

**Ref. Tender No. BGL/587/2023-24,dtd.01.08.2023**

**Sub: Tender for Hiring Third Party Inspection Agency (TPIA) services for Project Activities in all 3GAs' of BGL**

**REPLIES TO PRE-BID QUERIES**

| Sl.no.                   | Vol & Section  | Page no              | Clause / Description | Bidder Queries   | BGL Remarks / Clarifications  |
|--------------------------|--|----------------------|----------------------|--|---|
| <b>Technical Queries</b> |  |                      |                      |  |   |
| <b>1</b>                 | Vol II of II,Section -7, Specil Conditions of Contract (SCC) | <b>Page 9 of 43</b>  | Clause 16.1          | It is mentioned as security deposit has to be 7.5% of one year order value, but as per the Government of India regulation it is reduced to 3% of contract value. The same is enclosed for your perusal   | <b>Tender condition prevails</b>                                      |
| <b>2</b>                 | Vol II of II, Sectin-9, Payment Terms                        | <b>Page 19 of 43</b> | <b>Clause iii</b>    | It is mentioned as BGL shall release 100% payment for every monthly invoice raised by the bidder for the manpower deployment and services provided, no definite time frame is mentioned.   | <b>As per the GCC</b>   |
| <b>3</b>                 | Vol II of II, Section -11, Scope of Work                     | Page 37 of 43        | <b>Clause XL</b>     | It is stated as In case service required on Sunday and holiday more than 08 hours will be paid progressively, needs clarification on what terms do they pay or compensate forextra hours.  | <b>As mentioned in Page-38-tender condition prevails.</b>             |
| <b>4</b>                 | Vol II of II, Section -11, Scope of Work                     | <b>Page 29 of 43</b> | <b>Clause 4.2</b>    | The Inspection Agency shall deploy one Coordinator at BGL Project corporate Office Hyderabad and one At Vijayawada & Kakinada, according to Page 39, One Lead Inspector/Coordinator shal be deputed at Hyderabad Site of BGL. As per Page 42, Schedule of Rates it is given provision for One lead engineer. Need clarification whether 3 lead engineers or 1 lead | <b>Only 1 Lead Engineer required in Hyderabad Location as per SOR</b> |

| Sl.no. | Vol & Section                            | Page no       | Clause / Description | Bidder Queries   | BGL Remarks / Clarifications  |
|--------|--|---------------|----------------------|--|---|
|        |  |               |                      | engineer required.   |   |
| 5      |  |               |                      | Requesting for extension of due date for bid by 20 more days for preparation.  | <b>Due Date &amp; Time of submission of bid extended upto : 28.08.2023 at 1500 hrs. (IST)</b><br><b>Date &amp; Time for Opening (IST) Un-Priced Bids extended upto : 28.08.2023 at 1600 hrs</b> |
| 6      | Vol II of II, Section -11, Scope of Work | Page 30 of 43 | Clause 4.1.1         | Notice Period for deployment /mobilization in India: Three calendar days at vendor works for inspection, three days for man-day deployment and seven days for man-month deployment for site works. Too short notice period mobilization demobilization, kindly extend atleast 15 days.   | <b>Tender conditions prevails</b>   |
| 7      | Vol II of II, Section -11, Scope of Work | Page 32 of 43 | Clause v             | Develop a procurement strategy for the CGD project, including tendering, bid evaluation, and contract award processes. Assist in the selection of contractors, vendors, and suppliers for various project components, ensuring competitive pricing and adherence to quality standards. Manage the procurement process, including contract administration, change orders, and claims management. The said scope creates conflict of Interest because its falling under PMC scope. | <b>As and when required/necessary as per the advice of Client</b>   |

| Sl.no. | Vol & Section                                  | Page no       | Clause / Description | Bidder Queries  | BGL Remarks / Clarifications                        |
|--------|--|---------------|----------------------|---|---|
| 8      | Vol II of II,<br>Section -11,<br>Scope of Work | Page 32 of 43 | Clause ix            | The TPIA shall carry out Conduct a detailed feasibility study of the proposed CGD project, including market analysis, demand assessment, and technical evaluation. b. Develop a comprehensive project plan, outlining the scope, objectives, milestones, and timelines for the CGD project. c. Prepare a detailed budget estimation for the project, considering all necessary components such as infrastructure, equipment, and manpower. Any activity required to be carried out for the completion of the CGD project though not specifically mentioned in the tender document shall be carried out at no extra cost to the client. The said scope creates conflict of Interest because its falling under PMC scope. | As and when required/necessary by the client advice |
| 9      | Vol II of II,<br>Section -11,<br>Scope of Work | Page 32 of 43 | Clause x             | All assistance required by the client (viz. but not limited to preparation of drawings, documents, reports etc.) for obtaining permissions and clearances from statutory authorities shall be performed by the consultant at no extra cost to the client. The said scope creates conflict of Interest because its falling under PMC scope.  | As and when required/necessary by the client advice |
| 10     | Vol II of II,<br>Section -11,<br>Scope of Work | Page 33 of 43 | Clause xiii          | Oversee the design and engineering activities of the CGD project, including pipeline network design, station layout, and compression facilities. Review and approve detailed engineering drawings, specifications, and technical documents prepared by the design consultants or PMC. The said scope creates conflict of Interest because its falling under PMC scope.  | As and when required/necessary by the client advice |

| Sl.no. | Vol & Section                            | Page no       | Clause / Description | Bidder Queries   | BGL Remarks / Clarifications                        |
|--------|--|---------------|----------------------|--|---|
| 11     | Vol II of II, Section -11, Scope of Work | Page 33 of 43 | Clause xv            | <p>TPIA's primary responsibilities, however not limited to, for arbitration cases with contractors and vendors shall be till the final award of arbitration:</p> <p>a. Examining &amp; providing reply of claims etc.</p> <p>b. Participation in arbitration proceedings. The said scope creates conflict of Interest because its falling under PMC scope.</p> | As and when required/necessary by the client advice |
| 12     | Vol II of II, Section -11, Scope of Work | Page 34 of 43 | Clause ii            | Based on the OEM's operations and maintenance manual, related documents, recommendations and work orders, a detailed operation and maintenance & execution schedule to be developed in co-ordination with the OEM / maintenance agency and shall be approved by the client.  | As and when required/necessary by the client advice |
|        | Vol II of II, Section -11, Scope of Work | Page 34 of 43 | Clause iii           | To develop detailed quality assurance plans, quality control procedures, test plans, inspection plans etc. required for ensuring & monitoring QA/ QC of the Projects, operations and maintenance activities. Check-list be developed for all necessary activities in consultation with the client & proper records to be maintained at site.                   | As and when required/necessary by the client advice |
|        | Vol II of II, Section -11, Scope of Work | Page 34 of 43 | Clause iv            | <p>iv) Verification and issue of recommendation for all required procedures / documents / designs submitted by the contractor.</p> <p>The said scope creates conflict of Interest because its falling under PMC scope.</p>   | As and when required/necessary by the client advice |

| Sl.no. | Vol & Section                            | Page no       | Clause / Description | Bidder Queries  | BGL Remarks / Clarifications                        |
|--------|--|---------------|----------------------|---|---|
| 13     | Vol II of II, Section -11, Scope of Work | page 35 of 43 | Clause xii           | To identify the unforeseen problems arising or likely to arise at site due to the underground external agency services (like electrical cables, Optical Fibers, ducts, Hume pipes, water or sewage lines, Pits, Chambers, Nallah, Canals, Rivers, Water bodies etc.) industrial workmen unrest and to take appropriate prompt action with concerned authorities, police etc in coordination with client. The said scope creates conflict of Interest because its falling under PMC scope. | As and when required/necessary by the client advice |
| 14     | Vol II of II, Section -11, Scope of Work | page 35 of 43 | Clause xvii          | Review & Certify "As-built'As-Graph drawings of Mechanical / Piping / Civil / Structural, Electrical and Instrumentation work and submit Six (6) sets of hard copy & one (1) set of soft copy in reproducible / editable format to client.  | As and when required/necessary by the client advice |
|        | Vol II of II, Section -11, Scope of Work | page 35 of 43 | Clause xix           | Coordination with authorities, Oil Marketing Companies (OMC) and other concerned local parties for obtaining clearances / work permits. Day to day Liaisoning from Public authorities & administration on behalf of BGL.  |   |

| Sl.no.    | Vol & Section                            | Page no       | Clause / Description | Bidder Queries   | BGL Remarks / Clarifications                               |
|-----------|--|---------------|----------------------|--|--|
|           | Vol II of II, Section -11, Scope of Work | page 35 of 43 | <b>Clause xx</b>     | Submit periodically cost status / review which will outline the committed costs, the variations with the estimate and the reasons thereof and any changes which are necessary through the process of change in order from client. Providing Capitalization Data including all fixed costs, Variable costs, Execution & Erecting costs, Permission & Liaison costs, Material costs, Material & Equipment costs, Depreciation costs, etc. to client for various CGD projects / sites. The said scope creates conflict of Interest because its falling under PMC scope. |  |
| <b>15</b> | Vol II of II, Section -11, Scope of Work | page 36 of 43 | <b>Clause xvii</b>   | TPI shall prepare the work procedures and quality documents required at site for execution of work. When required by BGL.Procedure and all reporting documents to be given by client.  | <b>As and when required/necessary by the client advice</b> |
| <b>16</b> | Vol II of II, Section -11, Scope of Work | page 36 of 43 | <b>Clause xxvii</b>  | To maintain material consumption records, take detailed measurements at site, check & certify Running Amount (RA) bills, Final bill and closure of the contract with delay analysis, recommendation for Liquidity damages (LD), all necessary drawings & documentations as per the conditions of Tender / LOA/WO / PO etc. of all the contractors. The said scope creates conflict of Interest because its falling under PMC scope.  | <b>As and when required/necessary by the client advice</b> |

| Sl.no. | Vol & Section                            | Page no       | Clause / Description | Bidder Queries   | BGL Remarks / Clarifications                        |
|--------|--|---------------|----------------------|--|---|
| 17     | Vol II of II, Section -11, Scope of Work | Page 37 of 43 | Clause xxxiv         | Preparation & submission of CAPEX report of Projects for each GA wise, Steel, MDPE, GI wise according to the annual plan and also month wise, contractor wise targets and plans, when required by BGL representative. Along with the material available with Contractor, BGL store material required to achieve those targets.   | As and when required/necessary by the client advice |
|        | Vol II of II, Section -11, Scope of Work | Page 37 of 43 | Clause xxxv          | Preparation & submission of OPEX report of every equipment's / infrastructure as and when required by BGL representative. The said scope creates conflict of Interest because its falling under PMC scope.   |   |
| 18     | Vol II of II, Section -11, Scope of Work | page 37 of 43 | Clause xxxix         | Provide regular progress reports to the client, highlighting achievements, challenges, and mitigation measures. Maintain comprehensive project documentation, including minutes of meetings, change orders, and other relevant records   | As and when required/necessary by the client advice |
|        | Vol II of II, Section -11, Scope of Work | page 37 of 43 | Clause xL            | A Man-month shall mean a calendar month of 26 days (as the case may be) excluding Sundays & Public Holidays. If required or instructed by the client representative, to meet the project schedule and project site requirements, work shall be executed and necessary manpower shall be deployed at respective sites on Sundays / Public Holidays without levying any additional financial / legal implication on the client. In case service required on Sunday and holiday more than 08 hours will be paid progressively | As per tender conditions                            |

| Sl.no.    | Vol & Section                            | Page no       | Clause / Description  | Bidder Queries  | BGL Remarks / Clarifications                               |
|-----------|--|---------------|---|---|--|
|           | Vol II of II, Section -11, Scope of Work | page 37 of 43 | <b>Clause xLi</b>   | Normal working duration at site / Projects sites on any particular day shall be of 08 (Eight) hours. It may vary based on the site conditions, locations, schedule, unforeseen reasons, etc. Site executives shall make all their best efforts to complete the scheduled job within the working duration. On any particular day, if working duration extends beyond 08 (Eight) hours, it shall not be considered for any additional / extra payments from the client. However, Bidder shall compensate their employees for additional working hours as per their company policy in Concurrence with applicable Indian laws. | <b>Tender conditions prevails</b>                          |
|           | Vol II of II, Section -11, Scope of Work | page 37 of 43 | <b>Clause xLii</b>  | The TPIA shall cO-ordinate with the contractor and also with local authorities to achieve the BGL targets.<br>The said scope creates conflict of Interest because its falling under PMC scope   | <b>As and when required/necessary by the client advice</b> |
| <b>19</b> | Vol II of II, Section -11, Scope of Work | page 40 of 43 |   | In Vol II, page 40 ii) Stage wise recommendations as required for site activities. project related. procurement related etc.<br>iv) Review design basis, Data sheets, P&IDs, Engineering Drawings etc. (v) Project Cost reports etc. vi) Various types of Plan, Manuals including Disaster Management Plan etc.<br>vi) Performance Evaluation Reports of vendors / contractors etc  | <b>As and when required/necessary by the client advice</b> |
| 20        | Vol II of II, Section -11, Scope of Work | Page 30 of 43 | 4.1.1 of SOW: Notice Period for deployment / mobilization in India: Three calendar days at vendor works for inspection, three days for man-day deployment | May kindly consider 15 days notice period for deployment of engineer at site by TPIA.   | <b>Tender conditions prevails.</b>                         |



| Sl.no. | Vol & Section                            | Page no       | Clause / Description   | Bidder Queries  | BGL Remarks / Clarifications  |
|--------|--|---------------|--|---|---|
|        |  |               | andseven days for man-month deployment for site works.   |   |   |
| 21     | Vol II of II, Section -11, Scope of Work | Page 30 of 43 | 4.1.4 of SOW: The TPIA Inspectors also have to inspect the BGL brought material in Vendor location or have to visit the BGL customer inspection to be done and TPIA has to certify. If the vendor location is outside the GA the To & Fro charges and accommodation for Agency will be given by BGL. | Kindly confirm details/rates of To & Fro charges towards travelling & accommodation for attending inspection outside GA's of BGL. | <b>BGL will reimburse the 3A Train fare from BGL GA and 2 star hotel loading and boarding bills will be paid, if any TPI visit to vendor location outside BGL GA for any inspection given by BGL EIC after prior approvals.</b> |

| Sl.no. | Vol & Section                                  | Page no          | Clause / Description  | Bidder Queries   | BGL Remarks / Clarifications                                |
|--------|--|------------------|---|--|---|
| 22     | Vol II of II,<br>Section -11,<br>Scope of Work | Page 32<br>of 43 | <p>4.1.5 - ix of SOW The TPIA shall carry out Conduct a detailed feasibility study of the proposed CGD project, including market analysis, demand assessment, and technical evaluation. b. Develop a comprehensive project plan, outlining the scope, objectives, milestones, and timelines for the CGD project. c. Prepare a detailed budget estimation for the project, considering all necessary components such as infrastructure, equipment, and manpower. Any activity required to be carried out for the completion of the CGD project though not specifically mentioned in the tender document shall be carried out at no extra cost to the client.</p> | These scope shall be excluded from the scope of TPIA as these activities are not pertaining to the QA/QC inspection of pipeline. | <b>As and when required/necessary by the client advice.</b> |

| Sl.no. | Vol & Section                            | Page no         | Clause / Description  | Bidder Queries  | BGL Remarks / Clarifications  |
|--------|--|-----------------|---|---|---|
| 23     | Vol II of II, Section -11, Scope of Work | Page 33 of 43   | 4.1.5 - xv of SOW :TPIA's primary responsibilities, however not limited to, for arbitration cases with contractors and vendors shall be till the final award of arbitration:<br>a. Examining & providing reply of claims etc.<br>b. Participation in arbitration proceedings.   | These activities are appears to be part of PMC nature of work hence, these scope shall be excluded from the scope of TPIA   | As and when required/necessary by the client advice   |
| 24     | Vol II of II, Section -11, Scope of Work | Page No. 29/ 43 | Clause No 4.2: The Inspection Agency shall deploy one Coordinator at BGL Project corporate Office Hyderabad and one At Vijayawada & Kakinada for it's all activities of projects, operations & maintenance to co-ordinate all activities between sites/site inspectors, its office and BGL to cater to the needs of BGL. The TPIA Coordinator stationed at Hyderabad and Vijayawada & Kakinada shall be available on all days at BGL. | Kindly confirm exact requirement of Cordinator. Whether 2 separate cordinator required for Hyderabad and Vijayawada & Kakinada or 1 cordinator is sifficient for both Hyderabad and Vijayawada & Kakinada | As per the SOR Co-Ordinator required for Hyderabad location only.   |
| 25     | Vol II of II, Section -11, Scope of Work | Page No. 32/ 43 | Clause No viii): Bidders must develop a Site office both in Hyderabad & Vijayawada & Kakinada cities.   | BGL to confirm whether 2 separate site office to be develop for Hyderabad and Vijayawada & Kakinada or 1 site office at Hyderabad is sufficient for all region.   | Site office required in Hyderabad GA only requirements mentioned in tender document. shall be spacious enough for meeting space at-least 10 |

| Sl.no. | Vol & Section                            | Page no       | Clause / Description   | Bidder Queries   | BGL Remarks / Clarifications           |
|--------|--|---------------|--|--|--|
|        |  |               |  |  | people and other equipments mentioned. |
| 26     | Vol II of II, Section -11, Scope of Work | Page 32 of 43 | <p>Clause No ix) The TPIA shall carry out Conduct a detailed feasibility study of the proposed CGD project, including market analysis, demand assessment, and technical evaluation. b. Develop a comprehensive project plan, outlining the scope, objectives, milestones, and timelines for the CGD project. c. Prepare a detailed budget estimation for the project, considering all necessary components such as infrastructure, equipment, and manpower.</p> <p>Any activity required to be carried out for the completion of the CGD project though not specifically mentioned in the tender document shall be carried out at no extra cost to the client.</p> | This activity comes under PMC type of tender. BGL to reconfirm whether it is under scope of tender or not. | It is in the scope of the Tender.      |

| Sl.no. | Vol & Section   | Page no        | Clause / Description  | Bidder Queries   | BGL Remarks / Clarifications  |
|--------|---|----------------|---|--|---|
| 27     | Section- 9, Payment Terms                             | Page 20 of 43  | The Man Day deployment shall be the additional requirement as and when required at site against the intimation from BGL. The man day charges shall all include all travelling, boarding, lodging charges. BGL shall not pay anything extra for the deployment against man-day deployment both the either Hyderabad & Vijayawada & Kakinada or at vendors works for inspection services. | Kindly confirm How to quote additional Man day for vendor inspection works as SOR does not having any line item to quote.  | <b>Any Manday for vendor inspection will be paid as per the SOR on prodata basis.</b>   |
| 28     | Vol I of II , Section -1, Bidder Eligibility Criteria | Page 13 of 147 | A1 BEC- Technical: The bidder must be a PNGRB empaneled / approved TPIA as on bid due date.   | Since value each Audit of PNGRB is approx. only Rs. 40000/- to 90000/- ( Forty to Ninety thousand only) and to have a single WO of Rs. 16.43 lacs is very rare i.e. combining about 20 to 30 Nos of location in one order. which is deterrent for qualifying some PNGRB approved TPIA to bid in this tender. | <b>BGL is expecting TPIA to having executed predominantly in Construction site activities (Steel pipeline, MDPE &amp; LMC) in CGD. Tender condition prevails.</b> |

| Sl.no.    | Vol & Section   | Page no           | Clause / Description   | Bidder Queries  | BGL Remarks / Clarifications  |
|-----------|---|-------------------|--|---|---|
| 29        | Vol I of II ,<br>Section -1,<br>Bidder<br>Eligibility<br>Criteria | Page 13<br>of 147 | A2 BEC- Technical: The Bidder should have completed at-least 1 job as Third-Party Inspection Agency(TPIA) for lead Inspector/ Coordinator / Site Inspector / Construction Engineer services in any City Gas Distribution (CGD) projects or in cross-country pipeline projects dealing in Natural Gas distribution or Natural Gas Transportation having an order value of Rs. 16.43 lakhs in the last 7 years reckoned from bid due date. | However, the condition of executing any PNGRB Audit in similar category ( NGPL / CGD) may be retained.<br>Also other terms of Turn Over, Net worth, Working Capital & Validity of Empanelment as TPIA with PNGRB may also be retained.<br>It is therefore requested to please remove the condition/ criteria of Single Order Value Rs. 16.43 lacs to enable us participating in above mentioned tender of your esteemed organization. | <b>BGL is expecting TPIA to having executed predominantly in Construction site activities (Steel pipeline, MDPE &amp; LMC) in CGD. Tender condition prevails.</b> |
| <b>30</b> | Vol II of II,<br>Section -11,<br>Scope of Work                    |                   | General  | How many mandays inspections are there in vendor locations of boughtout items   | <b>Maximum of 30 manday may consider for vender inspections in 1 year</b>   |
| 31        | Vol II of II,<br>Section -11,<br>Scope of Work                    |                   |  | Furnish the schedule of work in all the 3 places, Hyderabad, Vijayawada and Kakinada  | <b>As per requirement depending up on the progress and workload.</b>  |
| 32        | Vol II of II,<br>Section -11,<br>Scope of Work                    |                   |  | Can we operate from Guntur for Vijayawada, as we have office at Guntur  | <b>Bidder office required only for Hyderabad GA. In other locations: Vijayawada and Kakinada it is not mandate.</b>   |

| Sl.no. | Vol & Section                                  | Page no | Clause / Description | Bidder Queries  | BGL Remarks / Clarifications   |
|--------|--|---------|----------------------|---|--|
| 33     | Vol II of II,<br>Section -11,<br>Scope of Work |         |                      | What are the disciplines persons are required - Mechanical / Civil/ Electrical/ Instrumentation, etc. | <b>All qualification details given in Tender, only constraint of BGL To ensure quality, TPI personnel should not have engaged with any construction contractor in the last four years, mitigating potential conflicts of interest and upholding the integrity of the inspection process. any deviation should be undersigned by EIC for approval</b> |
| 34     | Vol II of II,<br>Section -11,<br>Scope of Work |         |                      | How many contractors will bidding the works at each location- Mechanical/ Civil/ Electrical           | <b>one contractor for all three locations based on least cost basis</b>  |
| 35     | Vol II of II,<br>Section -11,<br>Scope of Work |         |                      | Tools & Tackles and Measuring instruments are in whose scope.   | <b>Inspection tools for Measuring length, fit-up and welding defects. (Hi-Lo gauge, Bridge gauge, Measuring Tape, Rotometer and etc.) other tools will be the scope of the contractor</b>  |

| <b>Sl.no.</b> | <b>Vol &amp; Section</b>                       | <b>Page no</b>       | <b>Clause / Description</b>   | <b>Bidder Queries</b>   | <b>BGL Remarks / Clarifications</b> |
|---------------|--|----------------------|---|---|-------------------------------------|
| 36            | Vol II of II,<br>Section -11,<br>Scope of Work | <b>Page 32 of 43</b> | <p>Clause IX : The TPIA shall carry out Conduct a detailed feasibility study of the proposed CGD project, including market analysis, demand assessment, and technical evaluation.</p> <p>b. Develop a comprehensive project plan, outlining the scope, objectives, milestones, and timelines for the CGD project.</p> <p>c. Prepare a detailed budget estimation for the project, considering all necessary components such as infrastructure, equipment, and manpower. Any activity required to be carried out for the completion of the CGD project though not specifically mentioned in the tender document shall be carried out at no extra cost to the client.</p> | In general this not related to TPIA scope , Please remove the same. | <b>Please refer above Sl.no 8</b>   |
| 37            | Vol II of II,<br>Section -11,<br>Scope of Work | <b>page 32 of 43</b> | <p>Clause X: All assistance required by the client (viz. but not limited to preparation of drawings, documents, reports etc.) for obtaining permissions and clearances from statutory authorities shall be performed by the consultant at no extra cost to the client.</p>  | In general this not related to TPIA scope , Please remove the same  | <b>Please refer above Sl.no 9</b>   |



| <b>Sl.no.</b> | <b>Vol &amp; Section</b>                 | <b>Page no</b>       | <b>Clause / Description</b>   | <b>Bidder Queries</b>  | <b>BGL Remarks / Clarifications</b> |
|---------------|--|----------------------|---|--|-------------------------------------|
| 38            | Vol II of II, Section -11, Scope of Work | <b>Page 33 of 43</b> | Clause XIII: Oversee the design and engineering activities of the CGD project, including pipeline network design, station layout, and compression facilities. Review and approve detailed engineering drawings, specifications, and technical documents prepared by the design consultants or PMC | In general this not related to TPIA scope , Please remove the same | <b>Please refer above Sl.no 10</b>  |
| 39            | Vol II of II, Section -11, Scope of Work | <b>Page 33 of 43</b> | Clause XV: TPIA's primary responsibilities, however not limited to, for arbitration cases with contractors and vendors shall be till the final award of arbitration: a. Examining & providing reply of claims etc. b. Participation in arbitration proceedings                                    | Please remove the same   | <b>Please refer above Sl.no 11</b>  |
| 40            | Vol II of II, Section -11, Scope of Work | <b>page 34 of 43</b> | Clause II: Based on the OEM's operations and maintenance manual, related documents, recommendations and work orders, a detailed operation and maintenance & execution schedule to be developed in co-ordination with the OEM / maintenance agency and shall be approved by the client             | Please remove the same   | <b>Please refer above Sl.no 12</b>  |

| Sl.no. | Vol & Section                            | Page no       | Clause / Description  | Bidder Queries  | BGL Remarks / Clarifications                       |
|--------|--|---------------|---|---|--|
| 41     | Vol II of II, Section -11, Scope of Work | page 35 of 43 | Clause XVIII: Review & Certify “As-built”/As-Graph drawings of Mechanical / Piping / Civil / Structural, Electrical and Instrumentation work and submit Six (6) sets of hard copy & one (1) set of soft copy in reproducible / editable format to client  | Remove the certification  | Please refer above Sl.no 14                        |
| 42     | Vol II of II, Section -11, Scope of Work | page 35 of 43 | Clause XLVI: The Man – Day deployment shall be the additional deployment as and when required at site due to prevailing site conditions. The intimation for this shall be issued by client. TPIA has to depute their employee within 03 working days from the date of receipt of intimation from the Client. Any failure in the deputation of TPIA personal within given time limits shall be penalized | No provision in SOR for manday at vendor locations and provide the same | Manday will be calculated as per the prorata basis |
| 43     | Vol II of II, Section -11, Scope of Work | page 19 of 43 | Clause V(3) : Office shall be within 5 km. of BGL office  | Please allow to up to 25 KM   | Maximum distance of 10 Km will be allowed          |

| Sl.no. | Vol & Section                             | Page no        | Clause / Description  | Bidder Queries   | BGL Remarks / Clarifications  |
|--------|---|----------------|---|--|---|
| 44     | Vol II of II, Section -11, Scope of Work  | page 32 of 43  | Clause III : Any Inspection other than the GA locations of BGL all the expenses for lodging, boarding and also traveling of 3AC train will be given along with the Man Day                    | No provision in SOR and provide the same   | Please refer above Sl.no 27   |
| 45     | Vol II of II, Section -11, Scope of Work  | page 5 of 43   | Clause 4.3 : Mentions Defect Liability Period as 12 months from the date of completion & in Clause 9.0 in page 8 - the same was mentioned as 6 months   | Please conform final Liability period  | Defect liability period is 6months as per Clause 9                            |
| 46     | Vol II of II, Section -11, Scope of Work  | page 6 of 43   | Clause 7.2: Duration to depute Manpower within 7 days is tough - Within 15 days we can able to depute manpower due to the notice period candidate needs to serve in his current organisation. | Please allow Within 15 days we can able to depute manpower due to the notice period candidate needs to serve in his current organisation.  | Tender conditions prevails  |
| 47     | Vol I of II , Section -5, Forms & Formats | Page 97 of 147 | Form -F-3 : Format for EMD/ Bid Security.   | Bidder informed that MSME bidder is exempted for EMD/Bid Security submission, in that case also whether they need to submit this BID Security undertaking/declaration and requested to confirm the same. | Requested to read Instructions to Bidders , Cl. no 16 and ma submit the bids. |
| 48     | Vol II of II, Section -11, Scope of Work  | Page 32 of 43  | The TPIA shall carry out Conduct a detailed feasibility study of the proposed CGD project, including market analysis, demand assessment, and technical evaluation                             | Feasibility study shall not be TPI's scope it should be in client's scope. Please confirm the same.  | Please reply to sl. No 26   |

| <b>Sl.no.</b> | <b>Vol &amp; Section</b>                                     | <b>Page no</b> | <b>Clause / Description</b>  | <b>Bidder Queries</b>   | <b>BGL Remarks / Clarifications</b> |
|---------------|--|----------------|--|---|-------------------------------------|
| 49            | Vol II of II,Section -7, Specil Conditions of Contract (SCC) | Page 7 of 43   | cl. no. 7.3In case of man-day deployment if manpower is not deployed within 3 days or within the time period | Man-Days in pricing nowhere mentioned. Request to clarify whether we need to consider or not. If yes, please provide the No. of Man-Days. | <b>Please reply to sl. No 27</b>    |