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                                                                                                                                                                                                     Date: 30.07.2021 
CORRIGENDUM #2 

TO  
BIDDING DOCUMENT 

 
 

BIDDING DOCUMENT NO. :  MEC/23VX/01/51/D2/T04/SU/6538 

SUBJECT OF BIDDING 
DOCUMENT 
 

: SMART METERING SYSTEM  
(ANNUAL RATE CONTRACT (ARC) FOR PERIOD OF ONE YEAR) 
 

 

Sn. 
No. 

PART of 
Bidding 

Document
Section Pdf Page 

No. Clause No. Clause Description Additions / Deletions / Modifications 

1.  I 

SECTION – 
III D 
SCC 

 

PAYMENT 
TERMS 
AND 
MODE OF 
PAYMENT 

198 of 
221 

23. TERMS 
OF 
PAYMENT 
1.1.1    
PAYMENT 
 

23. TERMS OF PAYMENT 
 1.1.1 PAYMENT 
  
A) 80% (Eighty percent) payment of 
the supplied portion along with all taxes, 
duties and freight will be paid on receipt 
& acceptance of goods at FOT site after 
adjustment of PRS, if any along with 
submission of following documents: - 
  
i) Invoice in triplicate  
ii) Inspection Release note by approved 

agency.   
iii) Original GR / LR 
iv) Packing List  

 

Modifications: 
 

23. TERMS OF PAYMENT 
1.1.1   PAYMENT 
 
A) 85% (Eighty-five percent) payment on the supplied 

portion of pre-initialised meters integrated with 
existing server without BP No., along with all taxes, 
duties and freight will be paid on receipt & 
acceptance of goods at FOT site after adjustment of 
PRS, if any along with submission of following 
documents: - 

 
i) Invoice in triplicate 
ii) Inspection Release note by approved agency. 
iii) Original GR / Receipted LR 
iv) Packing List 
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For FINAL BILL, following documents 
are to be provided: 

v) No Claim Certificate 
vi) Statement of Completion 
vii) Extended BG period, in case 
supply is delayed beyond contractual 
time period 

 
Note: Documents related to point no. v) 
and vi) shall be submitted in company 
letter head duly signed and stamped. 
 
B) 10% payment of the supplied portion, 

after integration, verification & 
ensuring communication of meters 
with existing server. 

 
C) Balance 10% (ten percent) of the 
supplied portion will be paid within 30 
days after successful integration, 
commissioning & data exchange of the 
system as specified in the Technical 
Specifications/ Material Requisition 
after adjustment of PRS, if any duly 
certified by Engineer-in-Charge (EIC) 
along with submission of Work 
Completion Certificate and No Claim 
Certificate. 

 
B) 12% (twelve percent) of the supplied meters will be 

paid on pro-rata, based on successful commissioning 
& data exchange of the system including integration 
with billing software as specified in the Technical 
Specifications/ Material Requisition, after adjustment 
of PRS, if any along with submission of the 
commissioning report of meters mentioning BP No., 
MIU no., meter no., customer address, installation & 
commissioning date, bill generation report etc. 

 

C) Balance 3% (three percent) will be paid after 
completion of all the activities as per scope, in totality 
for the total ordered quantity and system along with 
submission of Work Completion Certificate duly 
issued by Engineer-in-Charge and following 
documents: 

 

i. No Claim Certificate 
ii. Statement of Completion 
iii. Extended BG period, in case supply is 

delayed beyond contractual time period 
 

Note: Documents related to point no. i) and ii) shall be 
submitted in company letter head duly signed and 
stamped. 
 

However, if the integration and commissioning of the 
system is delayed due to non-availability of site 
clearance by Owner, this payment of 12% at B) above 
will be released by BHAGYANAGAR GAS after 6 
months from the date of material acceptance at site, 
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However, if the integration and 
commissioning of the system is delayed 
due to non-availability of site clearance 
by Owner, this balance payment of 
10% will be released by 
BHAGYANAGAR Gas after 6 months 
from the date of material acceptance at 
site, against submission of bank 
guarantee for equivalent amount. The 
BG will be valid for 12 months initially 
and will be extended till completion of 
the integration and commissioning of 
the system, duly certified by Engineer-
in-Charge (EIC). Such rescheduling, if 
any, will be intimated by EIC.  

 
 

against submission of bank guarantee for equivalent 
amount. The BG will be valid for 12 months initially and 
will be extended till completion of the integration and 
commissioning of the system, duly certified by 
Engineer-in-Charge (EIC). Such rescheduling, if any, 
will be intimated by EIC. However, in case requirement 
for submission of such BG continues beyond 48 months 
from the expiry of initial BG of 12 months, then a 
suitable decision may be taken by the Client/ PMC 
agency after due discussion. 

2. I 

SECTION – 
III C 
SCC 
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4. 
COMPLETION 
SCHEDULE 

 
 
4. COMPLETION SCHEDULE 
 

The Contract will be valid for a period 
of 12 months from the date of Fax of 
Acceptance (FOA). 

 

4.1 Delivery Period: 
 

4.1 The delivery shall be on Lot wise 
basis, wherein 50% of the ordered 

Modifications: 
 
4. COMPLETION SCHEDULE 

 
The Contract will be valid for a period of 12 months 
from the date of Fax of Acceptance (FOA). 
 
 
 
4.1  Delivery Period: 
 
4.1.1 Supply: Refer Corrigendum #1 
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quantities of item No. A.1 of the Price 
Schedule will be delivered within Two 
months from date of FOA, and balance 
50% shall be delivered Within Two 
months from the date of intimation. 
The basis of delivery will be FOT site, 
Hyderabad, Vijayawada & Kakinada 
basis. 

However, BGL reserves the right to 
change the delivery locations within the 
three cities at the time of despatch to site 

 
FOR  Integration  and  Commissioning  of 
the System:   

 
 
01 Month from the date of  
Intimation by BHAGYANAGAR Gas  
regarding readiness of site. 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
4.1.2  Commissioning  &  Data  Exchange  of  the  System 
including integration with Billing Software: 

 
4 (Four) weeks for the lot of meters from the date of 
intimation by BHAGYANAGAR Gas regarding 
readiness of site. One lot will be of maximum 4000 Nos. 
meters and for every additional quantity of 1000 Nos. 
meters or part thereof, additional one week each will be 
provided. 
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3 I 
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15. PRICE 
REDUCTION 
SCHEDULE 
(PRS) 
 

15. PRICE REDUCTION SCHEDULE 
(PRS) 
 
 

Additions:  
 
A New clause added under Cl No 15:  
 
15. PRICE REDUCTION SCHEDULE (PRS) 
 
15.8. For Integration and commissioning PRS shall not 
be applicable, however a penalty of Rs. 10,000/- per 
week for delay shall be levied. 

 


