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69.

69.1

70.

70.1

71.

72.

2.1

73.

73.1

CONTRACTOR shall hoid the said materials as trustee [or the OWNER and use such materials economically
and solely for the purpose of the CONTRACT and not dispose them ol without the permission ol the OWNER
and return, il required by the ENGINEER-IN-CHARGE, shall determine having due regard to the condition ol
the materials. The price allowed 10 the CONTRACTOR, however, shall nol exceed the amount charged to him
exeluding Lhe storage charges, il any. The decision of the ENGINEER-IN-CHARGE shall be final and
conclusive in sueh matlers. In the event of breach ol the aloresaid eondition, the CONTRACTOR shall, in terms
ol the licences or permits and/or criminal breaeh of trust, be liable to compensate the OWNER at double rate or
any higher rate, in the event ol those malerials a1 that ime having higher rale or not being available in the
marke(, then any other rate to be determined by the ENGINEER-IN-CHARGE and his deeision shall be final
and conclusive.

MATERIALS OBTAINED FROM DISMANTLING

If the CONTRACTOR in the course ol execution of the WORK is called upon to dismantle any part for reasons
other than those stipulated in Clauses 74 and 77 hereunder, the materials obtained in the WORK of dismantling
elc., will be considered as the OWNER’s properly and will be disposed off to the best advantage of the
OWNER.

ARTICLES OF VALUE FOUND

All gold, silver and other minerals of any description and all precious slones, coins, treasure relics, antiguities
and other similar things which shall be found in, under or upon the SITE, shalt be the property of the OWNER
and the CONTRACTOR shali duly preserve the same to the satisfaction ol the ENGINEER-IN-CHARGE and
shall from time to time deliver Lthe same to such person or persons indicated by the QOWNER.

DISCREPANCIES BETWEEN INSTRUCTIONS

Should any discrepancy occur between the various instruclions furnished to the CONTRACTOR, his agent or
staff or any doubt arises as to the meaning of any such instructions or should there be any misunderstanding
between the CONTRACTOR's staff and the ENGINEER-IN- CHARGE's staff, the CONTRACTOR shall refer
the matter immediately in writing to the ENGINEER-IN-CHARGE whose decision thereon shall be final and
conclusive and no claim for losses alleged to have been caused by such discrepancies between instructions,
doubts, or misunderstanding shall in any eveni be admissible.

ACTION WHERE NO SPECIFICATION IS ISSUED

Int case of any class of WORK for which there is no SPECIFICATION supplied by the OWNER as mentioned
in the Tender Documents such WORK shall be carried out in accordance with Indian Standard Specifications
and if the Indian Standard Specifications do not cover the same, the WORK should be carried out as per
standard Engineering Practice subject to the approval of the ENGINEER-IN-CHARGE.

INSPECTION OF WORKS

The ENGINEER-IN-CHARGE will have full power and authority lo inspcct the WORK at any (ime wherever
in progress cither on the SITE or at the CONTRACTOR's premises/workshops wherever situated, premises/
workshops of any person, firm or corporation where WORK in connection with the CONTRACT may be in
hand or where materials are being or are to be supplied, and the CONTRACTOR shall afford or procure for the
ENGINEER-IN- CHARGE every facility and assislance to carry out such inspection. The CONTRACTOR
shall, at all time during the usual working hours and ai all other time al which rcasonable notice of the intention
of the ENGINEER-IN- CHARGE or his representalive to visit the WORK shall have been given lo the
CONTRACTOR, either himsell be present or receive orders and instructions, or have a responsible agent duly
accredited in writing, present for the purpose. Orders given to the CONTRACTOR's agent shall be considered to
have the same force as if they had been given to the CONTRACTOR himself. The CONTRACTOR shall give
not less than seven days notice in writing to the ENGINEER-IN-CHARGE before covering up or otherwise
placing beyond reach of inspection and measurement of any work in order that the samc may be inspected and
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73.3

74.

74.1

74.2

74.3

75.

75.1

76.

76.1

measured. In the event of breach of above the same shall be uncovered at CONTRACTOR's expense for
earrying out such measuretnent or inspection.

No material shall be despatched from the CONTRACTOR's stores before obtaining the approval in writing of
the Engineer-in-Charge. The CONTRACTOR is (0 provide at all time during the progress of the WORK and the
maintenance period, proper means of access wilth ladders, gangways etc. and the necessary altendance to move
and adopl as directed for inspection or measurements of the WORK by the ENGINEERIN- CHARGE.

The CONTRACTOR shall make available to the ENGINEER-IN-CHARGE free of cost all necessary
instruments and assistance in checking or setting out of WORK and in the checking of any WORK made by the
CONTRACTOR for the purpose of setting out and taking measurements of WORK.

TESTS FOR QUALITY OF WORK

All workmanship shall be of the respective kinds described in the CONTRACT DOCUMENTS and in
accordance with the instructions of the ENGINEER-IN-CHARGE and shall be subjected from time to Lime to
such test at CONTRACTOR's cost as the ENGINEER-IN-CHARGE may direct at the place of manufacture or
fabrication or on the site or at all or any such places. The CONTRACTOR shall provide assistance, instruments,
labour and malerials as are normally required for examining, measuring and testing any workmanship as may be
selected and required by the ENGINEER-IN-CHARGE.

All the tests that will be necessary in connection with the execution of the WORK as decided by the
ENGINEER- IN-CHARGE shall be carried out at the field testing laboratory of the OWNER by paying the
charges as decided by the OWNER from time to time. In case of non- availability of testing facility with the
OWNER, the required tesl shall be carried out at the cost of CONTRACTOR at Government or any other testing
laboratory as directed by ENGINEER-IN-CHARGE.

If any tests are required L0 be carried out in conjunction wilh the WORK or materials or workmanship not
supplied by the CONTRACTOR, such tests shall be carried out by the CONTRACTOR as per instructions of
ENGINEER-IN-CHARGE and cost of such tests shall be reimbursed by the OWNER.

SAMPLES FOR APPROVAL

The CONTRACTOR shall furnish to the ENGINEER-IN-CHARGE for approval, when requested or if required
by the specifications, adequate samples of all materials and finished to be used in the WORK. Such samples
shall be submitted before the WORK is commenced and in ample time to permit tests and examinations thereof.
All materials furnished and finishes applied in actual WORK shall be fully equal to the approved samples.

ACTION AND COMPENSATION IN CASE OF BAD WORK

If it shall appear to the ENGINEER-IN-CHARGE that any work has been executed with unsound, imperfect or
unskilled workmanship, or with materials of any inferior description, or that any materials or articles provided
by the CONTRACTOR for the execution of the WORK are unsound, or of a quality inferior to that contracied
for, or otherwise not in accordance with the CONTRACT, the CONTRACTOR shall on demand in writing from
the ENGINEER-IN-CHARGE or his authorised representative specifying the WORK, materials or articles
complained of notwithslanding that the same may have been inadveriently passed, ceriified and paid for,
forthwith rectify or remove and reconstruct the WORK so specified and provide other proper and suitable
materials or arlicles at his own cost and in the event of failure to do so within the period specified by the
ENGINEER-IN-CHARGE in his demand aforesaid, the CONTRACTOR shall be liable to pay compensation at
the rate of 1 % (One percent) of the estimated cost of the whole WORK, for every week limited 1o a maximum
of 10% (ten percent) of the value of the whole WORK, while his failure to do so shall continue and in the case
of any such failure the ENGINEER-IN-CHARGE may on expiry of notice period rectify or remove and re-
execute the WORK or remove and replaced with others, the materials or articies complained of to as the case
may be at the risk and expense in all respects of the CONTRACTOR. The decision of the Engineering-in-charge
as to any question arising under this clause shall be final and conclusive.
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77. SUSPENSION OF WORKS

77.1 i) Subject 10 the provisions of sub-para (ii} of this clause, the CONTRACTOR shall, if ordered in writing

by the ENGINEER-IN-CHARGE, or his representative, temporarily suspend the WORKS or any parnt thereol
for such writlen order, proceed with the WORK therein ordered to be suspended until, he shall have received a
wrillen order to proceed therewith. The CONTRACTOR shall not be entitled (o claim compensation for any loss
or damage sustained by him by reason of temporary suspension of the WORKS aioresaid. An extension of time
for completion, corresponding with the delay caused by any such suspension of the WORKS as aforesaid wifl be
eranted to the CONTRACTOR should he apply for the same provided that the suspension was nol conseguent to
any default or failure on the parn of the CONTRACTOR. ii) In case of suspensions of entire WORK, ordered in
wriling by ENGINEER-IN-CHARGE, for a period of more than two months, the CONTRACTOR shall have
the option (o terminate the CONTRACT.

78. OWNER MAY DO PART OF WORK

78.1 Upon failure of the CONTRACTOR 10 comply with any instructions given in accordance with the provisions of
this CONTRACT the OWNER has the alternative right, instead of assuming charge of entire WORK, 1o place
additional labour force, tools, equipments and materials on such pans of the WORK, as the OWNER may
designate or also engage another CONTRACTOR to carry out the WORK. In such cases, the OWNER shall
deduct from the amount which otherwise might become due to the CONTRACTOR, the cost of such work and
inatertal with ten percent (10%) added Lo cover all departmental charges and should the total amount thereof
exceed the amount due to the CONTRACTOR, the CONTRACTOR shall pay the difference o the OWNER.

79. POSSESSION PRIOR TO COMPLETION

79.1 The ENGINEER-IN-CHARGE shall have the right (o take possession of or use any completed or partially
completed WORK or part of the WORK. Such possession or use shall not be deemed to be an acceplance of any
work completed in accordance with the CONTRACT agreement. If such prior possession or use by the
ENGINEER-IN- CHARGE delays the progress of WORK, equitable adjustment in the lime of completion wiil
be made and the CONTRACT agreement shall be deemed to be modified accordingly.

80. {DEFECTS LIABILITY PERIOD) TWELVE MONTHS PERIOD OF LIABILITY FROM THE DATE
OF ISSUE OF COMPLETION CERTIFICATE

80.1 The CONTRACTOR shall guarantee the installation/WORK for a period of 12 months from the date of
completion of WORK as certifhied by the ENGINEER-IN-CHARGE which is indicated in the Completion
Certificate. Any damage or defect that may arise or lie undiscovered at the time of issue of Completion
Certificate, connected in any way with the equipment or materials supplied by him or in the workmanship, shall
be rectified or replaced by the CONTRACTOR at his own expense as deemed necessary by the ENGINEER-1N-
CHARGE or in default, the ENGINEER- IN-CHARGE may carry cut such works by other work and deduct
actual cost incurred towards labour, supervision and materials consumables or otherwise plus 100% towards
overheads (of which the cerlificate of ENGINEER-IN-CHARGE shall be final) from any sums that may then be
or at any time thereafter, become due to the CONTRACTOR or from his Contract Performance Securily, or the
proceeds of sale thereef or a sufficient part on thereof.

80.2 If the CONTRACTOR feels that any varation in WORK or in quality of materials or proportions would be
beneficial or necessary 1o {ulfil the guarantees called for, he shall bring this to the notice of the ENGINEERIN-
CHARGE in writing. If during the period of liability any portion of the WORK/equipment, is found defective
and is reclified/ replaced, the period of liability for such equipment/ portion of WORK shall be operative from
the date such rectification/ replacement are carried out and Contract Performance Guarantee shall be fumished
separately for the extended period of liability for that portion of WORK/ equipment only. Notwithslanding the
above provisions the supplier's, guarantees/warantees for the replaced equipment shall also be passed on to the
OWNER.
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80.3

81.

81.0

81.2

LIMITATION OF LIABILITY:

Notwithstanding anything contrary contained herein, the aggregate (otal hiahility of CONTRACTOR under the
Agreement or oltherwise shall he limited 1o 100% of Agreement / Contract Value. However, neither party shall
be liable to Lhe other party (or any indirect and consequential damages, loss ol profils or loss of production.

CARE OF WORKS:

From the commencement to completion of the WORK, the CONTRACTOR shall take full responsibility for the
care for all works including all temporary works and in case any damages, loss or injury shall happen to the
WORK or 10 any part thereof or 10 any temporary works from any cause whatsoever, shall at his own cosl repair
and make good the same so that a1 completion the WORK shall be in good order and in conforinity in every
respects with the requirement of the CONTRACT and the ENGINEER-IN- CHARGE's instructions.

DEFECTS PRIOR TO TAKING OVER:
If at any time, before the WORK is laken over, the ENGINEER-IN-CHARGE shall:

a) Decide that any works done or materials used by the CONTRACTOR or by any SUB-CONTRACTOR
is defective or not in accordance with the CONTRACT, or that the works or any portion thereof are
defective, or do not fulfill the requirements of CONTRACT (all such matters being herecinafter, called
“Defects’ in this clause), and

b) As soon as reasonably practicable, gives to the CONTRACTOR notice in writing of the said decision,
specifying particulars of the defects alleged 10 exist or to have occurred, then the CONTRACTOR shall
at his own expenses and with all speed make good the defects so specified. In case CONTRACTOR
shall fail to do so, the OWNER may take, at the cost of the CONTRACTOR, such steps as may in all
circumstances, be reasonable to make good such defects. The expenditure so incurred by the OWNER
will be recovered from the amount due to the CONTRACTOR. The decision of the ENGINEER-IN-
CHARGE with regard to the amount to be recovered from the CONTRACTOR will be final and
binding on the CONTRACTOR. As soon as the WORK has been completed in accordance with the
CONTRACT (except in minor respects that do not affect their use for the purpose for which they are
intended and except for maintenance there of provided in clause 80.1 of General Conditions of
Contract) and have passed the tests on completion, the ENGINEER-IN-CHARGE shall issue a
certificate (hereinafter called Completion Certificate) in which he shall certify the date on which the
WORK have been so completed and have passed the said tests and the OWNER shall be deemed to
have taken over the WORK on the date so certified. If the WORK has been divided into various groups
in the CONTRACT, the OWNER shall be entitled to take over any group or groups before the other or
others and there upon the ENGINEER-IN-CHARGE shall issue a Completion Certificate which will,
however, be for such group or groups so taken over only. In such an event if the group /section/ part so
taken over is related, to the integrated system of the work, not withstanding date of grant of
Completion Centificate for group/ section/ part. The period of liability in respect of such group/ section/
part shall extend 12 (twelve} months from the date of completion of WORK.

DEFECTS AFTER TAKING OVER:

In order that thc CONTRACTOR could obtain a COMPLETION CERTIFICATE he shall make good, with all
possible speed, any defect arising from the defective materials supplied by the CONTRACTOR or workmanship
or any act or omission of the CONTRACT or that may have been noticed or developed, after the works or
groups of the works has been taken over, the period allowed for carrying out such WORK will be normally one
month. If any defect be not remedied within a reasonable time, the OWNER may proceed to do the WORK at
CONTRACTOR's risk and expense and deduct from the final bill such amount as may be decided by the
OWNER. If by reason of any default on the part of the CONTRACTOR a COMPLETION CERTIFICATE has
not been issued in respect of any portion of the WORK within one month afier the date fixed by the
CONTRACT for the completion of the WORK, the OWNER shall be at liberty to use the WORK or any portion
thereof in respect of which a completion certificate has not been issued, provided that the WORK or the portion
thereof so used as aforesaid shall be afforded reasonable opportunity {for completing these works for the issue of
Completion Certificate.
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82. GUARANTEE /TRANSFER OF GUARANTEE

82.1 For works like water-proofing, acid and alkali resisting materials, pre-construction soil trealment against

termite or any other specialized works etc. the CONTRACTOR shall invariably engage SUB-CONTRACTORS
who are specialists in the field and firms of repute and such a SUB-CONTRACTOR shall furnish guarantees for
their workmanship 1o the OWNER, through the CONTRACTOR. In case such a SUB-CONTRACTOR/ firm is
not prepared to furnish a guarantee o the OWNER, the CONTRACTOR shall give that guaraniee to the
OWNER directly.

83. TRAINING OF OWNER'S PERSONNEL

83.1 The CONTRACTOR undertakes to provide training 1o Engineering personnel selected and sent by the OWNER
at the works of the CONTRACTOR without any cost to the OWNER. The period and the nature of training for
the individual personnel shall be agreed upon mutually between the CONTRACTOR and the OWNER. These
engineering personnel shall be given special training at the shops, where the equipment will be manufactured
and/ or in their collaborator's works and where possible, in any other plant where equipment manufaciured by
the CONTRACTOR or his collaborators is under installation or test lo enable those personnel 10 become
familiar with the equipment being furnished by the CONTRACTOR. OWNER shall bear only the 1o and fro fare
of the said engineering personnel.

84, REPLACEMENT OF DEFECTIVE PARTS AND MATERIALS

84.1 If during the progress of the WORK, OWNER shall decide and inform in writing to the CONTRACTOR, that
the CONTRACTOR has manufaetured any plant or part of the plant unsound or imperfeet or has fumished plant
inferior to the qualily specified, the CONTRACTOR on receiving details of such defects or deficiencies shall at
his own expenses within 7 (seven) days of his receiving the notice, or otherwise within such time as may be
reasonably necessary for making it good, proceed to alter, re-construct or remove such work and furnish fresh
equipments upto the standards of the specifications. In case the CONTRACTOR fails to do so, OWNER may on
giving the CONTRACTOR 7 (seven) day's notice in writing of his intentions to do so, proceed to remove the
portion of the WORK so eomplained of and at the cost of CONTRACTOR's, perform all such works or furnish
all such equipments provided that nothing in the clause shall be deemed to deprive the OWNER of or affect any
rights under the CONTRACT, the OWNER may otherwise have in respect of such defeets and deficiencies.

84.2 The CONTRACTOR's full and extreme liability under this clause shall be satisfied by the payments to the
OWNER of the extra cost, of such replacements procured including erection/instatlation as provided for in the
CONTRACT; such extra cost being the aseertained difference between the price paid by the OWNER for such
replacements and the CONTRACT priee portion for such defective plants and repayments of any sum paid by
the OWNER t0 the CONTRACTOR in respect of such defective plant. Should the OWNER not so replace the
defective plant the CONTRACTOR's extreme liability under this clause shall be limited to the repayment of al
such sums paid by the OWNER under the CONTRACT for such defective plani.

85. INDEMNITY

85.1 If any action is brought before a Court, Tribunal or any other Authority against the OWNER or an officer or
agent of the OWNER, for the failure, omission or neglect on the part of the CONTRACTOR to perform any
acts, matters, covenants or things under the CONTRACT, or damage or injury caused by the alleged omission or
negligence on the part of the CONTRACTOR, his agents, representatives or his SUBCONTRACTOR's, or in
connection with any claim based on lawful demands of SUB-CONTRACTOR's workmen suppliers or
employees, the CONTRACTOR, shall in such cases indemnify and keep the OWNER and/or their
representatives harmless from all losses, damages, expenses or decrees arising out of such action.

86. CONSTRUCTION AIDS, EQUIPMENTS, TOOLS & TACKLES
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86.1 CONTRACTOR shall be solely responsible for making available for executing the WORK, all requisite
CONSTRUCTION EQUIPMENTS, Special Aids, Barges, Cranes and the like, all Tools, Tackles and Testing
Equipment and Appliances, including imports ol such equipment etc. As required. In ease of import of the same
the rates applicable for levying of Custom Duty on such Equipment, Tools, & Tackles and the duty drawback
applicable thereon shall be ascertained by the CONTRACTOR from the concerned authorities of Government of
India. It shall be ciearly undersiood that OWNER shall not in any way be responsible for arranging to obtain
Custom Clearance and/or payment ol any duties and/or duty draw backs etc. for such equipments so imported
by the CONTRACTOR and the CONTRACTOR shall be [ully responsible [or all laxes, duties and
documentation with regard to thie same. Tenderer in his own interest may conlact, for any clarifications in Lhe
matter, concerned agencies/Dept./Ministries of Govl. of India. All clarifications so obtained and interpretations
thereof shall be solely the responsibility of the CONTRACTOR.

SECTION-VI Certificates and Payments

87. SCHEDULE OF RATES AND PAYMENTS

CONTRACTOR'S REMUNERATION:

The price to be paid by the OWNER to CONTRACTOR for the whole of the WORK to be done and
for the performance of all the obligations undertaken by the CONTRACTOR under the CONTRACT
DOCUMENTS shall be ascertained by the application of the respective Schedule of Rates (the
inclusive nature of which is more particularly defined by way of application but not of limitation, with
the succeeding sub-clause of this clause) and payment to be made accordingly for the WORK actually
executed and approved by the ENGINEERIN- CHARGE. The sum so ascertained shall {excepting only
as and to the extent expressly provided herein} constitute the sole and inclusive remuneration of the
CONTRACTOR under the CONTRACT and no further or other payment whatsoever shall be or
become due or payable to the CONTRACTOR under the CONTRACT.

SCHEDULE OF RATES TO BE INCLUSIVE:

The prices/rates quoted by the CONTRACTOR shall remain firm tll the issue of FINAL
CERTIFICATE and shall not be subjecl to escalation. Schedule of Rates shall be deemed to include
and cover all costs, expenses and liabilities of every description and all risks of every kind to be taken
in executing, completing and handing over the WORK 1o the OWNER by the CONTRACTOR. The
CONTRACTOR shall be deemed to have known the nature, scope, magnitude and the extent of the
WORK and materials required though the CONTRACT DOCUMENT may not fully and precisely
furnish them. Tenderer's shall make such provision in the Schedule of Rates as he may consider
necessary to cover the cost of such items of WORK and materials as may be reasonable and necessary
to complete the WORK. The opinion of the ENGINEER-IN-CHARGE as to the items of WORK which
are necessary and reasonable for COMPLETION OF WORK shall be final and binding on the
CONTRACTOR, although the same may not be shown on or described specifically in CONTRACT
DOCUMENTS. Generality of this present provision shall not be deemed to cut down or limit in any
way because in certain cases it may and in other cases it may not be expressly stated that the
CONTRACTOR shall do or perform a work or supply articles or perform services at his own cost or
without addition ol payment or without extra charge or words to the same effect or that it may be stated
or not stated (hat the same are included in and covered by the Schedule of Rates.

SCHEDULE OF RATES TO COVER CONSTRUCTION EQUIPMENTS, MATERIALS, LABOUR
ETC.:

Without in any way limiting the provisions of the preceding sub-clause the Schedule of Rates shall be
deemed to include and cover the cost of all construction equipment, temporary WORK (except as
provided for herein), pumps, materials, labour, insurance, fuel, consumables, stores and appliances to
be supplied by the CONTRACTOR and all other matters in connection with each item in the Scheduie
ofl Rates and the execution of the WORK or any portion thereof finished, complete in every respect and
maintained as shown or described in the CONTRACT DOCUMENTS or as may be ordered in writing
during the continuance of the CONTRACT.

SCHEDULE OF RATES TO COVER ROYALTIES, RENTS AND CLAIMS:

The Schedule of Rates (i.e., VALUE OF CONTRACT) shall be deemed to include and cover the cost
of all royalties and fees for the articles and processes, protected by letters, patent or otherwise
incorporated in or used in connection with the WORK, also all royalties, rents and other payments in
connection with obtaining materials of whatsoever kind lor the WORK and shall include an indemnity
to the OWNER which the CONTRACTOR hereby gives against all actions, proceedings, claims,

87.1 i)

i)

iii}

iv)
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damages, costs and expenses artsing from the incorporation in or use on the WORK of any such
articles, processes or materials, octrot or other municipal or local Board Charges, if levied on materials,
equipment or machineries (0 be brought 10 site for use on WORK shall be borne by the
CONTRACTOR.

v) SCHEDULE OFF RATES TO COVER TAXES AND DUTIES:
No exeinption or reduction of Customs Duties, Excise Duties, Sales Tax, Sales Tax on works Contract
quay or any porl dues, transpori charges, stamp dutics or Central or State Governinent or local Body or
Municipal Taxes or duties, taxes or charges (from or ol any other hody), whatsoever, will be granted or
obtained, all of which expenses shall be deemed to be included in and covered hy the Schedule or
Rates. The CONTRACTOR shall also obtain and pay for all perinits or other privileges necessary to
complete the WORK.

vi) SCHEDULE OF RATES TO COVER RISKS OF DELAY:
The Schedule of Rates shail be deemed o include and cover the risk of all possibilities of delay and
interference wilth the CONTRACTOR's conduct of WORK which occur from any causes including
orders of the OWNER in the exercise of his power and on account of extension of time granted due to
various reasons and for all other possible or probable causes of delay.

vii) SCHEDULE OF RATES CANNOT BE ALTERED:
For WORK under unit rate basis, no alteration will be allowed in the Schedule of Rates by reason of
works or any part of them being medified, altered, extended, diminished or committed. The Schedule
of Rates are fully inclusive of rates which have been fixed by the CONTRACTOR and agreed to by the
OWNER and cannot be altered. For lumpsum CONTRACTS, the payment will be made according to
the WORK actually carried out, for which purpose an item wise, or work wise Schedule of Rates shall
be furnished, suitable for evaluating the value of WORK done and preparing running account bill.
Payment for any additional work which is nol covered in the Schedule of Rates, shall only be released
on issuance ol change order.

88. PROCEDURE FOR MEASUREMENT AND BILLING OF WORK IN PROGRESS

88.1 BILLING PROCEDURE:
Following procedures shall be adopted for billing of works executed by the CONTRACTOR.

88.1.1 All measurements shall be recorded in sextuplicate on standard measurement sheets supplied by OWNER and
submitted to OWNER/CONSULTANT for scrutiny and passing.

88.1.2 OWNER/CONSULTANT shall scrutinise and check the measurements recorded on the sheets and shall certify
correctness of the same on the measurement sheets.

88.1.3 ENGINEER-IN-CHARGE shall pass the bills after carrying out the comprehensive checks in accordance with
the terms and conditions of the CONTRACTS, within 7 days of submission of the bills, complete in all respects
and send the same to the OWNER to effect payment o the CONTRACTOR.

88.1.4 BGL shall make all endeavour to make payments of undisputed amount of the bills submitted based on the joint
measurements within 15 (Fifteen) days from the date of certification by the Engineer-in-Charge.

88.1.5 Measurements shall be recorded as per the methods of measurement spelt out in OWNER/CONSULTANT
SPECIFICATIQONS / CONTRACT DOCUMENT. OWNER/CONSULTANT shall be fully responsible for
checking the measurements quantitatively and qualitatively as recorded in the Measurement Books/ Bilis.

88.1.6 While preparing the final bills overail measurements will not be taken again. Only volume of work executed
since the last measured bill alongwith summary of final measurements will be considered for the final bill.
However, a detailed check shall be made as to missing measurements and in case there are any missing items or
measurements the same shall be recorded.

88.2 SECURED ADVANCE ON MATERIAL:
Unless otherwise provided elsewhere in the tender, no “Secured Advance’ on security of materials brought to
site for execution of contracted items(s) shall be paid to the Contractor whatsoever.

88.3 DISPUTE IN MODE OF MEASUREMENT:
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88.4

89,

89.1

90.

90.1

91.

91.2

92.

In case of any dispute as to the mode of measurement not covered by the CONTRACT 1o be adopted tor any
item of WORK, mode of measurement as per latest Indian Standard Specilications shall be followed.

ROUNDING OF AMOUNTS:

In calculating the amount of each item due to the CONTRACTOR in every certificate prepared for payment,
sum of less than 50 paise shall be omitied and the total amount on each certificate shatl be rounded olf to the
nearesl rupees, i.¢., sum of less than 50 paise shall be omitted and sums of 50 paise and more upto one rupee
shali be reckoned as one rupee.

LUMPSUM IN TENDER

The payment against any Lumpsum item shall be made only on completion of that ilem as per the provision of
the CONTRACT afler cerniification by ENGINEER-IN-CHARGE.

RUNNING ACCOUNT PAYMENTS TO BE REGARDED AS ADVANCE

All running account payments shall be regarded as payment by way of advance against the final payment only
and not as payments for WORK actually done and eompleted and shall not preclude the requiring of bad,
unsound and imperfect or unskilled work 10 be removed and taken away and reconstructed or re-erected or be
considered as an admission of the due performance of the CONTRACT, or any part thereof, in this respect, or of
the accurring of any elaim by the CONTRACTOR, nor shall it conclude, determine or affect in any way the
powers of the OWNER under these conditions or any of them as to the final settiement and adjustment of the
aceounts or otherwise, or in any other way vary or affeet the CONTRACT. The final bill shall be submitted by
the CONTRACTOR within one month of the date of physical completion of the WORK, otherwise, the
ENGINEER-IN-CHARGE's cerlificate of the measurement and of total amount payable for the WORK
accordingly shall be final and binding on all parties

NOTICE OF CLAIMS FOR ADDITIONAL PAYMENTS

Should the CONTRACTOR eonsider that he is entitled to any extra payment for any extra/additional WORKS
or MATERIAL change in original SPECIFICATIONS carried out by him in respect of WORK he shall
forthwilh give notice in writing to the ENGINEER-IN-CHARGE that he claims extra payment. Such notice
shall be given to the ENGINEER-IN-CHARGE upon which CONTRACTOR bases such claims and such notice
shall contain full particuiars of the nature of such claim with full details of amount claimed. Irrespective of any
provision in the CONTRACT to the contrary, the CONTRACTOR must intimate his intention to lodge claim on
the OWNER within 10 (ten) days of the commeneement of happening of the event and quantify the claim within
30 (thirty) days, failing which 1he CONTRACTOR will lose his right to claim any
compensation/reimbursement/damages etc. or refer the matter to arbitration. Failure on the part of
CONTRACTOR to put forward any claim -without the necessary particulars as above within the time above
specilied shall be an absolute waiver thereof. No omission by OWNER to rejeet any such elaim and no delay in
dealing therewith shall be waiver by OWNER of any of this rights in respect thereof.

ENGINEER-IN-CHARGE shall review such claims within a reasonably period of time and cause to discharge

these in a manner eonsidered appropriate after due deliberations thereon. However, CONTRACTOR shall be
obliged to carry on with the WORK during the period in which his claims are under eonsideration by the
OWNER, irrespective of the outcome of such elaims, where additional payments for WORKS considered extra
are justifiable in accordance with the CONTRACT provisions, OWNER shall arrange to release the same in the
same manner as for normal WORK payments. Such of the extra works so admitted by OWNER shall be
governed by all the terms, conditions, stipulations and specifications as are applicable for the CONTRACT. The
rates for extra works shall generally be the unil rates provided for in the CONTRACT. In the event unil rates for
extra works so executed are not available as per CONTRACT, payments may either be released on day work
basis for which daily/hourly rates for workmen and hourly rates for equipment rental shall apply, or on the unit
rate for WORK executed shall be derived by interpolation/ extrapolation of unit rates already existing in the
CONTRACT. In all the matiers pertaining to applicability of rate and admittance of otherwise of an extra work
claim of CONTRACTOR the decision of ENGINEER-IN-CHARGE shall be final and binding.

PAYMENT OF CONTRACTOR'S BILL
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92.2

923

93.

93.1

94.

94.1

94.2

94.3

No payment shall be made for works estimated (o cost fess than Rs.10.000/- till the whole of the work shall have
been completed and a certificate of completion given. But in case of works estimated to cost more than
Rs.10,000/-, that CONTRACTOR on submitting the bill thereol be entitled o receive a monthly payment
proportionate (o the parl thereof approved and passed by the ENGINEER-IN-CHARGE, whose certificate ol
such approval and passing of the sum so payable shall be final and conclusive against the CONTRACTOR. This
payment will be made after making necessary corrections/deductions as stipulated elsewhere in the
CONTRACT DOCUMENT for materials, Contract Performance Security,laxes elc.

Payment due to the CONTRACTOR shall be made by the OWNER by Account Payee cheque [orwarding the
same Lo registered office or the notified office of the CONTRACTOR. In no case will OWNER be responsible if
the cheque is mislaid or misappropriated hy unauthorised person/persons. In all cases, the CONTRACTOR shall
present his bill duly pre-receipted on proper revenue stamp payment shall be made in Indian Currency.

In general payment of final bill shall be made to CONTRACTOR within 60 days of the submission ol bill on
joint measurements, after completion of all the obligations under the CONTRACT.

RECEIPT FOR PAYMENT

Receipt lor payment made on account of work when executed by a {irm, must be signed by a person holding
due power of attorney in this respect on behall of the CONTRACTOR, except when the CONTRACTOR's are
described in their tender as a limited company in which case the receipts must be signed in the name of the
company by one of its principal officers or by some other person having authority to give effectual receipt for
the company.

COMPLETION CERTIFICATE

APPLICATION FOR COMPLETION CERTIFICATE:

When the CONTRACTOR f(ulfiis his obligation under Clause 81.1 he shall be eligible to apply for
COMPLETION CERTIFICATE. The ENGINEER-IN-CHARGE shall normally issue to the CONTRACTOR
the COMPLETION CERTIFICATE within one month after receiving any application therefore rom the
CONTRACTOR after verifying from the completion documents and satisfying himself that the WORK has been
completed in accordance with and as set out in the construction and erection drawings, and the CONTRACT
DOCUMENTS. The CONTRACTOR, after obtaining the COMPLETION CERTIFICATE, is eligible lo present
the {inal bil! for the WORK executed by him under the terms of CONTRACT.

COMPLETION CERTIFICATE:

Within one month of the completion ol the WORK in all respects, the CONTRACTOR shall be furnished with a
cerlificate by the ENGINEER-IN-CHARGE of such completion, but no certificate shall be given nor shall the
WORK be deemed to have been executed until all scaffolding, surplus malerials and rubbish is cleared ofT the
SITE compietely nor until the WORK shall have been measured by the ENGINEER-IN-CHARGE whose
measurement shall be binding and conclusive. The WORKS will not be considered as complete and taken over
by the OWNER, until all the temporary works, labour and staff colonies are cleared to the satisfaction of the
ENGINEER-IN-CHARGE. If the CONTRACTOR fails to comply with the requirements of this clause on or
before the date {ixed for the completion of the WORK, the ENGINEER-IN-CHARGE may at the expense of the
CONTRACTOR remove such scatfolding, surplus materials and rubbish and dispose off the same as he thinks
fit and clean off such dirt as aforesaid, and the CONTRACTOR shall forthwith pay the amount of all expenses
so incurred and shali have no claim in respect of any such scaffolding or surplus materials as aforesaid except
for any sum actually realised by the sale thereof.

COMPLETION CERTIFICATE DOCUMENTS:
For the purpose of Clause 94.0 the following documents will be deemed to form the completion documents:

i) The technical documents according 1o which the WORK was carried out.
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95.1

96.

96.1

97.

97.1

i) Six (6) sets of construction drawings showing therein the modilication and correction made during the
course of execution and signed by the ENGINEER-IN-CHARGE.

1) COMPLETION CERTIFICATE lor “embedded’ and “covered’ up work.

iv) Certilicales of final levels as set oul for various works.

v} Certificates of tests performed for various WORKS.

vi) Material appropriation, Statemen for the materials issued by the OWNER for the WORK and list of
surplus materials returned to the OWNER's store duly supported by necessary documents.

FINAL DECISION AND FINAL CERTIFICATE

Upon expiry of the period ol liability and subject to the ENGINEER-IN-CHARGE being satsfied that the
WORKS have been duly maintained by the CONTRACTOR during monsoon or such period as hercinbefore
provided in Clause 80 & &1 and that the CONTRACTOR has in all respect duly made-up any subsidence and
performed all his obligations under the CONTRACT, the ENGINEER-IN- CHARGE shall (without prejudice to
the rights of the OWNER to retain the provisions of relevant Clause hereot) otherwise give a cerlificate herein
referred to as the FINAL CERTIFICATE to that effect and the CONTRACTOR shall not be considered to have
tulfilled the whole of his obligations under CONTRACT until FINAL CERTIFICATE shall have been given by
the ENGINEER-IN- CHARGE notwithstanding any previous entry upon the WORK and taking possession,
working or using of the same or any part thercof by the OWNER.

CERTIFICATE AND PAYMENTS ON EVIDENCE OF COMPLETION

Except the FINAL CERTIFICATE, no other certificales or payments against a certificate or on general account
shall be taken to be an admission by the OWNER of the due performance of the CONTRACT or any part
thereof or of occupancy or validity of any claim by the CONTRACTOR.

DEDUCTIONS FROM THE CONTRACT PRICE

All costs, damages or expenses which OWNER may have paid or incurred, which under the provisions of the
CONTRACT, the CONTRACTOR is liable/will be liable, will be claimed by the OWNER. All such claims shalt
be billed by the OWNER to the CONTRACTOR regularly as and when they fall due. Such claims shall be paid
by the CONTRACTOR within 15 (fifteen) days of the receipt of the corresponding bills and if not paid by the
CONTRACTOR within the said period, the OWNER may, then, deduct the amount from any moneys due i.e.,
Contract Performance Security or becoming due to the CONTRACTOR under the CONTRACT or may be
recovered by actions of law or otherwise, if the CONTRACTOR fails to satisfy the OWNER of such claims.

SECTION-VII Taxes and Insurance

98.

98.1

TAXES, DUTIES, OCTROI ETC:

The CONTRACTOR agrees to and does hereby accept full and exclusive liability for the payment of any and all
Taxes, Duties, including Excise duty, octroi etc. now or hereafter imposed, increased, modified, all the sales
taxes, duties, octrois etc. now in force and hereafter increased, imposed or modified, from time to time in
respect of WORKS and materials and all contributions and taxes for unemployment compensation, insurance
and old age pensions or annuitics now or hereafter imposed by any Central or State Government authorities
which are imposed with respect to or covered by the wages, salaries, or other compensations paid to the persons
employed by the CONTRACTOR and the CONTRACTOR shall be responsible for the compliance of all SUB-
CONTRACTORS, with all applicable Central, State, Municipal and local law and regulation and requirement of
any Central, State or local Government agency or authority. CONTRACTOR further agrees to defend,
indemnify and hold OWNER harmless from any liability or penalty which may be imposed by the Central, State
or Local authorities by reason or any violation by CONTRACTOR or SUB-CONTRACTOR of such laws, suits
or proceedings that may be brought against the OWNER arising under, growing out of, or by reason of the work
provided for by this CONTRACT, by third parties, or by Central or State Government authority or any
administrative sub-division thereof. Tax deductions will be made as per the rules and regulations in force in
accordance with acts prevailing from time to time.
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99. SALES TAX/TURNOVER TAX

99.1 Tenderer should quote all inclusive prices including the liability of Sales Tax/Turnover Tax whether on the

works contract as a whole or in respect of bought out components used by the CONTRACTOR in execution of
the CONTRACT. OWNER shall not be responsihle for any such liability ol the CONTRACTOR in respect of
this CONTRACT.

100, STATUTORY VARIATIONS

100.1 Tenderer should quote prices inclusive of excise-duty and sales tax applicable on tinished product. Any
stalutory variations in Excise Duty and sales tax on finished product during the contractual completion period,
shall be Lo the OWNER's account for which the Contractor will furnish documentary evidence(s) in support of
their claims 1o BGL. However, any increase in the rate of these taxes and dulies (E.I). and 5.T.) beyond the
contractual completion period shall be to Contractor's account and any decrease shall be passed on to BGL.

101. INSURANCE

[01.1 GENERAL

CONTRACTOR shall ar his own expense arrange secure and maintain insurance with reputable insurance
companies to the satisfaction of the OWNER as follows:

CONTRACTOR at his cost shatl arrange, secure and maintain insurance as may be necessary and to its full
value for all such amounts to protect the WORKS in progress {romn time Lo time and the interest of OWNER
against all risks as detailed herein. The form and the limit of such insurance, as defined here in together with the
under works thereof in each case should be as acceptable 10 the OWNER. However, imespective of work
acceplancce the responsibility to maintain adequate insurance coverage at all 1imes during the period of
CONTRACT shall be that of CONTRACTOR alone. CONTRACTOR's failure in this regard shall not relicve
him of any of his responsibilities and obligations under CONTRACT.

Any loss or damage to the equipmenlt, during ocean transportation, port/custom clearance, inland and port
handling, inland transportation, storage, erection and commissioning till such time the WORK is laken over by
OWNER, shall be to the account of CONTRACTOR.

CONTRACTOR shalil be responsible for preferring of all claims and make good for the damage or loss by way
of repairs and/or replacement of the paris of the Work damaged or lost. CONTRACTOR shall provide the
OWNER with a copy of all insurance policies and documents taken out by him in pursuance of the
CONTRACT. Such copies of document shall be submitted to the OWNER immediatcly upon the
CONTRACTOR having taken such insurance coverage. CONTRACTOR shall also inform the OWNER at least
60(Sixty) days in advance regarding the expiry cancellation and/or changes in any of such documents and
ensurc revalidation/renewal etc., as may be necessary well in time. Statutory clearances, if any, in respcet of
foreign supply required for the purpose of replacement of equipment lost in transit and/or during erection, shall
be made available by the OWNER. CONTRACTOR shall, however, be responsible for obtaining requisite
licences, port clearances and other formalities relating to such import. The risks that are to be covered under the
insurance shall include, but not be limited 10 the loss or damage in handling, transir, theft, pilferage, riot, civil
commotion, weather conditions, accidents of all kinds, fire, war risk {during occan transportation only) ctc. The
scope ol such insurance shall cover the entire value of supplies of equipments, plants and materials to be
imported from time to time.

All costs on account of insurance liabilitics covered under CONTRACT will be to CONTRACTOR's account
and will be included in VALUE OF CONTRACT. However, the OWNER may from time to lime, during the
currency of the CONTRACT, ask the CONTRACTOR in writing to limit the insurancc coverage risk and in
such a casc, the parties to the CONTRACT will agrece for a murual settlement, for reduction in VALUE OF
CONTRACT to the extent of reduced premium amounts. CONTRACTOR as far as possible shall cover
insurance with Indian Insurance Companies, including marine [nsurance during ocean transportation.
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i)

i)

iii)

iv)

V)

VI)

EMPLOYEES STATE INSURANCE ACT:

The CONTRACTOR agrees to and does hereby accept full and exclusive liability for the compliance
with all obligations imposed by the Employee State Insurance Act 1948 and the CONTRACTOR
further agrees to defend, indemnify and hold OWNER harmless lor any liability or penally which may
be imposed by the Central, State or Local authority by reason of any asserted violation by
CONTRACTOR or SUB-CONTRACTOR of the Employees’ State Insurance Act, 1948, and also from
all claims, suits or proceeding that may be brought against the OWNER arising under, growing out of
or by reasons of the work provided for by this CONTRACTOR, by third parties or by Central or State
Government authorily or any political sub- division thereof. The CONTRACTOR agrees to fill in with
the Employee's State Insurance Corporation, the Declaration Forms, and all forms which may be
required in respect of the CONTRACTOR's or SUB- CONTRACTOR's employees, who are employed
in the WORK provided for or those covered by ESI from time to time under the Agreement. The
CONTRACTOR shall deduct and secure the agreement of the SUB- CONTRACTOR to deduct the
employee’s contribution as per the first schedule of the Employee’s State Insurance Act from wages and
aftix the Employees Contribution Card at wages payment intervals. The CONTRACTOR shall remil
and secure the agreement of SUB-CONTRACTOR lo remit to the State Bank of India, Employee's
State Insurance Corporation Account, the Employee's contribution as required by the Acl. The
CONTRACTOR agrees to maintain all cards and Records as required under the Act in respect of
employees and payments and the CONTRACTOR shall secure the agreement of the
SUBCONTRACTOR lo maintain such records. Any expenses incurred for the contributions, making
contributions or maintaining records shall be to the CONTRACTOR's or SUB-CONTRACTOR's
account. The OWNER shall retain such sum as may be necessary from the total VALUE OF
CONTRACT until the CONTRACTOR shall furnish salisfactory proof that all contributions as
required by the Employees State Insurance Act, 1948, have been paid. This will be pending on the
CONTRACTOR when the ES] Act is extended to the place of work.

WORKMEN COMPENSATION AND OWNER'S LIABILITY INSURANCE:

Insurance shall be effected for all the CONTRACTOR's employees engaged in the performance of this
CONTRACT. If any of the work is sublet, the CONTRACTOR shall require the SUB-CONTRACTOR
to provide workman's Compensation and OWNER's liability insurance for the later's employees if such
employees are not covered under the CONTRACTOR's Insurance.

ACCIDENT QR INJURY TO WORKMEN:

The OWNER shall not be liable for or in respect of any damages or compensation payable at law in
respect or in consequence of any accident or injury 1o any workman or other person in the Employment
of the CONTRACTOR or any SUB-CONTRACTOR save and except an accideni or injury resulting
from any aet or default of the OWNER, his agents or servants and the CONTRACTOR shall indemnify
and keep indemnified the OWNER against all such damages and compensation (save and except and
aforesaid) and against all claims, demands, proceeding, costs, charges and expenses, whatsoever in
respect or in relation therelo.

TRANSIT INSURANCE

In respect of all items to be Lransported by the CONTRACTOR to the SITE of WORK, the cost of
transit insurance should be borne by the CONTRACTOR and the quoted price shall be inclusive of this
cost.

COMPREHENSIVE AUTOMOBILE INSURANCE

This insurance shall be in such a form as to protect the Contractor against all claims for injuries,
disability, disease and death 10 members of public including OWNER’s men and damage to the
property of others arising from the use of molor vehicles during on or off the “site’operations,
irrespective of the OWNERship of such vehicles.

COMPREHENSIVE GENERAL LIABILITY INSURANCE
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a) This insurance shall protect the Contractor against all claims arising from injuries, disabilities,

disease or death of member of puhlic or damage to property of others due Lo any act or omission
on the parl of the Contractor, his agenls, his employees, his representatives and Sub-Contracior’s
or from riots, strikes and civil commotion.

b) Contraclor shall take suitable Group Personal Accidenl Insurance Cover (or taking care of
injury, damage or any other risks in respect of his Engincers and other Supervisory stafl who are
not covered under Employees State Insurance Acl.

c) The policy shall cover third party liability. The third party (liability shall cover the loss/
disablement.of human life (person nol belonging o the Contractor) and alse cover the risk of
damage to others materials/ equipment/ properties during construction, erection and
coinmissioning at site. The value of third party liability for compensation for loss of huinan life or
partial/full disablement sbatl be of requircd statuiory value but not less than Rs. 2 lakhs per death,
Rs. 1.5 lakhs per full disablement and Rs. [ lakh per partial disablement and shall neverthelcss
cover such compensation as may be awarded by Court by Law in India and cover for damage to
others equipment/ property as approved by the Purchaser. However, third party risk shall be
maximum to Rs. 10{(ien) lakhs to death.

d) The Contractor shall also arrange suitable insurance to cover damage, loss, accidents, risks
etc., in respect of all his plant, equipments and machinery, erection lools & lackles and all other
temporary allachmenis brought by him at sile Lo execute the work.

e) The Contraclor shall take out insurance policy in the joint name of OWNER and Contraclor
from one or more nationalised insurance company from any branch office at Project site.
) Any such insurance requirements as are hereby established as the minimum policies and

coverages which Coniractor must secure and keep in force must be complied with, Contrator shall
at all times be [ree to obtain additional or increased coverages at Contractor’s sole expenses.

ANY OTHER INSURANCE REQUIRED UNDER LAW OR REGULATIONS OR BY OWNER:

CONTRACTOR shall also carry and maintain any and all other insurance(s) which he may be required under
any law or regulation from time 1o time without any extra cost Lo OWNER. He shall also carry and maintain any
other insurance which may be required by the OWNER.

DAMAGE TO PROPERTY OR TO ANY PERSON OR ANY THIRD PARTY

1)

ii}

ii}

CONTRACTOR shall be responsible for making good to the satisfaction of

the OWNER any loss or any damage to structures and properties belonging to the OWNER or being
executed or procured or being procured by the OWNER or of other agencies within in the premises of
all the work of the OWNER, if sucb loss or damage is due to fault and/or the negligence or willful acts
or omission of the CONTRACTOR, his employees, agents, representatives or SUB-CONTRACTORs.
The CONTRACTOR shall take sufficient care in moving his plants, equipments and materials from
one place to another so that they do not cause any damage to any person or to the property of the
OWNER or any third party including overhead and undesground cables and in the event of any damage
resulting to the property of the OWNER or of a third party during the movement of the aforesaid plant,
equipment or materials the cost of such damages including eventual loss of production, operation or
services in any plant or establishment as estimated by the OWNER or ascertained or demanded by the
third party shall be borne by the CONTRACTOR. Third party lability risk shall be Rupees One lakh
for single accident and limited to Rupees Ten lakhs.

The CONTRACTOR shall indemnify and keep the OWNER harmless of all claims for damages to
property other than OWNER's property arising under or by reason of this agreement, if such claims
result from the fault andfor negligence or willful acls or omission of the CONTRACTOR, bhis
employees, agents, representative of SUB-CONTRACTOR.

SECTION-VIII Labour Laws

103.

103.1

LABOUR LAWS:

i)

No labour below the age of 18 (eighleen) years shall be employed on the
WORK.
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it}
iii}
iv)

v)

vi)

vii)

viii)

ix)

x)

The CONTRACTOR shall not pay less than what is provided under law 10 labourers engaged hy him
on the WORK.

The CONTRACTOR shall at his expense comply with all labour laws and keep the OWNER
indemnified in respect thereof.

The CONTRACTOR shall pay equal wages [or men and woinen in accordance with applicable labour
laws.

If the CONTRACTOR is covered under the Contract lahour (Regulation and Abolition) Act, he shall
oblain a licence from licensing authority (i.e. office of the labour commissioner) by payment ol
necessary prescribed fee and the deposit, il any, before starting the WORK under the CONTRACT.
Such fee/deposit shall be borne by the CONTRACTOR.

The CONTRACTOR shall employ lahour in sufficient numbers either directly or through SUB-
CONTRACTOR's to maintain the required rale of progress and of qualily to ensure workmanship of
the degree specified in the CONTRACT and to the satisfaction of the ENGINEER-IN-CHARGE.

The CONTRACTOR shall fummish 10 the ENGINEER-INCHARGE the distribution return of the
number and description, by trades of the work people employed on the works. The CONTRACTOR
shall also submit on the 4th and 19th of every month to the ENGINEER-IN-CHARGE a (rue statement
showing in respect of the second half of the preceding month and the first haif of the current month (1)
the accidents that occurred during the said fortnight showing the circumstances under which they
happened and the extent of damage and injury caused by them and (2) the number of female workers
who have been allowed Matemnity Benefil as provided in the Maternity Benefit Act 1961 on Rules
made thereunder and the amount paid to them.

The CONTRACTOR shall comply with the provisions of the payment of Wage Acl 1936, Employee
Provident Fund Act 1952, Minimum Wages Act 1948. OWNERs Liabilily Act 1938, Workmen's
Compensation Act 1923, Industrial Disputes Act 1947, the Maternity Benefit Act 1961 and Contract
Labour Regulation and Abolition Act 1970, Employment of Children Act [938 or any modifications
thereof or any other law relating thereto and rules made thereunder from time to time.

The ENGINEER-IN-CHARGE shall on a report having been made by an Inspecting Officer as defined
in Contract Labour {Regulation and Abolition) Act 1970 have the power to deduct from the money due
1o the CONTRACTOR any sum required or estimated to be required for making good the loss suffered
by a worker or workers by reason of non- fulfillment of the Conditions of the Contract for the benefit
of workers, non-payment of wages or of deductions made from his or their wages which are not
justified by the terms of the Centract or non-observance of the said regulations.

The CONTRACTOR shall indemnify the OWNER against any payments to be made under and for the
observance of the provisions of the aforesaid Acts without prejudice to his right to obtain indemnity
from his SUB-CONTRACTOR's. In the evenl of the CONTRACTOR committing a default or breach
of any of the provisions of the aforesaid Acts as amended from time to time, of furnishing any
information or submitting or filling and Form/ Register/ Slip under the provisions of these Acts which
is materially incorrect then on the report of the inspecting Officers, the CONTRACTOR shall without
prejudice to any other liability pay to the OWNER a sumn not exceeding Rs.50.00 as Liquidated
Damages for every default, breach or fummishing, making, submitting, filling malterially incorrect
statement as may be fixed by the ENGINEER-IN- CHARGE and in the event of the CONTRACTOR's
default continuing in this respect, the Liquidated Damages inay be enhanced to Rs.50.00 per day for
each day of default subject to a maximum of one percent of the estimated cost of the WORK put 10
tender. The ENGINEER-IN-CHARGE shall deduct such amount from bills or Contract Performance
Security of the CONTRACTOR and credit the same to the Welfare Fund constitute under these acts.
The decision of the ENGINEER-IN-CHARGE in this respect shall be final and binding.

104. IMPLEMENTATION OF APPRENTICES ACT, 1961:

104.1  The CONTRACTOR shall comply with the provisions of the Apprentices Act, 1961 and the Rules and Orders
issued thereunder from time to time. If he fails to do so, his failure will be a breach of the CONTRACT and the
ENGINEER-IN-CHARGE may, at his discretion, cancel the CONTRACT. The CONTRACTOR shall also be
liable for any pecuniary liabilily arising on account of any violation by him of the provisions, of the Act.
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105.

105.}

106.

106.1

106.2

CONTRACTOR TO INDEMNIFY THE OWNER:

i) The CONTRACTOR shalt indemnify the OWNER and every memher,
office and employee of the OWNER, also the ENGINEER-IN-CHARGE and his stall” against all
actions, proceedings, claims, demands, costs and expenses whatsoever arising out ol or in connection
with the matters referred (o in Clause 102.0 and elsewhere and all actions, proceedings, claims,
demands, costs and expenses which may be made against the OWNER for or in respect of or arising
oul of any lailure by the CONTRACTOR in the performance of his obligations under the CONTRACT
DOCUMENT. The OWNER shall nol be liable for or in respect of or arising out of any failure by the
CONTRACTOR in the performance of his obligations under the CONTRACT DOCUMENT. The
OWNER shall not be liable for or in respect of any demand or compensation payable by law in respect
or in conseguence of any accident or injury 10 any workmen or other person. in the employment of the
CONTRACTOR or his SUB-CONTRACTOR the CONTRACTOR shall indemnnity and keep
indemnified the OWNER apainst all such damages and compensations und against all claims, damages,
proceedings, costs, charges and expenses whalsoever in respect thereof or in relation thereto.

i) PAYMENT OF CLAIMS AND DAMAGES:
Should the OWNER have to pay any money in respect of such claims or demands as aforesaid the
amount so paid and the eosts incurred by the OWNER shall be charged to and paid by the
CONTRACTOR and the CONTRACTOR shall not be at liberty to dispute or question the right of the
OWNER to make such payments notwithstanding the same, may have been made without the consent
or authority or in law or otherwise to the contrary.

i) In every case in which by virtue of the provisions of Section 12, Sub-section (i) of workmen's
compensation Act, 1923 or other applicable provision of Workmen Compensation Act or any other
Act, the OWNER is obliged to pay compensation 1o a workman employed hy the CONTRACTOR in
execution of the WORK, the OWNER will recover from the CONTRACTOR the amount of the
compensation so paid, and without prejudice to the rights of QOWNER under Section 12, Sub- section
(2) of the said act, OWNER shall be at liberty to recover such amount or any part thereof by deducting
it from the Contract Performance Security or from any sum due 1o the CONTRACTOR whether under
this CONTRACT or otherwise. The OWNER shall not be bound to contest any claitn made under
Section 12, Sub-section (i} of the said act, except on the written request of the CONTRACTOR and
upon his giving to the OWNER full security lor all costs for which the OWNER might become liable in
consequence of contesting such claim.

HEALTH AND SANITARY ARRANGEMENTS FOR WORKERS:

In respect of ali labour directly or indirectly employed in the WORKS for the performance of the
CONTRACTOR's part of this agreement, the CONTRACTOR shall comply with or cause to be complied with
all the rules and regulations of the local sanitary and other authoritics or as framed by the OWNER from time 1o
time for the protection of health and sanitary arrangements for all workers.

The CONTRACTOR shall provide in the labour colony all amenilies such as electricity, walter and other
sanitary and health arrangements. The CONTRACTOR shall also provide necessary surface (ransporiation to the
place of work and back 1o the colony lor their personnel accommodated in the labour colony.

SECTION-IX Applicable Laws and Settlement of Disputes

107.

167.1

ARBITRATION

Unless otherwise specified, the matters where decision of the Engineer-in- Charge is deemed to be final and
binding as provided in the Agreement and the issues/disputes which cannot be inutually resolved within a
reasonable time, all disputes shall be referred 1o arbitration by Sole Arbitrator.

The OWNER Bhagyanagar Gas Limited shall suggest a panel of three independent and distinguished persons to
the bidder/contractlor/supplier/buyer (as the case may be)} to select any one among them w0 act as the Sole
Arbitrator. In the event of failure of the other parties Lo select the Sole Arbitrator within 30 days from the receipt
of the communication suggesting the panel of arbitrators, the right of selection of the sole arbitrator by the other
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107.2

108.

party shall stand forfeiled and the OWNER (BGL) shall have discretion o proceed with the appointment of the
Sole Arbitrator. The decision of OWNER on the appoiniment of Lthe sole arbitrator shall be final and binding on
the parties. The award of sole arbitrator shall be final and binding on the parties and unless directed/awarded
otherwise by the sole arbitralor, the cost of arbitration proceedings shall be shared equally by the parties. The
Arbitration proceedings shall be in English language and venue shall be Hyderabad, India. Subject (o the above,
the provisions of (lndian) Arbitration & Conciliation ACT 1996 and the Rules framed there under shall be
applicable. All matter relating (o this contract are subject to the exclusive jurisdiction of the coun situated in
Hyderabad. Bidders/suppliers/contractors may please nole that the Arbitration & Conciliation Act 1996 was
enacted by the Indian Parliament and is based on United Nations Commission on International Trade Law
{UNCITRAL model law), which were prepared afler extensive consultation with Arbitral Instiwtions and
centers of International Commercial Arbitration. The United Nations General Assembly vide resolution 31/98
adopted the UNCITRAL Arbitration rules on 15 December 1976.

FOR THE SETTLEMENT OF DISPUTES BETWEEN GOVERNMENT DEPARTMENT AND ANOTHER
AND ONE GOVERNMENT DEPARTMENT AND PUBLIC ENTERPRISE AND ONE PUBLIC
ENTERPRISE AND ANOTHER THE ARBITRATION SHALL BE AS FOLLOWS:

"In the event of any dispute or dilTerence between the parties hereto, such dispute or difference shall be resolved
amicably by mutual consultation or through the good offices of empowered agencies of the Government. If such
resolution is nol possible, then, the unresolved dispute or difference shall be referred to arbitration of an
arbitrator to be nominated by Secretary, Department of Legal Affairs ("Law Secretary™) in terms of the Office
Memorandum No.55/3/1/75-CF, dated the 19th December 1975 issued by the Cabinet Secretariat (Department
of Cabinet Affairs), as modified from time to time. The Arbitration Act 1940 (10 of 1940) shall not be
applicable to the arbitration under this clause. The award of the Arbitrator shall be binding upon parties to the
dispute. Provided, however, any party aggrieved by such award may make a further reference for setting aside
or revision of the award to Law Secretary whose decision shall bind the parties finally and conclusively.

JURISDICTION

The CONTRACT shall be governed by and constructed according to the laws in force in INDIA. The
CONTRACTOR hereby submits to the jurisdiction of the Courts situated at HYDERABAD for the purposes of
disputes, actions and proceedings arising out of the CONTRACT, the courts at HYDERABAD only will have
the jurisdiction to hear and decide such disputed, actions and proceedings.

SECTION-X Safety Codes

109. GENERAL
109.1 CONTRACTOR shall adhere to safe construction practice and guard against hazardous, and unsafe working
conditions and shall comply with OWNER's safety rules as set forth herein. Prior to start of construction,
CONTRACTOR will be furnished copies of OWNER's "Safety Code" for information and guidanee, if it has
been prepared. .
110. SAFETY REGULATIONS
110.1 i) In respect of all labour, directly employed in the WORK for the performance of CONTRACTOR's part
of this agreement, the CONTRACTOR shall at his own expense arrange for all the safety provisions as
per safety codes of C.P.W.D., Indian Standards Institution. The Electricity Act, The Mines Act and
such other acts as applicable.
it) The CONTRACTOR shall observe and abide by all fire and safety regulations of the OWNER. Before
starting construction work CONTRACTOR shall consult with OWNER's safety Engineers or
ENGINEER- IN-CHARGE and must make good to the satisfaction of the OWNER any loss or damage
due to fire to any portion of the work done or to be done under this agreemenl or o any of the
OWNER's existing property.
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111, FIRST AID AND INDUSTRIAL INJURIES

1MLo i

),

iv)

CONTRACTOR shall maintain first aid [facilities for its employees and those of ils SUB-
CONTRACTOR.

CONTRACTOR shall make outside arrangements for ambulance service and for the treatment of
industrial injuries. Names of those providing these services shall be fumished to OWNER prior Lo start
of construction and their telephone numbers shall be prominently posted in CONTRACTOR's field
office. '

All critical industrial injuries shall be reporied promptly to OWNER, and a copy ol CONTRACTOR's
reporl covering each personal injury requiring the attention of a physieian shall be furnished (o the
OWNER.

112. GENERAL RULES

1120  Smoking within the battery area, tank farm or dock limits is strictly prohibited. Violators of the no smoking
rules shall be discharged immediately.

113. CONTRACTOR'S BARRICADES

113.0 i)

ii)

i)

CONTRACTOR shalt erect and maintain barricades required in connection with his operation to guard

or prolect:-

a) Excavations

b) Hoisting Areas.

c) Areas adjudged hazardous by CONTRACTOR's or OWNER's inspectors.

d} OWNER's existing property subject to damage by CONTRACTOR's Operations.
€) Rail Road unloading spots.

CONTRACTOR’s employees and those of his SUBCONTRACTOR's shall become acquainted with
OWNER's barricading practice and shall respect the provisions thereof.

Barricades and hazardous areas adjacent to, but not located in normal routes of travel shall be marked
by red flasher lanterns at nights.

114. SCAFFOLDING

141 B

ii}

iii)

iv)

v)

Suitable scaffolding should be provided for workmen for all works that cannot safely be done from the
ground or from solid construction except such short period work as can be done safely from ladders.
When a ladder is used an extra Mazdoor shall be engaged for holding the ladder and if the ladder is
used for carrying material as well, suitable footholds and handholds shall be provided on the ladder and
the ladder shall be given an inclination not steeper than | in 4 (1 horizontal and 4 vertical).

Scaffolding or staging more than 4 metres above the ground or floor, swing suspended from an
overhead support or erected with stationary support shall have a guard rail properly attached, bolied,
braced and otherwise retarded at least one metre high above the loor or platform of such scaffolding or
slaging and exiending along the entire length of the outside and ends thereof with only such openings
as may be necessary for the delivery of materials. Such scaffolding or staging shall be so fastened as to
prevent it from swaying from the building or structure.

Working platform, gangway and stairway should be so constructed that they should not sag unduly or
unequally and if the height of platform of the gangway or the stairway is more than 4 metres above the
ground leve! or loor level, they should be closely boarded, should have adequate width and should be
suitably fastened as in 1i) above.

Every opening in the (loor of a building or in a working platform shall be provided with suitable means
to prevent Lhe fall of persons or materials by providing suitable fencing of railing whose minimum
heights shall be | metre.

Safe-means of access shall be provided to all working platforms and other working places, every ladder
shall be securely fixed. No portable single ladder shall be over 9 metres in length while the widlh
between side rails in rung ladder shall in no case be less than 30 cins for ladder upto and including 3
melres in length. For longer ladder this width should be increased Smm for each additional foot of
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length. Uniform steps spacing shall not exceed 30 cms. Adequate precautions shall be taken to prevent
danger from eleetrical equipment. No malterials on any of the siles or work shall be so stacked or
placed to eause danger or inconvenience Lo any person or public. The CONTRACTOR shall also
provide all necessary fencing and lights to protect the workers and staff from accidents, and shail be
bound to bear the expenses of defense of every suil, action or other proceeding of law that may be
brought by any person for injury sustained owing to neglect of the above precautions and pay any
damages and costs which may be awarded in any such suit or action or proceeding to any such person
or which may with the consent of the CONTRACTOR be paid to compromise any claim by any such
person.

115. EXCAVATION AND TRENCHING

115.1  All trenches 1.2 metres or more in depth, shall at all times be supplied with at least one ladder for each 50
metres length or fraction thereof. Ladder shall be extended from bottom of the trenches to atleast ! metre above
the surface of the ground. The sides of the trenches which are 1.5M in depth shall be stepped back 1o give
suitable slope or securely held by timber bracing, so as to avoid the danger of sides Lo collapse. The excavaled
materials shall not be placed within 1.5 metres of the edge of the trench or half of the trench width whichever is
more. Cutting shall be done from top (0 bottom. Under no circumstances undermining or under-cutting shall be

done.

116. DEMOLITION/GENERAL SAFETY

6.1 i)

ii)

Before any demolition work is commenced and also during the progress of the demolition work:

a) All roads and open arcas adjaccnl to the work sile shall either be closed or suitably protecied.

b} No electric cable or apparatus which is liable to be a source of danger shall remain
electrically charged.

c) All practical steps shall be taken to prevent danger to persons employed from risk of firc or

explosion or flooding. No floor, reof or other part of the building shall be so overloaded with
debris or materials as to render it unsafe.
All necessary personal safety equipment as considcred adcquate by the ENGINEER-IN-CHARGE,
should be kept available for the use of the persons employed on the SITE and maintained in condition
suitable for immediate use, and the CONTRACTOR shall take adequate steps to ensure proper use of
equipment by those concemned.

a) Workers employed on mixing asphaltic materials, cement and {ime mortars shall be provided
with protective footwear and protective gloves.

b} Those engaged in white washing and mixing or stacking or cement bags or any material
which are injurious to the eycs be provided with protective goggles.

c) Those engaged in welding and cutling works shall be provided with protective face & eye
shield, hand gloves, etc.

d) Stone breakers shall be provided with protective goggles and protective clothing and seated at
suffictently safc intervals.

e} When workers are employed in sewers and manholes, which are in use, the CONTRACTOR

shall ensure that the manhole covers are opened and are ventilated aueast for an hour before
the workers are allowed to get into the manholes, and the manholes so opened shall be
cordoned off with suitable railing and provided with waming signals or board to prevent
accident to the public.

) The CONTRACTOR shall not employ men below the age of 18 ycars and women on the work
of painting with products containing lead in any form. Whercver men above the age of 18
years are employed on the work of lead painting, the following precautions should be taken.

) No paint containing lead or lead product shall be used except in the form of paste or
readymadc paint.

2) Suitable Face masks should be supplied for use by the workers when paint is applied
in the form of spray or a surface having lead paint dry rubbed and scrapped.

3} Overalls shall be supplied by the CONTRACTOR to the workmen and adcquate

facilities shall be provided to enable the working painters to wash them during and
on cessalion of work.
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i)

iv)

v)

vi)

vii)

viii)

ix)

When the work is done near any place where there is risk ol drowning, all necessary safety equipment
should be provided and kept ready for use and all necessary sleps taken for prompt rescue of any
person in danger and adequate provision should be made tor prompi first aid treatment of all injuries
likely to be sustained during the course of the work.

Use of hoisting machines and tackles including (heir attachments, anchorage and supports shall
conform 1o the following standards or conditions:

a) These shall be of good mechanical construction, sound malterials and adequarte strength and
{ree from patent defect and shall be kept in good working order.

b) Every rope used in hoisting or lowering maierials or as means of suspension shall be of
durable quality and adequate strength and free [rom patent defects.

c) Every crane driver or hoisting appliance operator shall be properly qualified and no person

under the age of 21 years should be in charpe of any hoisling machine including any
scaffolding, winch or give signals to the operator.

d) fn case of every hoisting machine and of every chain ring hook, shackle, swivel, and pulley
block used in hoisting or lowering or as means of suspension, the safe working load shall be
aseertained by adequate means. Every hoisting machine and all gears referred to above shall
be plainly marked with the safe working load of the condilions under which it is applicable
and the same shall be clearly indicated. No part of any machine or any gear referred to above
in this paragraph shall be loaded beyond safe working load except or the purpose of testing.

e) In case of departmental machine, the safe working load shall be notified by the ENGINEER-
IN-CHARGE. As regards CONTRACTOR's machines, the CONTRACTOR shall notify the
safe working load of the machine 1o the ENGINEER-IN-CHARGE whenever he brings any
machinery to SITE of WORK and get it verified by the Engineer concerned.

Molors, gears, transmission lines, electric wiring and other dangerous parts of hoisting appliances

should be provided with efficient safeguards. Hoisting appliances should be provided with such means

as to reduce to minimum the accidental deseent of the load, adequate precautions should be taken to
reduce the minimum risk of any part or parts of a suspended load becoming accidentally displaced.

When workers are employed on electrical installations whieh are already energised, insulating mats,

wearing apparel, such as gloves, sleeves, and boots as may be necessary should be provided. The

workers shall not wear any rings, watches and carry keys or other materials which are good conductors
of electrieity.

All scaffolds, ladders and other salely devices mentioned or described herein shall be maintained in

safe conditions and no scaffolds, ladder or equipment shall be altered or removed while it is in use.

Adequale washing Facilities should be provided at or near places of work.

These safety provisions should be brought to the notice of all concerned by displaying on a notice

board at a prominent place at the work-spot. The person responsible lor compliance of the safety code

shall be named therein by the CONTRACTOR.

To ensure effective enforcement of the rules and regulations relfating to salety precautions, the

arrangements made by the CONTRACTOR shall be open to inspection by the Wellare Officer,

ENGINEER-IN- CHARGE or salety Engineer of the Administration or their representatives.

Nolwithstanding the above clauses there is nothing in these o exempt the CONTRACTOR for the

operations of any other Act or rules in lorce in the Republic of India. The work throughout including

any temporary works shall be carried out in sueh a manner as not to interferc in any way whatsoever
with the traffie on any roads or footpath at the site or in the vicinity thereto or any existing works
whether the property of the Administration or of a third party. In addition to the above, the

CONTRACTOR shall abide by the salety code provision as per C.P.W.D. Safety code and Indian

Standard Safety Code from time to time.

117. CARE IN HANDLING INFLAMMABLE GAS

{17.1  The CONTRACTOR has to ensure all precautionary measures and exercise ulmost eare in handling the
inflammable gas cylinderfinflammmable liquids/paints ete. as required under the law andfor as advised by the
fire Authorities of the OWNER.
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118.

i18.1

119,

119.1

120.

120.1

121.

121.1

121.2

122,

122.1

123.

123.1

TEMPORARY COMBUSTIBLE STRUCTURES

Temporary combustible structures will not be built near or around work site.

PRECAUTIONS AGAINST FIRE

The CONTRACTOR will have to provide Fire Extinguishers, Fire Buckets and drums at worksite as
recommended by ENGINEER-IN-CHARGE. They will have 10 ensure all precaulionary measures and exercise
utmost care in handling the inflammable gas cylinders/ inflammable liguid/ paints etc. as advised by
ENGINEER-IN-CHARGE. Temporary combustible structures will not be built near or around the work-site.

EXPLOSIVES

Explosives shall not be stored or used on the WORK or on the SITE by the CONTRACTOR without the
permission of the ENGINEER-IN-CHARGE in writing and then only in the manner and to the extent to which
such permission is given. When explosives are required for the WORK they will be stored in a special magazine
1o be provided at the cost of the CONTRACTOR in accordance with the Explosives Rules. The CONTRACTOR
shall obtain the necessary licence for the storage and the use of explosives and all operations in which or for
which explosives are employed shall be at sole risk and responsibility of the CONTRACTOR and the
CONTRACTOR shail indemnify the OWNER against any loss or damage resulting directly or indireclly there
from.

MINES ACT

SAFETY CODE: The CONTRACTOR shall at his own expense arrange for the safely provisions as required by
the ENGINEER-IN-CHARGE in respect of all labour directly employed for performance of the WORKS and
shall provide all facilities in connection therewith. In case the CONTRACTOR fails to make arrangements and
provides necessary facilities as aforesaid, the ENGINEER-IN- CHARGE shall be entitled to do so and recover
the costs thereof from the CONTRACTOR.

Failure to comply with Safety Code or the provisions relating to report on accidents and to grant of maternity
benefits to female workers shall make the CONTRACTOR liable 1o pay Company Liquidated Damages an
amount not exceeding Rs.50/- for each default or materially incorrect statement. The decision of the
ENGINEER-IN-CHARGE in such matters based on reports from the Inspecting Officer or from representatives
of ENGINEER-IN-CHARGE shali be final and binding and deductions for recovery of such Liquidated
Damages may be made from any amount payable to the CONTRACTOR from all the provisions of the Mines
Act, 1952 or any statatory modifications or re-enactment thereof the time being in force and any Rules and
Regulations made thereunder in respect of all the persons employed by him under this CONTRACT and shall
indemnify the OWNER from and against any claim under the Mines Act or the rules and regulations framed
thereunder by or on behalf of any persons employed by him or otherwise.

PRESERVATION OF PLACE

The CONTRACTOR shall take requisite precautions and use his best endeavours Lo prevent any riotous or
unlawfu! behaviour by or amongst his worker and others employed or the works and for the preservation of
peace and protection of the inhabitants and security of property in the neighbourhood of the WORK. In the
event of the OWNER requiring the maintenance of a Special Police Force at or in the vicinity of the site during
the tenure of works, the expenses thereof shall be borne by the CONTRACTOR and if paid by the OWNER
shall be recoverable from the CONTRACTOR.

OUTBREAK OF INFECTIOUS DISEASES

The CONTRACTOR shall remove from his camp such labour and their facilities who refuse protective
inoculation and vaccination when called upon to do so by the ENGINEER-IN-CHARGE's representative.
Should Cholera, Plague or other infectious diseases break out the CONTRACTOR shall burn the huts, beddings,
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clothes and other belongings or used by the infected parties and promptly erect new huts on healthy sites as
required hy the ENGINEER-IN-CHARGE failing which within the time specified in the Engineer's requisition,
the work may be done by the OWNER and the cost Lthereol recovered trom the CONTRACTOR.

124. USE OF INTOXICANTS

124.1  The unauthorised sale of spirits or other inloxicants, beverages upon the work in any of the buildings,
encampments or tenements owned, occupied by or within the control of the CONTRACTOR or any of his
employee is forbidden and the CONTRACTOR shall exercise his inffuence and authority to the utmost extent 1o
secure sirict compliance with this eondition.

In addition to the above, the CONTRACTOR shall abide by the safety code provision as per C.P.W.D. safety
code and indian Standard Code framed from timc 1o time.
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PROFORMA OF INDEMNITY BOND FOR SUPPLY OF MATERIALS BY
OWNER
(To be executed on non-judicial stamped paper of appropriate value)

WHEREAS BHAGYANAGAR GAS LIMITED. (hercinafter referred to as BGL) which expression shall unless
repugnant to the context includes their legal representatives, successors and assigns having their registered office at
Parishram Bhawan, APIDC

Building, Basheer Bagh, Hyderabad has entered into a CONTRACT with (hereinafier
referred to as the CONTRACTOR which expression shall unless repugnant to the context include their legal
representatives, successors and assigns) for on the terms and condilions as set out, inter-alia, in
the CONTRACT No...cccvvrrnnes Dated............. and various documents forming part thereof hereinafter collectively
referred to as the "CONTRACT" which expression shall include all amendments, modifications and/or variations thereto.

AND WHEREAS

i) BGL has agreed to supply to the CONTRACTOR, equipment, plants and materials (finished, semi-
finished and raw)for the purpose of EXECUTION of the said CONTRACT by the CONTRACTOR
(the equipment, plants and materials to be supplied by BGL 1o the CONTRACTOR, hereinafter for the
sake of brevity referred to as the "said malerials™) and pending execution by the CONTRACTOR of the
CONTRACT incorporating the said materials, the said materials shall be under the custody and charge
of the CONTRACTOR and shall be kept, stored, altered, worked upon and/or fabricated at the sole risk
and expense of the CONTRACTOR!

it} As a pre-condilion to the supply of the said materials by BGL to the CONTRACTOR, BGL has
required the CONTRACTOR to furnish to BGL an Tndemnity Bond in the manner and upon terms and
conditions hereinafter indicated.

NOW, THEREFORE, in consideration of the premises aforesaid the CONTRACTOR hereby irrevocably and
unconditionally undertakes to indemnify and keep indemnified BGL from and against all loss, damage and
destruction (inclusive but not limited to any or all loss or damage or destruction to or of the said materials or any
item or parl thereof by theft, pilferage, fire, flood, storm, tempest, lightning, explosion, storage, chemical or
physical action or reaction, binding, warping, exposure, rusting, faully workmanship, faulty fabrication, or
faulty method or technique of fabrication, strike, riot, civil commotion, or other act or omission or commission
whatsoever within or beyond the control of the CONTRACTOR, misuse and misappropriation (inclusive but not
limited to the misuse or misappropriation by the CONTRACTOR and the Contractor's servants and/or agents)
whatsoever 10, or of in the said materials or any part of them thereof from the date that the same or relative part
of item thereof was supplied to the CONTRACTOR upto and until the date of return to BGL of the said
materials or relative part of item thereof or compleled fabricated works(s) incorporating the said material and
undertake to pay to BGL forthwith on demand in writing without protest or demur the value as specified by
BGL of the said material or item or part thereof, lost, damaged, destroyed, misused and/or misappropriated, as
the case may be or, logether with BGL'S costs and expenses (inclusive of but not limited to handling,
transportation, cartage, insurance, freight, packing and inspection costs/or expenses upto) and aggregate limit of
Rs. (Rupees

).

AND THE CONTRACTOR hereby agrees with BGL that:

i) This Indemnity/Undertaking shall be a continuing Indemnity/ Undertaking and shall remain valid and
irrevocable for all claims of BGL arising hereunder upto and until the midnight of
However, if the CONTRACT for which this Indemnity/Undertaking is given is not completed by lhts
date, the CONTRACTOR hercby agrees to extend the Indemnity/Undertaking till such time as is
required to fulfil the CONTRACT.

i) This Indemnity/Undertaking shall not be determined by any change in constitution or upon insolvency
of the CONTRACTOR but shall be in all respects and for all purposes be binding and operative until
payment of all moneys payable to BGL in terms of hereof.

iii} The mere statement of allegation made by or on behalf of BGL in any notice or demand or other
writing addressed to the CONTRACTOR as to any of the said material or item or part thereof having
been lost , damaged, destroyed, misused or misappropriated while in the custody of the
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iv)

CONTRACTOR and/or prior o completion of the completed labricated work(s) and delivery 10 job
site thereof incorporating the said materials shall be conclusive ol the factum of the said material or
item or parl thereof having been supplied 10 the CONTRACTOR and/or the loss, damage, destruction,
misuse or misappropriation thereof, as the case may be, whilc in the custedy of the CONTRACTOR
and/or prior lo the completion of the completed fabricaled work(s) and delivery 10 job siie thereof
incorporating the said malterials without necessity on the parl of BGL 10 produce any documentary”
proof or other evidence whatsoever in support of this.

The amount stated in any notice of demand addressed by BGL. to the CONTRACTOR as to the value
of such said materials lost, damaged, destroyed, misused or misappropriated, inclusive relative 1o the
costs and expenses incurred by BGL in connection therewilh shall be conclusive of the value of such
said materials and the said cost and expenses as also of the amount liable 1o be paid to BGL 1o produce
any voucther, bill or other documentation or evidence whatsoever in support thereof and such amount
shall be paid without any demur and on demand and no dispute shall be raised conceming the same.

The undersigned has full power to execute this Indemnity Bond on behali’ of the CONTRACTOR under the

Power of Attorney dated

Place:
Dated:

(SIGNED BY COMPETENT AUTHORITY)

Official seal of the CONTRACTOR
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PROFORMA FOR CONTRACT AGREEMENT

LOA No. BGL/ dated -----e-----
Contract Agreement for the work of -----=--=-o-vmn- of BHAGYANAGAR GAS LIMITED, made on ------~--- belween
{Name and Address)-------+---——- . hereinafter called the “CONTRACTOR” (which terin shall unless excluded by or

repugnant to the subject or context include its successors and permitted assignees) of the one part and BHAGY ANAGAR
GAS LIMITED hereinafier called the “OWNER” (which term shall, unless excluded by or repugnant to the subject or
context include its successors and assignees) of the other part.

WHEREAS
A. The OWNER being desirous ol having provided and executed certain work mentioned, enumerated or
referred to in the Tender Documents including Letter Inviting Tender, General Tender Notice, General
Conditions of Contract, Special Conditions of Contract, Specifications, Drawings, Plans, Time Schedule of
completion of jobs, Schedule of Rates, Agreed Variations, other documents has called for Tender.

B. The CONTRACTOR has inspectled the SITE and surroundings of WORK specified in the Tender
Documents and has satisfied himself by careful examination before submitling his tender as to the nature of
the surface, strata, soil, sub-soil and ground, the form and nature of site and local conditions, the quantities,
nature and magnitude of the work, the availability of labour and materials necessary for the execution of
work, the means of access to SITE, the supply of power and water thereto and the accommodation he may
require and bas made local and independent enquiries and obtained complete information as to the matiers
and thing referred to, or implied in the tender documents or having any connection therewith and has
considered the nature and extent of all probable and possible situations, delays, hindrances or interferences
to or with the execution and completion of the work to be carried out under the CONTRACT, and has
examined and considered all other matters, conditions and things and probable and possible contingencies,
and generally all matters incidental thereto and ancillary thereof affecting the execution and completion of
the WORK and which might have influenced him in making his tender.

C. The Tender Documents including the Notice Letter Inviting Tender, General Conditions of Contract,
Special Conditions of Contracl, Schedule of Rates, General Obligations, SPECIFICATIONS, DRAWINGS,
PLANS, Time Schedule for completion of Jobs, Letter of Acceptance of Tender and any statement of
agreed variations with its enclosures copies of which are hereto annexed form part of this CONTRACT
though separately set out hercin and are included in the expression “CONTRACT” wherever herein used.

AND WHEREAS

The OWNER accepted the Tender of the CONTRACTOR for the provision and the execution of the said WORK al the
rates stated in the schedule of quantities of the work and finally approved by OWNER (hereinafter called the "Schedule
of Rates") upon the terms and subject to the conditions of CONTRACT.

NOW THIS AGREEMENT WITNESSETH AND IT IS HEREBY AGREED AND DECLARED AS FOLLOWS:-

1. In consideration of the payment to be made o the CONTRACTOR for the WORK to be executed by
him, the CONTRACTOR hereby covenants with OWNER that the CONTRACTOR shall and will duly
provide, execute and complete the said work and shall do and perform all other acts and things in the
CONTRACT mentioned or described or which are to be implied there from or may be reasonably
necessary for the completion of the said WORK and at the said limes and in the manner and subject to
the terms and conditions or stipulations mentioned in the contract.

2. In consideration of the due provision execution and completion of the said WORK, OWNER does
hereby agree with the CONTRACTOR that the OWNER will pay to the CONTRACTOR the respective
amounts for the WORK actually done by him and approved by the OWNER at the Schedule of Rates
and such other sum payable to the CONTRACTOR under provision of CONTRACT, such payment to
be made at such time in such manner as provided for in the CONTRACT.
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AND
3. In consideration of the due provision, execution and completion of the said WORK the

CONTRACTOR does hercby agree to pay such sums as may be due to the OWNER lor the services
rendered by the OWNER to the CONTRACTOR, such as power supply, waler supply and others as set
for in the said CONTRACT and such other sums as may become payable to the OWNER towards the
controiled items of consumable malerials or towards loss, damage 1o the OWNER'S equipment,
materials construction plant and machinery, such payments to be made at such time and in such manner
as is provided in the CONTRACT. It is specifically and distinctly undersiood and agreed between the
OWNER and the CONTRACTOR that the CONTRACTOR shall have no right, title or interest in the
SITE made available by the OWNER for execution of the works or in the building, structures or work
executed on the said SITE by the CONTRACTOR or in the goods, articles, materials etc., brought on
the said SITE (unless the same specifically belongs to the CONTRACTOR) and the CONTRACTOR
shall not have or deemed 1o have any lien whaisoever charge for unpaid bills will not be entitled to
assume or relain possession or control of the SITE or siruciures and the OWNER shall have an absolute
and unfettered right to ake full possession of SITE and to remove the CONTRACTOR, their servants,
agents and materials belonging to the CONTRACTOR and lying on the SITE.

The CONTRACTOR shall be allowed to enter upon the SITE for execution of the WORK only as a
licensee simplieiter and shall not have any clain, right, title or interest in the SITE or the structures
erected thercon and the OWNER shall be entitled o terminate such license al any time without
assSigNing any reasomn. '

The materials including sand, gravel, stone, loose, earth, rock ele., dug up or excavated from the said
SITE shall, unless otherwise expressly agreed under this CONTRACT, exclusively belong to the
OWNER and the CONTRACTOR shall have no right to claim over the same and such excavation and
malerials should be disposed off on account of the OWNER according to the instruction in writing

issued from lime to time by the ENGINEER-IN-CHARGE.

In Witness whereof the parties have executed these presenis in the day and the year first above writien.

Signed and Delivered for and on Signed and Delivered for and

on behalf of OWNER. on behalf of the CONTRACTOR:s.
BHAGYANAGAR GAS LIMITED (NAME OF THE CONTRACTOR)
Date : Date :

Place: Place:

IN PRESENCE OF TWO WITNESSES
I 1.
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BHAGYANAGAR GAS LIMITED

CNG & CITY GAS DISTRIBUTION PROJECT IN
VIJAYAWADA

SECTION-IV

SPECIAL CONDITIONS OF CONTRACT (SCC)

FOR

TOPOGRAPHICAL SURVEY, SOIL INVESTIGATION,
LAND BASE AND CORRIDOR SURVEY
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el S OF CONTRACT

SPECIAL CONDITIONS OF THE CONTRACT (SCC)

The following Special Conditions of Contract shall supplement the General Conditions of Contract. Whenever there is a
conflict, the provisions herein shall prevai! over those in the General Conditions of the Contrael. The corresponding
clause rumber of the GCC is indicated in parentheses.

1.0 DEFINITIONS (GCC Ciause 1)

1.1 Efiective Date: shall mean the date on which Contractor’s obligations will commence and thar will be date of
issuance ol Fax of Inlent.

1.2 Completion Schedule: shall mean completion of all activities pertaining 1o Topographical Survey & Soil
investigation, Land base & Corridor Survey.

2.0 SCOPE OF WORK
Scope includes the following:

2.1 Topographical Survey of 2 CNG Stations, Soil Investigation of 10 CNG stations, Land Base Survey {or Charge
areas 1,2,3.4,5 & 6 including demand survey for industrial & commercial units and Corridor Survey including
route survey, soil investigation along pipeline route, cadastral survey & corrosion survey for proposed steel pipe
line as defined in Technical voluine H of I1.

2.2 Preparation & Submission ol Report/drawings to Owner/ Consultant in format as mentioned in Technical Vol. I
of [I.

2.3 For complete detaited seope of work and other technical specification refer our Technical tender document Vol. If
of T1.

3.0 TIME SCHEDULE

34 Bidder will compiete the survey activities & submit the drafl report to Owner/ Consuliant within eight weeks from
the date of Fax of Acceplance (FOA).

32 Bidder shall submit final reporr along with all required documents within 15 days from the date of receipi of
comments cn Draft report from Owner/ Consultant

4.0 PAYMENT TERMS

4.1 Payment will be made as per following [or individual item/ sub item of SOR:

a.  30% on submission of drafl report.

b. 30% on submission & acceptance of final report.

c. 30% on submission & aeceptance of (inal reports for all items of SOR
d. 10% on completion of work and closure of eontraet.

5.0 MODE OF PAYMENT

5.1 Payment shall be released within a period of thirty (30) days of invoice with all relevant / supporting documents,
by BGL through cheque.

6.0 BONUS FOR EARLY COMPLETION

6.1 Clause No. 27.3 of GCC-Works shall not be applicable for this tender.

7.0 HEALTH, SAFETY AND ENVIRONMENT (HSE)

7.1 The Centractor will strictly adhere to HSE requirements as per Technical Specifications & best engineering
practice.

Rev.0 - 26.06.10 CNG And CGD Newwork In Vijayawada City Phase IB Page 75 of 89

100081




TRACTEBEL Engin€ering | spECIAL CONDITIONS | 5 00 cc/c:100/0003
= OF CONTRACT '
T E——

8.0 COMPLIANCE WITH LAWS

8.1 The Contractor shall abide by all prevailing Laws ol India including but not limited to the following:

i. Contract Labour (Regulation & Abolition} Act.
ii. Payment of Wages AclL
iii. Minimum Wages Act.
iv. Employers Liability Act
v. Faciory Acl
vi. Apprentices Act.
vii. Workman's Compensation Act.
viii. Industrial Dispute Act
ix. Environment Prolection Act
x. Maritime Acl
xi. Any other Statute, Act, Law as may be applicable

9.0 PROVIDENT FUND

9.1 The Contractor shail strictly comply with the provisions of Employees Provident Fund Act and register them
selves with Regional Provident Fund Commission (RPFC) before commencing the work. The Contractor shall
deposit employees and employers contributions to the RPFC every month. The Contractor shall furnish along
wilh each running bili, the challan/ receipt for payment made to the RPFC for the preceding months.

10.0 INSURANCE

10.1 In addition to the insurance covers specified in the General Conditions of Contract to be obtained and
maintained by the Contractor, Contractor shall at his own expense arrange, secure and maintain insurance with
reputed Indian companies to the satisfaction of the Owner as may be necessary and to its full value for all such
amounts to protect the works in progress form time to time and the interest of Owner against all risks as
detailed herein. The form and the limit of such insurance as defined herein together with the under wriler
works thereol in each case should be as acceptable to the Owner. However, irrespective of work acceptance,
the responsibility to maintain adequate insurance coverage at all times during the period of Contract shall be
that of Contractor alone. Contractor’s failure in this regard shall not relieve him of any of his responsibilities
and chligation under the Contract.

10.2  Any loss or damage to the equipment during ocean transportation port/ custom clearance, inland and pert
handling, inland transportation, storage, erection and commissioning till such time that work is taken over by
Owner, shall be to the account of Contractor. Contractor shall be responsible for preferring of all claims and
make good for the damage or loss by way of repairs and/or replacement of the parts of the work damaged or
lost. Contractor shall provide the Owner with a copy of all insurance policies and documents taken out by him
in pursuance of the Contract. Such copies of documents shall be submitted to the Owner immediately upon the
Contraclor having taken such insurance coverage: Contractor shall also inform the Owner at least 60 (Sixty)
days in advance regarding the expiry cancellation and/or changes in any of such documents and ensure
revalidation/renewal etc., as may be necessary, well in time.

10.3  Swatutory clearances, if any, in respect of foreign supply required for the purpose of replacement of equipment
lost in transil and/or during erection, shall be the responsibility ol the Contractor. Contractor shall also be
responsible for obtaining requisite licenses, port ¢learances and other formalities relating 1o such imporl. The
risks thal are to be covered under the insurance shall include, but not be limited to the loss or damage in
handling, transit, theft, pilferage, riot, civil commotion, weather conditions, accidents of all kinds, fie, war risk
(during ocean transportation only) etc. The scope of such insurance shall cove the entire value of supplies of
equipments, plants and materials to be imported form time to time.

10.4  All costs on account of insurance liabilities covered under this Contract will be to Contractor’s account and
will be included in Contract Price. However, the Owner may from time to time, during the currency of the
contract, ask the Contractor in writing to lirnit the insurance coverage risk and in such a case, the parties to the
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10.5

11.0

12.0

12.1

12.2

13.0

13.1

3.2

14.0

14.1

14.2

Contract will agree for a muwal setdement, for reduction in Value of Contract to the extent of reduced
premium amousnt.

Contractor as lar as possible shall cover insurance with Indian Insurance Compdme% including marine
Insurance during ocean transportation.

TAXES, DUTIES AND LEVIES

The prices quoted shall be inclusive of all applicable taxes & duties, excepl Service tax which shall be paid as
per prevailing rate. Service tax shall be paid at aclual against documentary evidence.

STATUTORY VARIATION IN TAXES & DUTIES

The statulory variation in Service lax within the contractual completion period shall be to Owner’s account,
against submission of documentary evidence.

The base date for purpose of applying statutory variation shail be the due date of submission of bid.

INCOME TAX & CORPORATE TAX

Income Tax deductions shall be made lrom all payments made o the Contractor as per the rules and
regulations in force in accordance with the Income Tax Act prevailing from time to time.

Corporate Tax Liability il any shall be to CONTRACTOR’S account.
CORRESPONDING ADDRESS
OWNER:

GM (C&P)

Bhagyanagar Gas Limited,

2™ Floor, Parishram Bhavan,

APIDC Building, Basheer Bagh,
Hyderabad-500004

Telephone : 040 66566983

Fax no. : 040 66565081

Emaii : avvrmurthy @bglgas.com

CONSULTANT:

THE PROJECT MANAGER,

Tractebel Engineering pvt. ltd.

10-A, Shivaji Marg, Moti Nagar,

New Delhi -110015

Telephone : +91(011) 47012276

Fax ng. : +91 (011) 47012244

Eimnail : brajesh.kumar@gd suez.com
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BHAGYANAGAR GAS LIMITED

CNG & CITY GAS DISTRIBUTION PROJECT IN
VIJAYAWADA

SECTION-V
FORMS & FORMATS
FOR

TOPOGRAPHICAL SURVEY, SOIL INVESTIGATION,
LAND BASE AND CORRIDOR SURVEY
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F-1: BIDDER'S GENERAL INFORMATION

To

Bhagyanagar Gas Limited,
Parishram Bhavan, Ground Floar,
APIDC Building, Basheer Bagh,
Hyderabad - 500004

I-1  Bidder Name:

1-2  Number of Years in Operation:

1.3 Bid Offer Ref. No. & date

1-4  Contact person name & mobile no.

1-5  Address of Regislered Office:

City State
Counlry PIN/ZIP
I-6  Operation Address
if different from above:
City State
Country PIN/ZIP

1-7  Telephone Number:

{Country Code) (Area Code)  (Telephone Number)

1-8  E-mail address;

1-9  Website:

1-10 Fax Number:

{Country Code) (Area Code} (Telephone Number)

I-11  ISO Certification, if any {If yes, please furmish details & copy of certification }

I-12  Bid Currency INR

1-13  Excise Registration number :

{-14 Excise Range :

1-15  Excise Division :
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1-16  Excise Collectorate :

1-17  Local ST No.:

1-18 CST No.:

1-19 PAN No.:

1-20  Service Tax Registration Number:

1-21  Whether SSI/NSIC Registrant Or not :

{If yes, please provide details & copies of registration certificate)

(SIGNATURE OF BIDDER WITH SEAL)
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F-2: BID FORM
To

Bhagyanagar Gas Limiled,
Parishram Bhavan, Ground Floor,
APIDC Building, Basheer Bagh,
Hyderabad — 500004

Dear Sir,

After examining/reviewing the bid doecuments for Topographical Survey, Soil Investigation, Land Base And Corridor
Survey, including technical specifications, drawings, GCC, SCC and schedule of rates etc. the receipt of which is hereby
duly acknowledged, we, the undersigned, pleased to offer to execute the whole of the works in conformity with the said
Bid Documents, including Addenda Nos.

We confirm that this bid is valid for a period of four (4) months from the date of opening of Techno-Commercial Bid,
and it shall remain binding upon us and may be accepted by any time before the expiration of thal period.

If our bid is accepted, we will provide the performance guarantee equal to 109 (ten per cent) of the Contract Price, for
the due performance with in fifteen Days of such award.

Until a final Contract is prepared and executed, the bid together with your written acceptance Lhereof in your notification
of award shall constitule a binding Contract between us.

We understand that Bid Document is not exhaustive and any action and aclivity not mentioned in Bid Documenis but
may be inferred to be included to meet the intend of the Bid Documents shall be deemed (o be mentioned in Bid
Documents unless otherwise specilically excluded and we confirm to perform for fulfilment of Contract and
completeness of the Facility in all respects within the time frame and agreed price.

We understand that you are not bound to accept the lowest priced or any bid that you may receive.

SEAL AND StGNATURE

DATE:
Duly authorized to sign bid for and on behalf of
{SIGNATURE OF WITNESS)
WITNESS NAME:
ADDRESS:
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F-3: PROFORMA FOR BID SECURITY

Bank Guarantee No.:

Date:

To

M/S Bhagyanagar Gas Limited,
Hyderabad.

TENDER NO. FOR

WHEREAS........coiiiiiiiiiine (HEREINAFTER CALLED ‘THE Bidder’ has submitted his Bid
dated................. for (Herein after called ‘The Bid’) KNOW ALL MEN by these
preseats that WE .. {hereinafter called “The Bank’) are bound unto Bhagyanagar Gas
Limited, Parishram Bhavan, Ground Floor, APIDC Building, Bashir Bagh, Hyderabad-500004 (herein after called
‘BGL) inthe sumof ......covviieiiniiniinennennnn for which payment well and truly made to BGL, the BANK binds itself
its successor and assigns by these presents. Sealed with the Common Scal of the said BANK this ........... day of

THE CONDITIONS of this obligation are:

l. If the Bidder withdraws his Bid during the period of Bid validity specified by the Bidder on the Bid Form;
or

2. If the Bidder, having been notified of the acceptance of his bid by BGL during the period of bid validity

a) Fails or refuses to accept the award, or
b) Fails or refuses Lo furnish the PERFORMANCE SECURITY in accordance with the Instructions to
the Bidder.

We under take 1o pay BGL up 10 the above amount upon teceipt of its first written demand, without BGL having to
substantiate its demand, provided that in its demand BGL will note the amount claimed by it is due to it owing (o the
occurrence of one or both of the two conditions specifying the occurred condition or conditions.

The Guarantee will remain in force up to and including two (02} months after the period of bid validity and any demand
in respect thereof should reach the BANK not later than the above date.

(Signature of the BANK)
(Signature of the Witness)
Name & address of Witness:
Date:
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F-4: LETTER OF AUTHORITY

PROFORMA FOR LETTER OF AUTHORITY FOR ATTENDING AND SUBSEQUENT NEGOTIATIONS/

CONFERENCES
No. Date:
Bhagyanagar Gas Limiled,
Parishram Bhavan, Ground Floor,
APIDC Building, Basheer Bagh,
Hyderabad - 500004
Dear Sir,
We hereby authorize following representative(s) to allend un-priced bici
opening and price bid opening and for any other correspondence and communication against above Bidding Document:
y - Name & Designation Signature
2) Name & Designation Signature

We confirm that we shall be bound by all commitments made by aforementioned authorised representatives.

Yours [aithlully,

Signature
Name & Designation

For and on behalf of

Note:  This letter of authority should be on the letterhead of the bidder and should be signed by a person competent and
having the power of altomey to bind the bidder. .

Not more than two persons are permitted 1o atlend lechno—commercial un-priced and price bid opening.
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F-5: NO DEVIATION CONFIRMATION

To

Bhagyanagar Gas Limited,
Parishram Bhavan, Ground Floor,
APIDC Building, Basheer Bagh,
Hyderabad — 500004

Dear Sir,

We understand that any deviation/exception in any form may result in rejection of bid. We, therefore, certifly that we
have not taken any exceptions/deviations anywhere in the bid and we agree that if any deviation/ exception is mentioned

or noticed, our bid may be rejected.

(SEAL AND SIGNATURE OF BIDDER)
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F-6: PROFORMA OF BANK GUARANTEE FOR CONTRACT PERFORMANCE GUARANTEE
{ON NON-JUDICIAL PAPER OF APPROPRIATE VALUE})

TO:

Bhagyanagar Gas Limited,
Parishram Bhavan, Ground Floor,
APIDC Building, Basheer Bagh,
Hyderabad — 500004

Dear Sirs,

M/s have been

awarded the work of
for BHAGYANAGAR GAS LIMITED, Parishram Bhavan, Ground Floor. APIDC Building, Basheer Bagh, Hyderabad -

500004

The Contracts conditions provide that the CONTRACTOR shall pay a sum of., (as full Contract Performance
Guarantee in the form therein mentioned. The form of payment of Contract Performance Guarantee includes guarantee
execuled by Nationalised Bank, undertaking full responsibility o indemnify BHAGYANAGAR GAS LIMITED, in case of

default.

The said has approached us and at
their request and in consideration of the premises we having our office at have agreed
to give such guarantee as heretnafier mentioned.

1. We hereby undertake and
agree with you that if default shall be made by M/s in performing any of
the terms and conditions of the tender or in payment of any money payable to BHAGYANAGAR GAS LIMITED,
we shall on demand pay withoul any recourse to the contractor 10 you in such manner as you may direct the said
amount of Rupees only or such portion thereof not exceeding the said sum as
you may {rom time (o lime require.

2. You will have the full liberty without refercnce to us and withoul affecting this guarantee, postpone for any time or

from time to time the exercise of any of the powers and rights conferred on you under the contract with the said
and to enforce or to forbear from endorsing any powers or righis or
by reason of time being given to the said which under law relating 1o the sureties
would but for provision have the effect of releasing us.

3. Your right 0 recover the said sum of
(Rupees ) from us in manner aforesaid will not be affected or
suspended by reason of the fact that any dispute or dispules have been raised by the said
M/s, and/or that any dispute or disputes are pending before any officer, tribunal
or courl.

4. The guarantee herein contained shall not be determined or affected by the liquidation or winding up dissolution or

changes of constitution or insolvency of the said but shall in all respects and for all purposes be binding and
operative until payment of all money due to you in respect of such liabilities is paid.

3. This guarantee shali be irrevocablc and shall remain valid upto If any further extension of this
guarantee is required, the same shall be extended to such rcquired period on receiving instruction from
Mis. on whose behalf this guarantee is issucd.

6. The Bank Guarantee’s payment of an amount is payable on demand and in any case within 48 hours of the

presentation of the letter of invocation of Bank Guarantee. Should the banker fail to release payment on demand,
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a penal interest of 18% per annum shall become payable immediately and any dispute arsing out of or in refation
lo lhe said Bank Guaraniee shali be subject to the jurisdiction of Delhi Courts.

7. We have power to issue this guaraniee in your favour under Memorandum and Anicles of Association and the
undersigned has (ull power to do under the Power of Attomey dated granled o him by the Bank.

Yours faithfully,

Bank
By its Constituted Attorey
Signature of a person duly
authorised (o sign on behalf of
the Bank.
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BHAGYANAGAR GAS LIMITED

CNG & CITY GAS DISTRIBUTION PROJECT IN
VIJAYAWADA

SECTION-VI
SCHEDULE OF RATES (SOR)
FOR

TOPOGRAPHICAL SURVEY, SOIL INVESTIGATION,
LAND BASE AND CORRIDOR SURVEY
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