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SECTION-I     

   "INVITATION FOR BID (IFB)” 
 

Ref No: 043-LEPL-BGL-015                                                          Date: 18.1.2024 
 
To,  
 
PROSPECTIVE BIDDERS 
 
SUB: TENDER DOCUMENT FOR  CONSTRUCTION OF CNG MOTHER STATION AT   
HAFEEZPET IN HYDERABAD  OF BHAGYANAGAR GAS LIMITED 
 
Dear Sir/Madam, 
 
1.0 M/s. Bhagyanagar Gas Ltd (BGL) is a joint venture of M/s. GAIL (India) Ltd and M/s. 

Hindusthan Petroleum Corporation Limited (HPCL) and operating CNG & City Gas 
Distribution in the states of Telengana and Andhra Pradesh. PMC M/s.  Lyons 
Engineering Pvt. Ltd. on behalf of M/s. Bhagyanagar Gas Ltd intend to float a Open 
Domestic Tender for Construction of CNG Mother Station at  Hafeezpet in 
Hyderabad  

 
2.0 The brief details of the tender are as under: 

 

(A) 
NAME OF WORK / 
BRIEF SCOPE OF 
WORK/JOB 

  
CONSTRUCTION OF CNG MOTHER STATION  IN HAFEEZPET 
HYDERABAD  OF BHAGYANAGAR GAS LIMITED 
 
 

(B) 
TENDER NO. & 
DATE 

043-LEPL-BGL-015 

(C) 
TYPE OF BIDDING 
SYSTEM 

 

SINGLE BID 
SYSTEM 

 

 

TWO BID 
SYSTEM 

 

 

(D) TYPE OF TENDER 

 
 
 
 
 
 

E-TENDER 
 

 

MANUAL 
 

 

√ 

√ 
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(E
) 

COMPLETION/CONT
RACT  PERIOD 

Contract period shall be 4 months from the date of issuance of 
FOA. 

(F) 
BID SECURITY / 
EARNEST MONEY 
DEPOSIT (EMD) 

 
 
 
 
 

Part A – Civil :        :   Rs.   3,31,540.00 
Part B -  Electricial :   Rs.   2,54,650.00 
Part C – Mechanical : Rs.  1,01,330.00 
 
  
(Refer clause no.16 of ITB) 

APPLICABLE 
 

 

NOT APPLICABLE 
 

 

(F) 
DECLARATION FOR 
BID SECURITY 

MSEs/Start-Ups and CPSEs (to whom exemption is allowed as 
per extant guidelines in vogue) are required to submit Declaration 
for Bid Security as per proforma at Form   F-3A.   
 

(G) 

AVAILABILITY OF 
TENDER 
DOCUMENT ON 
WEBSITE(S) 

From  18.1.2024 14Hrs, IST) to 1.2.2024 (14 Hrs, IST) on 
following websites: 
 
(i) www.Bhagyanagar Gas Limitedgas.com/tenders->etender 
(ii) www.cppportal/   
(iii) https://petroleum.euniwizarde.com/ 
(iv) PMC, if any:www.engineers.com 

(H) 
DATE, TIME  & 
VENUE OF PRE-BID 
MEETING 

Date : 24.1.2024  
Time : 15 Hrs 
Venue : Video Conference 
 
Join Zoom Meeting  
https://us02web.zoom.us/j/86872671662?pwd=RFNzK014enpsekE5aV
Fjd25oMENoQT09  
Meeting ID: 868 7267 1662  
Passcode: 363203  
 

(I) 

DUE DATE & TIME 
OF BID-
SUBMISSION (ON 
OR BEFORE) 

Date : 1.2.2024 
Time : 15 Hrs 
 

(J) 
DATE AND TIME OF 
UN-PRICED BID 
OPENING 

Date : 2.2.2024 
Time : 15Hrs 
   

(K) 
CONTACT DETAILS 
OF TENDER 
DEALING OFFICER 

Name : M. Girish Kumar 
Designation: Head (C&P) 
Phone No. & Extn :  

√ 
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Direct No.: 011-49508755 
e-mail : girish.kumar@lyonsengineers.com 

  
In case of the days specified above happens to be a holiday in BHAGYANAGAR GAS 
LIMITED (BGL), the next working day shall be implied. 

 
3.0 Bids must be submitted strictly in accordance with Clause No. 11 of ITB (Section-III) 

depending upon Type of Tender [refer Clause no. 2.0 (D) above]. The IFB is an integral 
and inseparable part of the bidding document. 

 
4.0  Bids complete in all respect  must be submitted only on  website 

https://petroleum.euniwizarde.com . Bidders are advised to complete their registration 
with e-tender portalhttps://petroleum.euniwizarde.com .  Bids submitted through other 
modes will be rejected. . Further, the following documents in addition to uploading the 
bid on   website, shall also submitted in Original (in physical form) within 7 (seven) days 
from the bid due date provided the scanned copies of the same have been uploaded in 
e-tender by the bidder along with e-bid within the due date and time to the address 
mentioned Bid Document; 

 
i) Original EMD/Bid Security (Submission of original is not applicable for online 

Banking Transaction) 
ii) Power of Attorney  
iii) Integrity Pact   
 

5.0 Bidder(s) are advised to quote strictly as per terms and conditions of the tender 
documents and not to stipulate any deviations/exceptions.  
 

6.0 Bhagyanagar Gas Ltd./ reserves the right to reject any or all the bids received at its 
discretion without assigning any reason, whatsoever. 

 
7.0 The bid opening of the unpriced part and price part shall be in the presence of 

representative of bidders who are willing to be present through Video conference as per 
e-tendering procedure. Date of Price Bid opening  will be intimated later on with a notice 
period of 2 days. 

 
8.0 Bidder to confirm separately that they have not been banned from submitting  offer by 

any Govt./Public Sector Undertaking of India. 
 
9.0 BIDDER IS ADVISED TO QUOTE STRICTLY AS PER TERMS AND CONDITONS OF 

TENDER DOCUMENT AND NOT TO STIPULATE ANY DEVIATION/EXCEPTIONS. 
BIDDER MAY NOTE THAT TECHNICAL OR COMMERCIAL CLARIFICATIONS 
NORMALLY WILL NOT BE SOUGHT FOR AFTER RECEIPT OF BID. BIDDERS ARE 
ADVISED IN THEIR OWN INTEREST TO ADHERE TO ALL THE TECHNICAL AND 
COMMERCIAL CONDITIONS AS PER BID DOCUMENT. HOWEVER, 
BHAGYANAGAR GAS LIMITED RESERVE THE RIGHT TO ACCEPT ANY 
DEVIATION WITH APPROPRIATE COMMERCIAL LOADING IN THE BEST 
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INTEREST OF THE PROJECT. 
 

10.0 Bidder if desires may seek clarification on the tender document within 7 days of 
issuance of bid document through email ID: girish.kumar@engineers.com. If no 
intimation is received within  7 days, the bidding document received by the bidder shall 
be deemed to be complete in all respect. No extension of time shall be granted under 
any circumstances to any bidder for submission of its bid on the grounds that the bidder 
did not obtain a complete set of bidding document. 
 

11.0 BHAGYANAGAR GAS LIMITED makes no representation or warranty, express or 
implied , as to the accuracy, correctness and completeness of the information contained 
in the bidding document. 
  

This is not an Order. 
For & on behalf of 
Bhagyanagar Gas Limited 

 
      
(Authorized Signatory) 
Name          : M. Girish Kumar 
Designation : Head (C&P) 
E-mail ID    : girish.kumar@lyonsengineers.com 
Contact No. : 9654993340 
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DO NOT OPEN - THIS IS A QUOTATION 

 

Tender Document No.                                        

 

Description    : TENDER DOCUMENT FOR CONSTRUCTION OF CNG MOTHER STATION 
AT HAFEEZPET IN HYDERABAD  OF BHAGYANAGAR GAS LIMITED 
 
Due Date& Time  :      ……………………………………….. 

                         

From:                                           To: 

 

…………………………………… 

 …………………………………… 

………………………………………………… 

 ………………………………………………… 

 

(To be pasted on the envelope containing Bid (in case of Manual Tendering)/  Physical 
documents (in case of e-Tendering) ) 

======================================= 
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KINDLY NOTE THAT ONLY ONE ONLINE BID WILL BE CONSIDERED AGAINST THIS 
TENDER 

 

Websie for Online Bid submission: https://petroleum.euniwizarde.com 

 

Prior to uploading all the Techno – Commercial PDF Tender documents on e-wizard portal 
(https://petroleum.euniwizarde.co/, please ensure that all the documents are Digitally signed. 

 

Instructions for participation in e-tendering is enclosed as Annexure I to Bid document 
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ANNEXURE – I  

 

INSTRUCTIONS FOR 
PARTICIPATING IN E-

TENDERING 
  

(https://www.bhagyanagargas.com/tender-videos/ 

 

 

 

 

 

 



 

 

 INSTRUCTIONS TO BIDDERS     

 

                                                                                         Page 9 of 255 

 

 

 

INSTRUCTION FOR VENDORS  

 

The bidders are required to submit soft copies of their bid electronically on the e-Wizard 
Portal using valid Digital Signature Certificates. Below mentioned instructions are meant to 
guide the bidders for registration on the e-Wizard Portal, prepare their bids in accordance with 
the requirements and submit their bids online on the e-Wizard Portal. For more information, 
bidders may visit the Portal (https://petroleum.euniwizarde.com/) 

1. REGISTRATION PROCESS ON ONLINE PORTAL 

a) Bidders   to   enroll   on   the   e-Procurement   module   of   the   portal 
https://petroleum.euniwizarde.com/ by clicking on the link “Bidder Enrolment”. 

b)  The bidders to choose a unique username and assign a password for their accounts. 
Bidders are advised to register their valid email address and mobile numbers as part of 
the registration process. This would be used for any communication from the e-Wizard 
Portal. 

c)  Bidders  to  register  upon  enrolment,  with  their  valid  Digital  Signature  Certificate 
(Class III Certificates with signing and Encryption key) issued by any Certifying Authority 
recognized by CCA India with their profile. 

d)  Only one valid DSC should be registered by a bidder. Please note that the bidders 
are responsible to ensure that they do not lend their DSCs to others which may lead to 
misuse. 

e)  Bidder  then logs  in  to  the site through  the  secured  log-in  by entering  their user 

ID/password and the password of the DSC / e-Token. 

f) After registration send mail to Helpdesk: helpdeskeuniwizarde@gmail.com for 
Account activation. 

g) As per portal norms Registration Fee will be applicable. 

2. TENDER DOCUMENTS SEARCH 

a)  Various built-in options are available in the e-Wizard Portal like Department name, 
Tender category, Estimated value, Date, other keywords, etc. to search for a tender 
published on the Online Portal. 
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b)  Once the bidders have selected the tenders they are interested in, they may download 
the  required  documents/tender  schedules.  These  tenders  can  be  moved  to  the 
respective ‘Interested tenders’ folder. 

c)  The bidder should make a note of the unique Tender No assigned to each tender, in 
case they want to obtain any clarification/help from the Helpdesk. 

3. BID PREPARATION 

a)  Bidder should take into account any corrigendum published on the tender document 
before submitting their bids. 

b)  Please go through the tender advertisement and the tender document  carefully to 
understand the documents required to be submitted as part of the bid. 

c)  Please note the number of covers in which the bid documents have to be submitted, the 
number of documents - including the names and content of each of the document that 
needs to be submitted. Any deviations from these may lead to rejection of the bid. 

d)  Bidder, in advance, should get ready the bid documents to be submitted as indicated in 
the tender document/schedule and generally, they can be in PDF/XLSX/PNG, etc. formats. 

4. BID SUBMISSION 

a)  Bidder to log into the site well in advance for bid submission so that he/she uploads the 
bid in time i.e. on or before the bid submission time. Bidder will be responsible for any 
delay due to other issues. 

b)  The bidder to digitally sign and upload the required bid documents one by one as 
indicated in the tender document. 

c)  Bidders  to  note  that  they  should  necessarily  submit  their  financial  bids  in  the 
prescribed format given by department and no other format is acceptable. 

d)  The server time (which is displayed on the bidders’ dashboard) will be considered as 
the standard time for referencing the deadlines for submission of the bids by the bidders, 
the opening of bids, etc. The bidders should follow this time during bid submission. 

e)  All the documents being submitted by the bidders would be encrypted using PKI 
encryption techniques to ensure the secrecy of the data, which cannot be viewed by 
unauthorized persons until the time of bid opening. 

f) The uploaded tender documents become readable only after the tender opening by 
the authorized bid openers. 
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g)  Upon the successful and timely submission of bids, the portal will give a successful bid 
submission message & a bid summary will be displayed with the bid no. and the date & 
time of submission of the bid with all other relevant details. 

h)  The off-line tender shall not be accepted and no request in this regard will be 
entertained whatsoever. 

i) As per portal norms Tender Processing Fee will be applicable. 

 

5. AMENDMENT OF BID DOCUMENT 

At any time prior to the deadline for submission of proposals, the department reserve the 
right to add/modify/delete any portion of this document by the issuance of a Corrigendum, 
which would be published on the website and will also be made available to the all the 
Bidder who has been issued the tender document. The Corrigendum shall be binding on all 
bidders and will form part of the bid documents. 

6. ASSISTANCE TO BIDDERS 

a)  Any queries relating to the tender document and the terms and conditions contained 
therein  should  be addressed to  the Tender  Inviting Authority for a tender or the relevant 
contact person indicated in the tender. 

b)  Any queries relating to the process of online bid submission or queries relating to e- 
Wizard  Portal,  in  general,  may be directed  to  the  24x7  e-Wizard  Helpdesk.  The 
contact number for the helpdesk is 8448288994/86/87/89/88/81/90/92/82 011-49606060, 
07903269552, 9355030608, 9055030613, 7903810198, 9355030606, 9315620706, 
9355030623, 9355030628, 8800526452, 9205898228, 9122643040, 9355030604, 
eprochelpdesk.01@gmail.com, eprochelpdesk.44@gmail.com , 
eprochelpdesk.06@gmail.com  

c) The tender inviting authority has the right to cancel this e-tender or extend the due date 
of receipt of the bid(s). 

d) The bid should be submitted through e-Wizard portal 
(https://petroleum.euniwizarde.com/) only. 
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SECTION-II 

 

BID EVALUATION 
CRITERIA & EVALUATION 

METHODOLOGY 
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SECTION-II 

BID EVALUATION CRITERIA (BEC) 
 

1.0 Technical Criteria 
 
 

Part A: 

The bidder should have experience in executing Civil works atleast in a single work order 
having a minimum value as prescribed in the table below, in previous 7 years reckoned 
from the bid due date. Road construction works shall not be considered in this tender.  

Part B & C: 

The bidder must have executed at least one no. of CNG (Compressed Natural Gas) Online 
or Mother Station consisting of civil/ mechanical/electrical /instrumentation works complete 
with single point responsibility, in a one single work order having a minimum value as 
prescribed in the table below, in previous 7 years reckoned from the bid due date.  

Part. 
No. 

Sub group Value of Single WO in Last 7 years (Rs,. Lakhs) 

A Civil 98 
B Electrical 65.5 
C Mechanical 21.5 

 

In Case a Bidder is bidding for more than one sub group, then the bidder should have 
executed a single work order having a cumulative value of the respective sub groups 
mentioned in the table above. 

   Note:  
1. A Job executed by a Bidder for its own plant/ project cannot be considered as experience 

for the purpose of meeting BEC of the tender. However, jobs executed for 
Subsidiary/Fellow subsidiary / Holding company will be considered as experience for the 
purpose of meeting BEC subject to submission of tax paid invoice (s) duly certified by 
Statutory Auditor of the Bidder towards payments of statutory tax in support of the job 
executed for Subsidiary/Fellow subsidiary/ Holding company. Such Bidders to submit 
these documents in addition to the documents specified to meet BEC. 

2. In case the bidder is executing a contract of above nature which is still running and the 
contract executed value till one day prior to the due date of submission is equal to or 
more than the minimum prescribed value or no. of connections, as mentioned above, 
such experience will also be taken into consideration provided that the bidder has 
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submitted satisfactory work execution certificate to this effect issued by the end user / 
owner /authorized consultant. 

3. Execution certificate issued by the end user / owner / authorized consultant submitted by 
a bidder against work contracts can also be considered in place of completion certificate 
for meeting the stipulated experience criteria provided that the asset for which the said 
execution certificate has been issued is ready for use. 

 
2.0 FINANCIAL CRITERIA 

 
2.1    Annual turnover  
 
 The minimum annual turnover (i.e Revenue from Operations) of the bidder as per their 

audited financial statement in any one of the three immediate preceding financial years 
shall be  218.42 Lakhs. 

 
2.2    Net Worth  

Net worth of the bidder should be positive as per the last audited financial year. For the 
purpose of net worth for this tender, the same shall be as defined in Format F-10. 

  
2.3 Working Capital  

 
 The minimum working capital of the bidder as per the last audited financial year shall 

be 43.56 Lakhs. 
Notes: 
 

 
(i) If the bidder's working capital is negative or inadequate, the bidder shall submit a letter 

( as per format F-11) from their bank having net worth not less than Rs. 100 crores (or 
equivalent USD), confirming the availability of the line of credit for at least working 
capital requirement as stated in BEC. The line of credit letter from bank to be 
submitted strictly as per format at F-11. 

 
Declaration Letter/Certificate for line of credit due to short fall of working capital shall 
be from single bank only. Letters from multiple banks shall not be applicable. 
However, banking syndicate will also be acceptable wherein a group of banks can 
jointly provide line of credit to the bidder. 

 
(ii) Annual Turnover: In case the tenders having the bid closing date up to 30th 

September of the relevant financial year, and audited financial results of the 
immediate 3 preceding financial years are not available, the bidder has an option to 
submit the audited financial results of the 3 years immediately prior to that. Wherever 
the closing date of the bid is after 30th Sept. of the relevant financial year, bidder has 
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to compulsorily submit the audited financial results for the immediate 3 preceding 
financial years. However, in case bidder is meeting the Annual Turnover criteria of 
BEC based on Audited Financial Statement of any one of the preceding 3 financial 
years, the same shall suffice. 
 

(iii) Net Worth/Working Capital: In case the tenders having the bid closing date up to 30th 
September of the relevant financial year and audited financial results of the immediate 
preceding financial year is not available, in such case the audited financial results of 
the year immediately prior to that year will be considered as last financial year for Net 
worth/ Working Capital calculation. Wherever the closing date of the bid is after 30th 
Sept. of the relevant financial year, Bidder has to compulsorily submit the audited 
financial results for the immediate preceding financial year. 

 
3.0 ELIGIBILITY CRITERIA IN CASE BID IS SUBMITTED ON THE BASIS OF 

TECHNICAL EXPERIENCE OF FOREIGN BASED ANOTHER COMPANY 
(SUPPORTING COMPANY) WHICH HOLDS MORE THAN FIFTY PERCENT OF 
THE PAID-UP SHARE CAPITAL OF THE BIDDER COMPANY OR VICE VERSA: 
 

         Offers of those bidders (not under Consortium arrangement) who themselves to do not 
meet the technical experience criteria as stipulated in BEC and are quoting based on the 
experience of foreign based another company (supporting company) can also be 
considered. In such case the supporting company should hold more than fifty percent of 
the paid up share capital of the bidding company or vice versa. 

 However, the supporting company should on its own meet the technical experience as 
stipulated in the BEC and should not rely on any other company or through any other 
agreement like technical collaboration agreement.  

 In that case as the bidding company is dependent upon the technical experience of 
another company with a view to ensure your commitment and involvement of the 
companies involved for successful execution of the contract, the participating bidder 
should enclose the following agreement/ guarantees/ undertakings along with the 
techno-commercial bid.  

1. An agreement (as per format enclosed act format Appendix (A1) between the bidder 
and the supporting company.  

2. Guarantee (as per format enclosed at format Appendix( A2) by the supporting company 
to BGL for fulfilling the obligation under the Agreement.  

3. Undertaking by supporting company to provide a performance bank guarantee (as per 
format and instructions enclosed at format (A3) equivalent to 50% of the value of the 
PBG which is to be submitted by the bidding company, in case of being the successful 
bidder. 

 In case where foreign based supporting company does not have permanent 
establishment in India as per Indian Income Tax Act, the bidding company can furnish 
performance bank guarantee for an amount, which is sum of PBG amount to be 
submitted by the bidder and additional PBG amount required to be submitted by the 
supporting company subject to the condition that supporting company have 100% paid 
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up equity share capital of the bidder either directly or through intermediate subsidiaries 
or vice versa.  

 In such case bidding company shall furnish an undertaking that their foreign based 
supporting company is not having any permanent establishment in India in terms of 
Income Tax Act of India. 

4. Undertaking from the supporting company to the effect that in addition to invoking the 
PBG submitted by the bidding company, the PBG provided by supporting company 
shall be invoked by BGL due to non-performance of the bidding company.  

         Note:  

 In case supporting company fails to submit Bank Guarantee as per (3) above, EMD/SD 
submitted by the bidder shall be forfeited.  

4.0 GUIDELINES REGARDING PROVISIONS FOR PROCUREMENT FROM A BIDDER 
WHICH SHARES A LAND BORDER WITH INDIA 
 

            OM no. 7/10/2021-PPD(1) dated 23.02.2023, Department of Expenditure, Ministry of 
Finance, Govt. of India refers. The same are available at website 
https://doe.gov.in/procurement-policy-divisions. 

 
2. Any bidder from a country which shares a land border with India will be eligible to bid 

in this tender only if the bidder is registered with the Competent Authority. For details 
of competent authority refer to Annexure I of Order (Public Procurement no. 4) dated 
23.02.2023.  

 
 Further,  any  bidder  (including  bidder  from India) having specified Transfer of 

Technology (ToT) arrangement with an entity from a country which shares a land 
border with India, shall also require to be registered with the same competent 
authority. 

 

Further the above will not apply to bidders from those countries (even if sharing a land 
border with India) to which the Government of India has extended lines of credit or in 
which the Government of India is engaged in development projects. Updated lists of 
countries to which lines of credit have been extended or in which development 
projects are undertaken are given in the website of the Ministry of External Affairs, 
Govt. of India 

3. "Bidder" (including the term 'tenderer', 'consultant' 'vendor' or 'service provider' in 
certain contexts) for purpose of this provision means any person or firm or company, 
including any member of a consortium or joint venture (that is an association of 
several persons, or firms or companies), every artificial juridical person not falling in 
any of the descriptions of  bidders stated hereinbefore, including any agency, branch 
or office controlled by such person, participating in a procurement process. 
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4. "Bidder from a country which shares a land border with India" for the purpose of this:  

a. An entity incorporated, established or registered in such a country; or 
b. A subsidiary of an entity incorporated, established or registered in such a 

country; or 
c. An entity substantially controlled through entities incorporated, established or 

registered in such a country; or 
d. An entity whose beneficial owner is situated in such a country; or 
e. An Indian (or other) agent of such an entity; or 
f. A natural person who is a citizen of such a country; or 
g. A consortium or joint venture where any member of the consortium or joint 

venture falls under any of the above 
 

5. "Beneficial owner" for the purpose of above (4) will be as under: 
 

i. In case of a company or Limited Liability Partnership, the beneficial owner is 
the natural person(s), who, whether acting alone or together, or through one or 
more juridical person(s), has a controlling ownership interest or who exercises 
control through other means. 

  Explanation— 
 

a) "Controlling ownership interest" means ownership of, or entitlement to, 
more than twenty-five per cent of shares or capital or profits of the  
company; 

b) "Control" shall include the right to appoint the majority of the directors 
or to control the management or policy decisions, including by virtue of 
their shareholding or management rights or shareholders agreements 
or voting  agreements; 

 
ii) In case of a partnership firm, the beneficial owner is the natural person(s) who, 

whether acting alone or together, or through one or more juridical person, has 
ownership of entitlement to more than fifteen percent of capital or profits of the 
partnership; 

 
iii) In case of an unincorporated association or body of individuals, the beneficial 

owner is the natural person(s), who, whether acting alone or together, or 
through one or more juridical person, has ownership of or entitlement to more 
than fifteen percent of the property or capital or profits of such association or 
body of individuals; 

 
iv) Where no natural person is identified under (i) or (ii) or (iii) above, the 

beneficial owner is the relevant natural person who holds the position of senior 
managing official; 
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v) In case of a trust, the identification of beneficial owner(s) shall include 
identification of the author of the trust, the trustee, the beneficiaries with fifteen 
percent or more interest in the trust and any other natural person exercising 
ultimate effective control over the trust through a chain of control or ownership. 

 
6. "Agent" for the purpose of this Order is a person employed to do any act for another, 

or to represent another in dealings with third persons 
 

Note : 
 
(i) A person who procures and supplies finished goods from an entity from a 

country which shares a land border with India will, regardless of the nature of 
his legal or commercial relationship with the producer of the goods, be deemed 
to be an Agent for the purpose of this Order. 

 
(ii) However, a bidder who only procures raw material, components etc. from an entity 

from a country which  shares  a land border  with India and then manufactures  or 
converts them into other goods will not be treated as an Agent.] 

 
7.  ''Transfer of Technology" means dissemination and transfer of all forms of 

commercially usable knowledge such as transfer of know-how, skills, technical 
expertise, designs, processes and procedures, trade secrets, which enables the 
acquirer of such technology to perform activities using the transferred technology 
independently. (Matters of interpretation of this term shall be referred to the 
Registration Committee constituted by the Department for Promotion of Industry and 
Internal Trade, and the interpretation of the Committee shall be final.) 

 
8. "Specified Transfer of Technology" means a transfer of technology in the sectors and/ 

or technologies, specified at Schedule-I, II & 3 of this order. 

9. SUBMISSION OF CERTIFICATE IN BIDS: 
  

Bidder shall submit a certificate in this regard as Form-I-A.  
 
For cases falling under the category of Transfer of Technology, Bidder shall submit a 
certificate in this regard as Form-I-B. 
 
If such certificate given by a bidder whose bid is accepted is found to be false, this 
would be a ground for immediate rejection of the bid/termination and further action as 
per “Procedure for Action in case of Corrupt/Fraudulent/ Collusive / Coercive 
Practices” of tender document. 

10. The registration, wherever applicable, should be valid at the time of submission of  
bids and at the time of acceptance of bids. In respect of supply otherwise than by 
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tender, registration should be valid at the time of placement of order. If the bidder  
was validly registered at the time of acceptance / placement of order, registration  
shall not be a relevant consideration during contract execution. 

 
11. Apart from above, Bidder must submit all other relevant documents/ information 

as specified in the Scope of Work/SCC for Technical Evaluation of bid or 
specified elsewhere in the Tender Document, towards proof of its 
responsiveness. 

 
5.0 Documents/Documentary Evidence required to be provided by        
                 participating bidder along with the un-priced bid to qualify/ meet the  
                 requirements of   BEC: 

 

BEC 
Clause 
no. 

 

Description 

 

Documents required for qualification 

   1.1 Documents Required-Technical Criteria 
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BEC 
Clause 
no. 

 

Description 

 

Documents required for qualification 

A,B and C Experience  (a) Detailed work order along with Schedule of 
Rates. (b) Completion certificate issued by end 
user / Owner (or their consultant who has been 
duly authorized by owner to issue such 
certificate). In case of work orders for annual 
contracts where the bidder is executing a rate  
contract which is still running and the contract 
value/quantity executed till one day prior to due 
date of bid submission is equal to or more than 
the minimum prescribed value/quantity 
mentioned in the BEC, such experience will also 
be taken into consideration provided that the 
bidder has submitted satisfactory work execution 
certificate issued by end user/owner/ authorized 
consultant.  

The execution certificate (issued by the end 
user/owner/authorized consultant) submitted by 
the bidder against work contracts can also be 
considered  in place of completion certificate for 
meeting the stipulated experience criteria. 
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1.2 Documents Required-Financial Criteria 

1.2.1 Annual Turn-over Bidder(s) shall submit copy of Audited 
Annual Financial Statement [Audit 
Report along with Balance Sheet and 
Profit & Loss Account Statement] of 
three (3) preceding Financial Year(s) 
along with un-priced Bid. 

1.2.2 Net Worth Bidder(s) shall submit copy of 
Audited Annual Financial Statement 
[Audit Report along with Balance 
Sheet and Profit & Loss Account 
Statement] of last Financial Year 
along with unpriced bid.  

1.2.3 Working Capital Bidder(s) shall submit copy of 
Audited Annual Financial Statement 
[Audit Report along with Balance 
Sheet and Profit & Loss Account 
Statement] for the last audited 
Financial Year along with un-priced 
bid.   

 General 

1.3 Jobs executed         for 
Subsidiary / Fellow 
subsidiary / Holding 
company 

Tax paid invoice(s) duly certified by 
statutory auditor of the bidder 
towards payments of statutory tax in 
support of the job executed for 
Subsidiary / Fellow subsidiary 
/Holding company 

 

Note:  

 
(I) Annual Turnover: Preceding 3 financial years mentioned in aforesaid BEC 

refer to immediate 3 preceding financial years wherever the closing date of 
the bid is after 30th Sept. of the relevant financial year. In case the tenders 
having the bid closing date up to 30th September of the relevant financial 
year and audited financial results of the immediate 3 preceding financial 
years are not available, the audited financial results of the 3 years 
immediately prior to that will be considered.  
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       Further, in case bidder is meeting the Annual Turnover criteria of BEC 

based on Audited Financial Statement of any one of the preceding 3 
financial years (as mentioned above), the same shall suffice and bidders 
may submit format F-10 accordingly. 
 

 
(II)  Net Worth/Working Capital: Immediate preceding financial year mentioned 

in aforesaid BEC refer to audited financial results for the immediate 
preceding financial year wherever the closing date of the bid is after 30th 
Sept. of the relevant financial year. In case the tenders having the bid 
closing date up to 30th September of the relevant financial year, and 
audited financial results of the immediate preceding financial year is not 
available, in such case the audited financial results of the year immediately 
prior to that year will be considered. 
 

       Bidder is to submit Audited Financial Statement of immediate preceding 
financial years (as mentioned above) along with format F-10 accordingly 
for Networth/ Working Capital.  

 
(III) Only documents (Work Order, Completion certificate, Execution Certificate 

etc.) which have been referred/ specified in the bid shall be considered in 
reply to queries during evaluation of Bids.  
 

(IV) All documents in support of Technical criteria of Bid Evaluation Criteria 
(BEC) to be furnished by the bidders shall necessarily be duly certified / 
attested by Chartered Engineer and Notary Public with legible stamp. 

 
(V) In support of Financial criteria of Bid Evaluation criteria (BEC), bidder is 

required to submit “Details of Financial capability of bidder” in prescribed 
format, duly signed & stamped by a Chartered Accountant. 

 
(VI) Further, a copy of Audited Annual Financial Statements [Balance Sheet 

and Profit & Loss Account Statement] submitted in bid shall be duly 
certified / attested by Notary Public/Gazetted officer  with  legible  stamp. 
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6.0 EXCHANGE RATE FOR CONVERSION OF CURRENCY FOR EVALUATION OF 
DOCUMENTS RELATED TO BEC: 
 
Exchange rate for conversion of Currency for evaluation of documents submitted by 
bidders for BEC which are in other currency than specified in BEC shall be as follows; 

(a) BEC (Technical): Bill Selling  (foreign exchange) Rate of State Bank of India as 
prevailing on the date of award of order/contract submitted by the bidder. 
 

(b) BEC (Financial) :  
 
(i) For Annual Turnover  

The average of Bill Selling (foreign exchange) Rate of State Bank of India as 
prevailing on the First date and Last date of the respective Financial Year. 
 

(ii) For Net-Worth & Working capital: 
The Bill Selling (foreign exchange) Rate of State Bank of India as prevailing on 
the Last date of the respective Financial Year. 
 

(iii) In case, the SBI Selling rate is not available as on the date of conversion as 
specified above for respective cases, the exchange rate for conversion of 
currency shall be taken from the internet, such as: 
 
https://www.xe.com/currencyconverter  
https://economictimes.indiatimes.com/markets/forex/currency-converter https  
http://www.oanda.com/currency/converter"   

7.0 EVALUATION METHODOLOGY 
 
(i) Bidder may quote for one or more Groups and bids will be evaluated each sub 

Group wise on L1 basis and least cost basis. 
 

(ii) Bidder must quote for full quantity of all sub-item(s) against each quoted each 
sub Group of the tender, otherwise the bidder’s offer for that sub group will not 
be considered for evaluation  
 

(iii) Total quoted contract price for all categories inclusive of all taxes & duties 
except GST, after arithmetic checks and rebate (if any). Plus GST as 
applicable on total contract price. 
 

(iv) There is no relaxation of prior experience and prior turn over for start-up 
companies. 
 

(v) Bidder if so desire, may seek in writing the reasons for rejection of their bid, to 
which BGL may respond quickly. 
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                                                              Form-I-A 
 
 
                                                  UNDERTAKING ON LETTERHEAD 
To, 
M/s BHAGYANAGAR GAS LTD. 
HYDEERABAD 
 
SUB: TENDER DOCUMENT FOR CONSTRUCTION OF CNG MOTHER STATION AT 
HAFEEZPET IN HYDERABAD  OF BHAGYANAGAR GAS LIMITED 
 
Dear Sir 
 
We have read the clause regarding Provisions for Procurement from a Bidder which shares a 
land border with India, we certify that, bidder M/s____________ (Name of Bidder) is :  
 
Not from such a country      [ ] 
or 
If from such a country, has been registered    [ ] 
with the Competent Authority  
 
(Evidence of valid registration by the  Competent Authority shall be attached) 
 
(Bidder is to tick appropriate option () above). 
 
We hereby certify that bidder M/s____________ (Name of Bidder) fulfills all requirements in 
this regard and is eligible to be considered against the tender.  
 
 
 
 
Place:     [Signature of Authorized Signatory of Bidder]  
Date:     Name: 
     Designation: 
     Seal: 
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Form-I-B 

 
UNDERTAKING ON LETTERHEAD 

(Applicable in case of Transfer of Technology cases only) 
 

To, 
M/s BHAGYANAGAR GAS LTD. 
HYDEERABAD 
 
SUB: TENDER DOCUMENT FOR CONSTRUCTION OF CNG MOTHER STATION AT 
HAFEEZPET IN HYDERABAD  OF BHAGYANAGAR GAS LIMITED 
 
Dear Sir 
 
We have read the clause regarding Provisions for Procurement from a Bidder having Transfer 
of Technology (ToT) arrangement which shares a land border with India, we certify that, 
bidder M/s____________ (Name of Bidder) is :  
 
Does not have ToT with such a country   [ ] 
 
If having ToT from such a country, has been registered  [ ] 
with the Competent Authority.  
       
(Evidence of valid registration by the  Competent Authority shall be attached) 
 
(Bidder is to tick appropriate option ( ) above). 
 
We hereby certify that bidder M/s____________ (Name of Bidder) fulfills all requirements in 
this regard and is eligible to be considered against the tender.  
 
 
 
 
Place:     [Signature of Authorized Signatory of Bidder]  
Date:     Name: 
     Designation: 
     Seal: 
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Appendix-A1 

 

FORMAT OF AGREEMENT TO BE EXECUTED BETWEEN BIDDER AND THEIRFOREIGN 
BASED SUPPORTING COMPANY ON INDIAN STAMP PAPER OF REQUISITE VALUE 
DULY NOTARIZED.  

 

This agreement made this ___ day of ____ month ____ year by and between 
M/s____________________ (Fill in Bidder’s full name, constitution and registered office 
address) ___________ hereinafter referred to as bidder on the first part andM/s ___________ 
(Fill in full name, constitution and registered office address company which hold more than fifty 
percent of the paid-up share capital of the bidding company or vice versa)  hereinafter referred 
to as “Supporting Company”  of the second part.  

 

Whereas  

M/s. BHAGYANAGAR Gas Limited (hereinafter referred to as BHAGYANAGAR Gas) has 
invited offers vide their tender No. _____________ for _______________and                                                 
M/s. __________________ (Bidder) intends to bid against the said tender and desires to have 
technical support of M/s ________________ [Supporting Company] 

And whereas Supporting Company represents that they have gone through and understood the 
requirements of the subject tender and are capable and committed to provide the services as 
required by the bidder for the successful execution of the contract, if awarded to the bidder.  

 

Now, it is hereby agreed to by and between the parties as follows:  
 
a) M/s.____________ (Bidder) will submit an offer to BHAGYANAGAR Gas for the full 

scope of work as envisaged in the tender document as the main bidder and liaise 
BHAGYANAGAR Gas directly for any clarifications etc. in this context. 

b) M/s. _________ [Supporting Company] undertakes to provide technical support and 
expertise, expert manpower and project management including financial support, if so 
required, to the bidder to discharge its obligations as per the Scope of Work of the tender 
/ Contract for which offer has been made by the bidder and accepted by 
BHAGYANAGAR Gas.  

c) The Bidder/ Supporting Company holds more than 50% paid-up equity capital of the 
Supporting Company/ Bidder.  

d) This agreement will remain valid till the validity of bidder's offer to BHAGYANAGAR Gas 
including extension if any and till satisfactory performance of the contract, the same is 
awarded by BHAGYANAGAR Gas to the bidder. 
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e) Supporting Company undertakes that this agreement shall remain enforceable even if 
their stake in Bidder is diminished during the execution of works under the contract 
between the Bidder and BHAGYANAGAR Gas.  

f) The bidder shall have the overall responsibility of satisfactory execution of the contract 
awarded by BHAGYANAGAR Gas, however without prejudice to any rights that 
BHAGYANAGAR Gas might have against the Supporting Company.  

g) It is further agreed that bidder and Supporting Company shall be jointly and severally 
responsible to BHAGYANAGAR Gas for the performance of works during the contract 
period and for the satisfactory execution of the contract, and for all the consequences for 
non-performance thereof. 

 
 

In witness whereof, the parties hereto have executed this agreement on the date 
mentioned above.  

 

For and on behalf of                                                               For and on behalf of  

(Bidder)                                                                                  (Supporting Company) 

M/s.        M/s.  

 

Witness:                                                                                  Witness:  

1)         1)                         

2)        2)                                   
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Appendix-A2 

 

GUARANTEE BY THE FOREIGN BASED SUPPORTING COMPANY/ GUARANTOR 

THIS DEED OF GUARANTEE executed at ………..this…….. day of ……… by M/s 
………………………… (mention complete name) a company duly established and existing 
under the laws of …………………. (insert country), having its Registered Office at 
……………………………………… hereinafter called “the Guarantor and/ or the Supporting 
Company” which expression shall, unless excluded by or repugnant to the subject or context 
thereof, be deemed to include its successors and permitted assignees.  

FOR  

M/s ………………………… (bidder) a company duly established and existing under the laws 
of …………………. (insert country), having its Registered Office at 
……………………………………… hereinafter called the “Bidder” which expression shall, 
unless excluded by or repugnant to the subject or context thereof, be deemed to include its 
successors and permitted assignees. 

TOWARDS  

M/s BHAGYANAGAR Gas Limited, a company duly registered under the law of India having 
its Registered Office at 2nd Floor, TSIDC Building, Parishram Bhavan, Basheer Bagh, 
Hyderabad – 500004, India, and having Purchase center at …………… hereinafter called 
“BHAGYANAGAR Gas” which expression shall unless excluded by or repugnant to the 
context thereof, be deemed to include its successor and assignees. 

WHEREAS BHAGYANAGAR Gas has invited tender number ………………… for …….. on 
………….., and the bidder has submitted it bid number…………… in response to the above 
mentioned tender invited by BHAGYANAGAR Gas.  

AND WHEREAS the bidder/ Guarantor Company holds more than 50% paid up equity capital 
of the Supporting Company/ Bidder.  

AND WHEREAS one of the condition for acceptance of Bidder’s bid against said tender is 
that in case the bidder is seeking to qualify upon the technical credentials of its Guarantor 
Company, then the bidder shall arrange a guarantee from its Guarantor Company 
guaranteeing due and satisfactory performance of the  work covered under the said  tender 
including any change therein  as may be deemed appropriate by the BHAGYANAGAR Gas at 
any stage. 
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The Guarantor represents that they have gone through and understood the requirement of the 
above said tender and are capable of and committed to provide technical and such other 
supports as may be required by the Bidder for successful execution of the same. 

The Bidder and the Guarantor have entered into an agreement dated ……… as per which the 
Guarantor shall be providing technical, financial and such other supports as may be 
necessary for performance of the work under the tender, if the contract is awarded to the 
Bidder.  

Accordingly, at the request of the Bidder and in consideration of and as a requirement for the 
BHAGYANAGAR Gas to enter into agreement(s) with the Bidder, the Guarantor hereby 
guarantees and undertakes that upon award of Contract to Bidder against bid number 
……………, made by the Bidder under tender number……………… 

1. The Guarantor unconditionally agrees that in case of non-performance by the Bidder of 
any of its obligations in any respect, the Guarantor shall, immediately on receipt of 
notice of demand by the BHAGYANAGAR Gas, take up the job without any demur or 
objection, in continuation and without loss of time and without any cost to the 
BHAGYANAGAR Gas and duly perform the obligations of the Bidder to the satisfaction 
of the BHAGYANAGAR Gas. 
 

2. The Guarantor agrees that the Guarantee contained herein shall remain valid till the 
satisfactory execution and completion of the work (including discharge of the warranty 
obligations) awarded to the Bidder. 

 

3. The Guarantor shall be jointly and severally responsible to BHAGYANAGAR Gas for 
satisfactory performance of works during contract period and for the satisfactory 
execution of the contract, and for all consequences for non-performance thereof.  

 

4. The liability of the Guarantor, under the Guarantee, is limited of the Bidder for non- 
performance under the contract entered between BHAGYANAGAR Gas and the Bidder.  
This will, however, be in addition to the forfeiture of the Performance and Advance 
Guarantees furnished by the Bidder. 

 

5. The Guarantor agrees to execute a Corporate Guarantee in favour of BHAGYANAGAR 
Gas, guaranteeing the performance of obligations by the Bidder, in case the Contract is 
awarded to the Bidder by BHAGYANAGAR Gas. 

 

6. The Guarantor represents that this Guarantee has been issued after due observance of 
the appropriate laws in force in India. The Guarantor hereby undertakes that the 
Guarantor shall obtain and maintain in full force and effect all the governmental and 
other approvals and consents that are necessary and do all other acts and things 
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necessary or desirable in connection therewith or for the due performance of the 
Guarantor’s obligations towards BHAGYANAGAR Gas. 
 

7. Any dispute arising out of or in connection with this contract, including any question 
regarding its existence, validity or termination, shall be referred to and finally resolved 
by arbitration. It is further agreed that Claims by and against the Guarantor, the Bidder 
and BHAGYANAGAR Gas under the different contract to be entered pursuant to their 
relationship can be brought under a single reference and there shall be no bar on the 
consolidation of such proceedings before the same arbitral tribunal. The governing law 
shall be the laws of India and seat of arbitration shall be Hyderabad, India. The 
language of arbitration shall be English. 

 

8. The Guarantor hereby declares and represents that this Guarantee has been given 
without any undue influence or coercion, and that the Guarantor has fully understood 
the implications of the same. 

 

9. In case of award of contract to the bidder, the Guarantor shall provide Performance 
Bank Security to BHAGYANAGAR Gas, equivalent to 50% of the value of Performance 
Bank Security to be submitted by the bidding company, in the prescribed format within 
15 days from the date of Fax of Acceptance, as guarantee for performance by the 
bidder/contractor. The Guarantor hereby expressly agrees that if in the opinion of 
BHAGYANAGAR Gas, the Bidder / Contractor has failed to perform its obligations 
under the contract in any manner, BHAGYANAGAR Gas shall have unfettered right to 
invoke the said Bank guarantee. The guarantor hereby agrees that decision of 
BHAGYANAGAR Gas about performance of the bidder / contractor shall be final and 
shall not be questioned by the Guarantor.  Guarantor shall have no objection to 
invocation of the Performance Bank Guarantee submitted by the Guarantor. 

 

OR 

(applicable, subject to meeting the conditions stipulated in BEC in respect of additional 
Performance Bank Security) 

In case of award of contract to the bidder, the bidder on behalf of the Guarantor shall 
provide additional Performance Bank Security to BHAGYANAGAR Gas, equivalent to 
50% of the value of Performance bank Security to be submitted by the bidding 
company, in the prescribed format within 15 days from the date of Fax of Acceptance, 
as guarantee for performance by the bidder/contractor. The Guarantor hereby expressly 
agrees that if in the opinion of BHAGYANAGAR Gas, the Bidder / Contractor has failed 
to perform its obligations under the contract in any manner, BHAGYANAGAR Gas shall 
have unfettered right to invoke the said Bank guarantee. The Guarantor hereby agrees 
that decision of BHAGYANAGAR Gas about performance of the bidder / contractor shall 
be final and shall not be questioned by the Guarantor. Guarantor shall have no 



 

 

 INSTRUCTIONS TO BIDDERS     

 

                                                                                         Page 31 of 255 

 

objection to invocation of the Performance Bank Security submitted by the Bidder on 
behalf The Guarantor represents and confirms that the Guarantor has the legal 
capacity, power and authority to issue this Guarantee and that giving of this Guarantee 
and the performance and observations of the obligations hereunder do not contravene 
any existing laws. 

(Strike through the clause whichever is not applicable) 

10. The Guarantor represents and confirms that the Guarantor has the legal capacity, power 
and authority to issue this Guarantee and that giving of this Guarantee and the 
performance and observations of the obligations hereunder do not contravene any 
existing laws. 

 

For & on behalf of (Supporting Company) 

              M/s __________________________ 

              Signature__________________ 

              Name_____________________ 

              Designation ________________ 

              Official seal_________________ 

Witness: 

 

1. Signature________________ 
Full Name _________________ 

Address___________________ 

 

2. Signature________________ 
Full Name _________________ 

      Address___________________ 
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INSTRUCTIONS FOR FURNISHING GUARANTEE  

The official(s) executing the guarantee should affix full signature(s) on each page. 

1. Resolution passed by Board of Directors of the guarantor company authorizing the 
signatory(ies) to execute the guarantee, duly certified by Company Secretary should be 
furnished along with Guarantee. 
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Appendix-A2A 

 

CERTIFICATE ISSUED BY COMPANY SECRETARY OF THE GUARANTOR COMPANY 

“Obligations contained in deed of guarantee No. ______ furnished against tender No. ______ 
are enforceable against the Guarantor Company and the same do not, in any way, 
contravene any law of the country of which the Guarantor Company is the subject.” 

The above certificate should be enclosed along with the Guarantee. 
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Appendix-A3 

 

PROFORMA OF "BANK GUARANTEE" TOWARDS PERFORMANCE SECURITY  BY 
FOREIGN BASED SUPPORTING COMPANY OF THE BIDDING COMPANY  

CONTRACT PERFORMANCE SECURITY / SECURITY DEPOSIT 

(ON NON-JUDICIAL STAMP PAPER OF APPROPRIATE VALUE) 

To, 

M/s BHAGYANAGAR Gas Limited 

___________________ 

Dear Sir(s), 

M/s. __________________________________________________________________ having 
registered office at _______________________ (herein after called the “CONTRACTOR/ 
SUPPLIER/SERVICE PROVIDER” which expression shall wherever the context so require 
include  

its successors and assignees) have been placed/ awarded the job/work of 
_______________________________________________ vide PO/LOA  /FOA No.  

_______________________________dated______ (herein after called CONTRACT/ ORDER) 
for BHAGYANAGAR Gas Limited having registered office at 2nd Floor, APIDC Building, 
Parishram  

Bhavan, Basheer Bagh, Hyderabad – 500004 (herein after called the “BHAGYANAGAR Gas” 
which expression shall wherever the context so require include its successors and assignees). 

Further, M/s _____________ (Name of the Supporting company) having its registered/head 
office at ______________________ based on whose experience/technical strength, the 
CONTRACTOR/SUPPLIER/SERVICE PROVIDER  has qualified for award of contract  

(hereinafter referred to as the 'SUPPORTING COMPANY') which expression shall, unless 
repugnant to the context or meaning thereof include all its successors, administrators, executors 
and  

assignees) has agreed to provide complete technical and other support to the 
CONTRACTOR/SUPPLIER/SERVICE PROVIDER  for successful completion of the 
contract/order as mentioned above, entered between BHAGYANAGAR Gas and the 
CONTRACTOR/SUPPLIER/SERVICE PROVIDER  and BHAGYANAGAR Gas having agreed 
that the 'SUPPORTING COMPANY' shall furnish to BHAGYANAGAR Gas  a performance 
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guarantee for Indian Rupees/US$ .............. towards providing complete financial and other 
support  to the CONTRACTOR/SUPPLIER/SERVICE PROVIDERfor successful completion of 
the contract/order as mentioned above. 

The said M/s.______________________________________________ (Supporting Company) 
has approached us and at their request and in consideration of the premises we having our 
office at ______________________________ have agreed to give such guarantee as 
hereinafter mentioned. 

2.  We (name of the bank) ______________________________ registered under the laws 
of _______ having head/registered office at __________________________ 

(hereinafter referred to as "the Bank", which expression shall, unless repugnant to the 
context or meaning thereof, include all its successors, administrators, executors and 
permitted assignees) do hereby guarantee and undertake to pay immediately on first 
demand in writing any/all moneys to the extent of Indian Rs./US$ (in figures) 
__________ (Indian Rupees/US Dollars (in words)_____________________________) 
without any demur, reservation, contest or protest and/or without any reference to the 
'SUPPORTING COMPANY'. Any such demand made by BHAGYANAGAR Gas on the 
Bank by serving a written notice shall be conclusive and binding, without any proof, on 
the bank as regards the amount due and payable, notwithstanding any dispute(s) 
pending before any Court, Tribunal, Arbitrator or  any other authority and/or any other 
matter or thing whatsoever, as liability under these presents being absolute and 
unequivocal. We agree that the guarantee herein contained shall be irrevocable and shall 
continue to be enforceable until it is discharged by BHAGYANAGAR Gas  in writing. 
This guarantee shall not be determined, discharged or affected by the liquidation, 
winding up, dissolution or insolvency of the  'SUPPORTING COMPANY' and shall 
remain valid, binding and operative against the bank. 

3. The Bank also agrees that BHAGYANAGAR Gas at its option shall be entitled to enforce 
this Guarantee against the Bank as a principal debtor, in the first instance, without 
proceeding against  
the 'SUPPORTING COMPANY' and notwithstanding any security or other guarantee that 
BHAGYANAGAR Gas may have in relation to the 'SUPPORTING COMPANY’s liabilities. 

4. The Bank further agrees that BHAGYANAGAR Gas shall have the fullest liberty without our 
consent and without affecting in any manner our obligations hereunder to vary any of the  

5. terms and conditions of the said CONTRACT/ORDER  or to extend time of performance by 
the said  
CONTRACTOR/SUPPLIER/SERVICE PROVIDER  from time to time or to postpone for any 
time or from time to time exercise of any of the powers vested in BHAGYANAGAR Gas 
against  
the said CONTRACTOR/SUPPLIER/SERVICE PROVIDER   and to forbear or enforce any 
of the terms and conditions relating to the said agreement and we shall not be relieved from 
our  
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liability by reason of any such variation, or extension being granted to the said 
CONTRACTOR/SUPPLIER/SERVICE PROVIDER  or for any forbearance, act or omission  
on the part of BHAGYANAGAR Gas or any indulgence by BHAGYANAGAR Gas to the said 
CONTRACTOR(s) or any such matter or thing whatsoever which under the law relating to 
sureties would, but for this provision, have effect of so relieving us. 

5.  The Bank further agrees that the Guarantee herein contained shall remain in full force 
during the period that is taken for the performance of the CONTRACT/ORDER and all dues 
of BHAGYANAGAR Gas under or by virtue of this CONTRACT/ORDER have been fully 
paid and its claim satisfied or discharged or till BHAGYANAGAR Gas discharges this 
guarantee in writing, whichever is earlier. 

6.  This Guarantee shall not be discharged by any change in our constitution, in theConstitution 
of BHAGYANAGAR Gas or that of the 'SUPPORTING COMPANY'. 

7.  The Bank confirms that this guarantee has been issued with observance of appropriate laws 
of the country of issue. 

8.  The Bank also agrees that this guarantee shall be governed and construed in accordance 
with Indian Laws and subject to the exclusive jurisdiction of Indian Courts of the place from 
where the purchase CONTRACT/ORDER has been placed. 

9.  Notwithstanding anything contained hereinabove, our liability under this Guarantee is 
limited to Indian Rs./US$ (in figures) _________________ (Indian Rupees/US Dollars (in              
words) ________________ only) and our guarantee shall remain in force until (indicate 
the date of expiry of bank guarantee) _________. 

10. We have power to issue this guarantee in your favor under Memorandum and Articles of 
Association and the undersigned has full power to do under the Power of Attorney, dated 
___________ granted to him by the Bank. 

         Yours faithfully, 

                                   _______________ 

                                    Bank by its Constituted Attorney 

              Signature of a person duly 

     Authorized to sign on behalf of the Bank 

\ 
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INSTRUCTIONS FOR FURNISHING "CONTRACT PERFORMANCE SECURITY / 
SECURITY DEPOSIT" BY "BANK GUARANTEE" 

 

1. The Bank Guarantee by successful Bidder(s) will be given on non-judicial stamp paper 
as per 'stamp duty' applicable. The non-judicial stamp paper should be in name of the 
issuing bank. In the case of a foreign bank, the said Bank Guarantee to be issued by its 
correspondent bank in India on requisite non-judicial stamp paper and place of Bid to be 
considered as Hyderabad. 
 

2. The Bank Guarantee by Bidders will be given from the bank as specified in Tender. 
 

3. A letter from the issuing bank of the requisite Bank Guarantee confirming that said Bank 
Guarantee and all future communication relating to the Bank Guarantee  
 

4. If a Bank Guarantee is issued by a commercial bank, then a letter to Purchaser and 
copy to Consultant (if applicable) confirming its net worth is more than Rs. 
100,00,00,000.00 [Rupees One Hundred Crores] or it's equivalent in foreign currency 
along with documentary evidence.  
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SECTION-III 

 

INSTRUCTION TO 
BIDDERS  

(TO BE READ IN 
CONJUNCTION WITH 

BIDDING DATA SHEET 
(BDS) 
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SECTION-III 
INSTRUCTION TO BIDDERS 

 
INDEX 

[A] GENERAL: 
 1. SCOPE OF BID 
 2. ELIGIBLE BIDDERS 
 3. BIDS FROM CONSORTIUM 
 4. ONE BID PER BIDDER 
 5. COST OF BIDDING  
 6. SITE-VISIT 
 

[B] BIDDING DOCUMENTS: 
 7. CONTENTS OF BIDDING DOCUMENTS 
 8. CLARIFICATION OF TENDER DOCUMENTS 
 9. AMENDMENT OF BIDDING DOCUMENTS 
 

[C] PREPARATION OF BIDS: 
10.    LANGUAGE OF BID 
11. DOCUMENTS COMPRISING THE BID 
12. BID PRICES 
13 GST (CGST & SGST/ UTGST or IGST )  
14. BID CURRENCIES 
15. BID VALIDITY 
16. EARNEST MONEY  DEPOSIT / BID SECURITY 
17. PRE-BID MEETING 
18. FORMAT AND SIGNING OF BID 
19. ZERO DEVIATION & REJECTION CRITERIA 
20. E-PAYMENT 
 

 [D] SUBMISSION OF BIDS: 
21. SUBMISSION, SEALING AND MARKING OF BIDS 
22. DEADLINE FOR SUBMISSION OF BIDS 
23. LATE BIDS 
24. MODIFICATION AND WITHDRAWAL OF BIDS 
 

[E] BID OPENING AND EVALUATION: 
25. EMPLOYER'S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY 

OR ALL BIDS  
26. BID OPENING 
27. CONFIDENTIALITY 
28. CONTACTING THE EMPLOYER 
29. EXAMINATION OF BIDS AND DETERMINATION OF 

RESPONSIVENESS 
30.  CORRECTION OF ERRORS 
31. CONVERSION TO SINGLE CURRENCY FOR COMPARISON OF BIDS 
32.   EVALUATION AND COMPARISON OF BIDS 
33. COMPENSATION FOR EXTENDED STAY  
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34.   PURCHASE PREFERENCE 
 
 

 [F] AWARD OF CONTRACT: 
35.  AWARD 
36.   NOTIFICATION OF AWARD / FAX OF ACCEPTANCE [FOA] 
37.  SIGNING OF AGREEMENT 
38. CONTRACT PERFORMANCE SECURITY / SECURITY DEPOSIT 
39. PROCEDURE FOR ACTION IN CASE 

CORRUPT/FRAUDULENT/COLLUSIVE/COERCIVE PRACTICES 
40. PUBLIC PROCUREMENT POLICY FOR MICRO AND SMALL 

ENTERPRISE 
41. AHR ITEMS 
42. VENDOR EVALUATION PROCEDURE 
43. INCOME TAX & CORPORATE TAX 
44. DISPUTE RESOLUTION MECHANISM 
45. DISPUTES BETWEEN CPSE’S/GOVERNMENT DEPARTMENT’S/ 

ORGANIZATIONS 
46.  INAM-PRO (PLATFORM FOR INFRASTRUCTURE AND MATERIALS 

PROVIDERS) 
47. PROMOTION OF PAYMENT THROUGH CARDS AND DIGITAL MEANS 
48.  CONTRACTOR TO ENGAGE CONTRACT MANPOWER BELONGING 

TO SCHEDULED CASTES AND WEAKER SECTIONS OF THE 
SOCIETY 

49.    PROVISION FOR STARTUPS 
50. PROVISION REGARDING INVOICE FOR REDUCED VALUE OR 

CREDIT NOTE TOWARDS PRS 
51. UNIQUE DOCUMENT IDENTIFICATION NUMBER BY PRACTICING 

CHARTERED ACCOUNTANTS   
52. ANJANI PORTAL 
53.  DOCUMENTS FOR PAYMENT  
54.    ORDER TRANSMITTAL SYSTEM 
55. SUBLETTING AND ASSIGNMENT 
 

[G] ANNEXURES: 
1. ANNEXURE-I: PROCEDURE FOR ACTION IN CASE 

CORRUPT/FRAUDULENT/COLLUSIVE/COERCIVE PRACTICES 
2. ANNEXURE-II: VENDOR PERFORMANCE EVALUATION PROCEDURE  
3.     ANNEXURE-III:  BIDDING DATA SHEET (BDS) 
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INSTRUCTIONS TO BIDDERS [ITB] 

(TO BE READ IN CONJUNCTION WITH BIDDING DATA SHEET (BDS) 

[A] – GENERAL 
 

1 SCOPE OF BID 
 
1.1 The Employer as defined in the "General Conditions of Contract [GCC]", wishes to 

receive Bids as described in the Invitation For Bid (the “Tender Document /Bid 
Document”) issued by Employer. Employer/Owner/BGL/ occurring herein under shall 
be considered synonymous.   

1.2 SCOPE OF BID: The scope of work/ Services shall be as defined in the Tender 
documents. 

1.3 The successful bidder will be expected to complete the scope of Bid within the period 
stated in Special Conditions of Contract. 

1.4 Throughout the Tender Documents, the terms 'Bid', 'Tender' & ‘Offer’ and their 
derivatives [Bidder/Tenderer, Bid/Tender/Offer etc.] are synonymous. Further, 'Day' 
means 'Calendar Day' and 'Singular' also means 'Plural'. 

 
2 ELIGIBLE BIDDERS  
 
2.1 The Bidder shall not be under a declaration of ineligibility by Employer for Corrupt/  

Fraudulent/ Collusive/ Coercive practices, as defined in "Instructions to Bidders [ITB], 
Clause No. 39” (Action in case Corrupt/ Fraudulent/ Collusive/ Coercive Practices).  

 
2.2 The Bidder is not put on  ‘Holiday’ by Bhagyanagar Gas Ltd. or Public Sector Project 

Management Consultant (like EIL, Mecon  only due to “poor performance” or “corrupt 
and fraudulent practices”)  or banned/blacklisted by Government department/ Public 
Sector on due date of submission of bid. Further, neither bidder nor their allied 
agency/(ies) (as defined in the Procedure for Action in case of Corrupt/ Fraudulent/ 
Collusive/ Coercive Practices)  are on banning list of Bhagyanagar Gas Ltd or the 
Ministry of Petroleum and Natural Gas. 

 
If the bidding documents were issued inadvertently/ downloaded from website, offers 
submitted by such bidders shall not be considered for opening/ evaluation/Award and 
will be returned immediately to such bidders.   
 
In case there is any change in status of the declaration prior to award of contract, the 
same has to be promptly informed to BGL/ by the bidder. 
  
It shall be the sole responsibility of the bidder to inform about their status regarding 
para 1 of clause 2.2 herein above on due date of submission of bid and during the 
course of finalization of the tender. Concealment of the facts shall tantamount to 
misrepresentation of facts and shall lead to action against such Bidders as per clause 
39 of ITB. 
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 2.3 The Bidder should not be under any liquidation court receivership or similar 
proceedings on due date of submission of bid.  In case there is any change in status of 
the declaration prior to award of contract, the same has to be promptly informed to 
BGL/ by the bidder.  

 
It shall be the sole responsibility of the bidder to inform BGL/ there status on above on 
due date of submission of bid and during the course of finalization of the tender. 
Concealment of the facts shall tantamount to misrepresentation of facts and shall lead 
to action against such Bidders as per clause no.39 of ITB.  
 

2.4 Bidder shall not be affiliated with a firm or entity: 
 

(i) that has provided consulting services related to the work to the Employer during 
the preparatory stages of the work or of the project of which the works/services 
forms a part of or 
 

(ii) that has been hired (proposed to be hired) by the Employer as an Engineer/ 
Consultant for the contract. 
 

2.5 Neither the firm/entity appointed as the Project Management Consultant (PMC) for a 
contract nor its affiliates/ JV’S/ Subsidiaries shall be allowed to participate in the 
tendering process unless it is the sole Licensor/Licensor nominated agent/ vendor.  

 
2.6 Pursuant to qualification criteria set forth in the bidding document, the Bidder shall 

furnish all necessary supporting documentary evidence to establish Bidder’s claim of 
meeting qualification criteria.   

  
2.7      Power of Attorney: 
 

Power of Attorney (POA) to be issued by the bidder in favour of the authorised 
employee(s), in respect of the particular tender, for purpose of signing the documents 
including bid, all subsequent communications, agreements, documents etc. pertaining 
to the tender and act and take any and all decision on behalf of the bidder (including 
Consortium). Any consequence resulting due to such signing shall be binding on the 
Bidder (including Consortium). 
 
(I) In case of a Single Bidder, the Power of Attorney shall be issued as per the 

constitution of the bidder as below: 
 

a) In case of Proprietorship: by Proprietor  
b) In case of Partnership: by all Partners or Managing Partner 
c) In case of Limited Liability Partnership: by any bidder’s employee   

authorized in terms of Deed of LLP  
d) In case of Public / Limited Company: PoA in favourof authorized 

employee(s) by Board of Directors through Board Resolution or by the 
designated officer authorized by Board to do so. Such Board 
Resolution should be duly countersigned by Company Secretary / MD / 
CMD / CEO. 
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(II) In case of a Consortium, Power of Attorney shall be issued both by Leader as 

well as Consortium Member(s) of the Consortium as per procedure defined 
herein above in favour of employee of Leader of Consortium. 
 

The Power of Attorney should be valid till award of contract / order to successful 
bidder. 

 
2.8 In case of change of constitution of bidder after submission of bid, the same shall be 

informed by the bidder to BGL/ promptly. Failure to same shall be considered as 
misrepresentation by the bidder. 

 
3 BIDS FROM "CONSORTIUM" (FOR APPLICABILITY OF THIS CLAUSE REFER 

BIDDING DATA SHEET (BDS))   
 
3.1 Bids from consortium of two or more members (maximum three including leader) are 

acceptable provided that they fulfill the qualification criteria and requirements stated in 
the Bidding Documents. Participating Consortium shall submit the Agreement as per 
the format F-11 clearly defining the scope and responsibility of each member. 
Members of consortium shall assume responsibility jointly & severally.   The EMD 
shall be submitted by the Bidder (Consortium). 

 
3.2 The Consortium Agreement must clearly define the leader/ lead partner, who shall be 

responsible for timely completion of work/ services and shall receive/ send instructions 
for and on behalf of the consortium during the period the bid is under evaluation as 
well as during the execution of contract. 

 
3.3 All the members shall authorize the representative from the lead partner by submitting 

a Power of attorney (on a non judicial stamp paper of appropriate value) signed by 
legally authorized signatories of all the member(s). Such authorization must be 
accompanied with the bid. The authorized signatory shall sign all the documents 
relating to the tender/ contract. However, in case of award, payment shall be made to 
the consortium.  

 
3.4 A consortium once established at the time of submitting the Bid shall not be allowed to 

be altered with respect to constituting members of the Consortium or their respective 
roles/ scope of work, except if and when required in writing by owner. If during the 
evaluation of bids, a consortium proposes any alteration/ changes in the orientation of 
consortium or replacements or inclusions or exclusions of any partner(s)/ member(s) 
which had originally submitted the bid, bid from such a consortium shall be liable for 
rejection. 

 
3.5 Any member of the consortium/ shall not be eligible either in an individual capacity or 

be a part of any other consortium to participate in this tender. Further, no member of 
the consortium/ JV shall be on  ‘Holiday’ by Bhagyanagar Gas Ltd. or Public Sector 
Project Management Consultant (like EIL, Mecon  only due to “poor performance” or 
“corrupt and fraudulent practices”)  or banned/ blacklisted by Government department/ 
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Public Sector on due date of submission of bid. Offer submitted by such consortium 
shall not be considered for opening/ evaluation/Award. 

 
 
 
4 ONE BID PER BIDDER 
 
4.1 A Bidder shall submit only 'one [01] Bid' in the same Bidding Process either as single 

entity or as a member of any consortium (wherever consortium bid is allowed). A 
Bidder who submits or participates in more than 'one [01] Bid' will cause all the 
proposals in which the Bidder has participated to be disqualified. 

 
4.2 A bidder shall not have conflict of interest with other bidders. Such conflict of interest 

can lead to anti-competitive practices. The bidder found to have a conflict of interest 
shall be disqualified. A bidder shall be considered to have a conflict of interest with 
one or more bidders in this bidding process, if: 

 
a) they have controlling partner (s) in common; or  
b) they receive or have received any direct or indirect subsidy/ financial stake from any 

of them; or  
c) they have the same legal representative/authorized signatory/agent for purposes of 

this bid; or  
d) they have relationship with each other, directly or through common third parties, that 

puts them in a position to have access to information about or influence on the bid of 
another Bidder; or  

e) Bidder participates in more than one bid in bidding process. Participation by a Bidder 
in more than one Bid will result in the disqualification of all bids in which the parties 
are involved. However, this does not limit the inclusion of the components/ sub-
assembly/ Assemblies from one bidding manufacturer in more than one bid. 

  
e) a Bidder or any of its affiliates participated as a consultant in the preparation of the 

design or technical specifications of the contract that is the subject of the Bid; 
 

g) In case of a holding company having more than one independently manufacturing 
units, or more than one unit having common business ownership/management, only 
one unit should quote. Similar restrictions would apply to closely related sister 
companies. Bidders must proactively declare such sister/ common business/ 
management units in same/ similar line of business. 

  
Bidders are required to submit a confirmation for no conflict of interest with other 
bidders in Format F-5..  
 
Failure to comply this clause during tendering process will disqualify all such bidders 
from process of evaluation of bids. 
 

4.3 Alternative Bids shall not be considered. 
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4.4 The provisions mentioned at sl. no. 4.1 and 4.2 shall not be applicable wherein 
bidders are quoting for different Items / Sections / Parts / Groups/ SOR items of the 
same tender which specifies evaluation on Items / Sections / Parts / Groups/ SOR 
items basis. 

 
5 COST OF BIDDING  
 

The Bidder shall bear all costs associated with the preparation and submission of the 
Bid including but not limited to Documentation Charges, Bank charges, all courier 
charges, translation charges, authentication charges and any associated charges 
including taxes & duties thereon.  Further, Bhagyanagar Gas Ltd will in no case, be 
responsible or liable for these costs, regardless of the outcome of the bidding process. 

 
6 SITE VISIT 
 
6.1 The Bidder is advised to visit and examine the site of works and its surroundings and 

obtain for itself on its own responsibility all information that may be necessary for 
preparing the Bid and entering into a Contract for the required job. The costs of 
visiting the site shall be borne by the Bidder. 

 
6.2 The Bidder or any of its personnel or agents shall be granted permission by the 

Employer to enter upon its premises and land for the purpose of such visits, but only 
upon the express conditions that the Bidder, its personnel and agents will release and 
indemnify the Employer and its personnel, agents from and against all liabilities in 
respect thereof, and will be responsible for death or injury, loss or damage to property, 
and any other loss, damage, costs, and expenses incurred as a result of inspection. 

 
6.3 The Bidder shall not be entitled to hold any claim against BGL/ for non-compliance 

due to lack of any kind of pre-requisite information as it is the sole responsibility of the 
Bidder to obtain all the necessary information with regard to site, surrounding, working 
conditions, weather etc. on its own before submission of the bid. 

 
[B] – BIDDING DOCUMENTS 

 
7 CONTENTS OF BIDDING DOCUMENTS 
 
7.1 The contents of Bidding Documents / Tender Documents are those stated below, and 

should be read in conjunction with any 'Addendum / Corrigendum and Clarification(s)' 
issued in accordance with "ITB: Clause-8 & 9": 

 
            Volume I of II : Commercial 

 Section-I   : Invitation for Bid [IFB]* 
 Section-II       : BID EVALUATION CRITERIA [BEC] & Evaluation methodology 
 Section-III  : Instructions to Bidders [ITB],  Annexure, Forms & Format** 
 Section-IV  : General Conditions of Contract [GCC]*** 
 Section-V  : Special Conditions of Contract [SCC] 
 Section-VI        : Schedule of Rates  
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Volume II of II : Technical 
 
Technical Specifications, Drawings etc. 
 
*Request for Quotation’, wherever applicable, shall also form part of the Bidding 
Document.  
 
** The subject tender is based on standard formats and applicability of some specific 

clauses may be seen in Annexure-IV to Section-III i.e. BDS (Bidding Data Sheet). 
***   
For participation in e-tender, instructions are mentioned at Annexure-I to Section-I. 
 

7.2 The Bidder is expected to examine all instructions, forms, terms & conditions in the 
Bidding Documents. The "Request for Quotation [RFQ] & Invitation for Bid (IFB)" 
together with all its attachments thereto, shall be considered to be read, understood 
and accepted by the Bidders. Failure to furnish all information required by the Bidding 
Documents or submission of a Bid not substantially responsive to the Bidding 
Documents in every respect will be at Bidder's risk and may result in the rejection of 
his Bid. 

 
8 CLARIFICATION OF TENDER DOCUMENTS 
 
8.1 A prospective Bidder requiring any clarification(s) of the Bidding Documents may 

notify BGL/ in writing  by email at BGL/'s mailing address indicated in the BDS not 
later than 02 (two) days prior to pre-bid meeting (in cases where pre-bid meeting is 
scheduled) or 05 (five) days prior to the due date of submission of bid in cases where 
pre-bid meeting is not scheduled. BGL/ reserves the right to ignore the bidders 
request for clarification if received after the aforesaid period. BGL/ may respond in 
writing to the request for clarification. BGL/'s response including an explanation of the 
query, but without identifying the source of the query will be uploaded on e-tender 
portal / communicated to prospective bidders by e-mail. 

8.2 Any clarification or information required by the Bidder but same not received by the 
Employer at clause 8.1 (refer BDS for address) above is liable to be considered as 
"no clarification / information required".  

 
9 AMENDMENT OF BIDDING DOCUMENTS 
 
9.1 At any time prior to the 'Bid Due Date', Employer may, for any reason, whether at its 

own initiative or in response to a clarification requested by a prospective Bidder, 
modify the Bidding Documents by addenda/ corrigendum. 

9.2 Any corrigendum thus issued shall be integral part of the Tender Document and shall 
be hosted on the websites as provided at clause no. 2.0 (G) of IFB  /communicated to 
prospective bidders by e-mail. Bidders have to take into account all such corrigendum 
before submitting their Bid. 

9.3 The Employer, if consider necessary, may extend the Bid Due Date in order to allow 
the Bidders a reasonable time to furnish their most competitive bid taking into account 
the addenda/corrigendum issued thereof.  
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 [C] – PREPARATION OF BIDS 
 
10 LANGUAGE OF BID:  
  

The bid prepared by the Bidder and all correspondence, drawing(s), document(s), 
certificate(s) etc. relating to the Bid exchanged by Bidder and BGL/ shall be written in 
English language only. In case a document, certificate, printed literature etc. furnished 
by the Bidder in a language other than English, the same should be accompanied by 
an English translation duly authenticated by the Indian Chamber of Commerce, in 
which case, for the purpose of interpretation of the Bid, the English translation shall 
govern.   
 

11. DOCUMENTS COMPRISING THE BID 
 
 
11.1 IN CASE OF MANUAL TENDERING  
 

In case the Bids are invited under the Manual two Bid system. The Bid prepared by 
the Bidder shall comprise the following components sealed in 2 different envelopes:  
 

 
11.1.1 ENVELOPE-I: "TECHNO-COMMERCIAL / UN-PRICED BID" shall contain the 

following: 
(a) 'Covering Letter' on Bidder's 'Letterhead' clearly specifying the enclosed 

contents with index. 
(b) 'Bidder's General Information', as per 'Form F-1'. 
(c) Copies of documents, as specified in tender document 
(d) Copy of Schedule of Rate (SOR) with prices blanked out mentioning quoted / 

not quoted (as applicable) written against each item as a confirmation that the 
prices are quoted in requisite format .  

(e) 'Letter of Authority’ on the Letter Head, as per 'Form F-3' 
 (f) 'Agreed Terms and Conditions', as per 'Form F-5' 
(g) 'Acknowledgement Cum Consent Letter', as per 'Form F-6' 
(h) Duly attested documents in accordance with the "Bid Evaluation Criteria 

[BEC]" establishing the qualification. 
(i) Copy of Power of Attorney /copy of Board Resolution, in favour of the 

authorized signatory of the Bid, as per clause no.2.7 of ITB  
(j)          EMD in original (in case of manual tendering) / copy of EMD (in case of e-

Tender), as per Clause 16 of ITB. Declaration for Bid Security as per  provision 
of ITB. 

(m)    Undertaking as per Form-I to Section-II regarding Provisions for Procurement 
from a Bidder which shares a land border with India  

 (n) All forms and Formats including Annexures 
(o)    ‘Integrity Pact’ as per ‘Form F-14’ 
(p) ‘Indemnity Bond’ as per ‘Form F-15’ 
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(q) Tender Document, its Corrigendum/Amendment/Clarification(s) duly signed on 
each page (in case of manual tendering)/ digitally signed (in case of e-Tender) 
by the Authorized Signatory holding POA. 

(r) Additional document specified in BDS, SCC, Scope of Supply or mentioned 
elsewhere in the Tender Document, its 
Corrigendum/Amendment/Clarification(s). 

(s)      Any other information/details required as per Bidding Document 
  

 
Note: All the pages of the Bid must be signed by the "Authorized Signatory" of the 
Bidder holding POA. 
 

11.1.2    ENVELOPE-II: Price Bid  
 

i) The Prices are to be submitted strictly as per the Schedule of Rate of the 
bidding documents. BGL/ shall not be responsible for any failure on the part of 
the bidder to follow the instructions. 

ii) Bidders are advised NOT to mention Rebate/Discount separately, either in the 
SOR format or anywhere else in the offer. In case Bidder(s) intend to offer any 
Rebate/Discount, they should include the same in the item rate(s) itself under 
the “Schedule of Rates (SOR)” and indicate the discounted unit rate(s) only.  

iii) If any unconditional rebate has been offered in the quoted rate the same shall 
be considered in arriving at evaluated price. However no cognizance shall be 
taken for any conditional discount for the purpose of evaluation of the bids. 

iv) In case, it is observed that any of the bidder(s) has/have offered suo-moto 
Discount/Rebate after opening of unpriced bid but before opening of price bids 
such discount /rebate(s) shall not be considered for evaluation. However, in 
the event of the bidder emerging as the lowest evaluated bidder without 
considering the discount/rebate(s), then such discount/rebate(s) offered by the 
bidder shall be considered for Award of Work and the same will be conclusive 
and binding on the bidder. 

v) In the event as a result of techno-commercial discussions or pursuant to 
seeking clarifications / confirmations from bidders, while evaluating the un-
priced part of the bid, any of the bidders submits a sealed envelope stating that 
it contains revised prices; such bidder(s) will be requested to withdraw the 
revised prices failing which the bid will not be considered for further evaluation.  

 
11.1.3 In case of bids invited under Single Bid System (clause no. 2.0(C) of IFB refers), all 

the documents as specified at Clause 11.1.1 & 11.1.2 of ITB can be submitted in 
single envelope /folder, as per instructions of Tender Document. 

 
 

11.2     IN CASE OF E-TENDERING: 
 
 Bidders are requested to refer instructions for participating in e-Tendering (Annexure-I 

to Section III), Bidders manual kit  and FAQs available in e-tender portal and bids 
submitted manually shall be rejected. All pages of the Bid must be digitally signed by 
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the "authorized signatory" of the Bidder holding Power of Attorney. The Bid must be 
submitted on e-tender portal (https://etenders.gov.in/eprocure/app) as follows:- 

 
11.2.1 PART-I: “TECHNO-COMMERCIAL/UN-PRICED BID” comprising all the above 

documents mentioned at 11.1.1 along with copy of EMD/Bid Security/Declaration for 
Bid Security, copy of Power of Attorney and copy of integrity pact should be uploaded 
in the technical bid in the e-tender portal.  
 
Further, Bidders must submit the original " EMD, Power of Attorney, Integrity Pact 
(wherever applicable) and any other documents specified in the Tender Document to 
the address mentioned in IFB, in a sealed envelope, superscribing the details of 
Tender Document (i.e. tender number & tender for) within 7 days from the date of un-
priced bid opening.  
Bidders are required to submit the EMD in original by Due Date and Time of Bid 
Submission or upload a scanned copy of the same in the Part-I of the Bid. If the 
Bidder is unable to submit EMD in original by Due Date and Time of Bid Submission, 
the Bidder is required to upload a scanned copy of the EMD in Part-I of Bid, provided 
the original EMD, copy of which has been uploaded, is received within 7 days from the 
Due Date of Bid Opening, failing which the Bid will be rejected irrespective of their 
status/ranking in tendering process and notwithstanding the fact that a copy of EMD 
was earlier uploaded by the Bidder. 

 
11.2.2 PART-II: PRICE BID 

The Prices are to be filled strictly in the Schedule of Rate of the bidding documents 
and provision mentioned at para 11.1.2 hereinabove and to upload in Financial bid in 
the e-tender portal.  
 

11.3 In case of bids invited under single bid system, a single envelope containing all 
documents specified at Clause 11.1.1 & 11.1.2 of ITB above form the BID. All 
corresponding conditions specified at Clause 11.1.1 & 11.1.2 of ITB shall become 
applicable in such a case. 

 
12 BID PRICES 
 
12.1 Unless stated otherwise in the Bidding Documents, the Contract shall be for the whole 

works as described in Bidding Documents, based on the rates and prices submitted 
by the Bidder and accepted by the Employer. The prices quoted by the Bidders will be 
inclusive of all taxes except GST (CGST & SGST/UTGST or IGST).  

 
12.2 Prices must be filled in format for "Schedule of Rates [SOR]" enclosed as part of 

Tender document. If quoted in separate typed sheets and any variation in item 
description, unit or quantity is noticed; the Bid is liable to be rejected. 

 
12.3 Bidder shall quote for all the items of "SOR" after careful analysis of cost involved for 

the performance of the completed item considering all parts of the Bidding Document. 
In case any activity though specifically not covered in description of item under "SOR" 
but is required to complete the works as per Specifications, Scope of Work / Service, 
Standards, General Conditions of Contract (“GCC"), Special Conditions of Contract 
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("SCC") or any other part of Bidding Document, the prices quoted shall deemed to be 
inclusive of cost incurred for such activity.  

 
12.4 All duties, taxes and other levies [if any] payable by the Contractor under the Contract, 

or for any other cause except final GST (CGST & SGST/ UTGST or IGST) shall be 
included in the rates / prices and the total bid-price submitted by the Bidder.  
 
Bidder shall indicate applicable rate of GST (CGST & SGST/ UTGST or IGST) in 
SOR. 
 

12.5 Prices quoted by the Bidder, shall remain firm and fixed and valid till completion of the 
Contract and will not be subject to variation on any account unless any price 
escalation/variation is allowed elsewhere in the Tender Document.  

 
12.6 The Bidder shall quote the prices in 'figures' & words. There should not be any 

discrepancy between the  prices indicated in figures and the price indicated in words. 
In case of any discrepancy, the same shall be dealt as per clause no. 30 of ITB.  

 
12.7 Bidder shall also mention the Service Accounting Codes (SAC) / Harmonized 

System of Nomenclature (HSN) at the designated place in SOR. 
 
13 GST (CGST & SGST/ UTGST or IGST) 
 
13.1 Bidders are required to submit copy of the GST Registration Certificate while 

submitting the bids wherever GST (CGST & SGST/UTGST or IGST) is applicable. 
13.2 Quoted prices should be inclusive of all taxes and duties, except GST (CGST & SGST 

or IGST or UTGST). Please note that the responsibility of payment of GST (CGST & 
SGST or IGST or UTGST) lies with the Contractor only. Contractor providing taxable 
service shall issue an e-Invoice/Invoice/Bill, as the case may be as per rules/ 
regulation of GST.  Further, returns and details required to be filled under GST laws & 
rules should be timely filed by Contractor with requisite details. 

 
Payments to Contractor for claiming GST (CGST & SGST/UTGST or IGST) amount 
will be made provided the above formalities are fulfilled. Further, Bhagyanagar Gas 
Ltd may seek copies of challan and certificate from Chartered Accountant for deposit 
of GST (CGST & SGST/UTGST or IGST) collected from Owner.  
 

13.3 In case CBIC (Central Board of Indirect Taxes and Customs)/ any tax authority / any 
equivalent government agency brings to the notice of Bhagyanagar Gas Ltd that the 
Contractor has not remitted the amount towards GST (CGST & SGST/UTGST or 
IGST) collected from BGL/ to the government exchequer, then, that Contactor shall be 
put under Holiday list of BGL/ for period of six months after following the due 
procedure. This action will be in addition to the right of recovery of financial implication 
arising on BGL/. 

 
13.4 In case of statutory variation in GST (CGST & SGST/UTGST or IGST), other than 

due to change in turnover, payable on the contract value during contract period, the 
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Contractor shall submit a copy of the 'Government Notification' to evidence the rate as 
applicable on the Bid due date and on the date of revision.  

 
Beyond the contract period, in case Bhagyanagar Gas Ltd is not entitled for input tax 
credit of GST (CGST & SGST/UTGST or IGST), then any increase in the rate of GST 
(CGST & SGST/UTGST or IGST)   beyond the contractual delivery period shall be to 
Contractor’s account whereas any decrease in the rate GST (CGST & SGST/UTGST 
or IGST) shall be passed on to the Owner.  
 
Beyond the contract period, in case Bhagyanagar Gas Ltd. is entitled for input tax 
credit of GST (CGST & SGST/UTGST or IGST), then statutory variation in quoted 
GST (CGST & SGST/UTGST or IGST) on supply and on incidental services, shall be 
to BGL/’s account.  
Claim for payment of GST (CGST & SGST/UTGST or IGST)/ Statutory variation, 
should be raised within two [02] months from the date of issue of 'Government 
Notification' for payment of differential (in %) GST (CGST & SGST/UTGST or IGST), 
otherwise claim in respect of above shall not be entertained for payment of arrears. 
 
The base date for the purpose of applying statutory variation shall be the Bid Due 
Date. 
 

13.5 Where BGL/ is entitled to avail the input tax credit of GST (CGST & SGST/UTGST or 
IGST):-  

 
13.5.1 Owner/BGL/ will reimburse the GST (CGST & SGST/UTGST or IGST) to the 

Contractor at actuals against submission of E-Invoices/Invoices as per format 
specified in rules/ regulation of GST to enable Owner/ Bhagyanagar Gas Ltd to claim 
input tax credit of  GST (CGST & SGST/UTGST or IGST) paid. In case of any 
variation in the executed quantities, the amount on which the GST (CGST & 
SGST/UTGST or IGST) is applicable shall be modified in same proportion.  Returns 
and details required to be filled under GST laws & rules should be timely filed by 
supplier with requisite details. 

13.5.2 The input tax credit of quoted GST (CGST & SGST/UTGST or IGST) shall be 
considered for evaluation of bids, as per evaluation criteria of tender document. 

13.6 Where Bhagyanagar Gas Ltd is not entitled to avail/take the full input tax credit of 
GST (CGST & SGST/UTGST or IGST):-  

13.6.1 Owner/BGL/ will reimburse GST (CGST & SGST/UTGST or IGST) to the Contractor 
at actuals against submission of E-Invoices/Invoices as per format specified in rules/ 
regulation of GST subject to the ceiling amount of GST (CGST & SGST/UTGST or 
IGST) as quoted by the bidder, subject to any statutory variations, except variations 
arising due to change in turnover. In case of any variation in the executed quantities 
(If directed and/or certified by the Engineer-In-Charge) the ceiling amount on which 
GST (CGST & SGST/UTGST or IGST) is applicable will be modified on pro-rata 
basis.  

13.6.2 The bids will be evaluated based on total price including quoted GST (CGST & 
SGST/UTGST or IGST).  
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13.7 Bhagyanagar Gas Ltd will prefer to deal with registered supplier of goods/ services 
under GST. Therefore, bidders are requested to get themselves registered under 
GST, it not registered yet.  
However, in case any unregistered bidder is submitting their bid, Bids will be 
evaluated as per quoted prices without loading of GST (CGST & SGST/UTGST or 
IGST), if not quoted. their prices will be loaded with applicable GST (CGST & 
SGST/UTGST or IGST) while evaluation of bid (if applicable as per Govt. Act/ Law in 
vogue).  Where BGL/ is entitled for input credit of GST (CGST & SGST/UTGST or 
IGST), the same will be considered for evaluation of bid as per evaluation 
methodology of tender document. Further, an unregistered bidder is required to 
mention its Income Tax PAN in bid document. Further, an unregistered bidder is 
required to mention its Income Tax PAN in bid document..  

13.8 In case Bhagyanagar Gas Ltd is required to pay entire/certain portion of applicable 
GST (CGST & SGST/UTGST or IGST)  and remaining portion, if any, is to be 
deposited by Bidder directly as per GST (CGST & SGST/UTGST or IGST)  laws, 
entire applicable rate/amount of GST (CGST & SGST/UTGST or IGST) to be 
indicated by bidder in the SOR. 
Where Bhagyanagar Gas Ltd has the obligation to discharge GST (CGST & 
SGST/UTGST or IGST)  liability under reverse charge mechanism and BGL/ has paid 
or is /liable to pay   GST (CGST & SGST/UTGST or IGST)  to the Government on 
which interest or penalties becomes payable as per GST laws for any reason which  is 
not  attributable to BGL/ or  ITC with respect to such payments  is  not available to 
BGL/ for any reason which  is not  attributable to BGL/, then BGL/ shall be entitled to  
deduct/ setoff / recover such  amounts  against any amounts paid or payable by 
Bhagyanagar Gas Ltd to Contractor / Supplier. 

13.9 Contractor shall ensure timely submission of correct invoice(s) /e-invoice(s), as per 
GST rules/ regulation, with all required supporting document(s) within a period 
specified in Contract to enable Bhagyanagar Gas Ltd to avail input credit of GST 
(CGST & SGST/UTGST or IGST). Further, returns and details required to be filled 
under GST laws & rules should be timely filed by Contractor with requisite details. 
If input tax credit is not available to BGL/ for any reason not attributable to 
Bhagyanagar Gas Ltd, then Bhagyanagar Gas Ltd shall not be obligated or liable to 
pay or reimburse GST (CGST & SGST/UTGST or IGST) claimed in the invoice(s) and 
shall be entitled to deduct / setoff / recover such GST amount (CGST & SGST/UTGST 
or IGST) or Input Tax Credit amount together with penalties and interest, if any, 
against any amounts paid or becomes payable by Bhagyanagar Gas Ltd in future to 
the Contractor under this contract or under any other contract. 

13.10 Anti-profiteering clause 
 As per Clause 171 of GST Act it is mandatory to pass on the benefit due to reduction 

in rate of tax or from input tax credit to the consumer by way of commensurate 
reduction in prices. The Contractor may note the above and quote their prices 
accordingly.  

13.11 In case the GST rating of contractor on the GST portal / Govt. official website is 
negative / black listed, then the bids may be rejected by BGL/. Further, in case rating 
of bidder is negative / black listed after award of work, then BGL/ shall not be 
obligated or liable to pay or reimburse GST to such c and shall also be entitled to 
deduct / recover such GST along with all penalties / interest, if any, incurred by 
Bhagyanagar Gas Ltd. 
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13.12 GST (CGST & SGST/UTGST or IGST) is implemented w.e.f. 01.07.2017 which 
subsumed various indirect taxes and duties applicable before 01.07.2017. 
Accordingly, the provisions of General Condition of Contract relating to taxes and 
duties which are subsumed in GST are modified to aforesaid provisions mentioned in 
clause no. 12 and 13 of ITB.   

13.13 GST, as quoted by the bidder in Schedule of Rates, shall be deemed as final and 
binding for the purpose of bid evaluation (applicable for tenders where bidder quotes 
the GST rates). In case a bidder enters “zero/blank” GST or an erroneous GST, the 
bid evaluation for finalizing the L1 bidder will be done considering the “Zero” or quoted 
GST rate, as the case may be. No request for change in GST will be entertained after 
submission of bids. 
In cases where the successful bidder quotes a wrong GST rate, for releasing the 
order, the following methodology will be followed: 
 In case the actual GST rate applicable is lower than the quoted GST rate, the 

actual GST rate will be added to the quoted basic prices. The final cash 
outflow will be based on actual GST rate. 

 In case the actual GST rate applicable is more than the quoted GST rate, the 
basic prices quoted will be reduced proportionately, keeping the final cash 
outflow the same as the overall quoted amount. 

 Based on the Total Cash Outflow calculated as above, BGL/ shall place orders. 
13.14 Wherever TDS under GST Laws has been deducted from the invoices raised / 

payments made to the Contractors, as per the provisions of the GST law / Rules, 
Contractors should accept the corresponding GST-TDS amount populated in the 
relevant screen on GST common portal (www.gst.gov.in). Further, Vendors should 
also download the GST TDS certificate from GST common portal (reference path: 
Services > User Services > View/Download Certificates option). 

13.15 Provision w.r.t. E- Invoicing requirement as per GST laws: 
 Supplier who is required to comply with the requirements of E-invoice for B2B 

transactions as per the requirement of GST Law will ensure the compliance of 
requirement of E Invoicing under GST law. If the invoice issued without following this 
process, such invoice can-not be processed for payment by Bhagyanagar Gas Ltd as 
no ITC is allowed on such invoices.  

  Therefore, all the payments to such supplier who is liable to comply with e-invoice as 
per GST Laws shall be made against the proper e-invoice(s) only. Further, returns and 
details required to be filled under GST laws & rules against such e-invoices should be 
timely filed by Supplier of  Goods with requisite details. 

  If input tax credit is not available to Bhagyanagar Gas Ltd for any reason attributable 
to  supplier (both for E-invoicing cases and non-E-invoicing cases), then Bhagyanagar 
Gas Ltd shall not be obligated or liable to pay or reimburse GST (CGST & 
SGST/UTGST or IGST) claimed in the invoice(s) and shall be entitled to deduct / 
setoff / recover such GST amount (CGST & SGST/UTGST or IGST) or Input Tax 
Credit amount together with penalties and interest, if any, by adjusting against any 
amounts paid or becomes payable in future to the supplier under this contract or under 
any other contract. 
 
To ensure compliance, undertaking in requisite format is to be submitted by supplier 
as per format F-17 along with documents for release of payment. 

13.16  New Taxes & duties: Any new taxes & duties, if imposed by the State/ Central Govt. 
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of India after the due date of bid submission but before the Contractual Completion 
Date, shall be reimbursed to the Service Provider on submission of copy of 
notification(s) issued from State/ Central Govt. Authorities along with documentary 
evidence for proof of payment of such taxes & duties, but only after ascertaining it’s 
applicability with respect to the Contract. 

13.17 Full payment including GST will be released at the time of processing of invoice for 
payment, where the GST amount reflects in Form GSTR-2A of Bhagyanagar Gas Ltd. 
However, in case where the GST amount doesn't reflect in Form GSTR-2A of 
Bhagyanagar Gas Ltd, the amount of GST will be released after reflection of GST 
amount of corresponding invoice in Form GSTR-2A of Bhagyanagar Gas Ltd. 

 
14 BID CURRENCIES:  
  

Bidders must submit bid in Indian Rupees only. 
 
15 BID VALIDITY 
 
15.1 Bids shall be kept valid for period specified in BDS from the final  Due date of 

submission of bid'. A Bid valid for a shorter period may be rejected by BGL/ as 'non-
responsive'. 

15.2 In exceptional circumstances, prior to expiry of the original 'Bid Validity Period', the 
Employer may request  the Bidders to extend the 'Period of Bid Validity' for a specified 
additional period. The request and the responses thereto shall be made in writing or 
by email. A Bidder may refuse the request without forfeiture of his EMD / Bid Security.  

 
A Bidder agreeing to the request will not be required or permitted to modify his Bid, 
but will be required to extend the validity of its EMD for the period of the extension and 
in accordance with "ITB: Clause-16" in all respects. 

 
16 EARNEST MONEY DEPOSIT 
 
16.1 Bid must be accompanied with earnest money (i.e Earnest Money Deposit (EMD) 

also known as Bid Security) in the form of ‘Demand Draft’ / ‘Banker’s Cheque’ / 
‘Insurance Surety Bond’ / ‘Fixed Deposit Receipt’ [in favour of Bhagyanagar Gas 
Limited payable at place mentioned in  BDS] or ‘Bank Guarantee’ strictly as per the 
format given in form F 2 of the Tender Document. Bidder shall ensure that EMD  
submitted in the form of  ‘Bank Guarantee’ should have a validity of at least ‘two [02] 
months’ beyond the validity of the Bid. EMD submitted in the form of ‘Demand Draft’ 
or ‘Banker’s Cheque’ should be valid for three months.   

 
Bid not accompanied with EMD, or EMD not in requisite format shall be liable for 
rejection. The EMD shall be submitted in Indian Rupees only.  
 

16.2 The bidder can also submit the EMD through online banking transaction i.e. 
IMPS/NEFT/RTGS etc. For this purpose, the details of Bhagyanagar Gas Ltd’s Bank 
Account are mentioned under BDS. While remitting, the bidder must indicate EMD 
and tender/E-tender no. under remarks. Bidders shall be required to submit/ upload 
the successful transaction details along-with their bid/e-bid in addition to forwarding 
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the details to dealing officer through email/letter with tender reference number 
immediately after remittance of EMD. In absence of submitting/ uploading the 
remittance details, the bid is likely to be considered as bid not accompanied with 
EMD. Further, in case of the online transaction, submission of EMD in original is not 
applicable. 

 
16.3 BGL/ shall not be liable to pay any documentation charges, Bank charges, 

commission,  interest etc. on the amount of EMD. In case EMD is in the form of a 
‘Bank Guarantee’, the same shall be from any Indian scheduled Bank (excluding Co-
operative banks and Regional Rural bank) or a branch of an International Bank 
situated in India and registered with ‘Reserve Bank of India’ as Scheduled Foreign 
Bank. However, in case of ‘Bank Guarantee’ from Banks other than the Nationalized 
Indian Banks, the Bank must be commercial Bank having net worth in excess of Rs. 
100 Crores [Rupees One Hundred Crores] and a declaration to this effect should be 
made by such commercial Bank either in the ‘Bank Guarantee’ itself or separately on 
its letterhead. Purchaser will verify the BG from issuing bank. 

 
16.4 Any Bid not secured in accordance with “ITB: Clause-16.1 & Clause-16.3” may be 

rejected by BGL/ as non-responsive. 
 
16.5 Unsuccessful Bidder’s EMD will be discharged/ returned as promptly as possible, but 

not later than ‘thirty [30] days’ after finalization of tendering process. 
 
16.6 The successful Bidder’s EMD will be discharged upon the Bidder’s acknowledging the 

‘Award’ and signing the ‘Agreement’ (if applicable) and furnishing the ‘Contract 
Performance Security (CPS)/ Security Deposit’ pursuant to clause no. 38 of ITB.  

 
16.7 Notwithstanding anything contained herein, the EMD  may also be forfeited in any of 

the following cases: 
 

(a) If a Bidder withdraws his Bid during the ‘Period of Bid Validity’ 
(b)      If a Bidder has indulged in corrupt/fraudulent /collusive/coercive practice 
(c) If the Bidder modifies Bid during the period of bid validity (after Due Date and 

Time for Bid Submission). 
(d) Violates any other condition, mentioned elsewhere in the Tender Document, 

which may lead to forfeiture of EMD.   
(e) In the case of a successful Bidder, if the Bidder fails to: 

(i) to acknowledge receipt of the “Notification of Award” /  Fax of 
Acceptance[FOA]”,  

(ii) to furnish “Contract Performance Security / Security Deposit”, in 
accordance with “ITB: Clause-38” 

(iii) to accept ‘arithmetical corrections’ as per provision of the clause 30 of 
ITB. 
 

16.8 In case EMD is in the form of ‘Bank Guarantee’, the same must indicate the Tender 
Document No. and the name of Tender Document for which the Bidder is quoting. 
This is essential to have proper correlation at a later date.  
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16.9 MSEs (Micro & Small Enterprises) are exempted from submission of EMD in 
accordance with the provisions of PPP-2012 and Clause 40 of ITB. However, 
Traders/Dealers/ Distributors /Stockiest /Wholesaler are not entitled for exemption of 
EMD.The Government Departments/PSUs are also exempted from the payment of 
EMD.  Further, Startups are also exempted from the payment of EMD.  

 
 
16.10 In case of forfeiture of EMD/ Bid Security, the forfeited amount will be considered 

inclusive of tax and tax invoice will be issued by Bhagyanagar Gas Ltd. The forfeiture 
amount will be subject to final decision of Bhagyanagar Gas Ltd based on other terms 
and conditions of order/ contract.”  

 
16.11 EMD/Bid Bond will not be accepted in case the same has reference of 

‘remitter’/’financer’ other than bidder on the aforementioned financial instrument of 
EMD/ Bid Bond submitted by the bidder and bid of such bidder will be summarily 
rejected. 

 
 
 
 
 
 
16A DECLARATION FOR BID SECURITY 
 

Start-Ups and CPSEs (to whom exemption is allowed as per extant guidelines in 
vogue) are required to submit Declaration for Bid Security as per proforma at Form F-
3A.  

 
17 PRE-BID MEETING (IF APPLICABLE)  
 
17.1 The Bidder(s) or his designated representative are invited to attend a "Pre-Bid 

Meeting" which will be held at address specified in IFB. It is expected that a bidder 
shall not depute more than 02 representatives for the meeting.  

  
17.2 Purpose of the meeting will be to clarify issues and to answer questions on any matter 

that may be raised at that stage and give hands-on e-tendering. 
 
17.3 Text of the questions raised and the responses given, together with any responses 

prepared after the meeting, will be uploaded on e-tender portal against the Tender as 
specified in "ITB: Clause-8. Any modification of the Contents of Bidding Documents 
listed in "ITB: Clause-7.1", that may become necessary as a result of the Pre-Bid 
Meeting shall be made by the Employer exclusively through the issue of an 
Corrigendum pursuant to "ITB: Clause-9", and not through the minutes of the Pre-Bid 
Meeting. 

 
17.4 Non-attendance of the Pre-Bid Meeting will not be a cause for disqualification of 

Bidder. 
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18 FORMAT AND SIGNING OF BID 
 
18.1 The original and all copies of the Bid shall be typed or written in indelible ink [in the 

case of copies, photocopies are also acceptable] and shall be signed by a person or 
persons duly authorized to sign on behalf of the Bidder (as per POA). The name and 
position held by each person signing, must be typed or printed below the signature. All 
pages of the Bid except for unamendable printed literature where entry(s) or 
amendment(s) have been made shall be initialed by the person or persons signing the 
Bid. 

 
18.2 The Bid shall contain no alterations, omissions, or additions, unless such corrections 

are initialed by the person or persons signing the Bid.  
18.3 In case of e-tendering, digitally signed documents to be  uploaded as detailed in 

addendum to ITB (Annexure-III to Section III).  
 
19 ZERO DEVIATION AND REJECTION CRITERIA 
 
19.1  ZERO DEVIATION: Deviation to terms and conditions of "Bidding Documents" may 

lead to rejection of bid. BGL/ will accept bids based on terms & conditions of "Bidding 
Documents" only. Bidder may note BGL/ will determine the substantial 
responsiveness of each bid to the Bidding Documents pursuant to provision contained 
in clause 29 of ITB. For purpose of this, a substantially responsive bid is one which 
conforms to all terms and conditions of the Bidding Documents without deviations or 
reservations. BGL/'s determination of a bid's responsiveness is based on the content 
of the bid itself without recourse to extrinsic evidence.  

 
Bidder is requested not to take any deviation(s)/exception(s) to the terms & conditions 
of  Tender Document, and submit all requisite documents as mentioned in this Tender 
Document, failing which their Bid will be liable for rejection. If a Bidder does not reply 
to the queries in the permitted time frame then its Bid shall be evaluated based on the 
documents available in the Bid. 
 
As a principle, clarifications from bidders after opening of tenders will not be sought. 
However, where clarifications / documents from the bidders on important aspects are 
absolutely necessary for finalization of tender, clarifications from bidder can be asked. 
The request for clarification shall be given in email/portal, asking the bidder to respond 
by a specified date, and also mentioning therein that, if the bidder does not comply or 
respond by the date, his tender will be liable to be rejected. Depending on the 
outcome, such tenders are to be ignored or considered further. No change in prices or 
substance of the bid including specifications, shall be offered or permitted. No post-bid 
clarification at the initiative of the bidder shall be entertained. The shortfall information/ 
documents should be sought only in case of historical documents which pre-existed 
bids and which have not undergone change since then.   
 
19.2 REJECTION CRITERIA: Notwithstanding the above, deviation to the following 
clauses of Tender document shall lead to summarily rejection of Bid: 
(a) Firm Price 
(b) Earnest Money Deposit / Bid Security/ Bid Security declaration, as applicable 
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(c) Specifications & Scope of Work  
(d) Schedule of Rates / Price Schedule / Price Basis 
(e) Duration / Period of Contract/ Completion schedule 
(f) Period of Validity of Bid 
(g) Price Reduction Schedule  
(h) Contract Performance Security   
(i) Guarantee / Defect Liability Period   
(j) Arbitration / Resolution of Dispute/Jurisdiction of Court 
(k) Force Majeure & Applicable Laws 
(l)     Integrity Pact, if Applicable  
(m) Any other condition specifically mentioned in the tender document elsewhere 

that non-compliance of the clause lead to rejection of bid 
Note: Further, it is once again reminded not to mention any condition in the Bid which 
is contradictory to the terms and conditions of Tender document. 
 

20 E-PAYMENT 
  

BGL/ (India) Limited has initiated payments to Contractors electronically, and to 
facilitate the payments electronically through 'e-banking'.  
 
 
 
 
 
 
 
 

 [D] – SUBMISSION OF BIDS 
 
21 SUBMISSION, SEALING AND MARKING OF BIDS  
 
21.1 In case of e-tendering, bids shall be submitted through e-tender mode in the manner 

specified elsewhere in tender document. No Manual/ Hard Copy (Original) offer shall 
be acceptable. Physical documents shall be addressed to the owner at address 
specified in IFB. 

21.2 In case of manual tendering bid must be submitted in sealed envelope. If the 
envelope is not sealed & marked as per Clause No. 11 of ITB, the employer will 
assume no responsibility for misplacement or pre-mature opening of the bid. 

21.3 All the bids shall be addressed to the owner at address specified in IFB. 
21.4 Bids submitted under the name of AGENT / REPRESENTATIVE /RETAINER/ 

ASSOCIATE etc. on behalf of a bidder/affiliate shall not be accepted. 
 
22 DEADLINE FOR SUBMISSION OF BIDS 
 
22.1 In case of e-bidding, the bids must be submitted through e-tender mode not later than 

the date and time specified in the tender documents/BDS. 
22.2 In case of manual tendering EMD along with bid must be submitted within the due 

date & time, as specified in Clause no. 2.0 (I) of IFB and place mentioned in BDS. 



 

 

 INSTRUCTIONS TO BIDDERS     

 

                                                                                         Page 59 of 255 

 

22.3 Bhagyanagar Gas Ltd may, in exceptional circumstances and at its discretion, extend 
the deadline for submission of Bids (8.0 and/or 9  of ITB refers). In which case all 
rights and obligations of Bhagyanagar Gas Ltd and the Bidders, previously subject to 
the original deadline will thereafter be subject to the deadline as extended. Notice for 
extension of due date of submission of bid will be uploaded on e-tender portal / 
communicated to the bidders.  

 
23 LATE BIDS 
 
23.1 Any bids received after the notified date and time of closing of tenders will be treated 

as late bids.  
23.2 In case of e-tendering, e-tendering system shall close immediately after the due date 

for submission of bid and no bids can be submitted thereafter.  
  

23.3 EMD /physical documents received to address other than one specifically stipulated in 
the Tender Document will not be considered for evaluation/opening/award if not 
received to the specified destination within stipulated date & time. 

  
24 MODIFICATION AND WITHDRAWAL OF BIDS 
 
24.1 Modification and withdrawal of bids shall be as follows:- 
 
 
 
 
 
 
 
 
 
24.1.1 IN CASE OF E- TENDERING 
 
 The bidder may withdraw or modify its bid after bid submission but before the due 

date and time for submission as per tender document.  
 
24.1.2 IN CASE OF MANUAL BIDDING -NOT APPLICABLE 
 
   

[E] – BID OPENING AND EVALUATION 
 

25 EMPLOYER'S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL BIDS 
 

25.1 BGL/ reserves the right to accept or reject any Bid, and to annul the Bidding process 
and reject all Bids, at any time prior to award of Contract, without thereby incurring any 
liability to the affected Bidder(s) or any obligations to inform the affected Bidder(s) of 
the ground for BGL/'s action. However, Bidder if so desire may seek the reason (in 
writing) for rejection of their Bid to which BGL/ shall respond quickly. 
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25.2 A bidder is to be permitted to send his representation in writing to dealing officer 
specified in tender for rejection of bid. But, such representation has to be sent upto 
10(ten) days from the date of Notification of Award/FOA. A decision on representation 
will be taken by BGL/ within 15 (fifteen) days of the receipt of the representation. Only 
a directly affected bidder can represent in this regard: 

 
i)    Only a bidder who has participated in tender can make such representation 
ii)   In case technical bid has been evaluated before the opening of the financial bid, 

an application for review in relation to the financial bid may be filed only by a 
bidder whose technical bid is found to be acceptable 

25.3 However, following decisions of BGL// shall not be subject to review: 
a)   Determination of the need for procurement; 
b)   Selection of the mode of procurement or bidding system; 
c)   Choice of selection procedure; 
d)   Provisions limiting participation of bidders in the procurement process; 
e)   The decision to enter into negotiations with the L1 bidder; 
f)    Cancellation   of the   procurement process except where it is intended to 

subsequently re-tender the same requirements; 
g)   Issues related to ambiguity in contract terms may not be taken up after a 

contract has been signed, all such issues should be highlighted before 
consummation of the contract by the vendor/ contractor; and 

h)   Complaints against specifications except under the premise that they are either 
vague or too specific so as to limit competition may be permissible. 

 
 
 
 
 
 
 
 
 

 
26 BID OPENING 
 
26.1 Unpriced Bid Opening : 
  
            BGL/ will open bids, in the presence of bidders’ designated representatives who 

choose to attend, at date, time and location stipulated in the BDS.  The bidders’ 
representatives, who are present shall sign a bid opening register evidencing their 
attendance.  

 
26.2 Priced Bid Opening: 
 
26.2.1 BGL/ will open the price bids of those Bidders who meet the qualification requirement 

and whose bid is determined to be technically and commercially responsive. Techno-
commercial bid evaluation status will be are to be informed to all bidders (including 
informing the techno-commercially not qualified Bidders). Price bids are to be opened 
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in the presence of only techno-commercially acceptable bidders, who are willing to 
attend the bid opening, at a pre-publicised date, time and place or on the portal in 
case of e-procurement. The bidder’s name, bid price, discount (if any) and any such 
details considered appropriate shall be read out during the price bid opening. Offers 
should not, repeat not, be circulated amongst the bidder's representative. Bidders 
selected for opening of their price bid shall be informed about the date & time of price 
bid opening. Bidders may depute their authorized representative to witness the price 
bid opening. The Bidders’ representatives, who are present shall sign a Price Bid 
Opening Register evidencing their attendance and may be required to be present 
even on a short notice.      

26.2.2 The price bids of those Bidders who were not found to be techno-commercially 
responsive shall not be opened in both manual tendering and e-tendering.  

 
26.3 In case of bids invited under the single bid system, bid shall be opened on the 

specified due date & time. 
 
27 CONFIDENTIALITY 
  

Information relating to the examination, clarification, evaluation and comparison of 
bids, and recommendations for the award of a contract, shall not be disclosed to 
bidders or any other person not officially concerned with such a process until the 
award to the successful bidder.  
 

28 CONTACTING THE EMPLOYER 
 
28.1 From the time of bid opening to the time of contract award, no bidder shall contact 

BGL/ on any matter related to the bid, except on request and prior written permission. 
 
28.2 Any effort by the bidder to influence BGL/ in bid evaluation, bid comparison or contract 

award decisions will vitiate the process and will result in the rejection of the bidder's 
bid and action shall be initiated as per the BGL/’s procedure for action in case Corrupt 
/ Fraudulent / Collusive / Coercive practices in this regard apart from forfeiture of 
EMD/ Bid Security, if any. 

 
 
 
 
29 EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS 
 
29.1 The employer’s’s determination of a bid’s responsiveness is based on the content of 

the bid only. Prior to the detailed evaluation of Bids, the Employer will determine 
whether each Bid:- 
(a) Meets the "Bid Evaluation Criteria"  of the Bidding Documents; 
(b) Has been properly signed; 
(c) Is accompanied by the required 'Earnest Money / Bid Security / Bid Security 

Declaration '; 
(d) Is substantially responsive to the requirements of the Bidding Documents; and 
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(e) Provides any clarification and/or substantiation that the Employer may require 
to determine responsiveness pursuant to "ITB: Clause-29.2"  

29.2 A substantially responsive Bid is one which conforms to all the terms, conditions and 
specifications of the Bidding Documents without material deviations or reservations or 
omissions for this purpose employer defines the foregoing terms below:- 
a)  “Deviation” is departure from the requirement specified in the tender 

documents. 
b)  “Reservation” is the setting of limiting conditions or withholding from complete 

acceptance of the requirement in the tender documents.  
c)  “Omission” is the failure to submit part or all of the information or 

documentation required in the tender document for evaluation of bid. 
29.3 A material deviation, reservation or omission is one that, 

a)   If accepted would, 
i)   Affect in any substantial way the scope, quality, or performance of the 

job as specified in tender documents. 
ii)  Limit, in any substantial way, inconsistent with the Tender Document, 

the Employer’s rights or the tenderer’s obligations under the proposed 
Contract. 

b) If rectified, would unfairly affect the competitive position of other bidders 
presenting substantially responsive bids. 

29.4 The employer shall examine all aspects of the bid to confirm that all requirements 
have been met without any material deviation, reservation or omission. 

29.5 Tenders that do not meet the basic requirements specified in the bid documents 
are to  be  treated  as  unresponsive  {both  during  Techno-commercial  evaluation  
and Financial Evaluation  in case  of Two   Bid System )  and  will be ignored. All 
tenders received will first be scrutinized to see whether the tenders meet the basic 
requirements  as  incorporated  in  the  Bid  document  and  to  identify  
unresponsive tenders, if any. Unresponsive offers may not subsequently be made 
responsive by correction or withdrawal of the non- conforming stipulation. Some 
important points on the basis of which a tender may be declared as unresponsive 
and be ignored during the initial scrutiny are : 

 
 
 
 
 
 
 

 
i)    The tender is not in the prescribed format or is unsigned or not signed as per 

the stipulations in the bid document; 
ii)    The required EMD has not been provided or exemption from EMD is claimed 

without acceptable proof of exemption; 
iii)  The bidder is not eligible to participate in the bid as per laid down eligibility 

criteria  
iv)  The  bid  departs  from  the  essential  requirements  specified  in  the  bidding 

document (for example, the tenderer has not agreed to give the required 
contract performance security); or 
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v)    Against a schedule in the list of requirements in the tender enquiry, the tenderer 
has not  quoted  for  the  entire  requirement  as  specified  in  that  schedule 
(example: in a schedule, it has been stipulated that the tenderer will supply the 
equipment, install and commission it and also train the BGL/’s personnel for 
operating the equipment. The tenderer has, however, quoted only for supply of 
the equipment). 

 
 
30 CORRECTION OF ERRORS 
 
30.1 Bids determined to be substantially responsive will be checked by the Employer for 

any arithmetic errors. Errors in Price Schedule/Schedule of Rates (SOR) will be 
corrected by the Employer as follows: 

 
(i) When there is a difference between the rates in figures and words, the rate 

which corresponds to the amount worked out by the Bidder (i.e. by multiplying 
the quantity and rate) shall be taken as correct.  

(ii) When the rate quoted by the Bidder in figures and words tallies but the amount 
is incorrect, the rate quoted by the bidder shall be taken as correct and not the 
amount. The amount shall be re-calculated/ corrected accordingly.  

(iii) In case a Price Schedule/ Schedule of Rate is having provisions of sub-total 
and grand total and there is a difference between “sum of sub totals” and 
“grand total”, “sum of sub totals” shall be taken as correct 

(iv) When it is not possible to ascertain the correct rate, in the manner prescribed 
above, the rate as quoted in words shall be adopted and the amount worked 
out, for comparison purposes. 

(v) In case any bidder does not quote for any item(s) of “Schedule of Rates” and 
the estimated price impact is more than 10% of the quoted price, then the bid 
will be rejected. If such price impact of unquoted items is 10% or less of his 
quoted price, then the unquoted item(s) shall be loaded  highest of the price 
quoted by the other bidders . If such bidder happens to be lowest evaluated 
bidder, price of unquoted items shall be considered as included in the quoted 
bid price. 

 
 
 
 
 
 
 
 

 
30.2 The discrepancy in bid shall be conveyed to the bidder asking to respond by a target 

date and if the bidder does not agree with observation, its Bid is liable to  be rejected, 
and the EMD shall be forfeited / actions shall be invoked as per Declaration for Bid 
Security. 

 
30.3 The above provision of Correction of Error shall not be applicable for E-tendering. 
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31 CONVERSION TO SINGLE CURRENCY FOR COMPARISON OF BIDS 
  

Not Applicable. All bids submitted must be in the currency specified at clause 14 of 
ITB. 
 

32 EVALUATION AND COMPARISON OF BIDS 
  

Bid shall be evaluated as per evaluation criteria mentioned in Section-II of bidding 
documents on lowest bid. 
In case of a tie at the lowest bid (L1) position between two or more bidders, the 
order/LoA will be placed on the bidder who has higher/ highest turnover in last audited 
financial year.  
In case there is a tie at the lowest bid (L1) position between only startup bidders and 
none of them has past turnover,   the order/LoA will be placed on the startup who is 
registered earlier with Department for Promotion of Industry and Internal Trade. 
 

33 COMPENSATION FOR EXTENDED STAY   
 
33.1 In the event of the time of completions of work getting delayed beyond the time 

schedule indicated in the bidding document plus a grace period equivalent to 1/5th of 
the time schedule or 2 months whichever is more, due to reasons solely attributable to 
Employer, the Contractor shall be paid compensation for extended stay (ESC) to 
maintain necessary organizational set up and construction tools, tackles, equipment 
etc. at site of work. 

33.2 The bidder is required to specify the rate for ESC on per month basis in the “PRICE 
PART” of his bid, which shall be considered for loading on total quoted price during 
price bid evaluation. The loading shall be done of a period of 1/5th of the time 
schedule or 1 month whichever is less. In case bidder does not indicate the rate for 
ESC in price part of his bid, it will be presumed that no ESC is required by the bidder 
and evaluation shall be carried out accordingly. 

 
34 PURCHASE PREFERENCE -  NOT APPLICABLE 

  
 

 [F] – AWARD OF CONTRACT 
 

35 AWARD 
 
Subject to "ITB: Clause-29", Bhagyanagar Gas Ltd will award the Contract to the 
successful Bidder whose Bid has been determined to be substantially responsive and 
has been determined as the lowest provided that bidder, is determined to be qualified 
to satisfactorily perform the Contract.  
“Bhagyanagar Gas Ltd intent to place the contract directly on the address from 
where Goods are produced/dispatched or Services are rendered. In case, bidder 
wants contract at some other address or supply of Goods/ Services from 
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multiple locations, bidder is required  to provide in their bid address on which 
order is to be placed”.  

 
BGL/ will place the Contract directly on the successful bidder from whom the bid has 
been received & evaluated and will not place order on other entities such as 
subsidiary, business associate or partner, dealer/distributor etc. of the Bidder. 

 
36 NOTIFICATION OF AWARD / FAX OF ACCEPTANCE 
 
36.1 Prior to the expiry of ‘Period of Bid Validity’, Notification of Award for acceptance of 

the Bid will be intimated to the successful Bidder by BGL/ either by E - mail /Letter or 
like means defined as the “Fax of Acceptance (FOA)”. The Contract shall enter into 
force on the date of FOA and the same shall be binding on BGL and successful 
Bidder (i.e. Contractor).  The Notification of Award/FOA will constitute the formation of 
a Contract. The detailed Letter of Acceptance shall be issued thereafter incorporating 
terms & conditions of Tender Document, Corrigendum, Clarification(s), Bid and 
agreed variation(s)/acceptable deviation(s), if any. BGL may choose to issue 
Notification of Award in form of detailed Letter of Acceptance without issuing FOA and  
in such case the Contract shall enter into force on the date of detailed Letter of 
Acceptance only. 

 
36.2 Contract period shall commence from the date of "Notification of Award" or as 

mentioned in the Notification of Award. The "Notification of Award" will constitute the 
formation of a Contract, until the Contract has been effected pursuant to signing of 
Contract Agreement as per "ITB: Clause-37".  

36.3 Upon the successful Bidder's / Contractor's furnishing of 'Contract Performance 
Security / Security Deposit', pursuant to "ITB: Clause-38", Bhagyanagar Gas Ltd will 
promptly discharge his 'Earnest Money Deposit / Bid Security', pursuant to "ITB: 
Clause-16" 

36.4 The Order/ contract value mentioned above is subject to Price Reduction Schedule 
clause. 

36.5 Bhagyanagar Gas Ltd will award the Contract to the successful Bidder, who, within 
'fifteen [15] days' of receipt of the same, shall sign and return the acknowledged copy 
to BGL/. 
 

37 SIGNING OF AGREEMENT 
 
37.1 The successful Bidder/Contractor shall be required to execute an 'Agreement' (in case 

the individual contract value as specified in Notification of Award is more than INR 10 
Lakhs exclusive of GST) in the proforma given in this Bidding Document on a 'non-
judicial stamp paper' of appropriate value [cost of the 'stamp-paper' shall be borne by 
the successful Bidder/Contractor] and of ' State of India' specified in Bidding Data 
Sheet (BDS) only, within 'fifteen [15] days' of receipt of the "Fax of Acceptance [FOA]" 
of the Tender by the successful Bidder/Contractor failure on the part of the successful 
Bidder/Contractor to sign the 'Agreement' within the above stipulated period, shall 
constitute sufficient grounds for forfeiture of EMD/Security Deposit / Action as per Bid 
Security declaration. 
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37.3 Bidders can request Bilingual (Hindi & English) Contract Agreement. The format for 
signing Contract Agreement in English is attached with this Bidding Document. 

 
38 CONTRACT PERFORMANCE SECURITY / SECURITY DEPOSIT  [CPS/SD]   
 
 38.1  Within 30 days of the receipt of the notification of award/ Fax of Acceptance from 

BHAGYANAGAR GAS LIMITED, the successful bidder shall furnish the Contract 
Performance Security (CPS) in accordance with of General Conditions of the 
Contract. The CPS shall be in the form of either Banker’s Cheque or Demand Draft or 
Bank Guarantee or Letter of Credit and shall be in the currency of the Contract. 
However, CPS shall not be applicable in cases wherein the individual contract value 
as specified in Notification of Award is less than INR 5 Lakh (exclusive of GST). 

 
38.2 The contract performance security shall be for an amount equal to specified in Bidding 

document towards faithful performance of the contractual obligations and performance 
of equipment. For the purpose of CPS, Contract/order value shall be exclusive of GST 
(CGST & SGST/UTGST or IGST).  

 
Bank Guarantee towards CPS shall be from any Indian scheduled bank or a branch of 
an International bank situated in India and registered with Reserve bank of  India as 
scheduled foreign bank. However, in case of bank guarantees from banks other than 
the Nationalized Indian banks, the bank must be a commercial bank having net worth 
in excess of Rs 100 crores and a declaration to this effect should be made by such 
commercial bank either in the Bank Guarantee itself or separately on its letterhead. 
This Bank Guarantee shall be valid for a period as three months beyond the DLP 
specified in bid document. 
 

38.3 Failure of the successful bidder to comply with the requirements of this article shall 
constitute sufficient grounds for consideration of the annulment of the award and 
action as per declaration for Bid Security.  

 
38.4 The CPS has to cover the entire contract value including extra works/services also. As 

long as the CPS submitted at the time of award take cares the extra works/ services 
executed and total executed value are within the awarded contract price, there is no 
need for additional CPS. As soon as the total executed value is likely to burst the 
ceiling of awarded contract price, the Service Provider should furnish additional CPS.   

 
38.5 Further, Ministry of Finance (MOF) Department of financial service has issued 

direction for submission of Bank Guarantee through online vide letter ref number 
F.No.7/112/2011-BOA dated 17th July 2012. The successful bidder can submit CPS 
online through issuing bank to BHAGYANAGAR GAS LIMITED directly as per the 
above direction including its revisions, if any. In such cases confirmation will not be 
sought from issuing banker by BHAGYANAGAR GAS LIMITED. 

 
38.6 In addition to existing specified form (i.e. Demand Draft (DD)/ Banker’s Cheque/ Bank 

Guarantee/Letter of Credit) mentioned in tender documents for submission of Security 
Deposit/ Contract Performance Security, the successful bidder can also submit the 
Security Deposit/ Contract Performance Security through online banking transaction 
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i.e. IMPS/NEFT/RTGS/SWIFT etc.   
 

For this purpose, the details of Bhagyanagar Gas Limited Bank Account is as under; 
 
Account holder’s name : M/s. Bhagyanagar Gas Ltd. 
Account Number : 000805017218 
IFSC Code : ICIC0000008 
Other details : Khairatabad, Hyderabad 
 
While remitting, the bidder must indicate “Security Deposit/ Contract Performance 
Guarantee against FOA/LOA/PO no._____________ (Contractor/ vendor to 

specify 
the FOA/LOA/PO no.)” under remarks column of respective bank portal. The 
contractor/ vendor shall be required to submit the successful transaction details to the 
concerned C&P officer(s) immediately and necessarily within 30 days from the date of 
Fax of Acceptance. 
“CPBG/Security Deposit will not be accepted in case the same has reference of 
‘remitter’ / ‘financer’ other than bidder on the aforementioned financial    
Instrument of CPBG/Security Deposit submitted by the Supplier/ contractor/  
Service Provider. 

 
 
39 PROCEDURE FOR ACTION IN CASE CORRUPT/ FRAUDULENT/COLLUSIVE/ 

COERCIVE PRACTICES 
 

39.1 Procedure for action in case Corrupt/ Fraudulent/Collusive/Coercive Practices is 
enclosed at Annexure-I.  
 

39.4 NON-APPLICABILITY OF ARBITRATION CLAUSE IN CASE OF BANNING OF 
VENDORS/ SUPPLIERS / CONTRACTORS/BIDDERS/ CONSULTANTS INDULGED 
IN FRAUDULENT/ COERCIVE PRACTICES 

 
Notwithstanding anything contained contrary in GCC and other "CONTRACT 
DOCUMENTS", in case it  is found that the Service Provider/Bidders indulged in 
fraudulent/ coercive practices at the time of bidding, during execution of the contract 
etc., and/or on other grounds as mentioned in BHAGYANAGAR GAS LIMITED’s 
“Procedure for action in case Corrupt/Fraudulent/Collusive/Coercive Practices” 
(Annexure I), the service provider/bidder shall be banned (in terms of aforesaid 
procedure) from the date of issuance of such order by Bhagyanagar Gas Ltd., to such  
Vendors/Suppliers/Contractors/Bidders/Consultants. 
 
The Vendor/Supplier/Contractor/Bidder/Consultant understands and agrees that in 
such cases where  Vendor/Supplier/Contractor/Bidder/Consultant has been banned 
(in terms of  aforesaid procedure) from the date of issuance of such order by 
Bhagyanagar Gas Ltd., such decision of Bhagyanagar Gas Ltd. shall be final and 
binding on Vendor/Supplier/Contractor/Bidder/Consultant  and the ‘Arbitration clause’ 
in the GCC and other "CONTRACT DOCUMENTS"  shall not be applicable for any 
consequential issue /dispute arising in the matter. 
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40 PUBLIC PROCUREMENT POLICY FOR MICRO AND SMALL ENTERPRISES – 

NOT APPLICABLE. HOWEVER MSE BIDDER  IS EXEMPTED FROM PAYMENT 
OF BID SECURITY 

 
 
 
41 AHR ITEMS 
 

In item rate contract where the quoted rates for the items exceed 50% of the estimate 
rates, such items will be considered as Abnormally High Rates (AHR) items and 
payment of AHR items beyond the SOR stipulated quantities shall be made at the 
lowest amongst the following rates: 
I) Rates as per SOR, quoted by the Contractor. 
II) Rate of the item, which shall be derived as follows: 

a. Based on rates of Machine and labour as available from the contract 
(which includes contractor’s supervision, profit, overheads and other 
expenses). 

b. In case rates are not available in the contract, rates will be calculated 
based on prevailing market rates of machine, material and labour plus 
15% to cover contractor’s supervision profit, overhead & other 
expenses. 

 
42 VENDOR  PERFORMANCE EVALUATION 
 
 Shall be as stipulated Annexure II to ITB herewith. 
 
43 INCOME TAX & CORPORATE TAX 
 
43.1 Income tax deduction shall be made from all payments made to the contractor as per 

the rules and regulations in force and in accordance with the Income Tax Act 
prevailing from time to time. 

43.2 Corporate Tax liability, if any, shall be to the contractor’s account. 
43.3 TDS  
 

(i) TDS, wherever applicable,  shall be deducted as per applicable act/law/rule. 
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(ii) Higher rate of TDS for non-filers of ITR 

As per Section 206AB of Income Tax Act, 1961, in case of any 
vendor/customer who does not filed their Income Tax Return for both of the 
two previous years preceding to current year and aggregate amount of TDS is 
more than or equal to 50,000/- in each of those previous two years (or limit 
defined by Govt. from time to time), then TDS will be deducted at the higher of 
following rates:  
(I)      Twice the rate mentioned in relevant TDS section. 
(II)      Twice the rate or rates in force 
(III)     5% 

 
43.4 MENTIONING OF PAN NO. IN INVOICE/BILL  
 

As per CBDT Notification No. 95/2015 dated 30.12.2015, mentioning of PAN no. is 
mandatory for procurement of goods / services/works/consultancy services exceeding 
Rs. 2 Lacs per transaction or as amended from time to time.  
Accordingly, contractor should mention their PAN no. in their invoice/ bill for any 
transaction exceeding Rs. 2 lakhs or as amended from time to time. As provided in the 
notification, in case contractor do not have PAN no., they have to submit declaration in 
Form 60 along with invoice/ bill for each transaction.    
Payment of contractor shall be processed only after fulfilment of above requirement 

 
44 DISPUTE RESOLUTION MECHANISM 
 
 44.1    BGL (BHAGYANAGAR GAS LIMITED) has framed the Conciliation Rules 2010    
           in conformity with  supplementary to Part - III   of the Indian Arbitration and Conciliation Act  

1996 for speedier, cost effective and amicable settlement of disputes through conciliation. 
Unless otherwise specified, the matters where decision of the Engineer-In- Charge is 
deemed to be final and binding as provided in the Agreement and the issues/disputes 
which cannot be mutually resolved within a reasonable time, all disputes shall be settled in 
accordance with Conciliation Rules 2010.    
   

 44.2     Any dispute (s)/difference (s)/issue (s) of any kind whatsoever between/amongst the 
Parties arising under/out of /in connection with this contract shall be settled in 
accordance with the aforesaid rules. 

 
44.3     In case of any dispute(s)/difference(s)/issue(s), a Party shall notify the other Party(ies) 
in 

writing about such a dispute(s) / difference(s) / issue(s) between / amongst the Parties  
and that such a Party wishes to refer the dispute(s)/ difference(s)/ issue(s) to   
Conciliation. Such Invitation for Conciliation shall contain sufficient information as to 

the  
dispute(s)/ difference(s)/ issue(s) to enable the other Party(ies) to be fully informed as 

to  
the nature of the dispute(s)/ difference(s)/ issue(s), the amount of monetary claim, if 

any,  
and apparent cause(s) of action. 
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44.4     Conciliation proceedings commence when the other Party(ies) accept(s) the invitation 
to 

conciliate and confirmed in writing. If the other Party (ies) reject(s) the invitation, there 
will be no conciliation proceedings. 
 

44.5     If the Party initiating conciliation does not receive a reply within thirty days from the 
date 
            on which he/she sends the invitation, or within such other period of time as specified 
in 
            the invitation, he/she may elect to treat this as a rejection of the invitation to conciliate. 
If 

he/she so elects, he/she shall inform the other Party(ies) accordingly. 
 

44.6    Where Invitation for Conciliation has been furnished, the Parties shall attempt to settle 
such dispute(s) amicably under Part-III of the Indian Arbitration and Conciliation Act, 
1996 and BGL (BHAGYANAGAR GAS LIMITED) Conciliation Rules,  
2010. It would be only after exhausting the option of Conciliation as an Alternate 

Dispute  
Resolution Mechanism that the Parties hereto shall go for Arbitration. For the purpose 

of  
This clause, the option of ‘Conciliation’ shall be deemed to have been exhausted, even  
in case of rejection of ‘Conciliation’ by any of the Parties. 

 
44.7     The cost of Conciliation proceedings including but not limited to fees for Conciliator(s), 

Airfare, Local Transport, Accommodation, cost towards conference facility etc. shall be 
borne by the Parties equally. 
 

44.8     The Parties shall freeze claim(s) of interest, if any, and shall not claim the same during 
 the pendency of Conciliation proceedings. The Settlement Agreement, as and when     
reached/agreed upon, shall be signed between the Parties and Conciliation 
proceedings 

           shall stand terminated on the date of the Settlement Agreement. 
 
45. DISPUTES BETWEEN CPSE’S/GOVERNMENT DEPARTMENT’S/ ORGANIZATIONS 

 
 

Subject to conciliation as provided above, in the event of any dispute (other than those 
related to taxation matters) or difference relating to the interpretation and application 
of the provisions of commercial contract(s)  between Central Public Sector Enterprises 
(CPSEs/ Port Trusts) inter se and also between CPSEs and Government Departments 
/Organizations), such dispute or difference shall be taken up by either party for 
resolution only through AMRCD as mentioned in OPE OM No. 4(1)/2013-
DPE(GM)/FTS-1835 dated 22-05-2018. 

 
Any party aggrieved with the decision of the Committee at the First level (tier) may 
prefer an appeal before the Cabinet Secretary at the Second level (tier) within 15 days 
from the date of receipt of decision of the Committee at First level, through it's 



 

 

 INSTRUCTIONS TO BIDDERS     

 

                                                                                         Page 71 of 255 

 

administrative Ministry/Department, whose decision will be final and binding on all 
concerned. 

 
The above provisions mentioned at clause no.44 & 45 shall supersede provisions 
relating to Conciliation, Arbitration, Governing Law & Jurisdiction and Disputes 
between CPSE’s/ Government Department’s/ Organizations mentioned in General 
Conditions of Contract (GCC) and elsewhere in tender document.  
 

46.0 INAM-PRO (PLATFORM FOR INFRASTRUCTURE AND MATERIALS PROVIDERS)  
 

INAM-Pro (Platform for infrastructure and materials providers) is a web based platform 
for infrastructure provides and materials suppliers and was developed by Ministry of 
Road Transport and Highways (MoRT&H)  with a view to reduce project execution 
delays on account of supply shortages and inspire greater confidence in contractors to 
procure cement to start with directly from the manufacturers. Presently, numerous 
cement companies are registered in the portal and offering cement for sale on the 
portal with a commitment period of 3 years. These companies have bound themselves 
by ceiling rates for the entire commitment period, wherein they are allowed to reduce 
or increase their cement rates any number of times within the ceiling rate, but are not 
permitted to exceed the said ceiling rate.  
MoRT&H is expanding the reach of this web-portal by increasing both the product 
width as well as the product depth. They are working on incorporating 60 plus product 
categories. The product range will span from large machineries like Earth Movers and 
Concrete Mixers, to even the smallest items like road studs. MoRT&H intend to turn it 
into a portal which services every infrastructure development related need of a 
modern contractor. 
BGL/’s contractors may use this innovative platform, wherever applicable. The usage 
of web – Portal is a completely voluntary exercise. The platform, however, can serve 
as a benchmark for comparison of offered prices and products. 

 
47 PROMOTION OF PAYMENT THROUGH CARDS AND DIGITAL MEANS 

To promote cashless transactions, the onward payments by Contractors to their 
employees, service providers, sub-contractors and suppliers may be made through 
Cards and Digital means to the extent possible 

 
48  CONTRACTOR TO ENGAGE CONTRACT MANPOWER BELONGING TO 

SCHEDULED CASTES AND WEAKER SECTIONS OF THE SOCIETY 
 

While engaging the contractual manpower, Contractors are required to make efforts to 
provide opportunity of employment to the people belonging to Scheduled Castes and 
weaker sections of the society also in order to have a   fair representation of these 
sections. 

  
49.   PROVISIONS FOR STARTUPS (AS DEFINED IN GAZETTE NOTIFICATION NO. 

D.L-33004/99 DATED 18.02.2016 AND 23.05.2017 OF MINISTRY OF COMMERCE 
AND INDUSTRY AND AS AMENDED FROM TIME TO TIME)  - NOT APPLICABLE 
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As mentioned in Section-II, Prior turnover and prior experience shall not be required 
for all Startups [whether Micro & Small Enterprises (MSEs) or otherwise] subject to 
their meeting the quality and technical specifications specified in tender document and 
submission of document specified in Section -II. 
  
Further, the Startups are also exempted from submission of EMDs (if applicable).  
 
If a Startup emerge lowest bidder, the LoA on such Startup shall be placed for entire 
tendered quantity/group/item/part (as the case may be). However, during the Kick of 
Meeting monthly milestones/ check points would be drawn. Further, the  performance 
of such contractor/ service provider will be reviewed more  carefully and action to be 
taken as per provision of contract in case of failure/ poor performance.  
 

50. PROVISION REGARDING INVOICE FOR REDUCED VALUE OR CREDIT NOTE 
TOWARDS PRS 

 
PRS is the reduction in the consideration / contract value for the services covered 
under this contract. In case of delay in execution of contract, service provider should 
raise invoice for reduced value as per Price Reduction Schedule Clause (PRS clause). 
If service provider has raised the invoice for full value, then service provider should 
issue Credit Note towards the applicable PRS amount with applicable taxes. 
In such cases if service provider fails to submit the invoice with reduced value or does 
not issue credit note as mentioned above, Bhagyanagar Gas Ltd will release the 
payment to service provider after giving effect of the PRS clause with corresponding 
reduction of taxes charged on service provider’s invoice, to avoid delay in payment. 
In case any financial implication arises on Bhagyanagar Gas Ltd due to issuance of 
invoice without reduction in price or non-issuance of Credit Note, the same shall be to 
the account of service provider. Bhagyanagar Gas Ltd shall be entitled to deduct / 
setoff / recover such GST amount (CGST & SGST/UTGST or IGST) together with 
penalties and interest, if any, against any amounts paid or becomes payable by 
Bhagyanagar Gas Ltd in future to the service provider under this contract or under any 
other contract. 
 

51. UNIQUE DOCUMENT IDENTIFICATION NUMBER BY PRACTICING CHARTERED 
ACCOUNTANTS   

 
 Practicing Chartered Accountants shall generate Unique Document Identification 

Number (UDIN) for all certificates issued by them as per provisions of Tender 
Document. 

 However, UDIN may not be required for documents being attested by Chartered 
Accountants in terms of provisions of Tender Document.  
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52. DOCUMENTS FOR PAYMENT: 

 
Payment terms shall be as mentioned in GCC-Works/SCC.  
 
However, for release of payment, Contractor is required to submit invoice along 
with other documents as mentioned in SCC. The final bill is to be submitted within 
one month after completion.  
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Appendix -1 

 

PROCEDURE FOR ACTION IN CASE OF CORRUPT 

/FRAUDULENT/COLLUSIVE/COERCIVE PRACTICES 

 

A Definitions: 

 

A.1 “Corrupt Practice” means the offering, giving, receiving or soliciting, directly or 
indirectly, anything of value to improperly influence the actions in selection process or 
in contract execution. 

“Corrupt Practice” also includes any omission for misrepresentation that may mislead 
or attempt to mislead so that financial or other benefit may be obtained or an 
obligation avoided. 

A2 “Fraudulent Practice” means and include any act or omission committed by a agency 
or with his connivance or by his agent by misrepresenting/ submitting false documents 
and/ or false  

information or concealment of facts or to deceive in order to influence a selection 
process or during execution of Contract/ order. 

A3 “Collusive Practice amongst bidders (prior to or after bid submission)”  means a 
scheme or arrangement designed to establish bid prices at artificial non-competitive 
levels and to deprive the Employer of the benefits of free and open competition.  

A.4 “Coercive practice” means impairing or harming or threatening to impair or harm directly 
or indirectly, any agency or its property to influence the improperly actions of an 
agency, obstruction of any investigation or auditing of a procurement process. 

A.5 “Bidder/Service Provider” is herein after referred as “Agency” 

A.6 ”Appellate Authority” shall mean Employer’s committee of Directors consisting of 
Managing Director and Director Commerical)  

A.7   “Competent Authority” shall mean the authority, who is competent to take final decision 
for Suspension of business dealing with an Agency/ ies and Banning of business 
dealings with Agency/   shall be the “ Managing Director” concerned. 

 



 

 

 INSTRUCTIONS TO BIDDERS     

 

                                                                                         Page 75 of 255 

 

A.8 “Allied Agency” shall mean all the concerns within the sphere of effective influence of 
banned/ suspended agencies. In determining this, the following factors may be taken 
into consideration:   

(a) Whether the management is common; 
(b) Majority interest in the management is held by the partners or directors of 

banned/ suspended firm.  
(c ) substantial or majority shares are owned by banned/ suspended agency and 

by virtue of this it has a controlling voice.  

A.9 “Investigating Agency” shall mean any department or unit of BGL investigating into the 
conduct of Agency/ party and shall include the Vigilance Department of the BGL, 
Central  

Bureau of Investigation, State Police or any other agency set up by the Central or 
state government having power to investigate.  

B Actions against bidder(s) indulging in corrupt /fraudulent/ collusive/ coercive 
practice  

B.1 Irregularities noticed during the evaluation of the bids:  

If it is observed during bidding process/ bids evaluation stage that a bidder has 
indulged in corrupt/fraudulent /collusive/coercive practice, the bid of such Bidder (s) 
shall be rejected and its Earnest Money Deposit (EMD) shall be forfeited.  

Further, such agency shall be banned for future business with BGL for a period 
specified in para B 2.2 below from the date of issue of banning order. 

B.2 Irregularities noticed after award of Contract 

 (i) During execution of contract:  

If an agency, is found to have indulged in corrupt/fraudulent/ collusive/coercive 
practices, during execution of Contract, the Agency shall be banned for future 
business  

with BGL for a period specified in para B 2.2 below from the date of issue of 
banning order.    

The concerned order (s)/ contract(s) where corrupt/fraudulent/collusive 
practices is observed, shall be suspended with immediate effect by EIC/ 
Employer whereby the supply/ work/ service and payment etc. will be 
suspended. The action shall be initiated for putting the Agency on banning.  
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After conclusion of process, the order (s)/ contract (s) where it is concluded 
that such irregularities have been committed shall be terminated and Contract 
cum Performance Bank Guarantee (CPBG) /CPS submitted by Agency against 
such order (s)/ contract  

(s) shall also be forfeited. The amount that may have become due to the 
contractor on account of work already executed by him shall be payable to the 
contractor and this  

amount shall be subject to adjustment against any amounts due from the 
Service Provider under the terms of the Contract. 

No risk and cost provision will be enforced in such cases.  

(ii) After execution of Contract and during Defect Liability Period (DLP)/ 
Warranty/Guarantee Period:   
If an Agency is found to have indulged in corrupt/fraudulent/ collusive/coercive 
practices, after execution of contract and during DLP/ Warranty/Guarantee 
Period, the  
Agency shall be banned for future business with BGL for a period specified in 
para B 2.2 below from the date of issue of banning order.    

Further, the Contract cum Performance Bank Guarantee (CPBG)/CPS 
submitted by Agency against such order (s)/ contract (s) shall be forfeited.  

(iii) After expiry of  Defect liability period (DLP)/ Warranty/Guarantee Period   
If an Agency is found to have indulged in corrupt/fraudulent/ collusive/coercive 
practices, after expiry of Defect liability period (DLP)/ Warranty/Guarantee 
Period, the  
Agency shall be banned for future business with BGL for a period specified in 
para B 2.2 below from the date of issue of banning order.    

B.2.2 Period of Banning   

The period of banning of agencies indulged in Corrupt/Fraudulent/Collusive/Coercive 
Practices shall be as under and to be reckoned from the date of banning order: 

 

   Sl. No. 

 

                             Description 

Period of banning 
from the date of 
issuance of Banning 
Order 
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  1 Misrepresentation/False information other than 
pertaining to BEC of tender but having impact on 
the selection process.   

 

For example, if an agency confirms not being in 
holiday/ banning list of PSUs/ Govt. Dept., 
liquidation, bankruptcy & etc. and subsequently it 
is found otherwise, such acts shall be considered 
in this category. 

02 years 

      2 

 

 

     2.1 

 

 

 

Corrupt/Fraudulent (pertaining to BEC of tender) 
/Collusive/Coercive Practices 

 

If an agency again commits Corrupt/Fraudulent 
(pertaining to BEC of tender) /Collusive/ Coercive 
Practices in subsequent cases after their banning, 
such situation of repeated offense to be dealt with 
more severity and following shall be the period of 
banning: 

 

(i) Repeated once 

 

(vi) Repeated twice or more 

03 years 

 

 

 

 

 

 

 

7 years (in addition to 
the period already 
served) 

 

15 years (in addition to 
the period already 
served) 

3 Indulged in unauthorized disposal of materials 
provided by BGL 

7 years 

4 If act of vendor/ contractor is a threat to the 
National Security 

15 years 

  

C Effect of banning on other ongoing contracts/ tenders 
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C.1 If an Agency is put on Banning, such Agency should not be considered in ongoing 
tenders/future tenders.   

C.2 However, if such an Agency is already executing other order (s)/ contract (s) where no 
corrupt/fraudulent/ collusive/coercive practice is found, the Agency should be allowed 
to continue till its completion without any further increase in scope except those 
incidental to original scope mentioned in the contract.  

C.3 If an Agency is put on the Banning List during tendering and no irregularity is found in 
the case under process: 

C.3.1  after issue of the enquiry /bid/tender but before opening of Technical bid, the bid 
submitted by the Agency shall be ignored.  

C.3.2  after opening Technical bid but before opening the Price bid, the Price bid of the 
Agency shall not be opened and BG/EMD submitted by the Agency shall be returned 
to the Agency. 

 C.3.3  after opening of price, BG/EMD made by the Agency shall be returned; the offer of the 
Agency shall be ignored & will not be further evaluated. If the Agency is put on 
banning list for fraud/ mis-appropriation of facts committed in the same tender/other 
tender where errant Agency emerges as the lowest (L1), then such tender shall also 
be cancelled and re-invited.  

D. Procedure for Suspension of Bidder 

  D.1 Initiation of Suspension  

Action for suspension business dealing with any agency/(ies) shall be initiated when 
 
(i) Corporate Vigilance Department, BGL based on the fact of the case gathered 

during investigation by them recommend for specific immediate action against 
the Agency. 
 

(ii) Corporate Vigilance Department, BGL based on the input from Investigating 
agency, forward for specific immediate action against the Agency. 

 
(iii) Non performance of Bidder/Service Provider leading to termination of Contract/ 

Order. 
 

  D.2       Suspension Procedure:  

D.2.1     The order of suspension would operate initially for a period not more than six 
months and shall be communicated to the Agency and also to Corporate Vigilance 
Department. Period of suspension can be extended with the approval of the 
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Competent Authority by one month at a time with a ceiling of six months pending a 
conclusive decision to put the Agency on banning list.  

D.2.2     During the period of suspension, no new business dealing shall be held with the 
Agency. 

D.2.3     Period of suspension shall be accounted for in the final order passed for banning 
of business with the Agency. 

D.2.4  The decision regarding suspension of business dealings shall also be 
communicated to the Agency. 

D 3      Effect of Suspension of business:   

Effect of suspension on other on-  going/future tenders will be as under: 

D.3.1 No enquiry/bid/tender shall be entertained from an Agency as long as the name of 
Agency appears in the Suspension List. 

D.3.2 If an Agency is put on the Suspension List during tendering: 

D.3.2.1   after issue of the enquiry /bid/tender but before opening of Technical bid, the bid 
submitted by the Agency shall be ignored.  

D.3.2.2  after opening Technical bid but before opening the Price bid, the Price bid of the 
Agency shall not be opened and BG/EMD submitted by the Agency shall be 
returned to the Agency. 

 D.3.2.3        after opening of price, BG/EMD made by the Agency shall be returned; the offer of 
the    
                  Agency shall be ignored & will not be further evaluated. If the Agency is put on  
                  Suspension list for fraud/ mis-appropriation of facts conducted in the same 
tender/other  
                  tender where  errant Agency emerges as the lowest (L1), then such tender shall 
also be  
                  cancelled and re-invited.  
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D.3.3  The existing contract (s)/ order (s) under execution shall continue. 

D.3.4 Tenders invited for procurement of goods, works, services and consultancy 
services shall have provision that the bidder shall submit a undertaking to the 
effect that (i) neither the bidder themselves nor their allied Agency/(ies) are on 
banning list of BGL or  the Ministry of Petroleum  and Natural Gas and (ii)  bidder 
is not banned by any Government department/ Public Sector. 

 F. Appeal against the Decision of the Competent Authority:  

F.1 The Agency may file an appeal against the order of the Competent Authority for 
putting the Agency on banning list. The appeal shall be filed to Appellate Authority. 
Such an appeal shall be preferred within one month from the of receipt of banning 
order.  

F.2 Appellate  Authority would consider the appeal and pass appropriate order which shall 
be communicated to the party as well as the Competent Authority.  

F.3 Appeal process may be completed within 45 days of filing of appeal with the Appellate 
Authority.  

G. Wherever there is contradiction with respect to terms of ‘Integrity pact’ , GCC and 
‘Procedure for action in case of Corrupt/Fraudulent/ Collusive/Coercive Practice’, the 
provisions of ‘Procedure for action in case of Corrupt/Fraudulent/ Collusive/Coercive 
Practice’ shall prevail. 

 

 

 

 

 

 

 

 

 

 

 



 

 

 INSTRUCTIONS TO BIDDERS     

 

                                                                                         Page 81 of 255 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Appendix 2 

 

PROCEDURE FOR EVALUATION OF PERFORMANCE OF VENDORS/ SUPPLIERS/ 
CONTRACTORS/ CONSULTANTS 

 1.0 GENERAL 

 A system for evaluation of Vendors/ Suppliers/Contractors/ Consultants (referred 
elsewhere as “Service Provider”) and their performance is a key process and 
important to support an effective purchasing & contracting function of an organization. 

 Performance of all participating Vendors/ Suppliers/Contractors/ Consultants need to 
be closely monitored to ensure timely receipt of supplies from a Vendor, completion of 
an assignment by a Consultant or complete execution of order by a contractor within 
scheduled completion period. For timely execution of projects and meeting the 
operation & maintenance requirement of operating plants, it is necessary to monitor 
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the execution of order or contracts right from the award stage to completion stage and 
take corrective measures in time. 

2.0 OBJECTIVE 

 The objective of Evaluation of Performance aims to recognize, and develop reliable 
Vendors/ Suppliers/Contractors/ Consultants so that they consistently meet or exceed 
expectations and requirements.  

 The purpose of this procedure is to put in place a system to monitor performance of 
Vendors/ Suppliers/Contractors/ Consultants associated with BGL so as to ensure 
timely completion of  

various projects, timely receipt of supplies including completion of works & services for 
operation and maintenance of operating plants and quality standards in all respects. 

3.0 METHODOLOGY 

 i) Preparation of Performance Rating Data Sheet 

 Performance rating data Sheet for each and every Vendor/ Supplier/Contractor/ 
Consultant for all orders/Contracts with a value of   Rs. 7 Lakhs and above is 
recommended to be drawn up. These data sheets are to be separately prepared for 
orders/ contracts related to Projects and O&M. Format, Parameters, Process, 
responsibility for preparation of Performance Rating Data Sheet are separately 
mentioned.  

ii) Measurement of Performance 

 Based on the parameters defined in Data Sheet, Performance of concerned Vendor/ 
Supplier/Contractor/ Consultant would be computed and graded accordingly. The 
measurement of the performance of the Party would be its ability to achieve the 
minimum scoring of 60% points in the given parameters.  

iii) Initiation of Measures: 

 Depending upon the Grading of Performance, corrective measures would be initiated 
by taking up the matter with concerned Vendor/ Supplier/Contractor/ Consultant. 
Response of  

v) Orders/contracts placed on Proprietary/OEM basis for O&M will be evaluated and, if 
required, corrective action will be taken for improvement in future. 

4.0 EXCLUSIONS: 
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 The following would be excluded from the scope of evaluation of performance of 
Vendors/ Suppliers/Contractors/ Consultants: 

i) Orders/ Contracts below the value of Rs. 7 Lakhs. 

ii) One time Vendor/ Supplier/Contractor/ Consultant. 

iii) Orders for Misc./Administrative items/ Non stock Non valuated items. 

 However, concerned Engineer-in-Charge /OICs will continue to monitor such cases so 
as to minimize the impact on Projects/O&M plants due to non-performance of 
Vendors/ Suppliers/Contractors/ Consultants in all such cases. 

5.0 PROCESS OF EVALUATION OF PERFORMANCE OF VENDORS/ SUPPLIERS/ 
CONTRACTORS/ CONSULTANTS 

5.1 FOR PROJECTS 

i) Evaluation of performance of Vendors/ Suppliers/Contractors/ Consultants in 
case of PROJECTS shall be done immediately with commissioning of any 
Project. 

ii) On commissioning of any Project, EIC (Engineer-in-charge)/ Project-in-charge 
shall prepare a Performance Rating Data Sheet (Format at Annexure-1) for all 
Orders and Contracts. 

iii) Depending upon the Performance Rating, following action shall be initiated by 
Engineer-in-charge/Project-in-charge: 

Sl. No. Performance 

Rating 

Action 

1 POOR Seek explanation for Poor performance 

2 FAIR Seek explanation for Fair performance 

3 GOOD Letter to the concerned for improving 
performance in future 

4 VERY GOOD No further action 

  

iv) Reply from concerned Vendor/ Supplier/Contractor/ Consultant shall be 
examined.  In case of satisfactory reply, Performance Rating data Sheet to be 
closed with a letter to the concerned for improving performance in future. 
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v) When no reply is received or reasons indicated are unsatisfactory, the following 
actions need to be taken: 

A) Where Performance rating is “POOR”: 

Recommend such defaulting Vendor/ Supplier/Contractor/ Consultant for 
putting on Holiday for a period from one to three years as given below:  

(i) Poor Performance due to reasons other than Quality: One Year  
(ii) Poor Performance on account of Quality (if any mark obtained against 

Quality parameter is less than 30):  Two Years 
(iii) Poor Performance leading to termination of contract or Offloading of 

contract due to poor performance solely attributable to Vendor/ 
Supplier/Contractor/ Consultant or Repeated Offence: Three Years 
 
Non-performance of a Vendor/Supplier/Contractor/Consultant leading to 
termination of Contract/ Order, such Vendor/ Supplier/ Contractor/ 
Consultant are also to be considered for Suspension.  

(B) Where Performance rating is “FAIR”: 

Issuance of warning to such defaulting Vendor/ Supplier/Contractor/ 
Consultant to improve their performance. 

 

5.2      FOR CONSULTANCY JOBS 

 

          Monitoring and Evaluation of consultancy jobs will be carried out in the same way as  
described in para 5.1 for Projects. 

5.3 FOR OPERATION & MAINTENANCE 

i) Evaluation of performance of Vendors/ Suppliers/Contractors/ Consultants in 
case of Operation and Maintenance shall be done immediately after execution of 
order/ contract.  

ii) After execution of orders a Performance Rating Data Sheet (Format at Annexure-
2) shall be prepared for Orders by Site C&P and for Contracts/Services by 
respective Engineer-In-Charge. 

iii) Depending upon Performance Rating, following action shall be initiated: 
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Sl. No. Performance Rating Action 

 

1 POOR Seek explanation for Poor 
performance  

2. FAIR Seek explanation for Fair 
performance 

3 GOOD Letter to the concerned for improving 
performance in future. 

4 VERY GOOD No further action 

 

iv) Reply from concerned Vendor/ Supplier/Contractor/ Consultant shall be 
examined. In case of satisfactory reply, Performance Rating data Sheet to be 
closed with a letter to the concerned for improving performance in future.  

v) When no reply is received or reasons indicated are unsatisfactory, the following 
actions need to be taken: 

A) Where performance rating is “POOR” 

Recommend such defaulting Vendor/Supplier/Contractor/ Consultant for 
putting on Holiday for a period from one to three years as given below:  

(i) Poor Performance due to reasons other than Quality : One Year  
(ii) Poor Performance on account of Quality (if any mark obtained against 

Quality parameter is less than 30):  Two Years 
(iii) Poor Performance leading to termination of contract or  Offloading of 

contract due to poor performance solely attributable to 
Vendor/Supplier/Contractor/Consultant or  Repeated Offence: Three 
Years 

 
Non-performance of a Vendor/Supplier/Contractor/Consultant leading 
to termination of Contract/ Order such Vendor/ Supplier/ 
Contractor/Consultant are also to be considered for Suspension.  

(B) Where Performance rating is “FAIR” 

 Issuance of warning to such defaulting Vendors/ Contractors/ 
Consultants to improve their performance. 

6.0 REVIEW & RESTORATION OF PARITES PUT ON HOLIDAY 
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6.1 An order for Holiday passed for a certain specified period shall deemed to have been 
automatically revoked on the expiry of that specified period and it will not be 
necessary to issue a specific formal order of revocation. 

Further, in case Vendor/ Supplier/Contractor/ Consultant is put on holiday due to 
quality, and new order is placed on bidder after  restoration of Vendor/ 
Supplier/Contractor/ Consultant, such order will be properly monitored during 
execution stage by the concerned site.  

7.0 EFFECT OF HOLIDAY  

7.1  If a Vendor/ Supplier/Contractor/ Consultant is put on Holiday, such Vendor/ 
Supplier/Contractor/ Consultant shall not be considered in ongoing tenders/future 
tenders.   

7.2  However, if such Vendor/ Supplier/Contractor/ Consultant is already executing any 
other order/ contract and their performance is satisfactory in terms of the relevant 
contract, should 

            be allowed to continue till its completion without any further increase in scope except 
those incidental to original scope mentioned in the contract. In such a case CPBG will 
not be  

            forfeited and payment will be made as per provisions of concerned contract.  
However, this would be without prejudice to other terms and conditions of the contract.  

7.3.  Effect on other ongoing tendering:  

7.3.1  after issue of the enquiry /bid/tender but before opening of Technical bid, the bid 
submitted by the party shall be ignored.  

7.3.2     after opening Technical bid but before opening the Price bid, the Price bid of the party 
shall not be opened and BG/EMD submitted by the party shall be returned to the 
party. 

7.3.3 after opening of price, BG/EMD made by the party shall be returned; the offer of the 
party shall be ignored & will not be further evaluated. If errant party emerges as the 
lowest (L1), then such tender shall also be cancelled and re-invited.  

 

8.0 While putting the Vendor/ Supplier/Contractor/ Consultant on holiday as per the 
procedure, the holding company, subsidiary, joint venture, sister concerns, group 
division of the errant Vendor/ Supplier/Contractor/ Consultant shall not be considered 
for putting on holiday list. 
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Any bidder, put on holiday, will not be allowed to bid through consortium route also in 
new tender during the period of holiday. 

9.0 If an unsuccessful bidder makes any vexatious, frivolous or malicious complaint 
against the tender process with the intention of delaying or defeating any procurement 
or causing loss to  

BGL or any other bidder, such bidder will be put on holiday for a period of six months, 
if such complaint is proved to be vexatious, frivolous or malicious, after following the 
due procedure.   

10.  APPEAL AGAINST THE DECISION OF THE COMPETENT AUTHORITY:  

(a) The party may file an appeal against the order of the Competent Authority for 
putting the party on Holiday list. The appeal shall be filed to Appellate 
Authority. Such an appeal shall be preferred within one month from the  receipt 
of Holiday order.  
 

(b) Appellate Authority would consider the appeal and pass appropriate order 
which shall be communicated to the party as well as the Competent Authority.  

(c) Appeal process may be completed within 45 days of filing of appeal with the 
Appellate Authority.  

(d)     “Appellate Authority” shall mean Committee of Directors consisting of Director 
(Finance) and Director (BD) for works centers under Director (Projects). For all 
other cases committee of Directors shall consist of Director (Finance) & 
Director (Projects). 

11. ERRANT BIDDER  

In case after price bid opening the lowest evaluated bidder (L1) is not awarded the job 
for any mistake committed by him in bidding or withdrawal of bid or modification of bid 
or varying  

any term in regard thereof leading to re-tendering, BGL shall forfeit EMD paid by the 
bidder and such bidders shall be debarred from participation in re-tendering of the 
same job(s)/item(s).   

Further, such bidder will be put on holiday for a period of six months after following the 
due procedure.   

12. In case Govt. department brings to the notice of BGL that a Party has not paid to the 
credit of the Government the GST service  collected from BGL, then party will be put 
on holiday for a period of six months after following the due procedure.   
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Annexure-1 

Bhagyanagar Gas Limited (BGL)  
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PERFORMANCE RATING DATA SHEET 

(FOR PROJECTS/ CONSULTANCY JOBS) 

 

i) Project/Work Centre : 

ii) Order/ Contract No. & date : 

iii) Brief description of Items : 

 Works/Assignment 

iv) Order/Contract value (Rs.) : 

v) Name of Vendor/Supplier/ : 

 Contractor/ Consultant 

vi) Contracted delivery/ : 

 Completion Schedule 

vii) Actual delivery/           : 

      Completion date 

 

Performance 
Parameter 

Delivery/ Completion 
Performance 

Quality 
Performance 

Reliability 
Performance# 

Total 

Maximum Marks 40 40 20 100 

Marks Allocated     

 

Note:  

Remarks (if any) 

  PERFORMANCE RATING (**)                                      

Note : 

(#) Vendor/Supplier/Contractor/Consultant who seek repeated financial assistance or 
deviation beyond contract payment term or seeking direct payment to the sub-
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vendor/sub- contractor due to financial constraints, then ‘0’ marks should be allotted 
against Reliability Performance.  

(*) Allocation of marks should be as per enclosed instructions 

(**) Performance rating shall be classified as under : 

 

 

Sl.No. Range (Marks) Rating  

 

 

 

 

1 60 & below POOR 

2 61-75 FAIR 

3 76-90 GOOD 

4 More than 90 VERY 
GOOD 

 

 

 

Signature of Authorised Signatory: 

Name: 

Designation 
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Instructions for allocation of marks 

1. Marks are to be allocated as under : 

1.1 DELIVERY/ COMPLETION     PERFORMANCE    
40 Marks 

Delivery Period/ Delay in Weeks   Marks 

Completion Schedule 

a) Upto 3 months  Before CDD    40 

   Delay upto 4 weeks  35 

              ”     8 weeks  30  ”     10 weeks  25 

 ”     12 weeks  20 

 ”     16 weeks  15 

 More than  16 weeks 0 

b) Above 3 months  Before CDD    40 

Delay upto 4 weeks  35 

      ”     8 weeks  30 

      ”     10 weeks  25 

      ”     16 weeks  20 

      ”     20 weeks  15 

      ”     24 weeks  10 

      More than  24 weeks 0 

1.2 QUALITY PERFORMANCE      40 Marks 

For Normal Cases : No Defects/ No Deviation/    40 marks 

No failure:   
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i) Rejection/Defects Marks to be allocated on      10 marks             prorata basis for 
acceptable 

quantity as compared to total  

quantity for normal cases 

ii) When quality  Failure of severe nature          0 marks 

    failure endanger   - Moderate nature                   5 marks 
    system integration - low severe nature         10-25 marks 
nd safety of the system 
iii) Number of        1. No deviation   5 marks 
    deviations           2. No. of deviations < 2 2 marks 
                3. No. of deviations > 2           0 marks 
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1.3 RELIABILITY 
PERFORMANCE 

20 Marks  
 A. 

FOR WORKS/CONTRACTS  

i) Submission of order acceptance, agreement, PBG, 
Drawings and other documents within time  

4 marks 

ii) Mobilization of resources as per Contract and in time 4 marks 

iii) Liquidation of Check-list points 4 marks 

iv) Compliance to statutory and HS&E requirements 

or 

Reliability of Estimates/Design/Drawing etc. in case of 
Consultancy jobs 

4 marks 

v) Timely submission of estimates and other documents for 
Extra, Substituted & AHR items 

4 marks 

B. FOR SUPPLIES  

i) Submission of order acceptance, PBG, Drawings and 
other documents within time 

5 marks 

 

ii) Attending complaints and requests for after sales service/ 
warranty repairs and/ or query/ advice (upto the evaluation 
period). 

5 marks 

iii) Response to various correspondence and conformance to 
standards like ISO 

5 marks 

 

iv) Submission of all required documents including Test 
Certificates at the time of supply 

5 marks 
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ANNEXURE – III 
 

BID DATA SHEET 
 

Client Bhagyanagar Gas Ltd. 
 

Item   
 Construction of CNG Mother Station at Hafeezpet, 
Hyderabad 
 

Availability of 
Documents on 
Website 

www.bglgas.com/tenders->e-tender 
www.cppportal.com 
https://petroleum.euniwizarde.com/ 

Pre-Bid meeting 24.1.2023 
Pre-mid meeting 
link 

Join Zoom Meeting  
https://us02web.zoom.us/j/86872671662?pwd=RFNzK
014enpsekE5aVFjd25oMENoQT09  
Meeting ID: 868 7267 1662  
Passcode: 363203  
 

Due date and time 
of submission of 
bid 

1.2.2024 till 14 Hrs 

Due date and time 
of opening of 
unpriced bid 

2.2.2024 at 15 Hrs 

Address of 
communication 

Girish.kumar@lyonsengineers.com 

Contact person M. Girish Kumar Mobile : 9654993340 
Validity of offer Minimum 3 months from the due date of submission of 

offer 
Bid security/EMD  
amount details 

 

Bid Security 
Amount 

Rs Part A – Civil :      Rs.   3,31,540.00 
Part B -  Electricial :   Rs.   2,54,650.00 
Part C – Mechanical : Rs.  1,01,330.00 
 

 
 

Note:  
 
Corrigenda, Addenda etc. if any to the above will be hosted in above mentioned 
website (s). Bidders should regularly visit the website to keep themselves update. 
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                 SECTION IV 
 
 

AGREED TERMS AND CONDITIONS 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Agreed Terms and Conditions: Following shall be duly filled in and should be returned by the bidder 
along with each copy of Un-priced part of Bid /Offer. Clauses confirmed hereunder should not be repeated in 
the Bid. ALL THE COMMERCIAL TERMS & CONDITIONS SHOULD BE INDICATED IN THIS FORMAT 
ONLY. 

Sl. DESCRIPTION BIDDER'S 
CONFIRMATION 
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1 Bidder's name (further correspondences will be done in this name)  
 Bidder's address  

Phone No/ Mob. No.  
E-mail ID  
Name & designation of the person signing the bid (attach power of attorney 
with 

 

2. Please confirm the currency of quoted prices is in Indian Rupees.  
3. Confirm quoted prices will remain firm and fixed till complete execution of 

the order. 
 

4 Rate of applicable GST (CGST  & SGST/UTGST or IGST) CGST:  …………… % 
Plus 
SGST/UTGST…% 
Total: ………………..% 
Or 

4.1 Whether in the instant tender services/works are covered in reverse charge 
rule of 
GST (CGST  & SGST/UTGST or IGST) 

Yes/ No 
In   case   of   Yes,   
please specify   GST   
(CGST    & 
SGST/UTGST or 
IGST)payable by: 
BGL:………….% 

4.2 Service Accounting Codes (SAC)/Harmonized System of Nomenclature CONFIRMED 
4.3 We hereby confirm that the quoted prices is in compliance with the 

Section 171 of CGST Act/ SGST Act as mentioned as clause no. 13.10 of 
CONFIRMED 

5. i)  Confirm  acceptance  of  relevant  Terms  of  Payment  specified  in  
the  Bid 

Document. 
ii)    In  case  of  delay,  the  bills  shall  be  submitted  after  deducting  the  

 

6. Confirm  that  Contract  Performance   Security  will  be  furnished  as  per 
Bid 

CONFIRMED 

7. Confirm that Contract Performance Security shall be from any Indian 
scheduled bank or a branch of an International  bank situated in India 
and registered with Reserve bank of India as scheduled foreign bank. 
However, in case of bank guarantees from banks other than the 
Nationalised Indian banks, the bank must be a commercial bank having 
net worth in excess of Rs 100 crores and a declaration to this effect shall 
be made by such comme 

 

CONFIRMED 

8. Confirm  compliance  to  Completion  Schedule  as  specified  in  Bid  
document. Confirm contract period shall be reckoned from the date of Fax 

 
CONFIRMED 

9. Confirm acceptance of Price Reduction Schedule for delay in completion 
schedule specified in Bid document. 

CONFIRMED 

10. a)  Confirm  acceptance  of  all  terms  and  conditions  of  Bid  Document  (all 
sections). 

b) Confirm that printed terms and conditions of bidder are not applicable. 

CONFIRMED 

11. Confirm your offer is valid for period specified in BDS from Final/Extended due 
date of opening of Techno-commercial  Bids. 

CONFIRMED 

12 Confirm that scanned copy of the EMD/Bid Bond has been submitted thru e-
tender portal and the original BG/DD has been sent thru courier [Note: 
Submission of original is not applicable for online banking transaction]. 

CONFIRMED 
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13. Please furnish EMD/Bid Security details : (if applicable) 
a)  EMD/ Bid Security No. & date b)  Value 
c)  Validity 

 

14. Confirm acceptance to all provisions of ITB read in conjunction with Bid Data 
Sheet (BDS). 

CONFIRMED 

15. Confirm  that  Annual  Reports  for  the  last  three  financial  years  are  furnished 
alongwith the Un-priced Bid. 

CONFIRMED 

16. Confirm the none of Directors of bidder is a relative of any Director of Owner or 
the bidder is a firm in which any Director of Owner/ BGL or his relative is not 
a partner. 

CONFIRMED 

17. All correspondence must be in ENGLISH language only. CONFIRMED 

18. Owner reserves the right to make any change in the terms & conditions  of the 
TENDER/BIDDING DOCUMENT and to reject any or all bids. 

CONFIRMED 

19. Confirm that all Bank charges associated with Bidder’s Bank shall be borne by 
Bidder. 

CONFIRMED 

20. Confirm that, in case of contradiction between the confirmations provided in this 
format   and   terms   &   conditions   mentioned   elsewhere   in   the   offer,   
the confirmations given in this format shall prevail. 

CONFIRMED 

21 Confirm that no Price disclosing files have been attached with unpriced/technical 
bid. * In case price disclosing files are attached in techno-commercial 
unpriced bid area, bid will be summarily rejected as per clause 19.0 of ITB. 

CONFIRMED 

22 Confirm that any correction in documents submitted in the Un-priced part has 
been initialed and with digital signatures of the authorized person. 

CONFIRMED 

23 Please confirm whether you are MSME and if so then you have submitted 
Documentary evidence that you are a Micro, Small and Medium Enterprises. 

 

24 Whether bidder as a seller is liable to levy TCS on sale of goods as defined under 
the said provision of Income Tax. 

 

25 If yes, bidder as a seller will raise proper tax invoice on sale of goods to 
BGL. showing TCS component. 

 

26 Bidder as a seller will comply with all the statutory requirements of TCS 
regarding deposit of TCS with Government on receipt/collection of 
consideration BGL. and issue of TCS certificate to BGL. timely. 

CONFIRMED 
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SECTION – V 
FORMS AND FORMATS 

 
 
 
 

 

 

 

 

 

 

 

 

 

F-1 

BIDDER'S GENERAL INFORMATION 
To, 
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M/s  BHAGYANAGAR GAS LTD. 
PARISHRAMA BHAVAN 
TSIDC BUILDING, BASHEER BAGH 
HYDERABD 
 
SUB : TENDER DOCUMENTS FOR CONSTRUCTION OF CNG MOTHER STATION AT 
HAFEEZPET IN HYDERABAD  OF BHAGYANAGAR GAS LIMITED 
 
 
 
 
1 Bidder Name M/s…… 
2 Status of Firm  Proprietorship Firm/Partnership firm/ Limited 

Liability Partnership (LLP) firm/ Public Limited/ Pvt.  
Limited/ Govt. Dept. / PSU/ Others 
 
If Others Specify:_________________ 
 
[Enclose relevant certificates / partnership 
deed/certificate of Registration, as applicable] 

3a Name of Proprietor/ Partners/ 
Directors  of the firm/company 
[As per cl.no. 4.0 of Section-III of 
Tender Document] 

1.  
2.  
3. 

3b Name of Power of Attorney holders of 
bidder 

 

4 Number of Years in Operation  

5 Address of Registered Office:     
 
 

 

City: 
District: 
State: 
PIN/ZIP: 

 
6 

Operation address if different from 
above 
 

 

City: 

District: 
State: 
PIN/ZIP: 

7 Address from where Goods/ Services 
are to be dispatched/ provided along 
with GST no. 
  

 
 
City: 
District: 
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(In case supply of Goods / Services 
are from multiple locations, addresses 
and GST no. of all such locations are 
to be provided). 

State: 
PIN/ZIP: 
GST No.:  

8 Telephone Number & Contact 
Information   address where order is 
to be placed 
 

_____________________ 
(Country Code)       (Area Code)      (Telephone 
No.) 
Mobile No. : ……………………… 
e-mail ID: ……………………… 

9 Website  
10 Mobile Number: ___________________________________ 

 
11 ISO Certification, if any  

[If yes, please furnish details] 
12 PAN No.                                                                                    

  
13 GST No. (refer sl. no. 7 above)  

14 Whether Micro or Small Enterprise Yes / No 
(If Yes, Bidder to submit requisite documents as 
specified it ITB:Clause No. 40) 

Whether MSE is owned by SC/ST 
Entrepreneur(s) 

Yes / No 
(If Yes, Bidder to submit requisite documents as 
specified it ITB:Clause No. 40) 

Whether MSE is owned by Women   Yes / No 
(If Yes, Bidder to submit requisite documents as 
specified it ITB:Clause No. 40) 

Whether payment is required through 
TReDS 

Yes / No 
If Yes, please provide the name of portal 
…………………………………… 

15 Whether 
/Manfacturer/Dealer/Trader/Contractor 

 
  

16 Type of material suppiers  

17 Banker’s Name  

18 Branch  



 

 

 INSTRUCTIONS TO BIDDERS     

 

                                                                                         Page 102 of 255 

 

19 Branch Code  

20 Bank Account number  

21 Type of Entity Corporate/Non Corporate/ (As per 
CGST/SCST/UTGST Act)(In case of Non-Corporate 
Entity, bidder will submit documentary Evidence for 
same) 

 
  
 
 
Place:     [Signature of Authorized Signatory of Bidder]  
Date:     Name: 
     Designation: 
     Seal: 
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F-2 
 
 

BID FORM 
  
 To, 
 
M/s  BHAGYANAGAR GAS LTD. 
PARISHRAMA BHAVAN 
TSIDC BUILDING, BASHEER BAGH 
HYDERABD 
 
SUB : TENDER DOCUMENTS FOR CONSTRUCTION OF CNG MOTHER STATION AT    
HAFEEZPET  IN HYDERABAD 
 
Dear Sir, 
 
 
Having examined the Bid document the receipt of which is hereby duly acknowledged, we, 
the undersigned, offer to provide supply / works / services in conformity with the terms and 
conditions of bid document. 
 
We undertake, if  our  bid  is  accepted,  to  complete  entire  work  as  specified  in  the  
tender document within the completion schedule specified therein.   If our bid is accepted we 
will obtain the guarantee of a Bank /DD in a sum not less than 10 % of total order value 
(excluding Taxes &Duties)  for the due Performance of the Contract. 
 
We agree to abide by this bid for a period of 03 (Three) months from the date fixed for bid 
opening under  Instructions  to  Bidders  and  it  shall  remain  binding  upon  us  and  may  be 
accepted at any time before the expiration of that period. 
 
Until  a  formal  contract  is  prepared  and  executed,   this  bid,  together  with  your  written 
acceptance thereof in your notification of award, shall constitute a binding Contract between 
us. 
 
We understand that you are not bound to accept the lowest or any bid, you may receive. 
Dated .............. Day of ........... 2023. 
Signature of Authorized Signatory 
 
  

Date: Place: 

  

Name: ……….............................… Designation 
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F-3 

Bid Security Form 

 

Ref : Bank Guarantee 
no: Date 

 
To 
Bhagyanagar Gas Limited (BGL) 
Parishram Bhavan, TSIDC Building, 
Basheer Bagh  Hyderabad – 500 004 

 
Dear Sir, 

  
Whereas......................................... (hereinafter   called   "the   Bidder")   has   submitted   
his   bid   dated …………………    for   the      supply      of   (hereinafter   called   "the   
Bid")   against   Bid   Document No………...................       KNOW      ALL      MEN      by      
these      presents      that       
 
WE      (BANK) ........................................................ of 
............................................................ having our registered office at 
...................................................................................... (herein  after  called  "the  Bank")  
are  bound  unto Bhagyanagar     Gas    Limited     (hereinafter     called    "the    OWNER")     
in    the    sum    of    (Refer .......................................... for which payment  will and truly to 
be made to the said OWNER, the BANK binds itself, its successors and assigns by these 
presents. Sealed with the Common Seal of the said BANK this ................................ day of 
....................... 20…. 

 
THE CONDITIONS of this obligation 
are: 

 
1.        If the Bidder withdraws his bid during the period of bid validity specified by the 
Bidder on  
           the Bid Form; or 

 
2.  If the Bidder, having been notified of the acceptance of his bid by the OWNER 

during the period of bid validity; 
 

a.  fails or refuses to execute the Contract, if required or 
b.  fails or refuses to furnish the Performance Security in accordance  with  the  
           Instructions to Bidder or 
c.  fails   to   accept   as   arithmetical   corrections   of   his   bid   as   per   the    
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           provision   of Instructions to Bidders of bid document. 
 
We undertake to pay to the OWNER up to the above amount upon receipt of its first written 
demand, without the OWNER having to substantiate its demand, provided that in its 
demand the OWNER will note that the amount claimed by it is due to it owing to the 
occurrence of one or both of the two above-stated conditions specifying the occurred 
condition or conditions. 
This Guarantee will remain in force up to and including a period of two (2) months after the 
bid validity, and any demand in respect thereof should reach the BANK not later than the 
above date. 

 
(Signature of the Witness)  (Signature of the BANK) 
Name of Witness 
Address of Witness                                                     
Date: 

 
 
 
      Sign & Seal of bidder 
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FORMAT F-3A 

DECLARATION FOR BID SECURITY  
 

 
To 
Bhagyanagar Gas Limited (BGL) 
Parishram Bhavan, TSIDC Building, 
Basheer Bagh  Hyderabad – 500 004 

 
SUB : SUB : TENDER DOCUMENTS FOR CONSTRUCTION OF CNG MOTHER STATION AT    
HAFEEZPET  IN HYDERABAD 
 
 
After examining / reviewing provisions of above referred tender documents (including all 
corrigendum/ Addenda), we M/s____________ (Name of Bidder) have submitted our  offer/ 
bid no. ………………….  
 
We, M/s____________ (Name of Bidder) hereby understand that, according to your 
conditions, we are submitting this Declaration for Bid Security. 
 
We understand that we will be put on watch list/holiday/ banning list (as per polices of BGL in 
this regard), if we are in breach of our obligation(s) as per following: 
 
(a)  have withdrawn/modified/amended, impairs or derogates from the tender, my/our Bid 

during the period of bid validity specified in the form of Bid; or 
 
(b)  having been notified of the acceptance of our Bid by the BGL during the period    of 

bid validity: 
(i)  fail or refuse to execute the Contract, if required, or 
(ii)  fail or refuse to furnish the Contract Performance Security, in accordance 

provisions of tender document.  
(iii)  fail or refuse to accept ‘arithmetical corrections’ as per provision of 

 tender document. 
 

(c)  having indulged in corrupt/fraudulent /collusive/coercive practice as per procedure. 
 
Place:     [Signature of Authorized Signatory of Bidder]  
Date:     Name: 
     Designation: 
     Seal: 
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F-4 

PERFORMA  OF BANK GUARANTEE FOR CONTRACT PERFORMACE GUARANTEE 

(ON NON-JUDICIAL PAPER OF APPROPRIATE VALUE) 

 

Ref : Bank Guarantee no:                                                                   Date 
 

To 
Bhagyanagar Gas Limited (BGL) 
Parishram Bhavan, TSIDC Building, 
Basheer Bagh  Hyderabad –  
500 004 

 
 

 
M/s............................................................................................. having registered 
office at 
........................................................................... (hereinafter called the "CONTRACTOR" 
which expression shall wherever the context so require include its successors and 
assignees) have been awarded the work 
of........................................................................... for Bhagyanagar Gas Limited, 
Hyderabad. 

 
The Contract conditions provide that the CONTRACTOR shall pay a sum of 
Rs..................... (Rupees  ............................................................   only)  as  Initial/full  
Contract  Performance Guarantee  in  the  form  therein  mentioned.  The  form  of  
payment  of  Contract  Performance Guarantee includes guarantee executed by 
Nationalised Bank, undertaking full responsibility to indemnify Bhagyanagar Gas Limited 
(hereinafter called "OWNER" which expression shall wherever the context so require, 
include its successors and assignees) in case of default. 

 
The said ............................................................   has approached the BANK (hereinafter 
called "BANK", which expression shall wherever the context so require include its 
successors and assignees) and at their request and in consideration  of the premises, 
we, having our office at 
............................................................    have   agreed   to   give   such   guarantee   as   
hereinafter mentioned. 

 
1.  We ............................................................   hereby undertake to give the 

irrevocable and unconditional     guarantee     with     you     that     if     default     
shall     be     made     by M/s. ............................................................   in performing 



 

 

 INSTRUCTIONS TO BIDDERS     

 

                                                                                         Page 108 of 255 

 

any of the terms and conditions of the Contract or in payment of any money 
payable to Bhagyanagar Gas Limited. We shall on first demand without demur, 
reservation, contest, recourse or protest and/or without reference to the 
CONTRACTOR pay to OWNER in such manner as OWNER may direct the said 
amount of Rupees ............................................................  only or such portion 
thereof not exceeding the said sum as OWNER may from time to time require. 

 
2.   OWNER will have the full liberty without reference to us and without affecting this 

guarantee to postpone for any time or from time to time the exercise of any of the 
powers and rights conferred on OWNER under the contract with the said 
CONTRACTOR and to enforce or to forbear from enforcing any powers or rights 
or by reason of time being given to the said CONTRACTOR  and such 
postponement or forbearance would not have the effect of releasing the BANK 
from its obligation under this DEBT. 

  
3.   Your right to recover the said sum of Rs. ............................................................  
(Rupees 

............................................................   only) from BANK in manner aforesaid will not 
be affected or suspended by reason of the fact that any dispute or disputes have 
been raised by the said M/s............................................................   and/or that any 
dispute or disputes are pending before any officer, tribunal or court and any demand 
made by OWNER in the BANK shall be conclusive and binding. The BANK shall not 
be released of its obligations under these presents by any exercise by OWNER of its 
liberty with reference to matters aforesaid or any of their or by reason or any other 
acts of omission or commission on the part of OWNER or any other indulgence 
shown by OWNER or by any other matter or thing whatsoever which under law 
would, but for this provision, have the effect of releasing the BANK. 

 

4.    The guarantee herein contained shall not be determined  or affected by the 
liquidation or winding up, dissolution or change of constitution or insolvency of the 
CONTRACTOR but shall in all respects and for all purposes be binding and operative 
until payment of all money due to OWNER in respect of such liabilities is paid. 

 
5. This     guarantee     shall     be     irrevocable     and     shall     remain     valid 

upto............................................................ (This date should be 90 (Ninety) days after 
the expiry of defect liability period) in accordance with the terms of contract which 
period is deemed to complete on............................................................  The BANK 
undertakes not to revoke this guarantee during its currency without previous 
consent of OWNER and further agrees that the Guarantee contained shall continue 
to be enforceable till the OWNER discharges this guarantee. However, if for any 
reason, the CONTRACTOR is unable to complete the work within the period 
stipulated in the contract and in case of extension of the date of completion resulting 
in extension of defect liability period or the CONTRACTOR fails to perform the work 
fully, the BANK hereby agrees to further extend this guarantee at the instance of 
the CONTRACTOR till such time as may be determined by the OWNER. 
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If any further extension of this guarantee is required, the same shall be extended to 
such required period on receiving instructions from 
M/s............................................................ on whose behalf this guarantee is issued. 

 
6.  The BANK also agrees that OWNER at its option shall be entitled to enforce this 

guarantee  against the surety, as a principal  debtor in the first instance without 
proceeding against CONTRACTOR and not withstanding any security or other 
guarantee that OWNER may have in relation to the CONTRACTOR's liabilities. 

 
7. The amount under Bank Guarantee is payable forthwith without any delay by bank 

upon the written demand raised by M/s. BGL. Any dispute arising out of or in relation 
to the said Bank Guarantees shall be subject to the jurisdiction of Hyderabad Courts. 

 
8.  Therefore, we hereby affirm that we are guarantors and responsible to you on 

behalf of the Contractor  up to a total amount  of (amount  of guarantees  in words  
and  figures)  and  we undertake to pay you, upon your first written demand declaring 
the Contractor to be in default under the contract and without caveat or argument,  
any sum or sums within the limits of (amount of guarantee) as aforesaid, without 
your needing to prove or show grounds or reasons for your demand or the sum 
specified therein. 

 
        This guarantee is valid until the   day of  20   

 
  9.      We have power to issue this guarantee in your favour under memorandum and Article  
           of Association  and the undersigned  has full powers  to do so under the Power of  
           Attorney  / Resolution of the Board of Directors dated  accorded to him by the   
           bank. 
 
 
          Yours faithfully, (Signature of a person duly authorised to sign on behalf of the Bank)
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Place: WITNESS: 
1...................................................  (Signature) 
..................................................  (Printed Name) 

 

 
 

2..................................................  (Designation) 
...................................................  (Common Seal) 
 

 
INSTRUCTIONS FOR FURNISHING CONTRACT PERFORMANCE GUARANTEE 

 
1.        The Bank Guarantee by successful bidder(s) will be given on non-judicial stamp 

paper as per stamp duty applicable. The non-judicial stamp paper should be in 
name of the issuing bank. In case of foreign bank, the said bank guarantee to be 
issued by its correspondent bank in India on requisite non-judicial stamp paper and 
place of bid to be considered as Hyderabad. 

 
2.  The bank guarantee by bidders will be given from bank as specified in tender. 

 
3.        A letter (preferably digitally signed secured e-mail) from the issuing bank of the 

requisite Bank Guarantee confirming  that said bank  guarantee  and future  
communication  relating  to the Bank  Guarantee  may be forwarded to Employer. 

 
4      Bidder must indicate the full postal address of the Bank along with the Bank's E-
mail /  
            Fax  / Phone from where the Bank Guarantee has been issued. 

 
5.        If a bank guarantee is issued by a commercial bank, then a letter to Owner 

confirming its net worth is more than Rs. 1,000,000,000/-  (Rupees one hundred 
Crores). or its equivalent in foreign currency along with a documentary evidence. 

 
14  Bidder can submit CPBG on line through issuing bank to GAIL Gas Limited directly 
as   
            per Ministry of Finance (MOF) Department of financial service direction vide letter 
ref  
            number  F.No.7/112/2011-BOA  dated 17th July 2012. In such cases confirmation 
will  
            not be  sought from issuing banker by Bhayanagar Gas Limited. 
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F-5 
PROFORMA OF CONTRACT AGREEMENT 

 
 

LOA/WO No. BGL /                                                                                              dated --
--------- 

Contract Agreement for the work of ----------------- of BHAGYANAGAR GAS LIMITED. 
made on ---------- between (Name and Address)-------------  , hereinafter called the 
“CONTRACTOR” (which term shall unless excluded by or repugnant to the subject or 
context include its successors and permitted assignees) of the one part and 
BHAGYANAGAR GAS LIMITED hereinafter called the “EMPLOYER” (which term shall, 
unless excluded by or repugnant to the subject or context include its successors and 
assignees) of the other part. 
 
WHEREAS 
A.  The EMPLOYER being desirous of having provided and executed certain work 
mentioned,  enumerated  or  referred  to  in  the  Tender  Documents  including  Letter 
Inviting Tender, General Tender Notice, General Conditions of Contract, Special Conditions 
of Contract, Specifications, Drawings, Plans, Time Schedule of completion of jobs, 
Schedule of Rates, Agreed Variations, other documents has called for Tender. 
 
B.  The CONTRACTOR has inspected the SITE and surroundings of WORK specified in 
the Tender Documents and has satisfied himself by careful examination before submitting 
his tender as to the nature of the surface, strata, soil, sub-soil and ground, the form and 
nature of site and local conditions, the quantities, nature and magnitude of the work, the 
availability of labour and materials necessary for the execution of work, the means of 
access to SITE, the supply of power and water thereto and the accommodation he may 
require and has made local and independent enquiries and obtained complete information 
as to the matters and thing referred to, or implied in the tender documents or having any 
connection therewith and has considered the nature and extent of all probable and 
possible situations, delays, hindrances or interferences to or with the execution and 
completion of the work to be carried out under the CONTRACT, and has examined and 
considered all other matters, conditions and things and probable and possible 
contingencies, and generally all matters incidental thereto and ancillary thereof affecting 
the execution and completion of the WORK and which might have influenced him in making 
his tender. 
 
C.  The  Tender   Documents   including   the  Notice  Letter  Inviting   Tender,   General 
Conditions of Contract, Special Conditions of Contract, Schedule of Rates, General 
Obligations,  SPECIFICATIONS,  DRAWINGS,  PLANS,  Time  Schedule  for completion of 
Jobs, Letter of Acceptance of Tender and any statement of agreed variations with its 
enclosures copies of which are hereto annexed form part of this CONTRACT though 
separately set out herein and are included in the expression “CONTRACT” wherever 
herein used. 
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AND WHEREAS 
 
The EMPLOYER accepted the Tender of the CONTRACTOR for the provision and the 
execution    of the said WORK at the rates stated in the schedule of quantities of the work 
and finally approved by EMPLOYER (hereinafter called the "Schedule of Rates") upon the 
terms and subject to the conditions of CONTRACT. 
 

NOW THIS AGREEMENT WITNESSETH AND IT IS HEREBY AGREED AND 
DECLARED AS FOLLOWS:- 

 
1.      In consideration of the payment to be made to the CONTRACTOR for the 

WORK to be executed by him, the CONTRACTOR  hereby covenants with 
EMPLOYER that the CONTRACTOR  shall and will duly provide, execute 
and complete the said work and shall do and perform all other acts and 
things in the CONTRACT mentioned or described or which are to be implied 
there from or may be reasonably  necessary for the completion  of the said 
WORK and at the said times and in the manner and subject to the terms and 
conditions or stipulations mentioned in the contract. 

 
2.      In consideration of the due provision execution and completion of the said 

WORK, EMPLOYER does hereby agree with the CONTRACTOR that the 
EMPLOYER will pay to the CONTRACTOR the respective amounts for the 
WORK actually done by him and approved by the EMPLOYER at the 
Schedule of Rates and such other sum payable to the CONTRACTOR under 
provision of CONTRACT, such payment to be made at such time in such 
manner as provided for in the CONTRACT. 

 
A N D 

 
3.        In  consideration   of  the  due  provision,   execution   and  completion   of  

the  said  WORK  the CONTRACTOR  does hereby agree to pay such sums 
as may be due to the EMPLOYER  for the services rendered by the 
EMPLOYER to the CONTRACTOR, such as power supply, water supply and 
others as set for in the said CONTRACT and such other sums as may 
become payable to the EMPLOYER towards the controlled items of 
consumable materials or towards loss, damage to the EMPLOYER'S 
equipment, materials construction plant and machinery, such payments to be 
made at such time and in such manner as is provided in the CONTRACT. It 
is specifically and distinctly understood and agreed between the 
EMPLOYER and the CONTRACTOR that the CONTRACTOR shall have no 
right, title or interest in the SITE made available by the EMPLOYER for 
execution of the works or in the building, structures or work executed on the 
said SITE by the CONTRACTOR or in the goods, articles,  materials  etc., 
brought on the said SITE (unless the same specifically belongs to the 
CONTRACTOR) and the CONTRACTOR shall not have or deemed to have 
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any lien whatsoever charge for unpaid bills will not be entitled to assume or 
retain possession or control of the SITE or structures and the EMPLOYER 
shall have an absolute and unfettered right to take full possession  of  SITE  
and  to  remove  the  CONTRACTOR,  their  servants,  agents  and  
materials belonging to the CONTRACTOR and lying on the SITE. 

 
The CONTRACTOR shall be allowed to enter upon the SITE 
for execution of 
the WORK only as a licensee simpliciter and shall not have any claim, right, 
title or interest in the SITE or the structures  erected thereon and the 
EMPLOYER  shall be entitled  to terminate  such license at any time without 
assigning any reason. 

 
The materials including sand, gravel, stone, loose, earth, rock etc., dug up or 
excavated from the said SITE shall, unless otherwise expressly agreed 
under this CONTRACT, exclusively belong to the EMPLOYER and the 
CONTRACTOR shall have no right to claim over the same and such 
excavation and materials should be disposed off on account of the 
EMPLOYER according to the instruction in writing issued from time to time 
by the ENGINEER-IN-CHARGE. 

 
 

In Witness whereof the parties have executed these presents in the day 
and the year first above written. 

 
 
 

Signed and Delivered for and on  Signed and Delivered for and 
on behalf of EMPLOYER.  on behalf of the CONTRACTORs. 
BHAGYANAGAR GAS LIMITED   (NAME OF THE CONTRACTOR) 

 
 

Date : 
Place: 

Date : 
Place: 

 
 

IN PRESENCE OF TWO WITNESSES 
  
  
1._______________________________                    1.____________________________ 
_________________________________                  _____________________________ 
_________________________________                 ______________________________ 
2.______________________________                     2.___________________________ 
________________________________                   _____________________________        
________________________________                  ______________________________                                              
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F-6 
EXCEPTION AND DEVIATION STATEMENT  

 
To, 
 
M/s  BHAGYANAGAR GAS LTD. 
PARISHRAMA BHAVAN 
TSIDC BUILDING, BASHEER BAGH 
HYDERABD 
 
SUB : SUB : TENDER DOCUMENTS FOR CONSTRUCTION OF CNG MOTHER STATION AT    
HAFEEZPET  IN HYDERABAD 
 
NAME OF WORK  :  
BID DOCUMENT NO.  : 

Bidder may stipulate exceptions and deviations to Bid Document, if considered 
unavoidable as per the following format: 
 

SL.NO. CLAUSENO. PAGENO.OF TENDER 
DOCUMENT 

DEVIATION REASONSFOR 
DEVIATION 

     

 
 

Any exceptions/deviations brought out by us elsewhere in our Offer shall not be 
considered as valid and should be ignored by the Owner / Consultant. 
 
NAME OF BIDDER:…………………….  
SIGNATURE OF BIDDER:……………….… 

 
 

Note 1:  Bidder is advised not to stipulated deviation to Bid Document until & unless it 
becomes unavailable. Deviation may lead to rejection of bid and stipulation on 
‘Bid Rejection Criteria’ given in ‘Instruction to Bidder’ of bid document should be 
read carefully. 

 
Note 2:  All Techno-Commercial exceptions/deviations taken by Tenderer to the 

stipulations of the Tender Document shall be brought out here (and not in the 
other parts of offer Document or price offer). 

 
Note 3:  Even in case of “No Deviation” this format is to be filled in a ‘No Deviation’ & 

submitted along with the offer 
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F-7 
DECLARATION 

 
To, 
 
M/s  BHAGYANAGAR GAS LTD. 
PARISHRAMA BHAVAN 
TSIDC BUILDING, BASHEER BAGH 
HYDERABD 
 
SUB : TENDER DOCUMENTS FOR CONSTRUCTION OF CNG MOTHER STATION AT    
HAFEEZPET  IN HYDERABAD 
 
 
 

Dear Sir(s), 
 

1.   We confirm and declare that we are not under any liquidation, court receiver ship or 
similar proceedings. 

 
2.   Further we confirm and declare that we have not been put on Holiday by 

BGL/GAIL/HPCL or  not  have  banned  or  delisted  by  any  Government  or  
Quasi-Government agencies or Public Sector Undertaking. If you have been banned 
delisted then this fact must be clearly stated. 

 

 
 

SIGNATURE OF THE BIDDER:…………………………….. 
 
                                                      NAME OF THE BIDDER:…………………………….. 
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FORM F-8(i) 
 

PROFORMA FOR LETTER OF AUTHORITY FOR ATTENDING THE UN-
PRICE BID OPENING AND PRICE BID OPENING 

 
 

No.  Date: 
 

Bhagyanagar Gas Limited 
Parisrama Bhavan 
TSIDC Building, Basheer Bagh 
Hyderabad – 500 004 

 
    SUB : SUB : TENDER DOCUMENTS FOR CONSTRUCTION OF CNG MOTHER STATION      
    AT  HAFEEZPET  IN HYDERABAD 
 
Dear Sir, 
 

We  hereby authorize following representative(s) 
to 
attend  un-priced  bid  opening  and  price  bid  opening  and  for  any  other  
correspondence  and communication against above Bidding Document: 

 
Name & Designation   Signature    

 
Name & Designation   Signature    

 
We confirm that we shall be bound by all commitments  made by aforementioned  
authorized representatives. 

 

 
 

Yours faithfully, 

Signatur

e 

Name & Designation 
For and on behalf of 
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Note:   This letter of authority should be on the letterhead of the bidder and should be 
signed by a person competent and having the power of attorney to bind the 
bidder. 
Not more than  two persons are permitted to attend techno –commercial  un-
priced  and price bid opening. 
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F-8 (ii) 
LETTER OF AUTHORITY 

PROFORMA FOR LETTER OF AUTHORITY 
 
 
No.  Date: 

 
Bhagyanagar Gas Limited 
Parisrama Bhavan 
TSIDC Building, Basheer Bagh 
Hyderabad – 500 004 

 
   SUB : TENDER DOCUMENTS FOR CONSTRUCTION OF CNG MOTHER STATION AT     
   HAFEEZPET  IN HYDERABAD 
 

Dear Sir, 
 

We  hereby authorize following representative(s) 
to 
attend  un-priced  bid  opening  and  price  bid  opening  and  for  any  other  
correspondence  and communication against above Bidding Document: 

 
Name & Designation   Signature    

 
Name & Designation   Signature    

 
We confirm that we shall be bound by all commitments  made by aforementioned  
authorized representatives. 

 

 
 

Yours faithfully 

Signature 

                                                                                                           Name & Designation 
                                                                                                             For and on behalf of 

 

 
 

Note:   This letter of authority should be on the letterhead of the bidder and should be 
signed by a person competent and having the power of attorney to bind the 
bidder. 

 
Not more than  two persons are permitted to attend techno –commercial  un-
priced  and price bid opening. 
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F-10 
 

FINANCIAL SITUATION 
 

 
FORMAT FOR CHARTERED ACCOUNTANT CERTIFICATE FOR 

FINANCIAL 
 

CAPABILITY OF THE BIDDER 

 
We have verified the Annual Accounts and other relevant records of M/s……….. 
…………………………………….  (Name of the bidder) and certify the following:- 

 

 
A.  ANNUAL TURNOVER OF LAST 3 YEARS 

 

Year Amount  (Currency) 

Year 1:  

Year 2:  

Year 3:  
 

B.  FINANCIAL DATA FOR LAST AUDITED FINANCIAL YEAR 
 

Description Year : 

 Amount (Currency) 

1. Current Assets  

2. Current Liability  

3. Working Capital (Current Assets-Current 
Liability) 

 

 

4. Net worth (Paid up share capital and Free 
Reserves & Surplus) 

 

 

 
 

Name of Audit Firm/:  [Signature of Authorized 
Signatory] Chartered Accountant  Name: 
Date: esignation: Seal: 

Membership No.: 
 
 
 
 
 

F-11 



 

 

 INSTRUCTIONS TO BIDDERS     

 

                                                                                         Page 120 of 255 

 

 
 FORMAT OF CERTIFICATION FROM BANK IF THE BIDDER’S WORKING CAPITAL IS 

INADEQUATE 
(To be provided on Bank’s letter head) 

 
  

To 
M/s Bhagyanagar Gas Ltd 
2ndFloor,TSIDC Building, 
Parisrama Bhavan, Basheer 
bagh, 
Hyderabad – 500004 

 

Dear Sir,                
        

 Certified that M/s.________________________(Name of the bidder with detailed address) is an  
existing customer of our Bank whose SB/Current Account No. __________________________.  
It is confirmed that against Tender No. ____________________-dtd. ______________2023  for 
_____________________(Job description as per Tender document), M/s. _____________________ 
(Name of the Bank with address) confirms availability of line of credit to M/s.______________________ 
(Name of the bidder) for atleast an amount of Rs. /USD__________(ie.minimum working capital 
requirement as per BEC Vol I of II) 
It is also confirmed that the Networth of the Bank is nore than INR 1 (one) Billion. 
 
Yours truly, 
 
Authorised Signatory 
Name of the Signatory 
Designation, 
Registration No.  
Stamp of the bank 
 
Signature 
Bidder Name 
Designation 
Seal 
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INTEGRITY PACT 
 

INTRODUCTION: 
 

M/s Bhagyanagar Gas Ltd (BGL) as one of its endeavour to maintain and foster most ethical and corruption free  
business  environment,  have  decided  to adopt  the  Integrity  Pact  to ensure  that  all  activities  and 
transactions between the Company (BGL) and its Counterparties (Bidders, Contractors, Vendors, Suppliers, 
Service Providers/Consultants  etc.) are handled in a fair and transparent manner, completely free of corruption. 
Considering the above, the details mentioned at attached Annexure-1 are applicable as stated in Instruction to 
Bidders  of Bid Document  in addition  to the existing  stipulation  regarding  Corrupt  and Fraudulent 
Practices. 
The attached copy of the Integrity Pact at Annexure- 2 shall be included in the Bid submitted by the bidder 
In case a bidder does not sign the Integrity Pact, his bid shall be liable for rejection. 

 
ANNEXURE-1 

 
Bidder is required to sign the Integrity Pact with BGL as per format & terms and conditions enclosed with 
tender. In case a bidder does not sign the Integrity Pact, his bid shall be liable for rejection. 
I.           COMMITMENTS AND OBLIGATIONS OF THE “COUNTERPARTY” 

a)   The Counterparty, directly or indirectly (through agent, consultant, advisor, etc.), shall not pay any 
bribe/ influence or give undue/ unlawful benefit to anyone to gain undue advantage  in dealing 
with BGL. 

b)   The Counterparty will not engage in collusion of any kind including price fixation etc. with other 
Counterparts. 

c)   The  counterparty  will  not  pass  BGL’s  confidential  information  to any  third  party  unless 
specifically authorized by BGL in writing. 

d)  The Counterparties shall promote and observe best ethical practices within their respective 
organizations. 

e)   The Counterparty shall inform the Vigilance Authorities of BGL: 
i)  If it received  any demand,  directly  or indirectly,  for a bribe/ favour or any illegal 

gratification/ payment / benefit; 
ii)   If it comes to know of any unethical or illegal payment / benefit; 

iii)  If it makes any payment to any BGL associate. 
 

f)    The  Counterparty  shall  not  make  any  false  or misleading  allegations  against  BGL  or its 
associates. 

 
II.         VIOLATIONS & CONSEQUENCES: 

a)   If a Counterparty commits a violation of its Commitments and Obligations under the Integrity Pact 
Programme  during bidding process, their entire Earnest Money Deposit/ Bid Security, would  be 
forfeited  and in addition,  they may be blacklisted  from  the GAIL/  BGL/HPCL business in future. 

b)   In case of violation of the Integrity pact by Counterparty after award of the Contract, BGL shall be 
entitled to terminate the Contract. BGL would forfeit the security deposits, encash the bank 
guarantee (s) and other payments payable to Counterparty in such cases, 

c)   BGL may ban/ blacklist/ put on holiday and exclude the Counterparty  from future dealings 
until BGL is satisfied that the Counterparty shall not commit any such violation in future. 
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d)   In addition to above, BGL reserves its right to initiate criminal proceedings against the violating 
Counterparty, if the allegations by Counterparty are found frivolous, untrue and misleading and may 
also impose exemplary cost for the same. 

 
 
 

INDEPENDENT EXTRNAL MONITORS (IEMS) 
Presently the panel consisting of the following Independent External Monitors (IEMs) have been appointed by 
BGL, in terms of Integrity Pact(IP) which forms part of BGL Tenders / Contracts. 

 
Dr. Gopal Dhawan, email id:  gdhawangeologist@gmail.com 

 

Shri. Mukesh Vij, email id:  mukeshvijr@gmail.com 
 
 
 

This panel is authorised to examine / consider all references made to it under this tender. The bidder(s) , in 
case of any dispute(s) / complaint(s) pertaining to this tender may raise the issue either with the designated 
tender issuing officer or Nodal Officer (presently ---------------)- Email ------) in GAIL or directly with the IEMs on 
the panel or IEM c/o  Vigilance Officer ,Bhagyanagar  Gas Ltd, 2nd  Floor, Parisrama Bhavan, TSIDC 
Building, Basheerbagh,Hyderabad  –4 
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INTEGRITY PACT 

(To be executed on plain paper) 
 

 
Between M/s Bhagyanagar Gas Limited (BGL) (here-in-after referred to as “Principal ”). 
AND 
_________________________ (here-in-after referred to as “The Bidder/ Contractor”). 
(Principal and the Bidder / Contractor are here-in-after are referred to individually as “Party” or 
collectively as “Parties”). 
PREAMBLE 
The principal intends to award under laid down organizational procedures, contract/s for --------------------- 
-------------------------------------------------------------------------------------------------------------------------- 
The principal values full compliance with all relevant laws and regulations, and the principles of economic use 
of resources, and of fairness and transparency in its relations with its Bidder/s and Contractor/s. 
 
 
Section 1 – Commitments of the Principal 
1. The Principal commits itself to take all measures necessary to prevent corruption and to observe the 
following Principles in this regard:- 
 

i) No employee of the principal, either in person or through family members, including relatives, will in 
connection with the tender for or the execution of a contract, demand or accept a promise for or accept 
for him/herself or for a third person, any material or immaterial benefit to which he/she is not legally 
entitled. 
 
ii) The principal shall, during the tender process treat all Bidders with equity. The principal 
undertakes and ensures that before and during the tender process shall provide and share the same 
information to all Bidders and will not provide to any Bidder confidential / additional information through 
which one particular Bidder could take an advantage in relation to the tender process or the contract 
execution. 
 
iii) The principal will exclude from the process all known prejudiced persons. 
 

2. If the Principal obtains information on the conduct of any of its employees which is a criminal offence under 
the Anti-Corruption Laws of India, or if there be a substantive suspicion in this regard, the principal will inform 
its Vigilance Office and in addition can initiate disciplinary actions. 
 
                               Section 2 – Commitments and Undertakings by the Bidder/Contractor 
 
1. The Bidder / Contractor commits and undertakes to take all measures necessary to prevent malpractices & 
corruption. He commits himself to observe the following principles during his participation in the tender process 
and during the contract execution: 

i) The Bidder / Contractor undertakes not to, directly or through any other person or firm offer, 
promise or give or influence to any employee of the Principal associated with the tender process or the 
execution of the contract or to any other person on their behalf any material or immaterial benefit to 
which he / she is not legally entitled in order to obtain in exchange any advantage of any kind 
whatsoever during the tender process or during the execution of the contract. 

 
ii) The Bidder / Contractor undertakes not to enter into any undisclosed agreement or 
understanding, whether formal or informal with other Bidders. This applies in particular to 
prices, specifications, certifications, subsidiary contracts, submission or non-submission of bidsor any 
other action to restrict competitiveness or to introduce cartelization in the bidding process. 
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iii) The Bidder / Contractor undertakes not to commit any offence under the relevant Anticorruption 
Laws of India. Further, the Bidder / Contractor will not use improperly any information or document 
provided by the Principal as part of the business relationship regarding plans, technical proposals and 
business details, including information contained or transmitted electronically for the purposes of 
competition or personal gain and will not pass the information so acquired on to others. 
 
iv) The Bidder / Contractor will, when presenting his bid undertakes to disclose any and all 
payments made, is committed to or intends to make to agents, brokers or any other 

            Intermediaries in connection with the award of the contract. 
 

2. The Bidder / Contractor will not instigate and allure third persons / parties to commit offences outlined 
above or be an accessory to such offences. 
 
 

Section 3 – Disqualification from tender process and exclusion from future contracts 
 
If the Bidder, before the award of contract, has committed a transgression through a violation of any 
provisions of Section 2 or in any other form so as to put his reliability or credibility as Bidder into 
question, the Principal shall be entitled to disqualify, put on holiday or blacklist the Bidder including 
from the future tender process or to terminate the contract, if already signed, on that ground. 
 

1. If the Bidder / Contractor has committed a transgression through a violation of any provisions of 
Section 2 so as to put his reliability or credibility into question, the Principal shall be entitled to exclude 
including blacklist and put on holiday the Bidder / Contractor from entering into any GAIL/ BGL /HPCL 
future contract tender processes. The imposition and duration of the exclusion will be determined by the 
severity of the transgression. The severity will be determined by the Principal taking into consideration 
the full facts and circumstances of each case particularly taking into account the number of 
transgressions, the position of the transgressors within the company hierarchy of the Bidder and the 
amount of the damage. The exclusion may be imposed for a minimum period of 6 months and 
maximum of three years. 

 
2. A transgression is considered to have occurred if the Principal after due consideration of the 
available evidence, concludes that no reasonable doubt is possible. 
 
3. The Bidder with its free consent and without any influence agrees and undertakes to respect and 
uphold the Principal’s absolute rights to resort to and impose such exclusion and further accepts and 
undertakes not to challenge or question such exclusion on any ground, including the lack of any hearing 
before the decision to resort to such exclusion is taken. This undertaking is given freely and after 
obtaining independent legal advice. 
 
4. Subject to the full satisfaction of the Principal, the exclusion of the Bidder / Contractor could be 
revoked by Principal prematurely if the bidder / contractor can prove that he has restored / recouped the 
damage caused by him and has installed a suitable corruption prevention system in his organization. 

 
Section 4 – Forfeiture of EMD / Security Deposits 

 
1. If the Principal has disqualified the Bidder from the tender process prior to the award in terms of Section 3, 
and during the execution of the contract, the Principal shall forfeit earnest money deposit / bid security money, 
encash the bank guarantee including due payments in addition to blacklisting or putting on holiday the bidder 
and terminating the contract. 
 
2. If the Principal has terminated the contract according to Section 3, or if the Principal is entitled to 
terminate the contract according to Section 3, the Principal shall be entitled to demand and recover 



 

  

 
 

 

 INSTRUCTIONS TO BIDDERS     

 

  

 

from the Contractor liquidated damages equivalent to Earnest Money Deposit / Security Deposit / 
Performance Bank Guarantee 
 
 
3. The bidder agrees and undertakes to pay the said amounts without protest or demur subject only to condition 
that if the Bidder / Contractor can prove and establish that the exclusion of the Bidder from the tender process 
or the termination of the contract after the contract award has caused no damage or less damage than the 
amount of the liquidated damages, the Bidder / Contractor shall compensate the Principal only to the extent of 
the damage in the amount proved. 
 

Section 5 – Previous transgression 

1. The Bidder swears on oath that no previous transgression has occurred during the last three years with any 
other Company in any country conforming to the TI approach or including with any other Public Sector 
Enterprise / Undertaking in India that could justify his exclusion from the tender process. 
 
2. If the Bidder makes incorrect statement on this subject, he shall be disqualified from the tender process or 
the contract, if already awarded, could be liable to be terminated on this ground. 
 
                     Section 6 – Equal treatment to all Bidders / Contractors / Subcontractors 
 
1. The Bidder / Contractor undertakes to demand from all its sub-contractors, if any, an undertaking and 
commitment in conformity with this Integrity Pact, and to submit it to the Principal before signing of the contract. 
 
2. The Principal will enter into agreements with similar conditions, as stipulated herein, with all Bidders, 
Contractors and Subcontractors. 
 
3. The Principal shall disqualify from the tender process all Bidders who do not sign this Pact or violate any of 
its provisions. 
 

Section 7 – Criminal charges against violating Bidders / Contractors / Sub-contractors 

 
If the Principal obtains knowledge of conduct of a Bidder, Contractor or Subcontractor, or of an employee or a 
representative or an associate of a Bidder, Contractor or Subcontractor which constitutes corruption, or if the 
Principal has substantive suspicion in this regard, the Principal will inform the Vigilance Office / Department for 
initiating appropriate action for above. 
 

Section 8 –Independent External Monitor / Monitors 

 
1. The Principal appoints competent and credible Independent External Monitor for this Pact after approval by 
Central Vigilance Commission. The task of the Monitor is to review independently and objectively, whether and 
to what extent the parties comply with the obligations under this agreement. 
 
2. The Monitor is not subject to instructions by the representatives of the parties and performs his/her 
functions neutrally and independently. The Monitor would have access to all Contract documents, whenever 
required. It will be obligatory for him/ her to treat the information and documents of the Bidders/ Contractors as 
confidential. He/she reports to the C&MD, BGL. 
 
3. The Bidder (s)/ Contractor (s) accepts that the Monitor has the right to access without restriction to all Project 
documentation of the Principal including that provided by the Contractor. The Contractor will also grant the 
Monitor, upon his/her request and demonstration of a valid interest, unrestricted and unconditional access to 
their project documentation. The same is applicable to Sub-contractors. 
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4. The Principal will provide to the Monitor sufficient information about all meetings among the parties 
related to the Project provided such meetings could have an impact on the contractual relations between the 
Principal and the Contractor. The parties offer to the Monitor the option to participate in such meetings. 
 
5. As soon as the Monitor notices, or believes to notice, a violation of this agreement, he/she will so inform the 
Management of the Principal and request the Management to discontinue or to take corrective action, or to take 
other relevant action. The monitor can in this regard submit non-binding recommendations. 
Beyond this, the Monitor has no right to demand from the parties that they act in a specific manner, refrain from 
action or tolerate action. 
 
 
6. The Monitor will submit a written report to the C&MD/MD, BGL within 10 days as far as possible from 
the date of reference or intimation to him by the ‘Principal’ and, should the occasion arise, submit 
proposals for correcting problematic situations.. 
 
7. If the Monitor has reported to the C&MD/MD, BGL, a substantiated suspicion of an offence under 
relevant IPC/PC Act, and the C&MD, BGL has not, within reasonable time, taken visible action to proceed 
against such offence or reported it to the Chief Vigilance Officer, the Monitor may also transmit this 
information directly to the Central Vigilance Commissioner. 
 
8. The word ‘Monitor’ would include both singular and plural. 
 
9. In case of any complaints referred under IP Program, the role of IEMs is advisory and would not be 
legally binding and it is restricted to resolving the issues raised by an intending bidder regarding any 
aspect of the tender which allegedly restricts competition or bias towards some bidder. 
 

Section 9 – Pact Duration 
 

The provisions of this Pact shall come into effect from the date of signing of this Pact by the both parties. It 
expires for the Contractor 12 months after the last payment under the respective contract, and for all other 
Bidders 6 months after the contract has been awarded. 
If any claim is made / lodged by either party during this time, the same shall be binding and continue to be 
valid despite the lapse of this pact as specified above, unless it is discharged/determined by the 
Chairperson of the Principal. 
 

Section 10 – Miscellaneous provisions 
 

1. This agreement is subject to Indian Law. Place of performance and jurisdiction is Hyderabad. The 
Arbitration clause provided in main tender document / contract shall not be applicable for any issue / 
dispute arising under Integrity Pact. 
 
2. Changes and supplements as well as termination notices, if any, need to be made in writing. Side 
agreements have not been made. 
 
3. If the Contractor / Bidder is a partnership concern or a consortium, this agreement must be signed by all 
partners or consortium members. 
 
4. In case any or several of the provisions of this agreement turn out to be void, the remainder of this pact 
shall remain valid. The parties to this pact however, shall strive to come to an agreement to their original 
intentions in such a case 
------------------------------------------- --------------------------------------- 
-------- (Name & Designation) (Name & Designation) 
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For the Principal For the Bidder/Contractor 
Place ------------------------------------ Witness 1: -------------------------- 
--- 
Date ----------------------------------- Witness 2: ----------------------------- 
Note: 
Please ensure complete name of bidder’s organization is filled at Page 1 and witnesses’ name with due 
signature are done prior to submitting with offer. 
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CHECK LIST 

 
Bidders are requested to duly fill in the checklist. This checklist gives only certain important items 
to facilitate the bidder to make sure that the necessary data/information as called for in the bid 
document has been submitted by them along with their offer. This, however, does not relieve the 
bidder of his responsibilities to make sure that his offer is otherwise complete in all respects 
 
Please ensure compliance and tick (√) against  following points: 

 

S. No. DESCRIPTION CHECK 
BOX 

REFERENCE 
PAGE NO. OF 
THE BID 
SUBMITTED 

1 Digitally Signing (in case of e-bidding)/ Signing and 
Stamping (in case of manual bidding) on each sheet 
of offer, original bidding document including SCC, 
ITB, GCC ,SOR drawings, addendum (if any) 

  

2 Confirm that the following details have been 
submitted in the Un-priced part of the bid 

  

I Covering Letter, Letter of Submission   

ii Bid Security / Undertaking letter – F-3   

iii Signed and stamped original copy of bidding 
document along with drawings and addendum (if 
any) 

  

iv Power of Attorney in the name of person signing the 
bid. 

  

V Copies of documents defining constitution or legal 
status, place of registration and principal place of 
business of the company 

  

vi Bidders declaration that regarding, Holiday/ 
Banning, liquidation court receivership or similar 
proceedings (Form-F-7) 

  

vii Details and documentary proof required against 
qualification criteria along with complete 
documents  as mentioned in  Bidder Evaluation 
Criteria (BEC) 

  

viii Confirm submission of document along with 
techno-commercial bid as per bid requirement 

  

viii Confirm submission of Agreed Terms & conditions 
(ATC-Section-4) document along with techno- 
commercial bid as per bid requirement 

  

ix Confirm submission of filled Exemption -Deviation 
statement  (Form-6) document along with techno- 
commercial bid as per bid requirement 

  

3 Confirm that all forms duly filled in are enclosed 
with the bid duly signed by authorised person(s) 
including Form- F-1 & F-2. 
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4 Confirm that the price part as per Price Schedule 
format submitted with Bidding Document/ uploaded 
in case of e-bid. 

  

5 Confirm that annual reports for last three financial 
years & duly filled in Form 10& (F-11-if required) 
are enclosed in the offer for financial assessment 
(where financial criteria of BQC is applicable). 

  

S N DESCRITION CHECK LIST YES/ NA NO 

     

1 TENDER FEE Nil   

DD DD No.   _dated 
  for Rs. in favour of 
BHAGYANAGAR GAS LIMITED 
payable at Hyderabad 

NA NO 

2 EMD INR …   

A DD DD No.   _dated 
  drawn on 
  (bank) 
For Rs. in favour of 
BHAGYANAGAR GAS LIMITED 
payable at Hyderabad 

NA NO 

B BG BG VALIDITY BEYOND 1 ONE 
MONTH FROM BID VALIDITY 
PERIOD OF 150 DAYS. 

NA NO 

C NSIC/DIC CERTIFICATE/ 
UDYOG ADHAR 

Duly signed & stamped by 
bidder 
as MENTIONED  IN CLAUSE NO.40 
OF ITB 

Yes/ NA NO 

2 BID VALIDITY UPTO  THREE 
MONTHS FORM BID DUE DATE 

ACCEPTED Yes NO 

3 Copy of WORK ORDER 
(WO)/LOA and 
completion/ execution 
certificate as stipulated 
in BQC 

The Work Order/ LOA & 
completion/ execution 
certificate mentioning required 
details as per the 
BEC. 

Yes NO 

4 FINANCIAL CRITERIA IN CASE OF SINGLE BIDDER AS STIPULATED IN BQC 
i Financial Documents – Turn 

Over 
Submitted audited Balance 
Sheet and Profit & Loss 
Statement of any of the three 
(3) preceding Financial Year(s), 
along with un- price bid. 

Yes NO 
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SECTION – V 
GENERAL CONDITIONS OF CONTRACT 
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Sl. No.   Description  
 

SECTION-I  DEFINITIONS  

1.0 Definition of Terms 

 

SECTION-II  GENERAL INFORMATION  

2.0   General Information  

2.1   (a) Location of Site  

   (b) Access by Road  

2.2   Scope of Work  

2.3   Water Supply  

2.4   Power Supply  
2.5   Land for Contractor's field office, Godown and Workshop  

2.6   Land for Residential Accommodation  
 

SECTION-III   GENERAL INSTRUCTIONS TO TENDERERS  

3.0   Submission of Tender  

4.0   Documents  

4.1   General  

4.2   All pages to be initialed  

4.3  Rates to be in figures and words  

4.4   Corrections and Erasures  

4.5   Signature of Tenderer  

4.6   Witness  

4.7   Details of Experience  

4.8   Liability of Government of India  

5.0   Transfer of Tender Documents  

6.0   Earnest Money  

7.0   Validity  

8.0   Addenda/Corrigenda  

9.0   Right of Employer to Accept or Reject Tender  

10.0   Time Schedule  

11.0   Tenderer's Responsibility  
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12.0   Retired Government or Company Officers  

13.0   Signing of the Contract  

14.0   Field Management & Controlling/Coordinating Authority  

15.0   Note to Schedule of Rates    

16.0   16.1 Policy for Tenders under consideration  

   16.2 Zero Deviation  

17.0   Award of Contract  

18.0   Clarification of Tender Document  

19.0   Local Conditions  

20.0   Abnormal Rates  

 

SECTION-IV   GENERAL OBLIGATIONS 

21.1  Priority of Contract Documents  

21.2   Headings & Marginal Notes  

21.3   Singular and Plural  

21.4   Interpretation  

22.0   Special Conditions of Contract  

23.0   Contractor to obtain his own information  

24.0   Contract Performance Security  

25.0   Time of Performance  

25.1   Time for Mobilization  

25.2   Time Schedule of Construction  

26.0   Force Majeure  

26.1   Conditions for Force Majeure  

26.2   Outbreak of War  

27.0   Price Reduction Schedule  

27.3   Bonus for Early Completion  

28.0   Rights of Employer to forfeit Contract Performance Security  

29.0  Failure by the Contractor to comply with the provisions of the contract  
30.0   Contractor remains liable to pay compensation if action not  

taken under Clause 29.0  

31.0   Change in Constitution  

32.0 -A   Termination of Contract for Death  

32.0-B   Termination of Contract for Liquidation, Bankruptcy etc.  
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32.0-C  Termination of Contract for Non-Performance and subsequently putting the 
Contractor on Holiday  

33.0   Members of the Employer not individually liable  

34.0   Employer not bound by personal representations  

35.0   Contractor's office at site  

36.0   Contractor's subordinate staff and their conduct  

37.0   Sub letting of Works  

   i) Sub contracts for Temporary works etc.  

   ii) List of sub-contractors to be supplied  

   iii) Contractor's liability not limited by Sub-Contractors  

   iv) Employer may terminate sub contracts  

   v) No remedy for action taken under this clause  

38.0   Power of Entry  

39.0   Contractor's responsibility with Mechanical, Electrical,  

   Intercommunication System, Air  

   Conditioning Contractors and other agencies  

40.0   Other Agencies at site  

41.0   Notices  

41.1   To the Contractor  

41.2   To the Employer  

42.0   Rights of various Interests  

43.0   Patents and Royalties  

44.0   Liens  

45.0   Delays by Employer or his authorized agents  

46.0   Payments if Contract is terminated  

47.0   No waiver of Rights 

48.0  Certificate not to affect Right of Employer and Liability of Contractor  

49.0   Languages & Measures  

50.0   Transfer of Title  

51.0   Release of Information  

52.0   Brand Names  

53.0   Completion of Contract  

54.0   Spares  
 

SECTION-V   PERFORMANCE OF WORK  
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55.0   Execution of Work  

56.0   Co-ordination and Inspection of work  

57.0   Work in Monsoon & Dewatering  

58.0   Work on Sundays & Holidays  

59.0   General Conditions for construction & Erection Work  

60.0   Alterations in specification, Design & Extra Work  

61.0   Drawings to be supplied by the Employer  

62.0   Drawings to be supplied by the Contractor  

63.0   Setting out works  

64.0   Responsibility for Levels and Alignment  

65.0   Materials to be supplied by contractor  

66.0   Stores supplied by Employer  

67.0   Conditions for issue of material  

68.0   Materials Procured with assistance of Employer/Return of surplus  

69.0   Materials obtained from dismantling  

70.0   Articles of Value found  

71.0   Discrepancies between instructions  

72.0   Action where no specification is issued  

73.0   Inspection of Works  

74.0   Tests for Quality of Works  

75.0   Samples for approval  

76.0   Action and Compensation in case of bad work  

77.0   Suspension of Work  

78.0   Employer may do part of work  

79.0   Possession prior to completion  
 

80.0   Twelve months period of liability from the date of issue of  
   completion certificate  

80.3   Limitation of Liability  

81.0   Care of Works  

81.1   Defects prior to taking over  

81.2   Defects after taking over  

82.0   Guarantee/Transfer of Guarantee  

83.0   Training of Employer's personnel  

84.0   Replacement of Defective parts & materials  
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85.0   Indemnity  

86.0   Construction Aids, Equipments, Tools & Tackles  

 
 
SECTION-VI   CERTIFICATES AND PAYMENTS  

87.0   Schedule of Rates and Payments  

   i)  Contractor's Remuneration 

   ii)  Schedule of Rates to be inclusive  
   iii)  Schedule of Rates to cover construction equipment,  
    materials, labour etc.  

   iv)  Schedule of Rates to cover Royalties, Rents and claims.  

   v)  Schedule of Rates to cover taxes & duties  

   vi)  Schedule of Rates to cover risks of delay  

   vii)  Schedule of Rates cannot be altered  

88.0   Procedure for Measurement and billing of works in progress  

88.1   Billing Procedure  

88.2   Secured Advance on materials  

88.3   Dispute in mode of measurement  

88.4   Rounding of Amounts  

89.0   Lumpsum in Tender  

90.0   Running Account Payments to be regarded as advances  

91.0   Notices of Claims for Additional Payments  

92.0   Payment of Contractor's bills  

93.0   Receipt for Payment  

94.0   Completion Certificate  

94.1   Application for Completion Certificate  

94.2   Completion Certificate  

94.3   Completion Certificate Documents  

95.0   Final Decision & Final Certificate  

96.0   Certificate and Payments No evidence of completion  

97.0   Deduction from Contract Price  
 
 

SECTION-VII   TAXES AND INSURANCE  
98.0   Taxes, Duties, Octroi etc.  

99.0   Sales Tax/Turnover Tax  

100.0   Statutory Variations  
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101.0   Insurance  

101.1   General  

   i)  Employees State Insurance Act  

   ii)  Workmen Compensation and Employee's Liability Insurance  

   iii)  Accident or injury to workmen  

   iv)  Transit Insurance  

   v)  Automobile  

   vi)  General Liability  

   vii)  Any other Insurance required under law or regulations by    
 Employer  

102.0 Damage to Property or to any Person or any Third Party  
 

 
SECTION-VIII   LABOUR LAWS  
103.0   Labour laws  

104.0   Implementation of Apprentices Act 1961  

105.0   Contractor to indemnify the Employer  

106.0   Health and Sanitary Arrangement for worker 

SECTION-IX  APPLICABLE LAWS AND SETTLEMENT OF DISPUTES  

107.0   Arbitration  

108.0   Jurisdiction  
 

SECTION-X  SAFETY CODES  

109.0   General  

110.0   Safety Regulations  

111.0   First Aid and Industrial Injuries  

112.0   General Rules  

113.0   Contractor's barricades  

114.0   Scaffolding  

115.0   Excavation and Trenching  

116.0   Demolition/General Safety  

117.0   Care in Handling Inflammable Gas  

118.0   Temporary Combustible Structures  

119.0   Precautions against Fire  

120.0   Explosives  

121.0   Mines Act  
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122.0   Preservation of Places  

123.0   Outbreak of Infectious diseases  

124.0   Use of intoxicants 
 

 

General Conditions of Contract 

1.    Definition of Terms:  
 

1.1 In this CONTRACT (as here-in-after defined) the following words and expressions shall have the 
meanings hereby assigned to them except where the context otherwise required. 

1.1.1 The EMPLOYER/COMPANY/BGL means BHAGYANAGAR GAS LTD., a public limited company, 
incorporated under the Company's act 1956 and having its registered office at 2ND Floor APIDC 
Building, Parisrama Bhavan, Basheer Bagh, Hyderabad-04 and includes its successors and 
assigns. 

1.1.2 The "CONTRACTOR" means the person or the persons, firm or Company or corporation whose 
tender has been accepted by the EMPLOYER and includes the CONTRACTOR'S legal 
Representatives his successors and permitted assigns. 

1.1.3 The ENGINEER/ENGINEER-IN-CHARGE" shall mean the person designated from time to time 
by the BGL and shall include those who are expressly authorized by him to act for and on his 
behalf for operation of this CONTRACT. 

1.1.4 The "WORK" shall mean and include all items and things to be supplied/ done and services and 
activities to be performed by the CONTRACTOR in pursuant to and in accordance with 
CONTRACT or part thereof as the case may be and shall include all extra, additional, altered or 
substituted works as required for purpose of the CONTRACT. 

1.1.5 The "PERMANENT WORK" means and includes works which will be incorporated in and form a 
part of the work to be handed over to the EMPLOYER by the CONTRACTOR on completion of 
the CONTRACT. 

1.1.6 "CONSTRUCTION EQUIPMENT" means all appliances/equipment and things whatsoever nature 
for the use in or for the execution, completion, operation, or maintenance of the work or 
temporary works (as hereinafter defined) but does not include materials or other things intended 
to form or to be incorporated into the WORK, or camping facilities. 

1.1.7 "CONTRACT DOCUMENTS" means collectively the Tender Documents, Designs, Drawings, 
Specification, Schedule of Quantities and Rates, Letter of Acceptance and agreed variations if 
any, and such other documents constituting the tender and acceptance thereof. 

1.1.8 CONSULTANT:     means   -----------------------------------------------------------  who  are  the 
consulting engineer to the Employer for this project and having 
registered office at -----------------------------------------------------------------------  

1.1.9 The "SUB-CONTRACTOR" means any person or firm or Company (other than the 
CONTRACTOR) to whom any part of the work has been entrusted by the CONTRACTOR, with the 
written consent of the ENGINEER-IN-CHARGE, and the legal representatives, successors and 
permitted assigns of such person, firm or company. 

1.1.10 The "CONTRACT" shall mean the Agreement between the EMPLOYER and the CONTRACTOR 
for the execution of the works including therein all contract documents. 
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1.1.11 The "SPECIFICATION" shall mean all directions the various technical specifications, provisions 
attached and referred to the Tender Documents which pertain to the method and manner of 
performing the work or works to the quantities and qualities of the work or works and the materials to 
be furnished under the CONTRACT for the work or works, as may be amplified or modified by the 
BGL or ENGINEER-IN-CHARGE during the performance of CONTRACT in order to provide the 
unforeseen conditions or in the best interests of the work or works. It shall also include the latest 
edition of relevant Standard Specifications including all addenda/corrigenda published before entering 
into CONTRACT. 

1.1.12 The "DRAWINGS" shall include maps, plans and tracings or prints or sketches thereof with any 
modifications approved in writing by the ENGINEER- IN-CHARGE and such other drawing as may, 
from time to time, be furnished or approved in writing by the ENGINEER-IN-CHARGE. 

1.1.13 The "TENDER" means the proposal along with supporting documents submitted by the 
CONTRACTOR for consideration by the EMPLOYER. 

1.1.14 The "CHANGE ORDER" means an order given in writing by the ENGINEER-IN-CHARGE to effect 
additions to or deletion from and alteration in the works. 

1.1.15 The "COMPLETION CERTIFICATE" shall mean the certificate to be issued by the ENGINEER-IN-
CHARGE when the works have been completed entirely in accordance with CONTRACT 
DOCUMENT to his satisfaction. 

1.1.16 The "FINAL CERTIFICATE" in relation to a work means the certificate regarding the satisfactory 
compliance of various provision of the CONTRACT by the CONTRACTOR issued by the ENGINEER-
IN- CHARGE/EMPLOYER after the period of liability is over. 

1.1.17 DEFECT LIABILITY PERIOD" in relation to a work means the specified period from the date of 
COMPLETION CERTIFICATE upto the date of issue of FINAL CERTIFICATE during which the 
CONTRACTOR stands responsible for rectifying all defects that may appear in the works executed by 
the CONTRACTOR in pursuance of the CONTRACT and includes warranties against 
Manufacturing/Fabrication/ Erection/Construction defects covering all materials plants, equipment, 
components, and the like supplied by the CONTRACTOR, works executed against workmanship 
defects. 

1.1.18 The "APPOINTING AUTHORITY" for the purpose of arbitration shall be the CHAIRMAN and 
MANAGING DIRECTOR or any other person so designated by the EMPLOYER. 

1.1.19 TEMPORARY WORKS" shall mean all temporary works of every kind required in or about the 
execution, completion or maintenance of works. 

1.1.20 PLANS" shall mean all maps, sketches and layouts as are incorporated in the CONTRACT in order 
to define broadly the scope and specifications of the work or works, and all reproductions thereof. 

1.1.21 TE" shall mean the lands and other places on, under, in or through which the permanent works are 
to be carried out and any other lands or places provided by the EMPLOYER for the purpose of the 
CONTRACT. 

1.1.22 NOTICE IN WRITING OR WRITTEN NOTICE" shall mean a notice in written, typed or printed 
characters sent (unless delivered personally or otherwise proved to have been received by the 
addressee) by registered post to the latest known private or business address or registered office of 
the addressee and shall be deemed to have been received in the ordinary course of post it would 
have been delivered. 

1.1.23 APPROVED" shall mean approved in writing including subsequent written confirmation of previous 
verbal approval and "APPROVAL" means approval in writing including as aforesaid. 

1.1.24 LETTER OF INTENT/FAX OF INTENT" shall mean intimation by a Fax/Letter to Tenderers) that 
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the tender has been accepted in accordance with the provisions contained in the letter. 

1.1.25 DAY" means a day of 24 hours from midnight to midnight irrespective of the number of hours 
worked in that day. 

1.1.26 WORKING DAY" means any day which is not declared to be holiday or rest day by the 
EMPLOYER. 

1.1.27 WEEK" means a period of any consecutive seven days. 

1.1.28 METRIC SYSTEM" - All technical documents regarding the construction of works are given in the 
metric system and all work in the project should be carried out according to the metric system. All 
documents concerning the work shall also be maintained in the metric system. 

1.1.29 VALUE OF CONTRACT" or "TOTAL CONTRACT PRICE" shall mean the sum accepted or the 
sum calculated in accordance with the prices accepted in tender and/or the CONTRACT rates as 
payable to the CONTRACTOR for the entire execution and full completion of the work, including 
change order. 

1.1.30 LANGUAGE FOR DRAWINGS AND INSTRUCTION" All the drawings, titles, notes, instruction, 
dimensions, etc. shall be in English Language. 

1.1.31 "MOBILIZATION" shall mean establishment of sufficiently adequate infrastructure by the 
CONTRACTOR at "SITE" comprising of construction equipments, aids, tools tackles including setting 
of site offices with facilities such as power, water, communication etc. establishing manpower 
organisation comprising of Resident Engineers, Supervising personnel and an adequate strength of 
skilled, semi-skilled and un-skilled workers, who with the so established infrastructure shall be in a 
position to commence execution of work at site(s), in accordance with the agreed Time Schedule of 
Completion of Work. "MOBILISATION" shall be considered to have been achieved, if the 
CONTRACTOR is able to establish infrastructure as per Time Schedule, where so warranted in 
accordance with agreed schedule of work implementation to the satisfaction of ENGINEER-IN-
CHARGE/ EMPLOYER. 

1.1.32 "COMMISSIONING" shall mean pressing into service of the system including the plant(s), 
equipments), vessel(s), pipeline, machinery(ies), or any other section or sub-section of installation^) 
pertaining to the work of the CONTRACTOR after successful testing and trial runs of the same. 

 "COMMISSIONING" can be either for a completed system or a part of system of a combination of 
systems or sub-systems and can be performed in any sequence as desired by EMPLOYER and 
in a manner established to be made suited according to availability of pre-requisites. Any such 
readjustments made by EMPLOYER in performance of "COMMISSIONING" activity will not be 
construed to be violating CONTRACT provisions and CONTRACTOR shall be deemed to have 
provided for the same. 

 

SECTION-II   GENERAL INFORMATION 

 

2. General Information  
2.1 a)  Location of Site: The proposed location of Project   site is defined in the Special Conditions of 

Contract. 

               b)  Access by Road: CONTRACTOR, if necessary, shall build other temporary access   
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roads to the actual site of construction for his own work at his own cost. The CONTRACTOR 
shall be required to permit the use of the roads so constructed by him for vehicles of any other 
parties who may be engaged on the project site. The CONTRACTOR shall also facilitate the 
construction of the permanent roads should the construction there of start while he is engaged 
on this work. He shall make allowance in his tender for any inconvenience he anticipates on 
such account. 

Non-availability of access roads, railway siding and railway wagons for the use of the 
CONTRACTOR shall in no case condone any delay in the execution of WORK nor be the 
cause for any claim for compensation against the EMPLOYER. 

2.2 Scope of Work: The scope of WORK is defined in the Technical Part of the tender document. The 
CONTRACTOR shall provide all necessary materials, equipment, labour etc. for the execution 
and maintenance of the WORK till completion unless otherwise mentioned in the Tender 
Document. 

2.3 Water Supply: Contractor will have to make his own arrangements for supply of water to his 
labour camps and for works. All pumping installations, pipe net work and distribution system will 
have to be carried out by the Contractor at his own risk and cost. 
Alternatively the Employer at his discretion may endeavour to provide water to the Contractor at 
the Employer's source of supply provided the Contractor makes his own arrangement for the 
water meter which shall be in custody of the Employer and other pipe net works from source of 
supply and such distribution pipe network shall have prior approval of the Engineer-in-Charge so 
as not to interfere with the layout and progress of the other construction works. In such case, the 
rate for water shall be deducted from the running account bills. 

However, the Employer does not guarantee the supply of water and this does not relieve the 
Contractor of his responsibility in making his own arrangement and for the timely completion of 
the various works as stipulated. 

2.4  Power Supply: 

2.4.1 Subject to availability, EMPLOYER will supply power at 400/440 V at only one point at the 
nearest sub-station, from where the CONTRACTOR will make his own arrangement for 
temporary distribution. The point of supply will not be more than 500 m away from the 
CONTRACTOR'S premises. All the works will be done as per the applicable regulations and 
passed by the ENGINEER-IN-CHARGE. The temporary line will be removed forthwith after the 
completion of work or if there is any hindrance caused to the other works due to the alignment of 
these lines, the CONTRACTOR will re-route or remove the temporary lines at his own cost. The 
CONTRACTOR at his cost will also provide suitable electric meters, fuses, switches, etc. for 
purposes of payment to the EMPLOYER which should be in the custody and control of the 
EMPLOYER. The cost of power supply shall be payable to the EMPLOYER every month for 
Construction Works power which would be deducted from the running account bills. The 
EMPLOYER shall not, however, guarantee the supply of electricity nor have any liability in 
respect thereof. No claim for compensation for any failure or short supply of electricity will be 
admissible. 

2.4.2 It shall be the responsibility of the CONTRACTOR to provide and maintain the complete 
installation on the load side of the supply with due regard to safety requirement at site. All 
cabling, equipment, installations etc. shall comply in all respects with the latest statutory 
requirements and safety provisions i.e., as per the Central/State Electricity Acts and Rules etc. 
The CONTRACTOR will ensure that his equipment and Electrical Wiring etc., are installed, 
modified, maintained by a licensed Electrician/Supervisor. A test certificate is to be produced to 
the ENGINEER-IN-CHARGE for his approval, before power is made available. 

2.4.3 At all times, IEA regulations shall be followed failing which the EMPLOYER has a right to 



 

  

 
 

 

 INSTRUCTIONS TO BIDDERS     

 

  

 

disconnect the power supply without any reference to the CONTRACTOR. No claim shall be 
entertained for such disconnection by the ENGINEER-IN-CHARGE. Power supply will be 
reconnected only after production of fresh certificate from authorized electrical supervisors 

2.4.4 The EMPLOYER is not liable for any loss or damage to the CONTRACTOR'S equipment as a 
result of variation in voltage or frequency or interruption in power supply or other loss to the 
CONTRACTOR arising there from. 

2.4.5 The CONTRACTOR shall ensure that the Electrical equipment installed by him are such that 
average power factors does not fall below 0.90 at his premises. In case power factor falls below 
0.90 in any month, he will reimburse to the EMPLOYER at the penal rate determined by the 
EMPLOYER for all units consumed during the month 

2.4.6 The power supply required for CONTRACTOR'S colony near the plant site will be determined by 
the EMPLOYER and shall be as per State Electricity Board's Rules and other statutory provisions 
applicable for such installations from time to time. In case of power supply to CONTRACTOR'S 
colony, the power will be made available at a single point and the CONTRACTOR shall make his 
own arrangement at his own cost for distribution to the occupants of the colony as per Electricity 
Rules and Acts. The site and colony shall be sufficiently illuminated to avoid accidents. 

2.4.7 The CONTRACTOR will have to provide and install his own lights and power meters which will be 
governed as per Central/State Government Electricity Rules. The metres shall be sealed by the 
EMPLOYER. 

2.4.8 In case of damage of any of the EMPLOYER'S equipment on account of fault, intentional or 
unintentional on the part of the CONTRACTOR, the EMPLOYER reserves the right to recover the 
cost of such damage from the CONTRACTOR'S bill. Cost of HRC Fuses replaced at the 
EMPLOYER'S terminals due to any fault in the CONTRACTOR'S installation shall be to 
CONTRACTOR'S account at the rates decided by the ENGINEER-IN-CHARGE. 

2.4.9 Only motors upto 3 HP will be allowed to be started direct on line. For motors above 3 HP and 
upto 100 HP a suitable Starting device approved by the ENGINEER- IN-CHARGE shall be 
provided by the CONTRACTOR. For motors above 100 HP slipring induction motors with suitable 
starting devices as approved by the ENGINEER- IN-CHARGE shall be provided by the 
CONTRACTOR. 

2.4.10 The CONTRACTOR shall ensure at his cost that all electrical lines and equipment and all 
installations are approved by the State Electricity Inspector before power can be supplied to the 
EMPLOYER. 

2.4.11 The total requirement of power shall be indicated by the tenderer along with his tender. 

2.5   Land for Contractor's Field Office, Godown and Workshop: The EMPLOYER will, at his own 
discretion and convenience and for the duration of the execution of the work make available near 
the site, land for construction of CONTRACTOR'S Temporary Field Office, godowns workshops 
and assembly yard required for the execution of the CONTRACT. The CONTRACTOR shall at 
his own cost construct all these temporary buildings and provide suitable water supply and 
sanitary arrangement and get the same approved by the ENGINEER-IN-CHARGE. On 
completion of the works undertaken by the CONTRACTOR, he shall remove all temporary works 
erected by him and have the SITE cleaned as directed by ENGINEER-IN-CHARGE.    If the 
CONTRACTOR shall fail to comply with these requirements, the ENGINEER-IN-CHARGE may at 
he expenses of the CONTRACTOR remove such surplus, and rubbish materials and dispose off 
the same as he deems fit and get the site cleared as aforesaid; and CONTRACTOR shall 
forthwith pay the amount of all expenses so incurred and shall have no claim in respect of any 
such surplus materials disposed off as aforesaid. But the EMPLOYER reserves the right to ask 
the CONTRACTOR any time during the pendency of the CONTRACT to vacate the land by giving 
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7 days notice on security reasons or on national interest or otherwise. Rent may be charged for 
the land so occupied from contractor by the Employer. 

The CONTRACTOR shall put up temporary structures as required by them for their office, 
fabrication shop and construction stores only in the area allocated to them on the project site by 
the EMPLOYER or his authorised representative. No tea stalls/canteens should be put up or 
allowed to be put up by any CONTRACTOR in the allotted land or complex area without written 
permission of the EMPLOYER. 

No unauthorised buildings, constructions or structures should be put up by the CONTRACTOR 
anywhere on the project site. 

For uninterrupted fabrication work, the CONTRACTOR shall put up temporary covered structures 
at his cost within Area in the location allocated to them in the project site by the EMPLOYER or 
his authorised representative. 

No person except for authorised watchman shall be allowed to stay in the plant 
area/CONTRACTOR's area after completion of the day's job without prior written permission from 
ENGINEER-IN-CHARGE. 

2.6 Land for Residential Accommodation:-:No Land shall be made available for residential 
accommodation for staff and labour of CONTRACTOR. 

 

SECTION-III   GENERAL INSTRUCTIONS TO TENDERERS 

3. Submission of Tender:  

3.1     TENDER must be submitted without making any additions, alterations, and as per details given in 
other clauses hereunder. The requisite details shall be filled in by the TENDERER at space 
provided under "Submission of Tender at the beginning of GCC of Tender Document. The rate 
shall be filled only in the schedule given in this Tender Document. 

3.2 Addenda/Corrigenda to this Tender Document, if issued, must be signed, submitted alongwith 
the Tender Document, the tenderer should write clearly the revised quantities in Schedule of 
Rates of Tender Document and should price the WORK based on revised quantities when 
amendments of quantities are issued in addenda. 

3.3 Covering letter along with its enclosures accompanying the Tender Document and all further 
correspondence shall be submitted in duplicate. 

3.4 Tenderers are advised to submit quotations based strictly on the terms and conditions and 
specifications contained in the Tender Documents and not to stipulate any deviations. 

3.5  Tenders should always be placed in double sealed covers, superscribing   ["QUOTATION   DO   
NOT   OPEN"   Tender   for  _________________________________ Project of 
BHAGYANAGAR GAS LTD due for opening on________________]. The Full Name,Address and 
Telegraphic Address, Fax No. of the Tenderers shall be written on the bottom left hand corner of 
the sealed cover. 

 

4 Documents: 

4.1 General: 

The tenders as submitted, will consist of the following: 
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i) Complete set of Tender Documents (Original) as sold duly filled in and signed by the tenderer as 
prescribed in different clauses of the Tender Documents. 

ii)       Earnest money in the manner specified in Clause 6 hereof. 

iii)  Power of Attorney or a true copy thereof duly attested by a Gazetted Officer in case an 
authorised representative has signed the tender, as required by Clause 14 hereof. 

iv)      Information regarding tenderers in the proforma enclosed. 

v)      Details of work of similar type and magnitude carried out by the Tenderer in the proforma 
provided in the tender document. 

vi)     Organisation chart giving details of field management at site, the tenderer proposes to have for 
this job. 

vii)     Details of construction plant and equipments available with the tenderer for using in this work. 

viii)   Solvency Certificate from Scheduled Bank to prove the financial ability to carry out the work 
tendered for. 

ix)       Latest Balance Sheet and Profit & Loss Account duly audited. 

x)     Details of present commitment as per proforma enclosed to tender. 

xi) Data required regarding SUB-CONTRACTOR(s)/Supplier/ Manufacturers and other technical 
information’s the tenderer wish to furnish. 

xii)     Provident fund registration certificate 

xiii)    List showing all enclosures to tender 

4.2  All pages are to be Initiated: All signatures in Tender Documents shall be dated, as well as, all 
the pages of all sections of Tender Documents shall be initialled at the lower right hand corner 
and signed wherever required in the tender papers by the TENDERER or by a person holding 
power of attorney authorising him to sign on behalf of the tenderer before submission offender. 

4.3  Rates to be in Figures and Words: The tender should quote in English both in figures as well as 
in words the rates and amounts tendered by him in the Schedule of Rates of Tender submitted by 
the CONTRACTOR for each item and in such a way that interpolation is not possible. The 
amount for each item should be worked out and entered and requisite total given of all items, 
both in figures and in words. The tendered amount for the work shall be entered in the tender and 
duly signed by the Tenderer. 

If some discrepancies are found between the RATES in FIGURES and WORDS or the AMOUNT 
shown in the tender, the following procedure shall be followed: 

a)   When there is difference between the rates in figures and words, the rate which 
corresponds to the amount worked out by the tenderer shall be taken as correct. 

b) When the rate quoted by the tenderer in figures and words tally but the amount is incorrect 
the rate quoted by the tenderer shall be taken as correct. 

c) When it is not possible to ascertain the correct rate by either of above methods, the rate 
quoted in words shall be taken as correct. 
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4.4 Corrections and Erasures: All correction(s) and alteration^) in the entries of tender paper shall be 
signed in full by the TENDERER with date. No erasure or overwriting is permissible. 
 

4.5 Signature of Tenderer: 
4.5.1 The TENDERER shall contain the name, residence and place of business of person or persons 

making the tender and shall be signed by the TENDERER with his usual signature. Partnership 
firms shall furnish the full names of all partners in the tender. It should be signed in the 
partnership's name by all the partners or by duly authorised representatives followed by the name 
and designation of the person signing. Tender by a corporation shall be signed by an authorised 
representative, and a Power of Attorney in that behalf shall accompany the tender. A copy of the 
constitution of the firm with names of all partners shall be furnished. 

4.5.2 When a tenderer signs a tender in a language other than English, the total amount tendered 
should, in addition, be written in the same language. The signature should be attested by at least 
one witness. 

4.6 Witness: Witness and sureties shall be persons of status and property and their names, occupation 
and address shall be stated below their signature. 

4.7  Details of Experience: The tenderer should furnish, alongwith his tender, details of previous 
experience in having successfully completed in the recent past works of this nature, together with 
the names of Employers, location of sites and value of contract, date of commencement and 
completion of work, delays if any, reasons of delay and other details alongwith documentary 
evidence(s). 

4.8 Liability of Government of India: It is expressly understood and agreed by and between Bidder 
or/Contractor and M/s BHAGYANAGAR GAS LTD, and that M/s BHAGYANAGAR GAS LTD., is 
entering into this agreement solely on its own behalf and not on behalf of any other person or 
entity. In particular, it is expressly understood and agreed that the Government of India is not a 
party to this agreement and has no liabilities, obligations or rights hereunder. It is expressly 
understood and agreed that M/s BHAGYANAGAR GAS LTD. is an independent legal entity with 
power and authority to enter into contracts solely on its own behalf under the applicable Laws of 
India and general principles of Contract Law. The Bidder/Contractor expressly agrees, 
acknowledges and understands that M/s BHAGYANAGAR GAS LTD. is not an agent, 
representative or delegate of the Government of India. It is further understood and agreed that the 
Government of India is not and shall not be liable for any acts, omissions, commissions, breaches 
or other wrongs arising out of the contract. Accordingly, Bidder/Contractor hereby expressly 
waives, releases and foregoes any and all actions or claims, including cross claims, impleader 
claims or counter claims against the Government of India arising out of this contract and covenants 
not to sue to Government of India as to any manner, claim, cause of action or thing whatsoever 
arising of or under this agreement. 

5 Transfer of tender Documents 

5.1 Transfer of Tender Documents purchased by one intending tenderer to another is not permissible. 

6 Earnest Money: Letter/notice: 
6.1 The bidder must pay Earnest Money as given in the letter /notice  inviting tenders and attach the 

official receipt with the tender failing which the tender is liable to be rejected and representatives of 
such tenderers will not be allowed to attend the tender opening. Earnest Money can be paid in 
Demand Drafts or Bank Guarantee or Banker's Cheque or Letter of Credit from any Indian 
scheduled bank or a branch of an International bank situated in India and registered with Reserve 
Bank of India as scheduled foreign bank. However, other than the Nationalised Indian Banks, the 
banks whose BGs are furnished, must be commercial banks having net worth in excess of Rs. 100 
crores and a declaration to this effect should be made by such commercial bank either in the bank 
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guarantee itself or separately on a letter head. 
The bid guarantee shall be submitted in the prescribed format. 

 

Note: The Bank Guarantee so furnished by the tenderer shall be in the proforma prescribed by the 
EMPLOYER. No interest shall be paid by the EMPLOYER on the Earnest Money deposited by the 
tenderer. The Bank Guarantee furnished in lieu of Earnest Money shall be kept valid for a period of 
"SIX MONTHS" from the date of opening of tender.(TWO MONTHS beyond the bid validity). 

 

The Earnest Money deposited by successful tenderer shall be forfeited if the Contractor fails to 
furnish the requisite Contract Performance Security as per clause 24 hereof and /or fails to start 
work within a period of 15 days or fails to execute the AGREEMENT within 15 days of the receipt 
by him of the Notification of Acceptance of Tender. 

 

Note: The Earnest Money of the unsuccessful bidder will be returned by 
EMPLOYER/CONSULTANT, directly to the tenderer (s), within a reasonable period of time but not 
later than 30 days after the expiration of the period of bid validity prescribed by EMPLOYER. 

7 Validity: 

7.1 Tender submitted by tenderers shall remain valid for acceptance  for a period of "4 MONTHS" from 
the date of opening of the tender. The tenderers shall not be entitled during the said period of 4 
months, without the consent in writing of the EMPLOYER, to revoke or cancel his tender or to vary 
the tender given or any term thereof. In case of tender revoking or canceling his tender or varying 
any term in regard thereof without the consent of EMPLOYER in writing, the EMPLOYER shall 
forfeit Earnest Money paid by him alongwith tender. 

8 Addenda/Corrigenda 
8.1 Addenda/ Corrigenda to the Tender Documents will be issued in duplicate prior to the date of 

opening of the tenders to clarify documents or to reflect modification in design or CONTRACT 
terms 

8.2 Each addenda/ corrigendum issued will be issued in duplicate to each person or organisation to 
whom set of Tender Documents has been issued. Recipient will retain tenderer's copy of each 
Addendum/Corrigendum and attach original copy duly signed along with his offer. All 
Addenda/Corrigenda issued shall become part of Tender Documents. 

9        Right of Employer to Accept or Reject Tender 
9.1  The right to accept the tender will rest with the EMPLOYER. The EMPLOYER, however, does not 

bind himself to accept the lowest tender, and reserves to itself the authority to reject any or all the 
tenders received without assigning any reason whatsoever. At the option of the Employer, the work 
for which the tender had been invited, may be awarded to one Contractor or split between more 
than one bidders, in which case the award will be made for only that part of the work, in respect of 
which the bid has been accepted. The quoted rates should hold good for such eventualities. 

 

Tenders in which any of the particulars and prescribed information are missing or are incomplete in 
any respect and/or the prescribed conditions are not fulfilled are liable to be rejected. The Tender 
containing uncalled for remarks or any additional conditions are liable to be rejected. 
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Canvassing in connection with tenders is strictly prohibited and tenders submitted by the 
Tenderers who resort to canvassing will be liable to rejection. 

10 Time Schedule 
10.1  The WORK shall be executed strictly as per the TIME SCHEDULE specified in 

TENDER/CONTRACT Document. The period of construction given in Time Schedule includes the 
time required for mobilisation as well as testing, rectifications if any, retesting and completion in all 
respects to the entire satisfaction of the ENGINEER-IN- CHARGE. 

10.2 A joint programme of execution of the WORK will be prepared by the ENGINEER-IN-
CHARGE and CONTRACTOR based on priority requirement of this project. This 
programme will take into account the time of completion mentioned in 10.1 above and the 
time allowed for the priority works by the ENGINEER-IN-CHARGE. 

10.3 Monthly/Weekly construction programme will; be drawn up by the ENGINEER-IN-
CHARGE jointly with the CONTRACTOR, based on availability of work fronts and the joint 
construction programme as per 10.2 above. The CONTRACTOR shall scrupulously adhere 
to these targets /programmes by deploying adequate personnel, construction tools and 
tackles and he shall also supply himself all materials of his scope of supply in good time to 
achieve the targets/programmes. In all matters concerning the extent of targets set out in 
the weekly and monthly programmes and the degree of achievements the decision of the 
ENGINEER-IN-CHARGE will be final and binding on the CONTRACTOR. 

11.       Tenderer's Responsibility    

11.1  The intending tenderers shall be deemed to have visited the SITE and familiarised submitting the 
tender. Non-familiarity with the site conditions will not be considered a reason either for extra 
claims or for not carrying out the works in strict conformity with the DRAWINGS and 
SPECIFICATIONS or for any delay in performance. 

 

12.        Retired Government or Company Officers 

12.1  No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering or Administrative 
duties in an Engineering Department of the States/ Central Government or of the EMPLOYER is 
allowed to work as a CONTRACTOR for a period of two years after his retirement from 
Government Service, or from the employment of the EMPLOYER without the previous permission 
of the EMPLOYER. The CONTRACT, if awarded, is liable to be cancelled if either the 
CONTRACTOR or any of his employees is found at any time to be such a person, who has not 
obtained the permission of the State/Central Government or of the EMPLOYER as aforesaid 
before submission of tender, or engagement in the CONTRACTOR'S service as the case may be. 

 

13.        Signing of the Contract: 

13.1  The successful tenderer shall be required to execute an AGREEMENT in the proforma attached 
with TENDER DOCUMENT within 15 days of the receipt by him of the Notification of Acceptance of 
Tender. In the event of failure on the part of the successful tenderer to sign the AGREEMENT 
within the above stipulated period, the Earnest Money or his initial deposit will be forefeited and the 
acceptance of the tender shall be considered as cancelled. 

 

14.        Field Management &Controlling/Coordinating Authority: 
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14.1  The field management will be the responsibility of the ENGINEER-IN-CHARGE, who will be 
nominated by the EMPLOYER. The ENGINEER-IN-CHARGE may also authorise his 
representatives to assist in performing his duties and functions. 

 

14.2  The ENGINEER-IN-CHARGE shall coordinate the works of various agencies engaged at site to 
ensure minimum disruption of work carried out by different agencies. It shall be the responsibility of 
the CONTRACTOR to plan and execute the work strictly in accordance with site instructions to 
avoid hindrance to the work being executed by other agencies. 

 

15. Note to Schedule of Rates 

15.1     The Schedule of Rates should be read in conjunction with all the other sections of the tender. 

 

15.2 The tenderer shall be deemed to have studied the DRAWINGS, SPECIFICATIONS and 
details of work to be done within TIME SCHEDULE and to have aquainted himself of the 
condition prevailing at site. 

15.3 Rates must be filled in the Schedule of Rates of original Tender Documents. If quoted in 
separate typed sheets no variation in item description or specification shall be accepted. Any 
exceptions taken by the tenderer to the Schedule of Rates shall be brought out in the terms 
and conditions of the offer. 

15.4 The quantities shown against the various items are  only approximate. Any increase or 
decrease in the  quantities shall not form the basis of alteration of the rates quoted and 
accepted. 

15.5 The EMPLOYER reserves the right to interpolate the  rates for such items of work falling 
between similar items of lower and higher magnitude. 

16.  Policy for Tenders Under Consideration: 

16.1 Only Those Tenders which are complete in all respects and are strictly in accordance with the 
Terms and Conditions and Technical Specifications of Tender Document, shall be considered for 
evaluation. Such Tenders shall be deemed to be under consideration immediately after opening of 
Tender and until such time an official intimation of acceptance /rejection of Tender is made by BGL 
to the Bidder. 

16.2 Zero Deviation: Bidders to note that this is a ZERO DEVIATION TENDER. BGL will appreciate 
submission of offer based on the terms and conditions in the enclosed General Conditions of 
Contract (GCC), Special Conditions of Contract (SCC), Instructions to Bidders (ITB), Scope of Work, 
technical specifications etc. to avoid wastage of time and money in seeking clarifications on 
technical/ commercial aspects of the offer. Bidder may note that no technical and commercial 
clarifications will be sought for after the receipt of the bids. In case of any deviation/nonconformity 
observed in the bid, it will be liable for rejection. 

 

17. Award of Contract: 

17.1  The Acceptance of Tender will be intimated to the successful Tenderer by BGL either by Telex/ 
Telegram/ Fax or by Letter or like means-defined as LETTER OF ACCEPTANCE OF TENDER. 
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17.2  BGL will be the sole judge in the matter of award of CONTRACT and the decision of BGL shall be 
final and binding. 

 
18. Clarification of Tender Document: 

18.1   The Tender is required to carefully examine the Technical Specifications, Conditions of Contract, 
Drawings and other details relating to WORK and given in Tender Document and fully inform 
himself as to all conditions and matters which may in any way affect the WORK or the cost thereof. 
In case the Tenderer is in doubt about the completeness or correctness of any of the contents of 
the Tender Documents he should request in writing for an interpretation/clarification to BGL in 
triplicate. BGL will then  issue interpretation/clarification to Tenderer in writing. Such clarifications 
and or interpretations shall form part of the Specifications and Documents and shall accompany 
the tender which shall be submitted by tenderer within time and date as specified in invitations to 
tender.  

18.2  Verbal clarification and information given by BGL or its employee(s) or its representatives shall not 
in any way be binding on BGL. 

19. Local Conditions: 

19.1  It will be imperative on each tenderer to inform himself of all local conditions and factors which may 
have any effect on the execution of WORK covered under the Tender Document. In their own 
interest, the tenderer are requested to familiarise themselves with the Indian Income Tax Act 1961, 
Indian Companies Act 1956, Indian Customs Act 1962 and other related Acts and Laws and 
Regulations of India with their latest amendments, as applicable BGL shall not entertain any 
requests for clarifications from the tenderer regarding such local conditions. 

19.2  It must be understood and agreed that such factors have properly been investigated and 
considered while submitting the tender. No claim for financial or any other adjustments to VALUE 
OF CONTRACT, on lack of clarity of such factors shall be entertained 

20. Abnormal Rates: 

20.1  The tenderer is expected to quote rate for each item after careful analysis of cost involved for the 
performance of the completed item considering all specifications and Conditions of Contract. This 
will avoid loss of profit or gain in case of curtailment or change of specification for any item. In case 
it is noticed that the rates quoted by the tenderer for any item are unusually high or unusually low, it 
will be sufficient cause for the rejection of the tender unless the EMPLOYER is convinced about 
the reasonableness after scrutiny of the analysis for such rate(s) to be furnished by the tenderer 
(on demand). 

 

SECTION-IV GENERAL OBLIGATIONS 

 

21. Priority of Contract Documents 

21.1  Except if and the extent otherwise provided by the Contract, the provisions of the General 
Conditions of Contract and Special Conditions shall prevail over those of any other documents 
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forming part of the CONTRACT. Several documents forming the CONTRACT are to be taken as 
mutually explanatory of one another, but in case of ambiguities or discrepancies the same shall be 
explained and adjusted by the ENGINEER-IN-CHARGE who shall thereupon issue to the 
Contractor instructions thereon and in such event, unless otherwise provided in the Contract, the 
priority of the documents forming the Contract shall be as follows: 

1) The Contract Agreement; 
2) The Letter of Acceptance; 
3) The (Instructions to Bidders)ITB; 
4) Special Conditions of Contract (SCC); 
5) General Conditions of Contract (GCC) 
6) Any other document forming part of the Contract 

 

Works shown in the DRAWING but not mentioned in the SPECIFICATIONS OR described in the 
SPECIFICATIONS without being shown in the DRAWINGS shall nevertheless be deemed to be 
included in the same manner as if they had been specifically shown upon the DRAWINGS and 
described in the SPECIFICATIONS. 

21.2 Headings and Marginal Notes: All headings and marginal notes to the clauses of 
these General Conditions of Contract or to the SPECIFICATIONS or to any other 
Tender Document are solely for the purpose of giving a concise indication and not a 
summary of the contents thereof, and they shall never be deemed to be part thereof 
or be used in the interpretation or construction thereof the CONTRACT. 

21.3 Singular and Plural: In CONTRACT DOCUMENTS unless otherwise stated 
specifically, the singular shall include the plural and vice versa wherever the context 
so requires. 

21.4 Interpretation: Words implying 'Persons' shall include relevant 'Corporate 
Companies / Registered Associations/ Body of Individuals/ Firm of Partnership' as 
the case may be. 

22. Special Conditions of Contract 

22.1  Special Conditions of Contract shall be read in conjunction with the General Conditions of Contract, 
specification of Work, Drawings and any other documents forming part of this CONTRACT 
wherever the context so requires. 

22.2 Notwithstanding the sub-division of the documents into these separate sections and          
volumes every part of each shall be deemed to be supplementary to and complementary of every 
other part and shall be read with and into the CONTRACT so far as it may be practicable to do 
so. 

22.3 Where any portion of the General Condition of Contract is repugnant to or at variance with any 
provisions of the Special Conditions of Contract, unless a different intention appears the 
provisions of the Special Conditions of Contract shall be deemed to over-ride the provisions of 
the General Conditions of Contract and shall to the extent of such repugnancy, or variations, 
prevail. 

22.4 Wherever it is mentioned in the specifications that the CONTRACTOR shall          perform 
certain WORK or provide certain facilities, it is understood that the CONTRACTOR shall do so at 
his cost and the VALUE OF CONTRACT shall be deemed to have included cost of such 
performance and provisions, so mentioned. 

22.5 The materials, design and workmanship shall satisfy the relevant INDIAN STANDARDS, the JOB 
SPECIFICATIONS contained herein and CODES referred to. Where the job specification stipulate 
requirements in addition to those contained in the standard codes and specifications, these 
additional requirements shall also be satisfied 
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23. Contractor to obtain his own Information: 

23.1  The CONTRACTOR in fixing his rate shall for all purpose whatsoever reason may be, deemed to 
have himself independently obtained all necessary information for the purpose of preparing his 
tender and his tender as accepted shall be deemed to have taken into account all contingencies as 
may arise due to such information or lack of same. The correctness of the details, given in the 
Tender Document to help the CONTRACTOR to make up the tender is not guaranteed. 

The CONTRACTOR shall be deemed to have examined the CONTRACT DOCUMENTS, to have 
generally obtained his own information in all matters whatsoever that might affect the carrying out 
of the works at the schedules rates and to have satisfied himself to the sufficiency of his tender. 
Any error in description of quantity or omission therefrom shall not vitiate the CONTRACT or 
release the CONTRACTOR from executing the work comprised in the CONTRACT according to 
DRAWINGS and SPECIFICATIONS at the scheduled rates. He is deemed to have known the 
scope, nature and magnitude of the WORKS and the requirements of materials and labour 
involved etc., and as to what all works he has to complete in accordance with the CONTRACT 
documents whatever be the defects, omissions or errors that may be found in the DOCUMENTS. 
The CONTRACTOR shall be deemed to have visited surroundings, to have satisfied himself to the 
nature of all existing structures, if any, and also as to the nature and the conditions of the Railways, 
Roads, Bridges and Culverts, means of transport and communication, whether by land, water or 
air, and as to possible interruptions thereto and the access and egress from the site, to have made 
enquiries, examined and satisfied himself as to the sites for obtaining sand, stones, bricks and 
other materials, the sites for disposal of surplus materials, the available accommodation as to 
whatever required, depots and such other buildings as may be necessary for executing and 
completing the works, to have made local independent enquiries as to the sub-soil, subsoil water 
and variations thereof, storms, prevailing winds, climatic conditions and all other similar matters 
effecting these works. He is deemed to have acquainted himself as to his liability of payment of 
Government Taxes, Customs duty and other charges, levies etc. 

Any neglect or omission or failure on the part of the CONTRACTOR in obtaining necessary and 
reliable information upon the foregoing or any other matters affecting the CONTRACT shall not 
relieve him from any risks or liabilities or the entire responsibility from completion of the works at 
the scheduled rates and times in strict accordance with the CONTRACT. 

It is, therefore, expected that should the CONTRACTOR have any doubt as to the meaning of any 
portion of the CONTRACT DOCUMENT he shall set forth the particulars thereof in writing to 
EMPLOYER in duplicate, before submission of tender. The EMPLOYER may provide such 
clarification as may be necessary in writing to CONTRACT, such clarifications as provided by 
EMPLOYER shall form part of CONTRACT DOCUMENTS. 

No verbal agreement or inference from conversation with any effect or employee of the 
EMPLOYER either before, during or after the execution of the CONTRACT agreement shall in any 
way affect or modify and of the terms or obligations herein contained. 

Any change in layout due to site conditions or technological requirement shall be binding on the 
CONTRACTOR and no extra claim on this account shall be entertained. 

 

24. Contract Performance Guarantee  

24.1  The CONTRACTOR shall furnish to the EMPLOYER, within 30 days from the date of notification of 
award, a security in the sum of 10% of the accepted value of the tender or the actual value of work 
to be done whichever is applicable due to any additional work or any other reasons, in the form of a 
Bank draft/Banker's cheque or Bank Guarantee or irrevocable Letter of credit (as per proforma 
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enclosed) as Contract Performance Security with the EMPLOYER which will be refunded after the 
expiry of DEFECTS LIABILITY PERIOD. 

 

24.2 CONTRACTOR can furnish the Contract Performance Security in the form of Demand Draft or 
through a Bank Guarantee or through an irrevocable Letter of Credit from any Indian scheduled 
bank other than co-operative bank or a branch of an International bank situated in India and 
registered with Reserve Bank of India as scheduled foreign bank. However, other than the 
Nationalised Indian Banks, the banks whose BGs are furnished, must be commercial banks having 
net worth in excess of Rs. 100 crores and a declaration to this effect should be made by such 
commercial bank either in the bank guarantee itself or separately on a letter head.  

The bank guarantee or the Letter of Credit shall be submitted in the prescribed format. 

24.3 If the CONTRACTOR/SUB-CONTRACTOR or their employees or the CONTRACTOR'S agents 
and representatives shall damage, break, deface or destroy any property belonging to the 
EMPLOYER or others during the execution of the CONTRACT, the same shall be made good by 
the CONTRACTOR at his own expenses and in default thereof, the ENGINEER-IN-CHARGE may 
cause the same to be made good by other agencies and recover expenses from the 
CONTRACTOR (for which the certificate of the ENGINEER- IN-CHARGE shall be final). 

24.4 All compensation or other sums of money payable by the CONTRACTOR to the EMPLOYER 
under terms of this CONTRACT may be deducted from or paid by the encashment or sale of a 
sufficient part of his Contract Performance Security or from any sums which may be due or may 
become due to the CONTRACTOR by the EMPLOYER of any account whatsoever and in the 
event of his Contract Performance Security being reduced by reasons of any such deductions or 
sale of aforesaid, the CONTRACTOR shall within ten days thereafter make good in cash, bank 
drafts as aforesaid any sum or sums which may have been deducted from or realised by sale of his 
Contract Performance Security, or any part thereof. No interest shall be payable by the 
EMPLOYER for sum deposited as Contract Performance Security. 

24.5 Failure of the successful bidder to comply with the requirements of this Clause shall constitute 
sufficient grounds for the annulment of the award and the forfeiture of bid security 
 

25. Time of Performance: 

25.1      Time for Mobilisation 

The work covered by this CONTRACT shall be commenced within fifteen (15) days, the date of 
letter/Fax of Intent and be completed in stages on or before the dates as mentioned in the TIME 
SCHEDULE OF COMPLETION OF WORK. The CONTRACTOR should bear in mind that time is 
the essence of this agreement. Request for revision of construction time after tenders are opened 
will not receive consideration. The above period of fifteen (15) days is included within the overall 
COMPLETION SCHEDULE, not over and above the completion time to any additional work or any 
other reasons. 

25.2 Time Schedule of Construction: 
25.2.1 The general Time Schedule of construction  is given  in the TENDER DOCUMENT. 

CONTRACTOR should prepare a detailed monthly or weekly construction program jointly with the 
ENGINEER-IN-CHARGE within 15 days of receipt of LETTER/FAX OF INTENT or ACCEPTANCE 
OF TENDER. The WORK shall be executed strictly as per the Time Schedule given in the 
CONTRACT DOCUMENT. The period of construction given includes the time required for 
mobilisation testing, rectifications, if any, retesting and completion in all respects in accordance 
with CONTRACT DOCUMENT to the entire satisfaction of the ENGINEER-IN-CHARGE. 
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25.2.2  The CONTRACTOR shall submit a detailed PERT network within the time frame agreed above 
consisting of adequate number of activities covering various key phases of the WORK such as 
design, procurement, manufacturing, shipment and field erection activities within fifteen (15) days 
from the date of LETTER/FAX OF INTENT. This network shall also indicate the interface facilities 
to be provided by the EMPLOYER and the dates by which such facilities are needed. 

 

25.2.3  CONTRACTOR shall discuss the network so submitted with the EMPLOYER and the agreed 
network which may be in the form as submitted with the EMPLOYER or in revised form in line with 
the outcome of discussions shall form part of the CONTRACT, to be signed within fifteen (15) days 
from the date of LETTER OF ACCEPTANCE OF TENDER. During the performance of the 
CONTRACT, if in the opinion of the EMPLOYER proper progress is not maintained suitable 
changes shall be made in the CONTRACTOR's operation to ensure proper progress. 

 

The above PERT network shall be reviewed periodically and reports shall be submitted by the 
CONTRACTOR as directed by EMPLOYER.  

 

26. FORCE MAJEURE:  

26.1 CONDITIONS FOR FORCE MAJEURE  
 

In the event of either party being rendered unable by Force Majeure to perform any obligations 
required to be performed by them under the CONTRACT the relative obligation of the party 
affected by such Force Majeures shall upon notification to the other party be suspended for the 
period during which Force Majeures event lasts. The cost and loss sustained by the either party 
shall be borne by the respective parties. 

 

The term "Force Majeures" as employed herein shall mean acts of God, earthquake, war (declared 
or undeclared), revolts, riots, fires, floods, rebellions, explosions, hurricane, sabotage, civil 
commotions and acts and regulations of respective Government of the two parties, namely the 
EMPLOYER and the CONTRACTOR. 

 

Upon the occurrence of such cause(s) and upon its termination, the party alleging that it has been 
rendered unable as aforesaid thereby, shall notify the other party in writing immediately but not 
later than 72 (Seventy-two) hours of the alleged beginning and ending thereof giving full particulars 
and satisfactory evidence in support of its claim. 

 

Time for performance of the relative obligation suspended by the Force Majeures shall then stand 
extended by the period for which such cause lasts. 
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If deliveries of bought out items and/or works to be executed by the CONTRACTOR are 
suspended by Force Majeure conditions lasting for more than 2 (two) months the EMPLOYER shall 
have the option to terminate the CONTRACT or re-negotiate the contract provisions 

 

26.2      OUTBREAK OF WAR 

26.2.1 If during the currency of the CONTRACT there shall be an out-break of war whether 
declared or not, in that part of the World which whether financially or otherwise materially 
affect the execution of the WORK the CONTRACTOR shall unless and until the 
CONTRACT is terminated under the provisions in this clause continue to use his best 
endeavour to complete the execution of the WORK, provided always that the EMPLOYER 
shall be entitled, at any time after such out-break of war to terminate or re-negotiate the 
CONTRACT by giving notice in writing to the CONTRACTOR and upon such notice being 
given the CONTRACT shall, save as to the rights of the parties under this clause and to the 
operation of the clauses entitled settlement of Disputes and Arbitration hereof, be 
terminated but without prejudice to the right of either party in respect of any antecedent 
breach thereof. 

26.2.2 If the CONTRACT shall be terminated under the provisions of the above clause, the 
CONTRACTOR shall with all reasonable diligence remove from the SITE all the 
CONTRACTOR'S equipment and shall give similar facilities to his SUB-CONTRACTORS 
to do so. 

27 Price reduction Schedule (PRS) 
   

27.1 Time is the essence of the CONTRACT. In case the CONTRACTOR fails to complete the WORK 
within the stipulated period, then, unless such failure is due to Force Majeure as defined in Clause 
26 here above or due to EMPLOYER's defaults, the Total Contract price shall be reduced by ½ % 
of the total Contract Price per complete week of delay or part thereof subject to a maximum of 5 % 
of the Total Contract Price, by way of reduction in price for delay and not as penalty. The said 
amount will be recovered from amount due to the Contractor/ Contractor’s Contract Performance 
Security payable on demand.  
 

The decision of the ENGINEER-IN-CHARGE in regard to applicability of Price Reduction Schedule 
shall be final and binding on the CONTRACTOR.  

Value referred in PRS clause is excluding taxes and duties. 

 

27.2 All sums payable under this clause is the reduction in price due to delay in completion period at the 
above agreed rate. 
 

27.3 Bonus For Early Completion (*) 
 

27.4 BONUS FOR EARLY COMPLETION 
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If the Contractor achieves completion of Works in all respect prior to the time schedule stipulated in 
the SCC, the Employer shall pay to the Contractor the relevant sum, if mentioned specifically in 
SCC, as bonus for early completion. The bonus for early completion, if provided specifically in 
SCC, shall be payable to the maximum ceiling of 2 ½ % of the total contract price. 

 

(*) Partial earlier completion may not always produce net benefits to the Employer, for example 
where utilization of the completed Works requires (a) the fulfillment of all parts of the Contract (e.g. 
the training of personnel); or (b) the completion of all Sections (e.g. in pipeline laying, where early 
completion of the laying of pipeline would not be useful if the compressor is still under installation); 
or (c) certain seasonal effects to take place (e.g. onset of the rainy season, for impounding a 
reservoir); or (d) other circumstances. Also a more rapid drawdown of budgeted funds may be 
required. All such factors should be considered prior to the inclusion of a bonus clause in the 
Contract.  

 

28 Rights of the employer to forfeit contract performance security:  
 

28.1 Whenever any claim against the CONTRACTOR for the payment of a sum of money arises out or 
under the CONTRACT, the EMPLOYER shall be entitled to recover such sum by appropriating in 
part or whole the Contract Performance Security of the CONTRACTOR. In the event of the security 
being insufficient or if no security has been taken from the CONTRACTOR, then the balance or the 
total sum recoverable, as the case may be shall be deducted from any sum then due or which at 
any time thereafter may become due to the CONTRACTOR. The CONTRACTOR shall pay to the 
EMPLOYER on demand any balance remaining due.  
 

29 Failure by the contractor to comply with the provisions of the contract  
 

29.1 If the CONTRACTOR refuses or fails to execute the WORK or any separate part thereof with such 
diligence as will ensure its completion within the time specified in the CONTRACT or extension 
thereof or fails to perform any of his obligation under the CONTRACT or in any manner commits a 
breach of any of the provisions of the CONTRACT it shall be open to the EMPLOYER at its option 
by written notice to the CONTRACTOR: 
 

a) TO DETERMINE THE CONTRACT in which event the CONTRACT shall stand terminated and 
shall cease to be in force and effect on and from the date appointed by the EMPLOYER on that 
behalf, whereupon the CONTRACTOR shall stop forthwith any of the CONTRACTOR's work then 
in progress, except such WORK as the EMPLOYER may, in writing, require to be done to 
safeguard any property or WORK, or installations from damage, and the EMPLOYER, for its part, 
may take over the work remaining unfinished by the CONTRACTOR and complete the same 
through a fresh contractor or by other means, at the risk and cost of the CONTRACTOR, and any 
of his sureties if any, shall be liable to the EMPLOYER for any excess cost occasioned by such 
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work having to be so taken over and completed by the EMPLOYER over and above the cost at the 
rates specified in the schedule of quantities and rate/prices.  

 

b) WITHOUT DETERMINING THE CONTRACT to take over the work of the CONTRACTOR or 
any part thereof and complete the same through a fresh contractor or by other means at the risk 
and cost of the CONTRACTOR. The CONTRACTOR and any of his sureties are liable to the 
EMPLOYER for any excess cost over and above the cost at the rates specified in the Schedule of 
Quantities/ rates, occasioned by such works having been taken over and completed by the 
EMPLOYER.  

 

29.2  In such events of Clause 29.1(a) or (b) above.  

a)  The whole or part of the Contract Performance Security furnished by the CONTRACTOR is 
liable to be forfeited without prejudice to the right of the EMPLOYER to recover from the 
CONTRACTOR the excess cost referred to in the sub-clause aforesaid, the EMPLOYER shall also 
have the right of taking possession and utilising in completing the works or any part thereof, such 
as materials equipment and plants available at work site belonging to the CONTRACTOR as may 
be necessary and the CONTRACTOR shall not be entitled for any compensation for use or 
damage to such materials, equipment and plant.  

 

b) The amount that may have become due to the CONTRACTOR on account of work already 
executed by him shall not be payable to him until after the expiry of Six (6) calendar months 
reckoned from the date of termination of CONTRACT or from the taking over of the WORK or part 
thereof by the EMPLOYER as the case may be, during which period the responsibility for faulty 
materials or workmanship in respect of such work shall, under the CONTRACT, rest exclusively 
with the CONTRACTOR. This amount shall be subject to deduction of any amounts due from the 
CONTRACT to the EMPLOYER under the terms of the CONTRACT authorised or required to be 
reserved or retained by the EMPLOYER. 

 

29.3  Before determining the CONTRACT as per Clause 29.1(a) or (b) provided in the judgement of the 
EMPLOYER, the default or defaults committed by the CONTRACTOR is/are curable and can be 
cured by the CONTRACTOR if an opportunity given to him, then the EMPLOYER may issue Notice 
in writing calling the CONTRACTOR to cure the default within such time specified in the Notice.  

 

29.4  The EMPLOYER shall also have the right to proceed or take action as per 29.1(a) or (b) above, in 
the event that the CONTRACTOR becomes bankrupt, insolvent, compounds with his creditors, 
assigns the CONTRACT in favour of his creditors or any other person or persons, or being a 
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company or a corporation goes into voluntary liquidation, provided that in the said events it shall 
not be necessary for the EMPLOYER to give any prior notice to the CONTRACTOR. 

 

29.5 Termination of the CONTRACT as provided for in sub- clause 29.1(a) above shall not prejudice or 
affect their rights of the EMPLOYER which may have accrued upto the date of such termination.  
 

30 Contractor remains liable to pay compensation ifaction not taken under clause 29:  
 

30.1 In any case in which any of the powers conferred upon the EMPLOYER BY CLAUSE 29.0 thereof 
shall have become exercisable and the same had not been exercised, the non-exercise thereof 
shall not constitute a waiver of any of the conditions hereof and such powers shall notwithstanding 
be exercisable in .the event of any further case of default by the CONTRACTOR for which by any 
clause or clauses hereof he is declared liable to pay compensation amounting to the whole of his 
Contract Performance Security, and the liability of the CONTRACTOR for past and future 
compensation shall remain unaffected. In the event of the EMPLOYER putting in force the power 
under above sub-clause (a), (b) or (c) vested in him under the preceding clause he may, if he so 
desired, take possession of all or any tools, and plants, materials and stores in or upon the works 
or the site thereof belonging to the CONTRACTOR or procured by him and intended to be used for 
the execution of the WORK or any part thereof paying or allowing for the same in account at the 
CONTRACT rates or in case of these not being applicable at current market rates to be certified by 
the ENGINEER-IN-CHARGE whose certificate thereof shall be final, otherwise the ENGINEER-IN- 
CHARGE may give notice in writing to the CONTRACTOR or his clerk of the works, foreman or 
other authorised agent, requiring him to remove such tools, plant, materials or stores from the 
premises (within a time to be specified in such notice), and in the event of the CONTRACTOR 
failing to comply with any such requisition, the ENGINEER-IN-CHARGE may remove them at the 
CONTRACTOR's expense or sell them by auction or private sale on account of the 
CONTRACTOR and at his risk in all respects without any further notice as to the date, time or 
place of sale and the certificate of the ENGINEER-IN-CHARGE as to the expenses of any such 
removal and the amount of the proceeds and expenses of any such sale shall be final and 
conclusive against the CONTRACTOR.  
 

31 Change in constitution:  
 

31.1 Where the CONTRACTOR is a partnership firm, the prior approval of the EMPLOYER shall be 
obtained in writing, before any change is made in the constitution of the firm. Where the 
CONTRACTOR is an individual or a Hindu undivided family business concern, such approval as 
aforesaid shall,likewise be obtained before such CONTRACTOR enters into any agreement with 
other parties, where under, the reconstituted firm would have the right to carry out the work hereby 
undertaken by the CONTRACTOR. In either case if prior approval as aforesaid is not obtained, the 
CONTRACT shall be deemed to have been allotted in contravention of clause 37 hereof and the 
same action may be taken and the same consequence shall ensure as provided in the said clause.  

32 Termination of contract 
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32(A)  TERMINATION OF CONTRACT FOR DEATH:  

If the CONTRACTOR is an individual or a proprietary concern and the individual or the proprietor 
dies or if the CONTRACTOR is a partnership concern and one of the partner dies then unless, the 
EMPLOYER is satisfied that the legal representative of the individual or the proprietory concern or 
the surviving partners are capable of carrying out and completing CONTRACT, he (the 
EMPLOYER)is entitled to cancel the CONTRACT for the uncompleted part without being in any 
way liable for any compensation payment to the estate of the diseased CONTRACTOR and/or to 
the surviving partners of the CONTRACTOR'S firm on account of the cancellation of CONTRACT. 
The decision of the EMPLOYER in such assessment shall be final and binding on the parties. In 
the event of such cancellation, the EMPLOYER shall not hold the estate of the diseased 
CONTRACTOR and/or the surviving partners of the CONTRACTOR'S firm liable for any damages 
for non-completion of CONTRACT.  

32(B) TERMINATION OF CONTRACT IN CASE OF LIQUIDATION / BANKRUPTCY ETC.  

If the Contractor shall dissolve or become bankrupt or insolvent or cause or suffer any receiver to 
be appointed of his business of any assets thereof compound with his Creditors, or being a 
corporation commence to be wound up, not being a member’s voluntary winding up for the purpose 
of amalgamation or reconstruction, or carry on its business under a Receiver for the benefits of its 
Creditors any of them, EMPLOYER shall be at liberty :-  

To terminate the contract forthwith upon coming to know of the happening of any such event as 
aforesaid by notice in writing to the Contractor or to give the Receiver or liquidator or other person, 
the option of carrying out the contract subject to his providing a guarantee upto an amount to be 
agreed upon by EMPLOYER for due and faithful performance of the contract.  

 

32(C) TERMINATION OF CONTRACT FOR NON-PERFORMANCE AND SUBSEQUENTLY PUTTING 
THE CONTRACTOR ON HOLIDAY:  

In case of termination of CONTRACT herein set forth (under clause 29.0) except under conditions 
of Force Majeure and termination after expiry of contract, the CONTRACTOR shall be put under 
holiday [i.e. neither any enquiry will be issued to the party by BHAGYANAGAR GAS LTD. against 
any type of tender nor their offer will be considered by BGL against any ongoing tender (s) where 
contract between BGL and that particular CONTRACTOR (as a bidder) has not been finalized] for 
three years from the date of termination by BHAGYANAGAR GAS LTD. to such CONTRACTOR.  

 

33 Members of the employer not individually liable :  
33.1  No Director, or official or employee of the EMPLOYER/ CONSULTANT shall in any way be 

personally bound or liable for the acts or obligations of the EMPLOYER under the CONTRACT or 
answerable for any default or omission in the observance or performance of any of the acts, 
matters or things which are herein contained.  
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34 Employer not bound by personal representations:  
34.1 The CONTRACTOR shall not be entitled to any increase on the scheduled rates or any other right 

or claim whatsoever by reason of any representation, explanation statement or alleged 
representation, promise or guarantees given or alleged to have been given to him by any person.  
 

35 Contractor's office at site:  
35.1 The CONTRACTOR shall provide and maintain an office at the site for the accommodation of his 

agent and staff and such office shall be open at all reasonable hours to receive instructions, notice 
or other communications. The CONTRACTOR at all time shall maintain a site instruction book and 
compliance of these shall be communicated to the ENGINEER-IN CHARGE from time to time and 
the whole document to be preserved and handed over after completion of works.  
 

36 Contractor's subordinate staff and their conduct  
36.1  The CONTRACTOR, on or after award of the WORK shall name and depute a qualified engineer 

having sufficient experience in carrying out work of similar nature, to whom the equipments, 
materials, if any, shall be issued and instructions for works given. The CONTRACTOR shall also 
provide to the satisfaction of the ENGINEER-IN- CHARGE sufficient and qualified staff to 
superintend the execution of the WORK, competent sub-agents, foremen and leading hands 
including those specially qualified by previous experience to supervise the types of works 
comprised in the CONTRACT in such manner as will ensure work of the best quality, expeditious 
working. Whenever in the opinion of the ENGINEER-IN- CHARGE additional properly qualified 
supervisory staff is considered necessary, they shall be employed by the CONTRACTOR without 
additional charge on accounts thereof. The CONTRACTOR shall ensure to the satisfaction of the 
ENGINEER-IN-CHARGE that SUB- CONTRACTORS, if any, shall provide competent and efficient 
supervision, over the work entrusted to them.  

36.2  If and whenever any of the CONTRACTOR's or SUB- CONTRACTOR'S agents, sub-agents, 
assistants, foremen, or other employees shall in the opinion of ENGINEER-IN- CHARGE be guilty 
of any misconduct or be incompetent or insufficiently qualified or negligent in the performance of 
their duties of that in the opinion of the EMPLOYER or the ENGINEER-IN-CHARGE, it is 
undesirable for administrative or any other reason for such person or persons to be employed in 
the works, the CONTRACTOR, is so directed by the ENGINEER-IN-CHARGE, shall at once 
remove such person or persons from employment thereon. Any person or persons so removed 
from the works shall not again be employed in connection with the WORKS without the written 
permission of the ENGINEER-IN- CHARGE. Any person so removed from the WORK shall be 
immediately re-placed at the expense of the CONTRACTOR by a qualified and competent 
substitute. Should the CONTRACTOR be requested to repatriate any person removed from the 
works he shall do so and shall bear all costs in connection herewith.  

36.3  The CONTRACTOR shall be responsible for the proper behaviour of all the staff, foremen, 
workmen, and others, and shall exercise a proper degree of control over them and in particular and 
without prejudice to the said generality, the CONTRACTOR shall be bound to prohibit and prevent 
any employees from trespassing or acting in any way detrimental or prejudicial to the interest of the 
community or of the properties or occupiers of land and properties in the neighborhood and in the 
event of such employee so trespassing, the CONTRACTOR shall be responsible therefore and 
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relieve the EMPLOYER of all consequent claims or actions for damages or injury or any other 
grounds whatsoever. The decision of the ENGINEER-IN-CHARGE upon any matter arising under 
this clause shall be final. The CONTRACTOR shall be liable for any liability to EMPLOYER on 
account of deployment of CONTRACTOR's staff etc. or incidental or arising out of the execution of 
CONTRACT.  

The CONTRACTOR shall be liable for all acts or omissions on the part of his staff, Foremen and 
Workmen and others in his employment, including misfeasance or negligence of whatever kind in 
the course of their work or during their employment, which are connected directly or indirectly with 
the CONTRACT.  

 

36.4  If and when required by the EMPLOYER and CONTRACTOR's personnel entering upon the 
EMPLOYER's premises shall be properly identified by badges of a type acceptable to the 
EMPLOYER which must be worn at all times on EMPLOYER's premises. CONTRACTOR may be 
required to obtain daily entry passes for his staff/employees from EMPLOYER to work within 
operating areas. These being safety requirements, no relaxations on this account shall be given to 
CONTRACTOR.  

 

37 Sub-letting of works: 
37.1  No part of the CONTRACT nor any share or interest therein shall in any manner or degree be 

transferred, assigned or sublet by the CONTRACTOR directly or indirectly to any person, firm or 
corporation whatsoever without the consent in writing, of the ENGINEER/EMPLOYER except as 
provided for in the succeeding sub-clause.  

i)  SUB-CONTRACTS FOR TEMPORARY WORKS ETC.:  

The EMPLOYER may give written consent to Sub- contract for the execution of any part of the 
WORK at the site, being entered in to by CONTRACTOR provided each individual Sub- contract is 
submitted to the ENGINEER-IN-CHARGE before being entered into and is approved by him.  

ii)  LIST OF SUB-CONTRACTORS TO BE SUPPLIED:  

At the commencement of every month the CONTRACTOR shall furnish to the ENGINEER-IN- 
CHARGE list of all SUB-CONTRACTORS or other persons or firms engaged by the 
CONTRACTOR and working at the SITE during the previous month with particulars of the general 
nature of the Subcontract or works done by them.  

 

iii)  CONTRACTOR'S LIABILITY NOT LIMITED BY SUB- CONTRACTORS:  

Notwithstanding any sub-letting with such approval as aforesaid and notwithstanding that the 
ENGINEER-I N-CHARGE shall have received copies of any Subcontracts, the contractor shall be 
and shall remain solely responsible for the quality, proper and expeditious execution of the 
Contract in all respects as if such sub-letting or Subcontracting had not taken place, and as if such 
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work had been done directly by the CONTRACTOR. The CONTRACTOR shall bear all 
responsibility for any act or omission on the part of sub-contractors in regard to work to be 
performed under the CONTRACT.  

 

iv) EMPLOYER MAY TERMINATE SUB-CONTRACTS:  

If any SUB-CONTRACTOR engaged upon the works at the site executes any works which in the 
opinion of the ENGINEER-IN-CHARGE is not in accordance with the CONTRACT documents, the 
EMPLOYER may by written notice to the CONTRACTOR request him to terminate such 
subcontract and the CONTRACTOR upon the receipt of  such notice shall terminate such 
Subcontract and dismiss the SUB-CONTRACTOR(S) and the later shall forthwith leave the works, 
failing which the EMPLOYER shall have the right to remove such SUB- CONTRACTOR(S) from 
the site. 

V)  NO REMEDY FOR ACTION TAKEN UNDER THIS CLAUSE: 

No action taken by the EMPLOYER under the clause shall relieve the CONTRACTOR of any of his 
liabilities under the CONTRACT or give rise to any right or compensation, extension of time or 
otherwise failing which the EMPLOYER shall have the right to remove such SUB-
CONTRACTOR(S) from the site.  

 

38 Power of entry: 
 

38.1 If the CONTRACTOR shall not commence the WORK in the manner previously described in the 
CONTRACT documents or if he shall at any time in the opinion of the ENGINEER-I N-CHARGE. 
 

i)  Fail to carry out the WORK in conformity with the CONTRACT documents, or  
ii)  fail to carry out the WORK in accordance with the Time Schedule, or  

iii)  Substantially suspend work or the WORK for a period of fourteen days without authority from the 
ENGINEER-IN-CHARGE, or  

iv)  Fail to carry out and execute the WORK to the satisfaction of the ENGINEER-IN-CHARGE, or  

v) fail to supply sufficient or suitable construction plant, temporary works, labour, materials or things, 
or  

vi)  Commit, suffer, or permit any other breach of any of the provisions of the CONTRACT on his part 
to be performed or observed or persist in any of the above mentioned breaches of the CONTRACT 
for fourteen days, after notice in writing shall have been given to the CONTRACTOR by the 
ENGINEER-IN-CHARGE requiring such breach to be remedied, or  

vii)  if the CONTRACTOR shall abandon the WORK , or  
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viii)  If the CONTRACTOR during the continuance of the CONTRACT shall become bankrupt, make any 
arrangement or composition with his creditors, or permit any execution to be levied or go into 
liquidation whether compulsory or voluntary not being merely a voluntary liquidation for the purpose 
of amalgamation or reconstruction 

 

then in any such case, the EMPLOYER shall have the power to enter upon the WORK and take 
possession thereof and of the materials, temporary WORK, construction plant, and stock thereon, 
and to revoke the CONTRACTOR's licence to use the same, and to complete the WORK by his 
agents, other CONTRACTORS or workmen or to relate the same upon any terms and to such 
other person, firm or corporation as the  

 

EMPLOYER in his absolute discretion may think proper to employ and for the purpose aforesaid to 
use or authorise the use of any materials, temporary work, CONSTRUCTION PLANT, and stock as 
aforesaid, without making payment or allowance to the CONTRACTOR for the said materials other 
than such as may be certified in writing by the ENGINEER-IN-CHARGE to be reasonable, and 
without making any payment or allowance to the CONTRACTOR for the use of the temporary said 
works, construction plant and stock or being liable for any loss or damage thereto, and if the 
EMPLOYER shall by reason of his taking possession of the WORK or of the WORK being 
completed by other CONTRACTOR (due account being taken of any such extra work or works 
which may or be omitted) then the amount of such excess as certified by the ENGINEER-IN- 
CHARGE shall be deducted from any money which may be due for work done by the 
CONTRACTOR under the CONTRACT and not paid for. Any deficiency shall forthwith be made 
good and paid to the EMPLOYER by the CONTRACTOR and the EMPLOYER shall have power to 
sell in such manner and for such price as he may think fit all or any of the construction plant, 
materials etc. constructed by or belonging to and to recoup and retain the said deficiency or any 
part thereof out of proceeds of the sale.  

 

39 Contractor's responsibility with the mechanical, electrical, intercommunication system, 
airconditioning contractors and other agencies:  

39.1  Without repugnance of any other condition, it shall be the responsibility of the CONTRACTOR 
executing the work of civil construction, to work in close cooperation and coordinate the WORK 
with the Mechanical, Electrical, Air-conditioning and Intercommunication Contractor's and other 
agencies or their authorised representatives, in providing the necessary grooves, recesses, cuts 
and opening etc., in wall, slabs beams and columns etc. and making good the same to the desired 
finish as per specification, for the placement of electrical, intercommunication cables, conduits, air-
conditioning inlets and outlets grills and other equipments etc. where required. For the above said 
requirements in the false ceiling and other partitions, the CONTRACTOR before starting-up the 
work shall in consultation with the Electrical, Mechanical, Intercommunication, Air-conditioning 
contractor and other agencies prepare and put-up a joint scheme, showing the necessary 
openings, grooves, recesses, cuts, the methods of fixing required for the WORK of the aforesaid, 
and the finishes therein, to the ENGINEER-IN-CHARGE and get the approval. The CONTRACTOR 
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before finally submitting the scheme to the ENGINEER-IN-CHARGE, shall have the written 
agreement of the other agencies. The ENGINEER- IN-CHARGE, before communicating his 
approval to the scheme, with any required modification, shall get the final agreement of all the 
agencies, which shall be binding. No claim shall be entertained on account of the above.  

The CONTRACTOR shall confirm in all respects with provision of any statutory regulations, 
ordinances or byelaws of any local or duly constituted authorities or public bodies which may be 
applicable from time to time to the WORK or any temporary works. The CONTRACTOR shall keep 
the EMPLOYER indemnified against all penalties and liabilities of every kind, arising out of non- 
adherance to such stains, ordinances, laws, rules, regulations, etc. 

 

40 Other agencies at site: 
 

40.1 The CONTRACTOR shall have to execute the WORK in such place and conditions where other 
agencies will also be engaged for other works such as site grading, filling, and levelling, electrical 
and mechanical engineering works, etc. No claim shall be entertained due to WORK being 
executed in the above circumstances.  
 

41 Notice: 
 

41.1 TO THE CONTRACTOR: 
 Any notice hereunder may be served on the CONTRACTOR or his duly authorised representative 

at the job site or may be served by registered mail direct to the address furnished by the 
CONTRACTOR. Proof of issue of any such notice could be conclusive of the CONTRACTOR 
having been duly informed of all contents therein. 

41.2    TO THE EMPLOYER: 

Any notice to be given to the EMPLOYER under the terms of the CONTRACTOR shall be served 
by sending the same by Registered mail to or delivering the same at the respective site offices of 
M/S. BHAGYANAGAR GAS LTD. addressed to the HEAD/SITE-IN-CHARGE. 

42 Right of various interests: 
 

42.1  i) The EMPLOYER reserves the right to distribute the work between more than one agency(ies). The 
CONTRACTOR shall cooperate and afford other agency(ies) reasonable opportunity for access to 
the WORK for the carriage and storage of materials and execution of their works. 

ii) Wherever the work being done by any department of the EMPLOYER or by other agency(ies) 
employed by the EMPLOYER is contingent upon WORK covered by this CONTRACT, the 
respective rights of the various interests involved shall be determined by the ENGINEER-IN-
CHARGE to secure the completion of the various portions of the work in general harmony. 

43 Patents and royalties: 
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43.1  The CONTRACTOR, if licensed under any patent covering equipment, machinery, materials or 
compositions of matter to be used or supplied or methods and process to be practised or employed 
in the performance of this CONTRACT, agrees to pay all royalties and licence fees which may be 
due with respect thereto. If any equipment, machinery, materials, composition of matters, be used 
or supplied or methods and processes to be practised or employed in the performance of this 
CONTRACTjs covered by a patent under which the CONTRACTOR is not licensed then the 
CONTRACTOR before supplying or using the equipment, machinery materials, composition 
method or processes shall obtain such licences and pay such royalties and licence fees as may be 
necessary for performance of this CONTRACT. In the event the CONTRACTOR fails to pay any 
such royalty or obtain any such licence, any suit for infringement of such patents which is brought 
against the CONTRACTOR or the EMPLOYER as a result such failure will be defended by the 
CONTRACTOR at his own expense and the CONTRACTOR will pay any damages and costs 
awarded in such suit. The CONTRACTOR shall promptly notify the EMPLOYER if the 
CONTRACTOR has acquired the knowledge of any plant under which a suit for infringement could 
be reasonably brought because of the use by the EMPLOYER of any equipment, machinery, 
materials, process, methods to be supplied hereunder. The CONTRACTOR agrees to and does 
hereby grant to EMPLOYER, together with the right to extend the same to any of the subsidiaries 
of the EMPLOYER as irrevocable, royalty free licence to use in any country, any invention made by 
the CONTRACTOR or his employee in or as result of the performance of the WORK under the 
CONTRACT. 

43.2 All charges on account of royalty, toilage, rent, octroi terminal or sales tax and/or other duties or 
any other levy on materials obtained for the work or temporary work or part thereof (excluding 
materials provided by the EMPLOYER) shall be borne by the CONTRACTOR. 

43.3 The CONTRACTOR shall not sell or otherwise dispose of or remove except for the purpose of this 
CONTRACT, the sand, stone, clay, ballast, earth, rock or other substances, or materials obtained 
from any excavation made for the purpose of the WORK or any building or produce upon the site at 
the time of delivery of the possession thereof, but all such substances, materials, buildings and 
produce shall be the property of the EMPLOYER provided that the CONTRACTOR may with the 
permission of the ENGINEER-IN-CHARGE, use the same for the purpose of the work by payment 
of cost of the same at such a rate as may be determined by the ENGINEER-IN- CHARGE. 

43.4 The EMPLOYER shall indemnify and save harmless the CONTRACTOR from any loss on account 
of claims against CONTRACTOR for the contributory infringement of patent rights arising out and 
based upon the claim that the use of the EMPLOYER of the process included in the design 
prepared by the EMPLOYER and used in the operation of the plant infringes on any patent right. 
Wth respect to any subcontract entered into by CONTRACTOR pursuant to the provisions of the 
relevant clause hereof, the CONTRACTOR shall obtain from the SUB-CONTRACTOR an 
undertaking to provide the EMPLOYER with the same patent protection that CONTRACTOR is 
required to provide under the provisions of this clause. 
 

44 Liens: 
44.1  If, at any time there should be evidence or any lien or claim for which the EMPLOYER might have 

become liable and which is chargeable to the CONTRACTOR, the EMPLOYER shall have the right 
to retain out of any payment then due or thereafter to become due an amount sufficient to 
completely indemnify the EMPLOYER against such lien or claim and if such lien or claim be valid, 
the EMPLOYER may pay and discharge the same and deduct the amount so paid from any money 
which may be or may become due and payable to the CONTRACTOR. If any lien or claim remain 
unsettled after all payments are made, the CONTRACTOR shall refund or pay to the EMPLOYER 
all money that the latter may be compelled to pay in discharging such lien or claim including all 
costs and reasonable expenses. EMPLOYER reserves the right to do the same. 

44.2  The EMPLOYER shall have lien on all materials, equipments including those brought by the 
CONTRACTOR for the purpose of erection, testing and commissioning of the WORK. 
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44.3 The final payment shall not become due until the CONTRACTOR delivers to the ENGINEER-IN-
CHARGE a complete release or waiver of all liens arising or which may arise out of his agreement 
or receipt in full or certification by the CONTRACTOR in a form approved by ENGINEER-IN-
CHARGE that all invoices for labour, materials, services have been paid in lien thereof and if 
required by the ENGINEER-IN-CHARGE in any case an affidavit that so far as the CONTRACTOR 
has knowledge or information the releases and receipts include all the labour and material for 
which a lien could be filled. 

44.4 CONTRACTOR will indemnify and hold the EMPLOYER harmless, for a period of two years after 
the issue of FINAL CERTIFICATE, from all liens and other encumbrances against the EMPLOYER 
on account of debts or claims alleged to be due from the CONTRACTOR or his SUB-
CONTRACTOR to any person including SUB- CONTRACTOR and on behalf of EMPLOYER will 
defend at his own expense, any claim or litigation brought against the EMPLOYER or the 
CONTRACTOR in connection therewith. CONTRACTOR shall defend or contest at his own 
expense any fresh claim or litigation by any person including his SUB-CONTRACTOR, till its 
satisfactory settlement even after the expiry of two years from the date of issue of FINAL 
CERTIFICATE. 

45 Delays by employer or his authorised agents: 
45.1 In case the CONTRACTOR'S performance is delayed due to any act or omission on the part of the 

EMPLOYER or his authorised agents, then the CONTRACTOR shall be given due extension of 
time for the completion of the WORK, to the extent such omission on the part of the EMPLOYER 
has caused delay in the CONTRACTOR'S performance of his WORK. 

45.2  No adjustment in CONTRACT PRICE shall be allowed for reasons of such delays and extensions 
granted except as provided in TENDER DOCUMENT, where the EMPLOYER reserves the right to 
seek indulgence of CONTRACTOR to maintain the agreed Time Schedule of Completion. 

In such an event the CONTRACTOR shall be obliged for working by CONTRACTOR'S personnel 
for additional time beyond stipulated working hours as also Sundays and Holidays and achieve the 
completion date/interim targets. 

 

46 Payment if the contract is terminated: 
 

46.1 If the CONTRACT shall be terminated as per Tender pursuant to Clause no. 29 of GCC, the 
CONTRACTOR shall be paid by the EMPLOYER in so far as such amounts or items shall not 
have already been covered by payments of amounts made to the CONTRACTOR for the WORK 
executed andaccepted by ENGINEER-IN-CHARGE prior to the date of termination at the rates and 
prices provided for in the CONTRACT and in addition to the following: 

a) The amount payable in respect of any preliminary items, so far as the Work or service comprised 
therein has been carried out or performed and an appropriate portion as certified by ENGINEER-
IN- CHARGE of any such items or service comprised in which has been partially carried out or 
performed. 

b) Any other expenses which the CONTRACTOR has expended for performing the WORK under the 
CONTRACT subject to being duly recommended by ENGINEER-IN-CHARGE and approved by 
EMPLOYER for payment, based on documentary evidence of his having incurred such expenses. 

46.2 The CONTRACTOR will be further required to transfer the title and provide the following in the 
manner and as directed by the EMPLOYER. 

a) Any and all completed works 

b) Such partially completed WORK including drawings, informations and CONTRACT rights as the 
CONTRACTOR has specially performed, produced or acquired for the performance of the 
CONTRACTOR. 
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47 No waiver of rights: 

47.1  Neither the inspection by the EMPLOYER or any of their officials, employees, or agents nor any 
order by the EMPLOYER for payment of money or any payment for or acceptance of the whole or 
any part of the Work by the EMPLOYER nor any extension of time, nor any possession taken by 
EMPLOYER shall operate as a waiver of any provision of the CONTRACT, or of any power herein 
reserved to the EMPLOYER, or any right to damages herein provided, nor shall any waiver of any 
breach in the CONTRACT be held to be a waiver of any other subsequent breach. 

 

48 Certificate not to affect right of employer and liability of contractor: 

48.1  No interim payment certificate(s) issued by the Engineer-in-Charge of the EMPLOYER, nor any 
sum paid on account by the EMPLOYER, nor any extension of time for execution of the work 
granted by EMPLOYER shall affect or prejudice the rights of the Employer against the 
CONTRACTOR or relieve the CONTRACTOR of his obligations for the due performance of the 
CONTRACT, or be interpreted as approval of the WORK done or of the equipment supplied and no 
certificate shall create liability for the EMPLOYER to pay for alterations, amendments, variations or 
additional works not ordered, in writing, by EMPLOYER or discharge the liability of the 
CONTRACTOR for the payment of damages whether due, ascertained, or certified or not or any 
sum against the payment of which he is bound to indemnify the EMPLOYER. 

 

49 Language and measures: 

49.1  All documents pertaining to the CONTRACT including Specifications, Schedules, Notices, 
Correspondence, operating and maintenance Instructions, DRAWINGS, or any other writing shall 
be written in English language. The Metric System of measurement shall be used in the 
CONTRACT unless otherwise specified. 

 

50 Transfer of title: 

50.1  The title of Ownership of supplies furnished by the CONTRACTOR shall not pass on to the 
EMPLOYER for all Supplies till the same are finally accepted by the EMPLOYER after the 
successful completion of PERFORMANCE TEST and GUARANTEE TEST and issue of FINAL 
CERTIFICATE. 

50.2  However, the EMPLOYER shall have the lien on all such works performed as soon as any 
advance or progressive payment is made   by the   EMPLOYER to the  CONTRACTOR  and  the 
CONTRACTOR shall not subject these works for use other than those intended under this 
CONTRACT. 

 

51 Release of information 

51.1  The CONTRACTOR shall not communicate or use in advertising, publicity, sales releases or in any 
other medium, photographs, or other reproduction of the Work under this CONTRACT or 
description of the site dimensions, quantity , quality or other information, concerning the Work 
unless prior written permission has been obtained from the EMPLOYER. 
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52 Brand names: 

 The specific reference in the SPECIFICATIONS and documents to any material by trade name, 
make or catalogue number shall be construed as establishing standard or quality and performance 
and not as limited competition. However, TENDERER may offer other similar equipments provided 
it meets the specified standard design and performance requirements. 

 

53 Completion of contract: 

53.1  Unless otherwise terminated under the provisions of any other relevant clause, this CONTRACT 
shall be deemed to have been completed at the expiration of the PERIOD OF LIABILITY as 
provided for under the CONTRACT. 

 

54 Spares:  

54.1 The CONTRACTOR shall furnish to the EMPLOYER all spares required for COMMISSIONING of 
the plants, recommendatory and/or mandatory spares, which are required essential by the 
manufacturer/supplier. The same shall be delivered at SITE, 3(Three) months before 
COMMISSIONING. 

Also  the  CONTRACTOR  should  furnish  the   manufacturing drawings for fast wearing spares 

54.2 The CONTRACTOR guarantees the EMPLOYER that before the manufacturers of the equipments, 
plants and machineries go out of production of spare parts for the equipment furnished and erected 
by him, he shall give at least twelve (12) months' advance notice to the EMPLOYER, so that the 
latter may order his requirement of spares in one lot, if he so desires. 

 

SECTION-V    PERFORMANCE OF WORK 

 

55 Execution of work:  

55.1  All the Works shall be executed in strict conformity with the provisions of the CONTRACT 
Documents and with such explanatory detailed drawings, specification and instructions as may be 
furnished from time to time to the CONTRACTOR by the ENGINEER-IN-CHARGE whether 
mentioned in the CONTRACT or not. The CONTRACTOR shall be responsible for ensuring that 
works throughout are executed in the most substantial, proper and workmanlike manner with the 
quality of material and workmanship in strict accordance with the SPECIFICATIONS and to the 
entire satisfaction of the ENGINEER-IN-CHARGE. The CONTRACTOR shall provide all necessary 
materials equipment labour etc. for execution and maintenance of WORK till completion unless 
otherwise mentioned in the CONTRACT. 

 

56 Co-ordination and inspection of work: 
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56.1  The coordination and inspection of the day-to-day work under the CONTRACT shall be the 
responsibility of the ENGINEER-IN-CHARGE. The written instruction regarding any particular job 
will normally be passed by the ENGINEER-IN-CHARGE or his authorised representative. A work 
order book will be maintained by the CONTRACTOR for each sector in which the aforesaid written 
instructions will be entered. These will be signed by the CONTRACTOR or his authorised 
representative by way of acknowledgement within 12 hours.  

 

57 Work in monsoon and dewatering: 

57.1  Unless otherwise specified elsewhere in the tender, the execution of the WORK may entail working 
in the monsoon also. The CONTRACTOR must maintain a minimum labour force as may be 
required for the job and plan and execute the construction and erection according to the prescribed 
schedule. No extra rate will be considered for such work in monsoon.  

57.2  During monsoon and other period, it shall be the responsibility of the CONTRACTOR to keep the 
construction work site free from water at his own cost.  

 

58 Work on Sundays and Holidays: 

58.1  For carrying out Work on Sundays, and Holidays, the CONTRACTOR will approach the 
ENGINEER-IN-CHARGE or his representative at least two days in advance and obtain permission 
in writing. The CONTRACTOR shall observe all labour laws and other statutory rules and 
regulations in force. In case of any violations of such laws, rules and regulations, consequence if 
any, including the cost thereto shall be exclusively borne by the CONTRACTOR and the 
EMPLOYER shall have no liability whatsoever on this account.  

 

59 General conditions for construction and erection work: 

59.1  The working time at the site of work is 48 hours per week. Overtime work is permitted in cases of 
need and the EMPLOYER will not compensate the same. Shift working at 2 or 3 shifts per day will 
become necessary and the CONTRACTOR should take this aspect into consideration for 
formulating his rates for quotation. No extra claims will be entertained by the EMPLOYER no this 
account. For carrying out work beyond working hours the CONTRACTOR will approach the 
ENGINEER-IN-CHARGE or his authorised representative and obtain his prior written permission.  

59.2  The CONTRACTOR must arrange for the placement of workers in such a way that the delayed 
completion of the WORK or any part thereof for any reason whatsoever will not affect their proper 
employment. The EMPLOYER will not entertain any claim for idle time payment whatsoever.  

59.3  The CONTRACTOR shall submit to the EMPLOYER/ENGINEER-IN- CHARGE reports at regular 
intervals regarding the state and progress of WORK. The details and proforma of the report will 
mutually be agreed after the award of CONTRACT. The CONTRACTOR shall provide display 
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boards showing progress and labour strengths at worksite, as directed by the ENGINEER-IN-
CHARGE.  

 

60 Alterations in specifications, design and extra works:  

60.1  The WORK covered under this CONTRACT having to be executed by the CONTRACTOR on a 
lumpsum firm price/item rate quoted by him, the EMPLOYER will not accept any proposals for 
changes in VALUE OF CONTRACT or extension in time on account of any such changes which 
may arise to the CONTRACTOR's scope of WORK as a result of detailed Engineering and 
thereafter during the execution of WORK. The only exception to this will be a case where the 
EMPLOYER requests in writing to the CONTRACTOR to upgrade the SPECIFICATIONS or the 
size of any major pieces of equipments, plant or machinery beyond what is normally required to 
meet the scope of WORK as defined in the CONTRACT DOCUMENT.  

                In such cases, a change order will be initialled by the CONTRACTOR at the appropriate time for 
the EMPLOYER's prior approval giving the full back-up data for their review and for final settlement 
of any impact on price within 30 (thirty) days thereafter.  

 

60.2       The ENGINEER-IN-CHARGE shall have to make any alterations in, omission from, additions to or 
substitutions for, the Schedule of Rates, the original specifications, drawings, designs and 
instructions that may appear to him to be necessary or advisable during the progress of the WORK 
and the CONTRACTOR shall be bound to carry out the such altered/ extra/ new items of WORK in 
accordance with any instructions which may be given to him in writing signed by the ENGINEER-
IN- CHARGE, and such alterations, omissions, additions or substitutions shall not invalidate the 
CONTRACT and any altered, additional or substituted work which the CONTRACTOR may be 
directed to do in the manner above specified as part of the WORK shall be carried out by the 
CONTRACTOR on the same conditions in all respects on which he agreed to do the main WORK. 
The time of completion of WORK may be extended for the part of the particular job at the discretion 
of the ENGINEER-IN- CHARGE, for only such alterations, additions or substitutions of the WORK, 
as he may consider as just and reasonable. The rates for such additional, altered or substituted 
WORK under this clause shall be worked out in accordance with the following provisions:-  

 

I. For Item Rate Contract  

 

a)      If the rates for the additional, altered or substituted WORK are specified in the CONTRACT 
for the WORK, the CONTRACTOR is bound to carry on the additional, altered or 
substituted WORK at the same rates as are specified in the CONTRACT.  

b)  If the rates for the additional, altered or substituted WORK are not specifically provided in 
the CONTRACT for the WORK, the rates will be derived from the rates for similar class of 
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WORK as are specified in the CONTRACT for the WORK. The opinion of the ENGINEER-
IN- CHARGE, as to whether or not the rates can be reasonably so derived from the items 
in this CONTRACT will be final and binding on the CONTRACTOR.  

c)      If the rates for the altered, additional or substituted WORK cannot be determined in the 
manner specified in sub-clause(s) and (b) above, then the CONTRACTOR shall, within 7 
days of the date of receipt of order to carry out the WORK, inform the ENGINEER-IN-
CHARGE of the rates which it is his intention to charge for such class of WORK, supported 
by analysis of the rate or rates claimed, and the ENGINEER-IN-CHARGE shall determine 
the rate or rates on the basis of the prevailing market rates, labour cost at schedule of 
labour rates plus 10% to cover contractor's supervision, overheads and profit and pay the 
CONTRACTOR accordingly. The opinion of the ENGINEER- IN-CHARGE as to current 
market rates of materials and the quantum of labour involved per unit of measurement will 
be final and binding on the CONTRACTOR.  

d)       Where the item of work will be executed through nominated specialist agency as approved 
by the ENGINEER-IN-CHARGE, then the actual amount paid to such nominated agency 
supported by documentary evidence and as certified by ENGINEER-IN-CHARGE shall be 
considered plus 10% (ten percent) to cover all contingencies, overhead, profits to arrive at 
the rates.  

e)          Provisions contained in the Sub-clause (a) & (d) above shall, however, not apply for the 
following:- 

 

Where the value of additions of new items together with the value of alterations, 
additions/deletions or substitutions does not exceed by or is not less than plus/minus (+_)25% of 
the VALUE OF CONTRACT. The item rates in the Schedule of Rates shall hold good for all such 
variations between the above mentioned limits, irrespective of any increase/decrease of 
quantities in the individual items of Schedule of Rates.  

 

Where the value of addition of new items together with the value of alterations, 
additions/deletions or substitutions reduces more than 25% of the contract value but is within the 
following limits the tenderer shall be paid compensation for decrease in the value of work, as 
follows:  

               S.No. Range of Variation  Percentage compensation for decrease in the value of 
work in the respective range.  

 

a) Beyond (+) 25%                                      No increase and/or decrease shall be applicable 

upto & inclusive of                      for the  Scheduel of Rates 

(+) 50%                                    (The rates quoted for this increase shall be valid).  
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b) Beyond (-) 25% upto & For reduction beyond  

inclusive of (-) 50%  25%contractor shall be compensated by an  

                                                                   amount equivalent to 10% of the reduction in value of 
the contract as awarded. For example if the actual contract 
value is 70% of awarded value then compensation shall be 
10% of (75-70) i.e. 0.5% of awarded contract value  

II. For Lumpsum Contracts 

 

CONTRACTOR shall, within 7 days of the date of receipt of order to carry out the WORK, inform the 
ENGINEER-IN- CHARGE of the rates which it is his intention to charge for such class of WORK, 
supported by analysis of the rate or rates claimed, and the ENGINEER-IN-CHARGE shall 
determine the rate or rates on the basis of the prevailing market rates, labour cost at schedule of 
labour rates plus 10% to cover contractor's supervision, overheads and profit and pay the 
CONTRACTOR accordingly. The opinion of the ENGINEER- IN-CHARGE as to current market 
rates of materials and the quantum of labour involved per unit of measurement will be final and 
binding on the CONTRACTOR.  

 

61   Drawings to be supplied by the employer  

61.1  The drawings attached with tender are only for the general guidance to the CONTRACTOR to 
enable him to visualize the type of work contemplated and scope of work involved. The 
CONTRACTOR will be deemed to have studied the DRAWINGS and formed an idea about the 
WORK involved.  

 

61.2 Detailed working drawings on the basis of which actual execution of the WORK is to proceed, will 
be furnished from time to time during the progress of the work. The CONTRACTOR shall be 
deemed to have gone through the DRAWINGS supplied to him thoroughly and carefully and in 
conjunction with all other connected drawings and bring to the notice of the ENGINEER-IN-
CHARGE discrepancies, if any, therein before actually carrying out the Work.  

61.3  Copies of all detailed working drawings relating to the WORK shall be kept at the 
CONTRACTOR's office on the site and shall be made available to the ENGINEER-IN- CHARGE 
at any time during the CONTRACT. The drawings and other documents issued by the 
EMPLOYER shall be returned to the EMPLOYER on completion of the WORK.  

 

62   Drawings to be supplied by the contractor:   

62.1  The drawings/date which are to be furnished by the CONTRACTOR are enumerated in the 
special conditions of contract, and shall be furnished within the specified time.  
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62.2  Where approval/review of drawings before manufacture/ construction/fabrication has been 
specified, it shall be CONTRACTOR's responsibility to have these drawings prepared as per the 
directions of ENGINEER-IN-CHARGE and got approved before proceeding with 
manufacture/construction/fabrication as the case may be. Any change that may have become 
necessary in these drawings during the execution of the work shall have to be carried out by the 
CONTRACTOR to the satisfaction of ENGINEER-IN-CHARGE at no extra cost. All final drawings 
shall bear the certification stamp as indicated below duly signed by both the CONTRACTOR and 
ENGINEER-IN-CHARGE.  

 

"Certified true for _________________________________  

(Name of Work)  

Agreement No._______________________________________  

Signed:_________________  

_________________  

 (CONTRACTOR)  

 (ENGINEER-IN-CHARGE)  

 

62.3  The DRAWINGS submitted by the CONTRACTOR shall be reviewed by the ENGINEER-IN-
CHARGE as far as practicable within 3 (Three) weeks and shall be modified by the 
CONTRACTOR, if any modifications and/or corrections are required by the ENGINEER-IN-
CHARGE. The CONTRACTOR shall incorporate such modifications and/or corrections and 
submit the final drawings for approval. Any delays arising out of failure by the CONTRACTOR to 
rectify the drawing in good time shall not alter the Contract Completion Time.  

62.4  As built drawings showing all corrections, adjustments etc. shall be furnished by the 
CONTRACTOR in six copies and one transparent for record purposed to the EMPLOYER.  

 

63    Setting out works: 

63.1  The ENGINEER-IN-CHARGE shall furnish the CONTRACTOR with only the four corners of the 
Works site and a level bench mark and the CONTRACTOR shall set out the Works and shall 
provide an efficient staff for the purpose and shall be solely responsible for the accuracy of such 
setting out.  

63.2  The CONTRACTOR shall provide, fix and be responsible for the maintenance of all stakes, 
templates, level marks, profiles and other similar things and shall take all necessary precautions 
to prevent their removal or disturbance and shall be responsible for the consequence of such 
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removal or disturbance should the same take place and for their efficient and timely 
reinstatement. The CONTRACTOR shall also be responsible for the maintenance of all existing 
survey marks, boundary marks, distance marks and center line marks, either existing or supplied 
and fixed by the CONTRACTOR. The work shall be set out to the satisfaction of the ENGINEER-
IN-CHARGE. The approval there of joining with the CONTRACTOR by the ENGINEER- IN-
CHARGE in setting out the work, shall not relieve the CONTRACTOR of any of his responsibility. 

63.3  Before beginning the Works, the CONTRACTOR shall at his own cost, provide all necessary 
reference and level posts, pegs, bamboos, flags, ranging rods, strings and other materials for 
proper layout of the works in accordance with the schemes for bearing marks acceptable to the 
ENGINEER-IN-CHARGE. The center, longitudinal or face lines and cross lines shall be marked 
by means of small masonry pillars. Each pillar shall have distinct mark at the centre to enable 
theodolite to be set over it. No work shall be started until all these points are checked and 
approved by the ENGINEER-IN-CHARGE in writing but such approval shall not relieve the 
CONTRACTOR of any of his responsibilities. The CONTRACTOR shall also provide all labour, 
material and other facilities, as necessary, for the proper checking of layout and inspection of the 
points during construction.  

63.4  Pillars bearing geodetic marks located at the sites of units of WORKS under construction should 
be protected and fenced by the CONTRACTOR.  

63.5  On completion of WORK, the CONTRACTOR must submit the geodetic documents according to 
which the WORK was carried out.  

 

64    Responsibility for level and alignment:  

64.1 The CONTRACTOR shall be entirely and exclusively responsible for the horizontal and vertical 
alignment, the levels and correctness of every part of the WORK and shall rectify effectively any 
errors or imperfections therein; such rectifications shall be carried out by the CONTRACTOR, at 
his own cost, when instructions are issued to that effect by the ENGINEER- IN-CHARGE.  

 

65   Materials to be supplied by contractor: 

65.1 The CONTRACTOR shall procure and provide within the VALUE OF CONTRACT the whole of 
the materials required for the construction including steels, cement and other building materials, 
tools, tackles, construction plant and equipment for the completion and maintenance of the 
WORK except the materials which will be issued by the EMPLOYER and shall make his own 
arrangement for procuring such materials and for the transport thereof. The EMPLOYER may 
give necessary recommendation to the respective authority if so desired by the CONTRACTOR 
but assumes no further responsibility of any nature. The EMPLOYER will insist on the 
procurement of materials which bear ISI stamp and/or which are supplied by reputed suppliers.  

65.2 The CONTRACTOR shall properly store all materials either issued to him or brought by him to 
the SITE to prevent damages due to rain, wind, direct exposure to sun, etc. as also from theft, 
pilferage, etc. for proper and speedy execution of his works. The CONTRACTOR shall maintain 
sufficient stocks of all materials required by him. 
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65.3 No material shall be despatched from the CONTRACTOR'S stores before obtaining the approval 
in writing of the ENGINEER-IN-CHARGE. 
 

66   Stores supplied by the employer: 

66.1     If the SPECIFICATION of the WORK provides for the useof any material of special description to 
be supplied from the EMPLOYER'S stores or it is required that the CONTRACTOR shall use 
certain stores to be provided by the ENGINEER-IN-CHARGE, such materials and stores, and 
price to be charged there for as hereinafter mentioned being so far as practicable for the 
convenience of the CONTRACTOR, but not so as in any way to control the meaning or effect of 
the CONTRACT, the CONTRACTOR shall be bound to purchase and shall be supplied such 
materials and stores as are from time to time required to be used by him for the purpose of the 
CONTRACT only. The sums due from the CONTRACTOR for the value of materials supplied by 
the EMPLOYER will be recovered from the running account bill on the basis of the actual 
consumption of materials in the works covered and for which the running account bill has been 
prepared. After the completion of the WORK, however, the CONTRACTOR has to account for the 
full quantity of materials supplied to him as per relevant clauses in this document. 

66.2  The value of the stores/materials as may be supplied to the CONTRACTOR by the EMPLOYER 
will be debited to the CONTRACTOR'S account at the rates shown in the schedule of materials 
and if they are not entered in the schedule, they will be debited at cost price, which for the 
purpose of the CONTRACT shall include the cost of carriage and all other expenses whatsoever 
such as normal storage supervision charges which shall have been incurred in obtaining the 
same at the EMPLOYER'S stores. All materials so supplied to the CONTRACTOR shall remain 
the absolute property of the EMPLOYER and shall not be removed on any account from the SITE 
of the WORK, and shall be at all times open for inspection to the ENGINEER-IN-CHARGE. Any 
such materials remaining unused at the time of the completion or termination of the CONTRACT 
shall be returned to the EMPLOYER'S stores or at a place as directed by the ENGINEER-IN-
CHARGE in perfectly good condition at CONTRACTOR'S cost. 

 

67    Conditions for issue of materials: 

67.1   i)         Materials   specified   as   to   be   issued    by   the EMPLOYER will be supplied to the 
CONTRACTOR by the EMPLOYER form his stores. It shall be responsibility of the 
CONTRACTOR to take delivery of the materials and arrange for its loading, transport and 
unloading at the SITE of WORK at his own cost. The materials shall be issued between the 
working hours and as per the rules of the EMPLOYER as framed from time to time. 

          ii)         The CONTRACTOR shall bear all incidental charges for the storage and safe custody of 
materials at site after these have been issued to him. 

         iii)         Materials specified as to be issued by the EMPLOYER shall be issued in standard sizes 
as obtained from the manufacturers. 

        iv)         The CONTRACTOR shall construct suitable Godowns at the SITE of WORK for storing the 
materials safe against damage by rain, dampness, fire, theft etc. He shall also employ 
necessary watch and ward establishment for the purpose. 

         v)        It shall be duty of the CONTRACTOR to inspect the materials supplied to him at the time of 
taking delivery and satisfy himself that they are in good condition. After the materials have 
been delivered by the EMPLOYER, it shall be the responsibility of the CONTRACTOR to 
keep them in good condition and if the materials are damaged or lost, at any time, they shall 
be repaired and/or replaced by him at his own cost according to the instructions of the 
ENGINEER-IN-CHARGE. 
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         vi)        The EMPLOYER shall not be liable for delay in supply or non-supply of any materials which 
the EMPLOYER has undertaken to supply where such failure or delay is due to natural 
calamities, act of enemies, transport and procurement difficulties and any circumstances 
beyond the control of the EMPLOYER. In no case, the CONTRACTOR shall be entitled to 
claim any compensation or loss suffered by him on this account. 

         vii)       It shall be responsibility of the CONTRACTOR to arrange in time all materials required for 
the WORK other than those to be supplied by the EMPLOYER. If, however, in the opinion of 
the ENGINEER-IN-CHARGE the execution of the WORK is likely to be delayed due to the 
CONTRACTOR'S inability to make arrangements for supply of materials which normally he 
has to arrange for, the ENGINEER-IN-CHARGE shall have the right at his own discretion to 
issue such materials, if available with the EMPLOYER or procure the materials from the 
market or as elsewhere and the CONTRACTOR will be bound to take such materials at the 
rates decided by the ENGINEER-IN-CHARGE. This, however, does not in any way absolve 
the CONTRACTOR from responsibility of making arrangements for the supply of such 
materials in part or in full, should such a situation occur nor shall this constitute a reason for 
the delay in the execution of the WORK. 

           viii)  None of the materials supplied to the CONTRACTOR will be utilised by the CONTRACTOR 
for manufacturing item which can be obtained as supplied from standard manufacturer in 
finished form. 

             ix)   The CONTRACTOR shall, if desired by the ENGINEER- IN-CHARGE, be required to 
execute an Indemnity Bond in the prescribed form for safe custody and accounting of all 
materials issued by the EMPLOYER. 

             x)   The CONTRACTOR shall furnish to the ENGINEER-IN- CHARGE sufficiently in advance a 
statement showing his requirement of the quantities of the materials to be supplied by the 
EMPLOYER and the time when the same will be required by him for the works, so as to 
enable the ENGINEER-IN-CHARGE to make necessary arrangements for procurement and 
supply of the material. 

             xi)  Account of the materials issued by the EMPLOYER shall be maintained by CONTRACTOR 
indicating the daily receipt, consumption and balance in hand. This account shall be 
maintained in a manner prescribed by the ENGINEER-IN-CHARGE along with all connected 
papers viz. requisitions, issues, etc., and shall be always available for inspection in the 
CONTRACTOR'S office at SITE. 

             xii) The CONTRACTOR should see that only the required quantities of materials are got issued. 
The CONTRACTOR shall not been titled to cartage and incidental charges for returning the 
surplus materials, if any, to the stores wherefrom they were issued or to the place as directed 
by the ENGINEER-IN-CHARGE. 

              xiii) Materials/Equipment(s) supplied by EMPLOYER shall not be utilised for any purpose(s) than 
issued for. 

 

68 Material procured with assistance of employer/return of surplus: 

68.1     Notwithstanding anything contained to the contrary in any or all the clauses of this CONTRACT 
where any materials for the execution of the CONTRACT are procured with the assistance of the 
EMPLOYER either by issue from EMPLOYER'S stock or purchases made under order or permits 
or licences issued by Government, the CONTRACTOR shall hold the said materials as trustee for 
the EMPLOYER and use such materials economically and solely for the purpose of the 
CONTRACT and not dispose them off without the permission of the EMPLOYER and return, if 
required by the ENGINEER-IN-CHARGE, shall determine having due regard to the condition of 
the materials. The price allowed to the CONTRACTOR, however, shall not exceed the amount 
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charged to him excluding the storage charges, if any. The decision of the ENGINEER-IN-
CHARGE shall be final and conclusive in such matters. In the event of breach of the aforesaid 
condition, the CONTRACTOR shall, in terms of the licences or permits and/or criminal breach of 
trust, be liable to compensate the EMPLOYER at double rate or any higher rate, in the event of 
those materials at that time having higher rate or not being available in the market, then any other 
rate to be determined by the ENGINEER-IN-CHARGE and his decision shall be final and 
conclusive. 

 

69   Materials obtained from dismantling: 

69.1   If the CONTRACTOR in the course of execution of  the WORK is called upon to dismantle any 
part for reasons other than those stipulated in Clauses 74 and 77 hereunder, the materials 
obtained in the WORK of dismantling etc., will be considered as the EMPLOYER'S property and 
will be disposed off to the best advantage of the EMPLOYER. 

 

70    Articles of value found: 

70.1 All gold, silver and other minerals of any description and all precious stones, coins, treasure 
relics, antiquities and other similar things which shall be found in, under or upon the SITE, shall 
be the property of the EMPLOYER and the CONTRACTOR shall duly preserve the same to the 
satisfaction of the ENGINEER-IN-CHARGE and shall from time to time deliver the same to such 
person or persons indicated by the EMPLOYER. 

 

71   Discrepancies between instructions: 

71.1 Should any discrepancy occur between the various instructions furnished to the CONTRACTOR, 
his agent or staff or any doubt arises as to the meaning of any such instructions or should there 
be any misunderstanding between the CONTRACTOR'S staff and the ENGINEER-IN- 
CHARGE'S staff, the CONTRACTOR shall refer the matter immediately in writing to the 
ENGINEER-IN-CHARGE whose decision thereon shall be final and conclusive and no claim for 
losses alleged to have been caused by such discrepancies between instructions, doubts, or 
misunderstanding shall in any event be admissible. 
 

72  Action where no specification is issued: 

72.1 In case of any class of WORK for which there is no SPECIFICATION supplied by the 
EMPLOYER as mentioned in the Tender Documents such WORK shall be carried out in 
accordance with Indian Standard Specifications and if the Indian Standard Specifications do not 
cover the same, the WORK should be carried out as per standard Engineering Practice subject to 
the approval of the ENGINEER-IN-CHARGE. 

 

73  Inspection of works: 

73.1 The ENGINEER-IN-CHARGE will have full power and authority to inspect the WORK at any time 
wherever in progress either on the SITE or at the CONTRACTOR'S premises/workshops 
wherever situated, premises/ workshops of any person, firm or corporation where WORK in 
connection with the CONTRACT may be in hand or where materials are being or are to be 
supplied, and the CONTRACTOR shall afford or procure for the ENGINEER-IN- CHARGE every 
facility and assistance to carry out such inspection. The CONTRACTOR shall, at all time during 
the usual working hours and at all other time at which reasonable notice of the intention of the 
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ENGINEER-IN- CHARGE or his representative to visit the WORK shall have been given to the 
CONTRACTOR, either himself be present or receive orders and instructions, or have a 
responsible agent duly accredited in writing, present for the purpose. Orders given to the 
CONTRACTOR'S agent shall be considered to have the same force as if they had been given to 
the CONTRACTOR himself. The CONTRACTOR shall give not less than seven days notice in 
writing to the ENGINEER-IN-CHARGE before covering up or otherwise placing beyond reach of 
inspection and measurement of any work in order that the same may be inspected and 
measured. In the event of breach of above the same shall be uncovered at CONTRACTOR'S 
expense for carrying out such measurement or inspection. 

73.2 No material shall be despatched from the CONTRACTOR'S stores before obtaining the approval 
in writing of the Engineer-in-Charge. 

 The CONTRACTOR is to provide at all time during the progress of the WORK and the 
maintenance period, proper means of access with ladders, gangways etc. and the necessary 
attendance to move and adopt as directed for inspection or measurements of the WORK by the 
ENGINEER- IN-CHARGE. 

73.3 The CONTRACTOR shall make available to the ENGINEER-IN- CHARGE free of cost all 
necessary instruments and assistance in checking or setting out of WORK and in the checking of 
any WORK made by the CONTRACTOR for the purpose of setting out and taking measurements 
of WORK. 

 
74  Tests for quality of work: 

74.1       All workmanship shall be of the respective kinds described in the CONTRACT DOCUMENTS and 
in accordance with the instructions of the ENGINEER-IN-CHARGE and shall be subjected from 
time to time to such test at CONTRACTOR'S cost as the ENGINEER-IN-CHARGE may direct at 
the place of manufacture or fabrication or on the site or at all or any such places. The 
CONTRACTOR shall provide assistance, instruments, labour and materials as are normally 
required for examining, measuring and testing any workmanship as may be selected and required 
by the ENGINEER-IN-CHARGE. 

74.2  All the tests that will be necessary in connection with the execution of the WORK as decided by 
the ENGINEER- IN-CHARGE shall be carried out at the field testing laboratory of the 
EMPLOYER by paying the charges as decided by the EMPLOYER from time to time. In case of 
non- availability of testing facility with the EMPLOYER, the required test shall be carried out at the 
cost of CONTRACTOR at Government or any other testing laboratory as directed by ENGINEER-
IN-CHARGE. 

 

74.3  If any tests are required to be carried out in conjunction with the WORK or materials or 
workmanship not supplied by the CONTRACTOR, such tests shall be carried out by the 
CONTRACTOR as per instructions of ENGINEER-IN-CHARGE and cost of such tests shall be 
reimbursed by the EMPLOYER. 

 

75   Samples for approval: 
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75.1  The CONTRACTOR shall furnish to the ENGINEER-IN-CHARGE for approval, when requested 
or if required by the specifications, adequate samples of all materials and finished to be used in 
the WORK. Such samples shall be submitted before the WORK is commenced and in ample time 
to permit tests and examinations thereof. All materials furnished and finishes applied in actual 
WORK shall be fully equal to the approved samples. 

 
76   Action and compensation in case of bad work: 

76.1  If it shall appear to the ENGINEER-IN-CHARGE that any work has been executed with unsound, 
imperfect or unskilled workmanship, or with materials of any inferior description, or that any 
materials or articles provided by the CONTRACTOR for the execution of the WORK are unsound, 
or of a quality inferior to that contracted for, or otherwise not in accordance with the CONTRACT, 
the CONTRACTOR shall on demand in writing from the ENGINEER-IN-CHARGE or his 
authorised representative specifying the WORK, materials or articles complained of 
notwithstanding that the same may have been inadvertently passed, certified and paid for, 
forthwith rectify or remove and reconstruct the WORK so specified and provide other proper and 
suitable materials or articles at his own cost and in the event of failure to do so within the period 
specified by the ENGINEER-IN-CHARGE in his demand aforesaid, the CONTRACTOR shall be 
liable to pay compensation at the rate of 1 % (One percent) of the estimated cost of the whole 
WORK, for every week limited to a maximum of 10% (ten percent) of the value of the whole 
WORK, while his failure to do so shall continue and in the case of any such failure the 
ENGINEER-IN-CHARGE may on expiry of notice period rectify or remove and re-execute the 
WORK or remove and replaced with others, the materials or articles complained of to as the case 
may be at the risk and expense in all respects of the CONTRACTOR. The decision of the 
Engineering-in-charge as to any question arising under this clause shall be final and conclusive. 

 

77   Suspension of works: 

77.1 i)    Subject to the provisions of sub-para (ii) of this clause, the CONTRACTOR shall, if ordered in 
writing by the ENGINEER-IN-CHARGE, or his representative, temporarily suspend the WORKS 
or any part thereof for such written order, proceed with the WORK therein ordered to be 
suspended until, he shall have received a written order to proceed therewith. The CONTRACTOR 
shall not be entitled to claim compensation for any loss or damage sustained by him by reason of 
temporary suspension of the WORKS aforesaid. An extension of time for completion, 
corresponding with the delay caused by any such suspension of the WORKS as aforesaid will be 
granted to the ONTRACTOR should he apply for the same provided that the suspension was not 
consequent to any default or failure on the part of the CONTRACTOR.  

 

ii) In case of suspensions of entire WORK, ordered in writing by ENGINEER-IN-CHARGE, for a 
period of more than two months, the CONTRACTOR shall have the option to terminate the 
CONTRACT.  

 

78    Employer may do part of work: 

78.1  Upon failure of the CONTRACTOR to comply with any instructions given in accordance with the 
provisions of this CONTRACT the EMPLOYER has the alternative right, instead of assuming 
charge of entire WORK, to place additional labour force, tools, equipments and materials on such 
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parts of the WORK, as the EMPLOYER may designate or also engage another CONTRACTOR 
to carry out the WORK. In such cases, the EMPLOYER shall deduct from the amount which 
otherwise might become due to the CONTRACTOR, the cost of such work and material with ten 
percent (10%) added to cover all departmental charges and should the total amount thereof 
exceed the amount due to the CONTRACTOR, the CONTRACTOR shall pay the difference to the 
EMPLOYER. 

 

79   Possession prior to completion: 

79.1  The ENGINEER-IN-CHARGE shall have the right to take possession of or use any completed or 
partially completed WORK or part of the WORK. Such possession or use shall not be deemed to 
be an acceptance of any work completed in accordance with the CONTRACT agreement. If such 
prior possession or use by the ENGINEER-IN- CHARGE delays the progress of WORK, 
equitable adjustment in the time of completion will be made and the CONTRACT agreement shall 
be deemed to be modified accordingly 

 

80  Defects Liability Period (Twelve months period of liability from the date of issue of completion 
certificate): 

80.1       The CONTRACTOR shall guarantee the installation/WORK for a period of 12 months from the 
date of completion of WORK as certified by the ENGINEER-IN-CHARGE which is indicated in the 
Completion Certificate. Any damage or defect that may arise or lie undiscovered at the time of 
issue of Completion Certificate, connected in any way with the equipment or materials supplied 
by him or in the workmanship, shall be rectified or replaced by the CONTRACTOR at his own 
expense as deemed necessary by the ENGINEER-IN-CHARGE or in default, the ENGINEER- IN-
CHARGE may carry out such works by other work and deduct actual cost incurred towards 
labour, supervision and materials consumables or otherwise plus 100% towards overheads (of 
which the certificate of ENGINEER-IN-CHARGE shall be final) from any sums that may then be 
or at any time thereafter, become due to the CONTRACTOR or from his Contract Performance 
Security, or the proceeds of sale thereof or a sufficient part on thereof. 

80.2  If the CONTRACTOR feels that any variation in WORK or in quality of materials or proportions 
would be beneficial or necessary to fulfil the guarantees called for, he shall bring this to the notice 
of the ENGINEER- IN-CHARGE in writing. 

If during the period of liability any portion of the WORK/equipment, is found defective and is 
rectified/ replaced, the period of liability for such equipment/ portion of WORK shall be operative 
from the date such rectification/ replacement are carried out and Contract Performance 
Guarantee shall be furnished separately for the extended period of liability for that portion of 
WORK/ equipment only. Notwithstanding the above provisions the supplier's, 
guarantees/warantees for the replaced equipment shall also be passed on to the EMPLOYER. 

80.3         LIMITATION OF LIABILITY 

Notwithstanding anything contrary contained herein, the aggregate total liability of 
CONTRACTOR under the Agreement or otherwise shall be limited to 100% of Agreement / 
Contract Value. However, neither party shall be liable to the other party for any indirect and 
consequential damages, loss of profits or loss of production. 

 

81    Care of works 
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From the commencement to completion of the WORK, the CONTRACTOR shall take full 
responsibility for the care for all works including all temporary works and in case any damages, 
loss or injury shall happen to the WORK or to any part thereof or to any temporary works from 
any cause whatsoever, shall at his own cost repair and make good the same so that at 
completion the WORK shall be in good order and in conformity in every respects with the 
requirement of the CONTRACT and the ENGINEER-IN- CHARGE'S instructions. 

 

81.1 DEFECTS PRIOR TO TAKING OVER: 

 

If at any time,  before the WORK is taken  over, the ENGINEER-IN-CHARGE shall: 

a) Decide that any works done or materials used by the CONTRACTOR or by any SUB-
CONTRACTOR is defective or not in accordance with the CONTRACT, or that the works or any 
portion thereof are defective, or do not fulfill the requirements of CONTRACT (all such matters 
being hereinafter, called 'Defects' in this clause), and 

b) As soon as reasonably practicable, gives to the CONTRACTOR notice in writing of the said 
decision, specifying particulars of the defects alleged to exist or to have occurred, then the 
CONTRACTOR shall at his own expenses and with all speed make good the defects so 
specified. 

 In case CONTRACTOR shall fail to do so, the EMPLOYER may take, at the cost of the 
CONTRACTOR, such steps as may in all circumstances, be reasonable to make good such 
defects. The expenditure so incurred by the EMPLOYER will be recovered from the amount due 
to the CONTRACTOR. The decision of       the ENGINEER-IN-CHARGE with regard to the 
amount to be recovered from the CONTRACTOR will be final and binding on the CONTRACTOR. 
As soon as the WORK has been completed in accordance with the CONTRACT (except in minor 
respects that do not affect their use for the purpose 

 DEFECTS AFTER TAKING OVER: 

In order that the CONTRACTOR could obtain a COMPLETION CERTIFICATE he shall make 
good, with all possible speed, any defect arising from the defective materials supplied by the 
CONTRACTOR or workmanship or any act or omission of the CONTRACT or that may have 
been noticed or developed, after the works or groups of the works has been taken over, the 
period allowed for carrying out such WORK will be normally one month. If any defect be not 
remedied within a reasonable time, the EMPLOYER may proceed to do the WORK at 
CONTRACTOR'S risk and expense and deduct from the final bill such amount as may be 
decided by the EMPLOYER. 

If by reason of any default on the part of the CONTRACTOR a COMPLETION CERTIFICATE has 
not been issued in respect of any portion of the WORK within one month after the date fixed by 
the CONTRACT for the completion of the WORK, the EMPLOYER shall be at liberty to use the 
WORK or any portion thereof in respect of which a completion certificate has not been issued, 
provided that the WORK or the portion thereof so used as aforesaid shall be afforded reasonable 
opportunity for completing these works for the issue of Completion Certificate. 

 

82   Guarantee/transfer of guarantee 
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82.1 For works like water-proofing, acid and alkali resisting materials, pre-construction soil treatment 
against termite or any other specialized works etc. the CONTRACTOR shall invariably engage 
SUB-CONTRACTORS who are specialists in the field and firms of repute and such a SUB-
CONTRACTOR shall furnish guarantees for their workmanship to the EMPLOYER, through the 
CONTRACTOR. In case such a SUB-CONTRACTOR/ firm is not prepared to furnish a guarantee 
to the EMPLOYER, the CONTRACTOR shall give that guarantee to the EMPLOYER directly.  

 

83   Training of employer's personnel: 

83.1  The CONTRACTOR undertakes to provide training to Engineering personnel selected and sent 
by the EMPLOYER at the works of the CONTRACTOR without any cost to the EMPLOYER. The 
period and the nature of training for the individual personnel shall be agreed upon mutually 
between the CONTRACTOR and the EMPLOYER. These engineering personnel shall be given 
special training at the shops, where the equipment will be manufactured and/ or in their 
collaborator's works and where possible, in any other plant where equipment manufactured by 
the CONTRACTOR or his collaborators is under installation or test to enable those personnel to 
become familiar with the equipment being furnished by the CONTRACTOR. EMPLOYER shall 
bear only the to and fro fare of the said engineering personnel. 

 

84   Replacement of defective parts and materials: 

84.1 If during the progress of the WORK, EMPLOYER shall decide and inform in writing to the 
CONTRACTOR, that the CONTRACTOR has manufactured any plant or part of the plant 
unsound or imperfect or has furnished plant inferior to the quality specified, the CONTRACTOR 
on receiving details of such defects or deficiencies shall at his own expenses within 7 (seven) 
days of his receiving the notice, or otherwise within such time as may be reasonably necessary 
for making it good, proceed to alter, re-construct or remove such work and furnish fresh 
equipments upto the standards of the specifications.In case the CONTRACTOR fails to do so, 
EMPLOYER may on giving the CONTRACTOR 7 (seven) day's notice in writing of his intentions 
to do so, proceed to remove the portion of the WORK so complained of and at the cost of 
CONTRACTOR'S, perform all such works or furnish all such equipments provided that nothing in 
the clause shall be deemed to deprive the EMPLOYER of or affect any rights under the 
CONTRACT, the EMPLOYER may otherwise have in respect of such defects and deficiencies. 

84.2 The CONTRACTOR'S full and extreme liability under this clause shall be satisfied by the 
payments to the EMPLOYER of the extra cost, of such replacements procured including 
erection/installation as provided for in the CONTRACT; such extra cost being the ascertained 
difference between the price paid by the EMPLOYER for such replacements and the CONTRACT 
price portion for such defective plants and repayments of any sum paid by the EMPLOYER to the 
CONTRACTOR in respect of such defective plant. Should the EMPLOYER not so replace the 
defective plant the CONTRACTOR'S extreme liability under this clause shall be limited to the 
repayment of all such sums paid by the EMPLOYER under the CONTRACT for such defective 
plant. 

 

85    Indemnity 

85.1  If any action is brought before a Court, Tribunal or any other Authority against the Employer or an 
officer or agent of the EMPLOYER, for the failure, omission or neglect on the part of the 
CONTRACTOR to perform any acts, matters, covenants or things under the CONTRACT, or 
damage or injury caused by the alleged omission or negligence on the part of the 
CONTRACTOR, his agents, representatives   or  his   SUB-   CONTRACTOR'S,   or   in 
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connection with any claim based on lawful demands of SUB-CONTRACTOR's workmen suppliers 
or employees, the CONTRACTOR, shall in such cases indemnify and keep the EMPLOYER 
and/or their representatives harmless from all losses, damages, expenses or decrees arising out 
of such action. 

 
86   Construction aids, equipments, tools & tackles:- 

86.1 CONTRACTOR shall be solely responsible for making available for executing the WORK, all 
requisite CONSTRUCTION EQUIPMENTS, Special Aids, Barges, Cranes and the like, all Tools, 
Tackles and Testing Equipment and Appliances, including imports of such equipment etc. as 
required. In case of import of the same the rates applicable for levying of Custom Duty on such 
Equipment, Tools, & Tackles and the duty drawback applicable thereon shall be ascertained by 
the CONTRACTOR from the concerned authorities of Government of India. It shall be clearly 
understood that EMPLOYER shall not in any way be responsible for arranging to obtain Custom 
Clearance and/or payment of any duties and/or duty draw backs etc. for such equipments so 
imported by the CONTRACTOR and the CONTRACTOR shall be fully responsible for all taxes, 
duties and documentation with regard to the same. Tenderer in his own interest may contact, for 
any clarifications in the matter, concerned agencies/Dept./Ministries of Govt. of India. All 
clarifications so obtained and interpretations thereof shall be solely the responsibility of the 
CONTRACTOR. 

 

 

SECTION-VI CERTIFICATES AND PAYMENTS 

 

87 Schedule of rates and payments  

87.1 i)   CONTRACTOR'S REMUNERATION:  

The price to be paid by the EMPLOYER to CONTRACTOR for the whole of the WORK to be 
done and for the performance of all the obligations undertaken by the CONTRACTOR under the 
CONTRACT DOCUMENTS shall be ascertained by the application of the respective Schedule of 
Rates (the inclusive nature of which is more particularly defined by way of application but not of 
limitation, with the succeeding sub-clause of this clause) and payment to be made accordingly for 
the WORK actually executed and approved by the ENGINEER-IN-CHARGE. The sum so 
ascertained shall (excepting only as and to the extent expressly provided herein) constitute the 
sole and inclusive remuneration of the CONTRACTOR under the CONTRACT and no further or 
other payment whatsoever shall be or become due or payable to the CONTRACTOR under the 
CONTRACT 

 

ii)  SCHEDULE OF RATES TO BE INCLUSIVE:  

The prices/rates quoted by the CONTRACTOR shall remain firm till the issue of FINAL 
CERTIFICATE and shall not be subject to escalation. Schedule of Rates shall be deemed to 
include and cover all costs, expenses and liabilities of every description and all risks of every kind 
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to be taken in executing, completing and handing over the WORK to the EMPLOYER by the 
CONTRACTOR. The CONTRACTOR shall be deemed to have known the nature, scope, 
magnitude and the extent of the WORK and materials required though the CONTRACT 
DOCUMENT may not fully and precisely furnish them. Tenderer's shall make such provision in 
the Schedule of Rates as he may consider necessary to cover the cost of such items of WORK 
and materials as may be reasonable and necessary to complete the WORK. The opinion of the 
ENGINEER-IN-CHARGE as to the items of WORK which are necessary and reasonable for 
COMPLETION OF WORK shall be final and binding on the CONTRACTOR, although the same 
may not be shown on or described specifically in CONTRACT DOCUMENTS.  

Generality of this present provision shall not be deemed to cut down or limit in any way because 
in certain cases it may and in other cases it may not be expressly stated that the CONTRACTOR 
shall do or perform a work or supply articles or perform services at his own cost or without 
addition of payment or without extra charge or words to the same effect or that it may be stated or 
not stated that the same are included in and covered by the Schedule of Rates.  

 

iii)        SCHEDULE OF RATES TO COVER CONSTRUCTION EQUIPMENTS, MATERIALS, LABOUR 
ETC.:  

Without in any way limiting the provisions of the preceding sub-clause the Schedule of Rates 
shall be deemed to include and cover the cost of all construction equipment, temporary WORK 
(except as provided for herein), pumps, materials, labour, insurance, fuel, consumables, stores 
and appliances to be supplied by the CONTRACTOR and all other matters in connection with 
each item in the Schedule of Rates and the execution of the WORK or any portion thereof 
finished, complete in every respect and maintained as shown or described in the CONTRACT 
DOCUMENTS or as may be ordered in writing during the continuance of the CONTRACT.  

 

iv)  SCHEDULE OF RATES TO COVER ROYALTIES, RENTS AND CLAIMS:  

The Schedule of Rates (i.e., VALUE OF CONTRACT) shall be deemed to include and cover the 
cost of all royalties and fees for the articles and processes, protected by letters, patent or 
otherwise incorporated in or used in connection with the WORK, also all royalties, rents and other 
payments in connection with obtaining materials of whatsoever kind for the WORK and shall 
include an indemnity to the EMPLOYER which the CONTRACTOR hereby gives against all 
actions, proceedings, claims, damages, costs and expenses arising from the incorporation in or 
use on the WORK of any such articles, processes or materials, octroi or other municipal or local 
Board Charges, if levied on materials, equipment or machineries to be brought to site for use on 
WORK shall be borne by the CONTRACTOR.  

 

v)  SCHEDULE OF RATES TO COVER TAXES AND DUTIES:  



 

  

 
 

 

 INSTRUCTIONS TO BIDDERS     

 

  

 

No exemption or reduction of Customs Duties, Excise Duties, Sales Tax, Sales Tax on works 
Contract quay or any port dues, transport charges, stamp duties or Central or State Government 
or local Body or Municipal Taxes or duties, taxes or charges (from or of any other body), 
whatsoever, will be granted or obtained, all of which expenses shall be deemed to be included in 
and covered by the Schedule or Rates. The CONTRACTOR shall also obtain and pay for all 
permits or other privileges necessary to complete the WORK.  

 

vi)           SCHEDULE OF RATES TO COVER RISKS OF DELAY:  

The Schedule of Rates shall be deemed to include and cover the risk of all possibilities of delay 
and interference with the CONTRACTOR's conduct of WORK which occur from any causes 
including orders of the EMPLOYER in the exercise of his power and on account of extension of 
time granted due to various reasons and for all other possible or probable causes of delay.  

 

vii)          SCHEDULE OF RATES CANNOT BE ALTERED:  

For WORK under unit rate basis, no alteration will be allowed in the Schedule of Rates by reason 
of works or any part of them being modified, altered, extended, diminished or committed. The 
Schedule of Rates are fully inclusive of rates which have been fixed by the CONTRACTOR and 
agreed to by the EMPLOYER and cannot be altered.  

For lumpsum CONTRACTS, the payment will be made according to the WORK actually carried 
out, for which purpose an item wise, or work wise Schedule of Rates shall be furnished, suitable 
for evaluating the value of WORK done and preparing running account bill.  

Payment for any additional work which is not covered in the Schedule of Rates, shall only be 
released on issuance of change order.  

 

88   Procedure for measurement and billing of work in progress:  

88.1  BILLING PROCEDURE:  

 

Following procedures shall be adopted for billing of works executed by the CONTRACTOR.  

 

88.1.1     All measurements shall be recorded in sextuplicate on standard measurement sheets supplied 
by EMPLOYER and submitted to EMPLOYER/CONSULTANT for scrutiny and passing.  

88.1.2     EMPLOYER/CONSULTANT shall scrutinise and check the measurements recorded on the 
sheets and shall certify correctness of the same on the measurement sheets.  
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88.1.3    ENGINEER-IN-CHARGE shall pass the bills after carrying out the comprehensive checks in 
accordance with the terms and conditions of the CONTRACTS, within 7 days of submission of the 
bills, complete in all respects and send the same to the Employer to effect payment to the 
CONTRACTOR.  

88.1.4    BGL shall make all endeavour to make payments of undisputed amount of the bills submitted 
based on the joint measurements within 15 (Fifteen) days from the date of certification by the 
Engineer-in-Charge.  

88.1.5  Measurements shall be recorded as per the methods of measurement spelt out in 
EMPLOYER/CONSULTANT SPECIFICATIONS / CONTRACT DOCUMENT. 
EMPLOYER/CONSULTANT shall be fully responsible for checking the measurements 
quantitatively and qualitatively as recorded in the Measurement Books/ Bills.  

88.1.6     While preparing the final bills overall measurements will not be taken again. Only volume of work 
executed since the last measured bill alongwith summary of final measurements will be 
considered for the final bill. However, a detailed check shall be made as to missing 
measurements and in case there are any missing items or measurements the same shall be 
recorded.  

88.1.7     COMPUTERISED BILLING SYSTEM : BHAGYANAGAR GAS LIMITEDhas introduced 
Computerised Billing System whereby when the Bills are submitted in BGL by a Contractor, a 
receipt number is generated. The Contractor can know the status of the Bill through BGL’s 
website.  

 

88.2  SECURED ADVANCE ON MATERIAL:  

Unless otherwise provided elsewhere in the tender, no `Secured Advance' on security of 
materials brought to site for execution of contracted items(s) shall be paid to the Contractor 
whatsoever.  

 

88.3  DISPUTE IN MODE OF MEASUREMENT:  

In case of any dispute as to the mode of measurement not covered by the CONTRACT to be 
adopted for any item of WORK, mode of measurement as per latest Indian Standard 
Specifications shall be followed.  

88.4  ROUNDING-OFF OF AMOUNTS:  

In calculating the amount of each item due to the CONTRACTOR in every certificate prepared for 
payment, sum of less than 50 paise shall be omitted and the total amount on each certificate shall 
be rounded off to the nearest rupees, i.e., sum of less than 50 paise shall be omitted and sums of 
50 paise and more upto one rupee shall be reckoned as one rupee.  
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89   Lumpsum in tender:  

89.1 The payment against any Lumpsum item shall be made only on completion of that item as per the 
provision of the CONTRACT after certification by ENGINEER-IN-CHARGE.  

 

90   Running account payments to be regarded as advance:  

90.1      All running account payments shall be regarded as payment by way of advance against the final 
payment only and not as payments for WORK actually done and completed and shall not 
preclude the requiring of bad, unsound and imperfect or unskilled work to be removed and taken 
away and reconstructed or re-erected or be considered as an admission of the due performance 
of the CONTRACT, or any part thereof, in this respect, or of the accurring of any claim by the 
CONTRACTOR, nor shall it conclude, determine or affect in any way the powers of the 
EMPLOYER under these conditions or any of them as to the final settlement and adjustment of 
the accounts or otherwise, or in any other way vary or affect the CONTRACT. The final bill shall 
be submitted by the CONTRACTOR within one month of the date of physical completion of the 
WORK, otherwise, the ENGINEER-IN-CHARGE's certificate of the measurement and of total 
amount payable for the WORK accordingly shall be final and binding on all parties  

 

91   Notice of claims for additional payments:  

91.1  Should the CONTRACTOR consider that he is entitled to any extra payment for any 
extra/additional WORKS or MATERIAL change in original SPECIFICATIONS carried out by him 
in respect of WORK he shall forthwith give notice in writing to the ENGINEER-IN-CHARGE that 
he claims extra payment. Such notice shall be given to the ENGINEER-IN-CHARGE upon which 
CONTRACTOR bases such claims and such notice shall contain full particulars of the nature of 
such claim with full details of amount claimed. Irrespective of any provision in the CONTRACT to 
the contrary, the CONTRACTOR must intimate his intention to lodge claim on the EMPLOYER 
within 10 (ten) days of the commencement of happening of the event and quantify the claim 
within 30 (thirty) days, failing which the CONTRACTOR will lose his right to claim any 
compensation/reimbursement/damages etc. or refer the matter to arbitration. Failure on the part 
of CONTRACTOR to put forward any claim without the necessary particulars as above within the 
time above specified shall be an absolute waiver thereof. No omission by EMPLOYER to reject 
any such claim and no delay in dealing therewith shall be waiver by EMPLOYER of any of this 
rights in respect thereof.  

91.2 ENGINEER-IN-CHARGE shall review such claims within a reasonably period of time and cause 
to discharge these in a manner considered appropriate after due deliberations thereon. However, 
CONTRACTOR shall be obliged to carry on with the WORK during the period in which his claims 
are under consideration by the EMPLOYER, irrespective of the outcome of such claims, where 
additional payments for WORKS considered extra are justifiable in accordance with the 
CONTRACT provisions, EMPLOYER shall arrange to release the same in the same manner as 
for normal WORK payments. Such of the extra works so admitted by EMPLOYER shall be 
governed by all the terms, conditions, stipulations and specifications as are applicable for the 
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CONTRACT. The rates for extra works shall generally be the unit rates provided for in the 
CONTRACT. In the event unit rates for extra works so executed are not available as per 
CONTRACT, payments may either be released on day work basis for which daily/hourly rates for 
workmen and hourly rates for equipment rental shall apply, or on the unit rate for WORK 
executed shall be derived by interpolation/ extrapolation of unit rates already existing in the 
CONTRACT. In all the matters pertaining to applicability of rate and admittance of otherwise of an 
extra work claim of CONTRACTOR the decision of ENGINEER-IN-CHARGE shall be final and 
binding.  

 
92  Payment of contractor's bill:  

92.1  No payment shall be made for works estimated to cost less than Rs.10,000/- till the whole of the 
work shall have been completed and a certificate of completion given. But in case of works 
estimated to cost more than Rs.10,000/-, that CONTRACTOR on submitting the bill thereof be 
entitled to receive a monthly payment proportionate to the part thereof approved and passed by 
the ENGINEER-IN-CHARGE, whose certificate of such approval and passing of the sum so 
payable shall be final and conclusive against the CONTRACTOR. This payment will be made 
after making necessary corrections/deductions as stipulated elsewhere in the CONTRACT 
DOCUMENT for materials, Contract Performance Security, taxes etc.  

92.2  Payment due to the CONTRACTOR shall be made by the EMPLOYER by Account Payee 
cheque forwarding the same to registered office or the notified office of the CONTRACTOR. In no 
case will EMPLOYER be responsible if the cheque is mislaid or misappropriated by unauthorised 
person/persons. In all cases, the CONTRACTOR shall present his bill duly pre-receipted on 
proper revenue stamp payment shall be made in Indian Currency.  

92.3  In general payment of final bill shall be made to CONTRACTOR within 60 days of the submission 
of bill on joint measurements, after completion of all the obligations under the CONTRACT.  

 

93   Receipt for payment:  

93.1  Receipt for payment made on account of work when executed by a firm, must be signed by a 
person holding due power of attorney in this respect on behalf of the CONTRACTOR, except 
when the CONTRACTOR's are described in their tender as a limited company in which case the 
receipts must be signed in the name of the company by one of its principal officers or by some 
other person having authority to give effectual receipt for the company.  

 

94   Completion certificate:  

94.1  APPLICATION FOR COMPLETION CERTIFICATE:  

 

When the CONTRACTOR fulfils his obligation under Clause 81.1 he shall be eligible to apply for 
COMPLETION CERTIFICATE.  
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The ENGINEER-IN-CHARGE shall normally issue to the CONTRACTOR the COMPLETION 
CERTIFICATE within one month after receiving any application therefore from the 
CONTRACTOR after verifying from the completion documents and satisfying himself that the 
WORK has been completed in accordance with and as set out in the construction and erection 
drawings, and the CONTRACT DOCUMENTS.  

 

The CONTRACTOR, after obtaining the COMPLETION CERTIFICATE, is eligible to present the 
final bill for the WORK executed by him under the terms of CONTRACT.  

 

94.2  COMPLETION CERTIFICATE:  

Within one month of the completion of the WORK in all respects, the CONTRACTOR shall be 
furnished with a certificate by the ENGINEER-IN-CHARGE of such completion, but no certificate 
shall be given nor shall the WORK be deemed to have been executed until all scaffolding, surplus 
materials and rubbish is cleared off the SITE completely nor until the WORK shall have been 
measured by the ENGINEER-IN-CHARGE whose measurement shall be binding and conclusive. 
The WORKS will not be considered as complete and taken over by the EMPLOYER, until all the 
temporary works, labour and staff colonies are cleared to the satisfaction of the ENGINEER-IN-
CHARGE.  

If the CONTRACTOR fails to comply with the requirements of this clause on or before the date 
fixed for the completion of the WORK, the ENGINEER-IN-CHARGE may at the expense of the 
CONTRACTOR remove such scaffolding, surplus materials and rubbish and dispose off the same 
as he thinks fit and clean off such dirt as aforesaid, and the CONTRACTOR shall forthwith pay 
the amount of all expenses so incurred and shall have no claim in respect of any such scaffolding 
or surplus materials as aforesaid except for any sum actually realised by the sale thereof.  

 

94.3  COMPLETION CERTIFICATE DOCUMENTS:  

For the purpose of Clause 94.0 the following documents will be deemed to form the completion 
documents:  

i) The technical documents according to which the WORK was carried out.  
ii) Six (6) sets of construction drawings showing therein the modification and correction made 

during the course of execution and signed by the ENGINEER-IN-CHARGE.  
iii) COMPLETION CERTIFICATE for `embedded' and covered' up work.  
iv) Certificates of final levels as set out for various works. 
v) Certificates of tests performed for various WORKS.  
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vi) Material appropriation, Statement for the materials issued by the EMPLOYER for the 
WORK and list of surplus materials returned to the EMPLOYER's store duly supported by 
necessary documents  
 

95   Final decision and final certificate: 

95.1  Upon expiry of the period of liability and subject to the ENGINEER-IN-CHARGE being satisfied 
that the WORKS have been duly maintained by the CONTRACTOR during monsoon or such 
period as hereinbefore provided in Clause 80 & 81 and that the CONTRACTOR has in all respect 
duly made-up any subsidence and performed all his obligations under the CONTRACT, the 
ENGINEER-IN- CHARGE shall (without prejudice to the rights of the EMPLOYER to retain the 
provisions of relevant Clause hereof) otherwise give a certificate herein referred to as the FINAL 
CERTIFICATE to that effect and the CONTRACTOR shall not be considered to have fulfilled the 
whole of his obligations under CONTRACT until FINAL CERTIFICATE shall have been given by 
the ENGINEER-IN- CHARGE notwithstanding any previous entry upon the WORK and taking 
possession, working or using of the same or any part thereof by the EMPLOYER. 

 

96   Certificate and payments on evidence of completion: 

96.1 Except the FINAL CERTIFICATE, no other certificates or payments against a certificate or on 
general account shall be taken to be an admission by the EMPLOYER of the due performance of 
the CONTRACT or any part thereof or of occupancy or validity of any claim by the 
CONTRACTOR. 

 

 

97   Deductions from the contract price:  

97.1  All costs, damages or expenses which EMPLOYER may have paid or incurred, which under the 
provisions of the CONTRACT, the CONTRACTOR is liable/will be liable, will be claimed by the 
EMPLOYER. All such claims shall be billed by the EMPLOYER to the CONTRACTOR regularly 
as and when they fall due. Such claims shall be paid by the CONTRACTOR within 15 (fifteen) 
days of the receipt of the corresponding bills and if not paid by the CONTRACTOR within the said 
period, the EMPLOYER may, then, deduct the amount from any moneys due i.e., Contract 
Performance Security or becoming due to the CONTRACTOR under the CONTRACT or may be 
recovered by actions of law or otherwise, if the CONTRACTOR fails to satisfy the EMPLOYER of 
such claims.  

 

SECTION-VII TAXES AND INSURANCE 

 

98   Taxes & Duties, i etc:  
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98.1  The CONTRACTOR agrees to and does hereby accept full and exclusive liability for the payment 
of any and all Taxes such as GST & Duties, etc. now or hereafter imposed, increased, modified, 
all the sales taxes, duties, etc. now in force and hereafter increased, imposed or modified, from 
time to time in respect of WORKS and materials and all contributions and taxes for 
unemployment compensation, insurance and old age pensions or annuities now or hereafter 
imposed by any Central or State Government authorities which are imposed with respect to or 
covered by the wages, salaries, or other compensations paid to the persons employed by the 
CONTRACTOR and the CONTRACTOR shall be responsible for the compliance of all SUB-
CONTRACTORS, with all applicable Central, State, Municipal and local law and regulation and 
requirement of any Central, State or local Government agency or authority. CONTRACTOR 
further agrees to defend, indemnify and hold EMPLOYER harmless from any liability or penalty 
which may be imposed by the Central, State or Local authorities by reason or any violation by 
CONTRACTOR or SUB-CONTRACTOR of such laws, suits or proceedings that may be brought 
against the EMPLOYER arising under, growing out of, or by reason of the work provided for by 
this CONTRACT, by third parties, or by Central or State Government authority or any 
administrative sub-division thereof.  

Tax deductions will be made as per the rules and regulations in force in accordance with acts 
prevailing from time to time. 

 

99   Sales tax/Turnover tax:  

99.1  Tenderer should quote all inclusive prices including the liability of GST/Turnover Tax whether on 
the works contract as a whole or in respect of bought out components used by the 
CONTRACTOR in execution of the CONTRACT. EMPLOYER shall not be responsible for any 
such liability of the CONTRACTOR in respect of this CONTRACT. 

 

100  Statutory variations  

100.1    Tenderer should quote prices inclusive of excise-duty and sales tax applicable on finished 
product. Any statutory variations in Excise Duty and sales tax on finished product during the 
contractual completion period, shall be to the Employer's account for which the Contractor will 
furnish documentary evidence(s) in support of their claims to BGL. However, any increase in the 
rate of these taxes and duties beyond the contractual completion period shall be to Contractor's 
account and any decrease shall be passed on to BGL.  

 

101  Insurance:  

101.1    GENERAL  

  CONTRACTOR shall at his own expense arrange secure and maintain insurance with reputable 
insurance companies to the satisfaction of the EMPLOYER as follows:  
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CONTRACTOR at his cost shall arrange, secure and maintain insurance as may be necessary and 
to its full value for all such amounts to protect the WORKS in progress from time to time and the 
interest of EMPLOYER against all risks as detailed herein. The form and the limit of such 
insurance, as defined here in together with the under works thereof in each case should be as 
acceptable to the EMPLOYER. However, irrespective of work acceptance the responsibility to 
maintain adequate insurance coverage at all times during the period of CONTRACT shall be that of 
CONTRACTOR alone. CONTRACTOR's failure in this regard shall not relieve him of any of his 
responsibilities and obligations under CONTRACT.  

 

Any loss or damage to the equipment, during ocean transportation, port/custom clearance, inland 
and port handling, inland transportation, storage, erection and commissioning till such time the 
WORK is taken over by EMPLOYER, shall be to the account of CONTRACTOR. CONTRACTOR 
shall be responsible for preferring of all claims and make good for the damage or loss by way of 
repairs and/or replacement of the parts of the Work damaged or lost. CONTRACTOR shall provide 
the EMPLOYER with a copy of all insurance policies and documents taken out by him in 
pursuance of the CONTRACT. Such copies of document shall be submitted to the EMPLOYER 
immediately upon the CONTRACTOR having taken such insurance coverage. CONTRACTOR 
shall also inform the EMPLOYER at least 60(Sixty) days in advance regarding the expiry 
cancellation and/or changes in any of such documents and ensure revalidation/renewal etc., as 
may be necessary well in time.  

 

Statutory clearances, if any, in respect of foreign supply required for the purpose of replacement of 
equipment lost in transit and/or during erection, shall be made available by the EMPLOYER. 
CONTRACTOR shall, however, be responsible for obtaining requisite licences, port clearances 
and other formalities relating to such import. The risks that are to be covered under the insurance 
shall include, but not be limited to the loss or damage in handling, transit, theft, pilferage, riot, civil 
commotion, weather conditions, accidents of all kinds, fire, war risk (during ocean transportation 
only) etc. The scope of such insurance shall cover the entire value of supplies of equipments, 
plants and materials to be imported from time to time. 

 

All costs on account of insurance liabilities covered under CONTRACT will be to CONTRACTOR's 
account and will be included in VALUE OF CONTRACT. However, the EMPLOYER may from time 
to time, during the currency of the CONTRACT, ask the CONTRACTOR in writing to limit the 
insurance coverage risk and in such a case, the parties to the CONTRACT will agree for a mutual 
settlement, for reduction in VALUE OF CONTRACT to the extent of reduced premium amounts. 

 

CONTRACTOR as far as possible shall cover insurance with Indian Insurance Companies, 
including marine Insurance during ocean transportation.  

 



 

  

 
 

 

 INSTRUCTIONS TO BIDDERS     

 

  

 

i)  EMPLOYEES STATE INSURANCE ACT: 

The CONTRACTOR agrees to and does hereby accept full and exclusive liability for the 
compliance with all obligations imposed by the Employee State Insurance Act 1948 and the 
CONTRACTOR further agrees to defend, indemnify and hold EMPLOYER harmless for any 
liability or penalty which may be imposed by the Central, State or Local authority by reason of any 
asserted violation by CONTRACTOR or SUB-CONTRACTOR of the Employees' State Insurance 
Act, 1948, and also from all claims, suits or proceeding that may be brought against the 
EMPLOYER arising under, growing out of or by reasons of the work provided for by this 
CONTRACTOR, by third parties or by Central or State Government authority or any political sub- 
division thereof.  

 

The CONTRACTOR agrees to fill in with the Employee's State Insurance Corporation, the 
Declaration Forms, and all forms which may be required in respect of the CONTRACTOR's or 
SUB- CONTRACTOR's employees, who are employed in the WORK provided for or those 
covered by ESI from time to time under the Agreement. The CONTRACTOR shall deduct and 
secure the agreement of the SUB- CONTRACTOR to deduct the employee's contribution as per 
the first schedule of the Employee's State Insurance Act from wages and affix the Employees 
Contribution Card at wages payment intervals. The CONTRACTOR shall remit and secure the 
agreement of SUB-CONTRACTOR to remit to the State Bank of India, Employee's State 
Insurance Corporation Account, the Employee's contribution as required by the Act. The 
CONTRACTOR agrees to maintain all cards and Records as required under the Act in respect of 
employees and payments and the CONTRACTOR shall secure the agreement of the SUB- 
CONTRACTOR to maintain such records. Any expenses incurred for the contributions, making 
contributions or maintaining records shall be to the CONTRACTOR's or SUB-CONTRACTOR's 
account.  

 

The EMPLOYER shall retain such sum as may be necessary from the total VALUE OF 
CONTRACT until the CONTRACTOR shall furnish satisfactory proof that all contributions as 
required by the Employees State Insurance Act, 1948, have been paid. This will be pending on 
the CONTRACTOR when the ESI Act is extended to the place of work.  

 

ii)  WORKMEN COMPENSATION AND EMPLOYER'S LIABILITY INSURANCE:  

Insurance shall be effected for all the CONTRACTOR's employees engaged in the performance 
of this CONTRACT. If any of the work is sublet, the CONTRACTOR shall require the SUB-
CONTRACTOR to provide workman's Compensation and employer's liability insurance for the 
later's employees if such employees are not covered under the CONTRACTOR's Insurance.  

 

iii)  ACCIDENT OR INJURY TO WORKMEN:  
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The EMPLOYER shall not be liable for or in respect of any damages or compensation payable at 
law in respect or in consequence of any accident or injury to any workman or other person in the 
Employment of the CONTRACTOR or any SUB-CONTRACTOR save and except an accident or 
injury resulting from any act or default of the EMPLOYER, his agents or servants and the 
CONTRACTOR shall indemnify and keep indemnified the EMPLOYER against all such damages 
and compensation (save and except and aforesaid) and against all claims, demands, proceeding, 
costs, charges and expenses, whatsoever in respect or in relation thereto.  

 
iv)  TRANSIT INSURANCE  

In respect of all items to be transported by the CONTRACTOR to the SITE of WORK, the cost of 
transit insurance should be borne by the CONTRACTOR and the quoted price shall be inclusive 
of this cost.  
 

v)  COMPREHENSIVE AUTOMOBILE INSURANCE  

This insurance shall be in such a form as to protect the Contractor against all claims for injuries, 
disability, disease and death to members of public including EMPLOYER’s men and damage to 
the property of others arising from the use of motor vehicles during on or off the `site’ operations, 
irrespective of the Employership of such vehicles.  
 

vi)  COMPREHENSIVE GENERAL LIABILITY INSURANCE  

 

a)  This insurance shall protect the Contractor against all claims arising from injuries, disabilities, 
disease or death of member of public or damage to property of others due to any act or omission 
on the part of the Contractor, his agents, his employees, his representatives and Sub-
Contractor’s or from riots, strikes and civil commotion.  

b)  Contractor shall take suitable Group Personal Accident Insurance Cover for taking care of injury, 
damage or any other risks in respect of his Engineers and other Supervisory staff who are not 
covered under Employees State Insurance Act.  

c)  The policy shall cover third party liability. The third party (liability shall cover the loss/ disablement 
of human life (person not belonging to the Contractor) and also cover the risk of damage to others 
materials/ equipment/ properties during construction, erection and commissioning at site. The 
value of third party liability for compensation for loss of human life or partial/full disablement shall 
be of required statutory value but not less than Rs. 2 lakhs per death, Rs. 1.5 lakhs per full 
disablement and Rs. 1 lakh per partial disablement and shall nevertheless cover such 
compensation as may be awarded by Court by Law in India and cover for damage to others 
equipment/ property as approved by the Purchaser. However, third party risk shall be maximum 
to Rs. 10(ten) lakhs to death.  

d)  The Contractor shall also arrange suitable insurance to cover damage, loss, accidents, risks etc., 
in respect of all his plant, equipments and machinery, erection tools & tackles and all other 
temporary attachments brought by him at site to execute the work.  
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e)  The Contractor shall take out insurance policy in the joint name of EMPLOYER and Contractor 
from one or more nationalised insurance company from any branch office at Project site.  

f)  Any such insurance requirements as are hereby established as the minimum policies and 
coverages which Contractor must secure and keep in force must be complied with, Contrator 
shall at all times be free to obtain additional or increased coverages at Contractor’s sole 
expenses.  

 

vii)  ANY OTHER INSURANCE REQUIRED UNDER LAW OR REGULATIONS OR BY EMPLOYER:  

CONTRACTOR shall also carry and maintain any and all other insurance(s) which he may be 
required under any law or regulation from time to time without any extra cost to EMPLOYER. He 
shall also carry and maintain any other insurance which may be required by the EMPLOYER.  

 

102    Damage to Property or to any Person or any Third Party  

102.1 i)  CONTRACTOR shall be responsible for making good to the satisfaction of the EMPLOYER any 
loss or any damage to structures and properties belonging to the EMPLOYER or being 
executed or procured or being procured by the EMPLOYER or of other agencies within in the 
premises of all the work of the EMPLOYER, if such loss or damage is due to fault and/or the 
negligence or willful acts or omission of the CONTRACTOR, his employees, agents, 
representatives or SUB-CONTRACTORs.  

iii) The CONTRACTOR shall take sufficient care in moving his plants, equipments and materials 
from one place to another so that they do not cause any damage to any person or to the 
property of the EMPLOYER or any third party including overhead and underground cables and 
in the event of any damage resulting to the property of the EMPLOYER or of a third party during 
the movement of the aforesaid plant, equipment or materials the cost of such damages 
including eventual loss of production, operation or services in any plant or establishment as 
estimated by the EMPLOYER or ascertained or demanded by the third party shall be borne by 
the CONTRACTOR. Third party liability risk shall be Rupees One lakh for single accident and 
limited to Rupees Ten lakhs.  

iii)  The CONTRACTOR shall indemnify and keep the EMPLOYER harmless of all claims for 
damages to property other than EMPLOYER's property arising under or by reason of this 
agreement, if such claims result from the fault and/or negligence or willful acts or omission of the 
CONTRACTOR, his employees, agents, representative of SUB-CONTRACTOR. 

 

SECTION-VIII LABOUR LAWS 

103 Labour laws:  

103.1   i)       No labour below the age of 18 (eighteen) years shall be employed on the                      
WORK.  
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ii)   The CONTRACTOR shall not pay less than what is provided under law to labourers engaged by 
him on the WORK.  

 iii)  The CONTRACTOR shall at his expense comply with all labour laws and keep the EMPLOYER 
indemnified in respect thereof.  

iv)   The CONTRACTOR shall pay equal wages for men and women in accordance  with applicable 
labour laws.  

v)     If the CONTRACTOR is covered under the Contract labour (Regulation and Abolition) Act, he 
shall obtain a licence from licensing authority (i.e. office of the labour commissioner) by payment 
of necessary prescribed fee and the deposit, if any, before starting the WORK under the 
CONTRACT. Such fee/deposit shall be borne by the CONTRACTOR.  

vi)    The CONTRACTOR shall employ labour in sufficient numbers either directly  or through SUB- 
CONTRACTOR's to maintain the required rate of progress and of quality to ensure 
workmanship of the degree specified in the CONTRACT and to the satisfaction of the 
ENGINEER-IN-CHARGE.  

vii)   The CONTRACTOR shall furnish to the ENGINEER-IN- CHARGE the distribution return of the 
number and description, by trades of the work people employed on the works. The 
CONTRACTOR shall also submit on the 4th and 19th of every month to the ENGINEER-IN-
CHARGE a true statement showing in respect of the second half of the preceding month and 
the first half of the current month (1) the accidents that occurred during the said fortnight 
showing the circumstances under which they happened and the extent of damage and injury 
caused by them and (2) the number of female workers who have been allowed Maternity Benefit 
as provided in the Maternity Benefit Act 1961 on Rules made thereunder and the amount paid to 
them.  

viii)  The CONTRACTOR shall comply with the provisions of the payment of Wage Act 1936, 
Employee Provident Fund Act 1952, Minimum Wages Act 1948. Employers Liability Act 1938. 
Workmen's Compensation Act 1923, Industrial Disputes Act 1947, the Maternity Benefit Act 
1961 and Contract Labour Regulation and Abolition Act 1970, Employment of Children Act 1938 
or any modifications thereof or any other law relating thereto and rules made thereunder from 
time to time.  

ix)   The ENGINEER-IN-CHARGE shall on a report having been made by an Inspecting Officer as 
defined in Contract Labour (Regulation and Abolition) Act 1970 have the power to deduct from 
the money due to the CONTRACTOR any sum required or estimated to be required for making 
good the loss suffered by a worker or workers by reason of non- fulfillment of the Conditions of 
the Contract for the benefit of workers, non-payment of wages or of deductions made from his or 
their wages which are not justified by the terms of the Contract or non-observance of the said 
regulations.  

x)    The CONTRACTOR shall indemnify the EMPLOYER against any payments to be made under 
and for the observance of the provisions of the aforesaid Acts without prejudice to his right to 
obtain indemnity from his SUB-CONTRACTOR's. In the event of the CONTRACTOR committing 
a default or breach of any of the provisions of the aforesaid Acts as amended from time to time, 
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of furnishing any information or submitting or filling and Form/ Register/ Slip under the 
provisions of these Acts which is materially incorrect then on the report of the inspecting 
Officers, the CONTRACTOR shall without prejudice to any other liability pay to the EMPLOYER 
a sum not exceeding Rs.50.00 as Liquidated Damages for every default, breach or furnishing, 
making, submitting, filling materially incorrect statement as may be fixed by the ENGINEER-IN- 
CHARGE and in the event of the CONTRACTOR's default continuing in this respect, the 
Liquidated Damages may be enhanced to Rs.50.00 per day for each day of default subject to a 
maximum of one percent of the estimated cost of the WORK put to tender. The ENGINEER-IN-
CHARGE shall deduct such amount from bills or Contract Performance Security of the 
CONTRACTOR and credit the same to the Welfare Fund constitute under these acts. The 
decision of the ENGINEER-IN-CHARGE in this respect shall be final and binding.  

 

104 Implementation of Apprentices Act, 1961:  

104.1  The CONTRACTOR shall comply with the provisions of the Apprentices Act, 1961 and the Rules 
and Orders issued thereunder from time to time. If he fails to do so, his failure will be a breach of 
the CONTRACT and the ENGINEER-IN-CHARGE may, at his discretion, cancel the CONTRACT. 
The CONTRACTOR shall also be liable for any pecuniary liability arising on account of any 
violation by him of the provisions, of the Act.  

 

105 Contractor to indemnify the Employer:  

105.1 i) The CONTRACTOR shall indemnify the EMPLOYER and every member, office and employee of 
the EMPLOYER, also the ENGINEER-IN-CHARGE and his staff against all actions, proceedings, 
claims, demands, costs and expenses whatsoever arising out of or in connection with the matters 
referred to in Clause 102.0 and elsewhere and all actions, proceedings, claims, demands, costs 
and expenses which may be made against the EMPLOYER for or in respect of or arising out of any 
failure by the CONTRACTOR in the performance of his obligations under the CONTRACT 
DOCUMENT. The EMPLOYER shall not be liable for or in respect of or arising out of any failure by 
the CONTRACTOR in the performance of his obligations under the CONTRACT DOCUMENT. The 
EMPLOYER shall not be liable for or in respect of any demand or compensation payable by law in 
respect or in consequence of any accident or injury to any workmen or other person. In the 
employment of the CONTRACTOR or his SUB-CONTRACTOR the CONTRACTOR shall 
indemnify and keep indemnified the EMPLOYER against all such damages and compensations 
and against all claims, damages, proceedings, costs, charges and expenses whatsoever in respect 
thereof or in relation thereto.  

ii)  PAYMENT OF CLAIMS AND DAMAGES:  

Should the EMPLOYER have to pay any money in respect of such claims or demands as aforesaid 
the amount so paid and the costs incurred by the EMPLOYER shall be charged to and paid by the 
CONTRACTOR and the CONTRACTOR shall not be at liberty to dispute or question the right of 
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the EMPLOYER to make such payments notwithstanding the same, may have been made without 
the consent or authority or in law or otherwise to the contrary.  

iii)  In every case in which by virtue of the provisions of Section 12, Sub-section (i) of workmen's 
compensation Act, 1923 or other applicable provision of Workmen Compensation Act or any other 
Act, the EMPLOYER is obliged to pay compensation to a workman employed by the 
CONTRACTOR in execution of the WORK, the EMPLOYER will recover from the CONTRACTOR 
the amount of the compensation so paid, and without prejudice to the rights of EMPLOYER under 
Section 12, Sub- section (2) of the said act, EMPLOYER shall be at liberty to recover such amount 
or any part thereof by deducting it from the Contract Performance Security or from any sum due to 
specithe CONTRACTOR whether under this CONTRACT or otherwise. The EMPLOYER shall not 
be bound to contest any claim made under Section 12, Sub-section (i) of the said act, except on 
the written request of the CONTRACTOR and upon his giving to the EMPLOYER full security for all 
costs for which the EMPLOYER might become liable in consequence of contesting such claim.  

 
106 Health and sanitary arrangements for workers:  

106.1  In respect of all labour directly or indirectly employed in the WORKS for the performance of the 
CONTRACTOR's part of this agreement, the CONTRACTOR shall comply with or cause to be 
complied with all the rules and regulations of the local sanitary and other authorities or as framed 
by the EMPLOYER from time to time for the protection of health and sanitary arrangements for all 
workers.  

106.2  The CONTRACTOR shall provide in the labour colony all amenities such as electricity, water and 
other sanitary and health arrangements. The CONTRACTOR shall also provide necessary surface 
transportation to the place of work and back to the colony for their personnel accommodated in the 
labour colony.  

 

SECTION-IX APPLICABLE LAWS AND SETTLEMENT OF DISPUTES 

107 Arbitration:  

107.1  Unless otherwise specified, the matters where decision of the Engineer-in-Charge is deemed to be 
final and binding as provided in the Agreement and the issues/disputes which cannot be mutually 
resolved within a reasonable time, all disputes shall be referred to arbitration by Sole Arbitrator.  

The Employer [BHAGYANAGAR GAS LTD.] shall suggest a panel of three independent and 
distinguished persons to the bidder/contractor/supplier/buyer (as the case may be) to select any 
one among them to act as the Sole Arbitrator.  

In the event of failure of the other parties to select the Sole Arbitrator within 30 days from the 
receipt of the communication suggesting the panel of arbitrators, the right of selection of the sole 
arbitrator by the other party shall stand forfeited and the EMPLOYER (BGL) shall have discretion to 
proceed with the appointment of the Sole Arbitrator. The decision of Employer on the appointment 
of the sole arbitrator shall be final and binding on the parties.  
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The award of sole arbitrator shall be final and binding on the parties and unless directed/awarded 
otherwise by the sole arbitrator, the cost of arbitration proceedings shall be shared equally by the 
parties. The Arbitration proceedings shall be in English language and venue shall be Hyderabad, 
India.  

Subject to the above, the provisions of (Indian) Arbitration & Conciliation ACT 1996 and the Rules 
framed there under shall be applicable. All matter relating to this contract are subject to the 
exclusive jurisdiction of the court situated in the state of AP.  

Bidders/suppliers/contractors may please note that the Arbitration & Conciliation Act 1996 was 
enacted by the Indian Parliament and is based on United Nations Commission on International 
Trade Law (UNCITRAL model law), which were prepared after extensive consultation with Arbitral 
Institutions and centers of International Commercial Arbitration. The United Nations General 
Assembly vide resolution 31/98 adopted the UNCITRAL Arbitration rules on 15 December 1976.  

107.2 FOR THE SETTLEMENT OF DISPUTES BETWEEN GOVERNMENT DEPARTMENT AND 
ANOTHER AND ONE GOVERNMENT DEPARTMENT AND PUBLIC ENTERPRISE AND ONE 
PUBLIC ENTERPRISE AND ANOTHER THE ARBITRATION SHALL BE AS FOLLOWS:  

"In the event of any dispute or difference between the parties hereto, such dispute or difference 
shall be resolved amicably by mutual consultation or through the good offices of empowered 
agencies of the Government. If such resolution is not possible, then, the unresolved dispute or 
difference shall be referred to arbitration of an arbitrator to be nominated by Secretary, Department 
of Legal Affairs ("Law Secretary") in terms of the Office Memorandum No.55/3/1/75-CF, dated the 
19th December 1975 issued by the Cabinet Secretariat (Department of Cabinet Affairs), as 
modified from time to time. The Arbitration Act 1940 (10 of 1940) shall not be applicable to the 
arbitration under this clause. The award of the Arbitrator shall be binding upon parties to the 
dispute. Provided, however, any party aggrieved by such award may make a further reference for 
setting aside or revision of the award to Law Secretary whose decision shall bind the parties finally 
and conclusively.  
 

108 Jurisdiction:  

108.1  The CONTRACT shall be governed by and constructed according to the laws in force in INDIA. 
The CONTRACTOR hereby submits to the jurisdiction of the Courts situated at Hyderabad for the 
purposes of disputes, actions and proceedings arising out of the CONTRACT, the court at 
Hyderabad only will have the jurisdiction to hear and decide such disputed, actions and 
proceedings.  

SECTION-X SAFETY CODES 

109 General:  

109.1   CONTRACTOR shall adhere to safe construction practice and guard against hazardous, and 
unsafe working conditions and shall comply with EMPLOYER's safety rules as set forth herein. 
Prior to start of construction, CONTRACTOR will be furnished copies of EMPLOYER's "Safety 
Code" for information and guidance, if it has been prepared.  



 

  

 
 

 

 INSTRUCTIONS TO BIDDERS     

 

  

 

 

110 Safety regulations:  

110.1 i) In respect of all labour, directly employed in the WORK for the performance of CONTRACTOR's 
part  of this agreement, the CONTRACTOR shall at his own expense arrange for all the safety 
provisions as per safety codes of C.P.W.D., Indian Standards Institution. The Electricity Act, The 
Mines Act and such other acts as applicable.  

 ii)  The CONTRACTOR shall observe and abide by all fire and safety regulations of the EMPLOYER. 
Before starting construction work CONTRACTOR shall consult with EMPLOYER's safety 
Engineers or ENGINEER- IN-CHARGE and must make good to the satisfaction of the EMPLOYER 
any loss or damage due to fire to any portion of the work done or to be done under this agreement 
or to any of the EMPLOYER's existing property.  

 

111 First aid and industrial injuries:  

111.1 i)    CONTRACTOR shall maintain first aid facilities for its employees and those of its SUB-
CONTRACTOR.  

         ii)  CONTRACTOR shall make outside arrangements for ambulance service and for the treatment 
of industrial injuries. Names of those providing these services shall be furnished to EMPLOYER 
prior to start of construction and their telephone numbers shall be prominently posted in 
CONTRACTOR's field office.  

        iii)    All critical industrial injuries shall be reported promptly to EMPLOYER, and a copy of 
CONTRACTOR's report covering each personal injury requiring the attention of a physician 
shall be furnished to the EMPLOYER.  

 

112 General rules:  

112.1  Smoking within the battery area, tank farm or dock limits is strictly prohibited. Violators of the no 
smoking rules shall be discharged immediately.  

 
113 Contractor's barricades:  

113.1 i) CONTRACTOR shall erect and maintain barricades required in connection with his operation to 
guard or protect:-  

a) Excavations  

b) Hoisting Areas.  

c) Areas adjudged hazardous by CONTRACTOR's or EMPLOYER's inspectors.  



 

  

 
 

 

 INSTRUCTIONS TO BIDDERS     

 

  

 

d) EMPLOYER's existing property subject to damage by CONTRACTOR's Operations.  

e) Rail Road unloading spots.  

ii) CONTRACTOR's employees and those of his SUB- CONTRACTOR's shall become acquainted with 
EMPLOYER's barricading practice and shall respect the provisions thereof.  

iii) Barricades and hazardous areas adjacent to, but not located in normal routes of travel shall be 
marked by red flasher lanterns at nights.  

 

114 Scaffolding:  

114.1 i) Suitable scaffolding should be provided for workmen for all works that cannot safely be done from 
the ground or from solid construction except such short period work as can be done safely from 
ladders. When a ladder is used an extra Mazdoor shall be engaged for holding the ladder and if the 
ladder is used for carrying material as well, suitable footholds and handholds shall be provided on 
the ladder and the ladder shall be given an inclination not steeper than 1 in 4 (1 horizontal and 4 
vertical).  

ii)  Scaffolding or staging more than 4 metres above the ground or floor, swing suspended from an 
overhead support or erected with stationary support shall have a guard rail properly attached, 
bolted, braced and otherwise retarded at least one metre high above the floor or platform of such 
scaffolding or staging and extending along the entire length of the outside and ends thereof with 
only such openings as may be necessary for the delivery of materials. Such scaffolding or staging 
shall be so fastened as to prevent it from swaying from the building or structure.  

iii)  Working platform, gangway and stairway should be so constructed that they should not sag unduly 
or unequally and if the height of platform of the gangway or the stairway is more than 4 metres 
above the ground level or floor level, they should be closely boarded, should have adequate width 
and should be suitably fastened as in ii) above.  

iv)  Every opening in the floor of a building or in a working platform shall be provided with suitable 
means to prevent the fall of persons or materials by providing suitable fencing of railing whose 
minimum heights shall be 1 metre.  

v)  platforms and other working places, every ladder shall be securely fixed. No portable single ladder 
shall be over 9 metres in length while the width between side rails in rung ladder shall in no case 
be less than 30 cms for ladder upto and including 3 metres in length. For longer ladder this width 
should be increased 5mm for each additional foot of length. Uniform steps spacing shall not 
exceed 30 cms. Adequate precautions shall be taken to prevent danger from electrical equipment. 
No materials on any of the sites or work shall be so stacked or placed to cause danger or 
inconvenience to any person or public. The CONTRACTOR shall also provide all necessary 
fencing and lights to protect the workers and staff from accidents, and shall be bound to bear the 
expenses of defense of every suit, action or other proceeding of law that may be brought by any 
person for injury sustained owing to neglect of the above precautions and pay any damages and 
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costs which may be awarded in any such suit or action or proceeding to any such person or which 
may with the consent of the CONTRACTOR be paid to compromise any claim by any such person. 

 

115 Excavation and trenching:  

115.1    All trenches 1.2 metres or more in depth, shall at all times be supplied with at least one ladder for 
each 50 metres length or fraction thereof. Ladder shall be extended from bottom of the trenches to 
atleast 1 metre above the surface of the ground. The sides of the trenches which are 1.5M in depth 
shall be stepped back to give suitable slope or securely held by timber bracing, so as to avoid the 
danger of sides to collapse. The excavated materials shall not be placed within 1.5 metres of the 
edge of the trench or half of the trench width whichever is more. Cutting shall be done from top to 
bottom. Under no circumstances undermining or under-cutting shall be done.  

 

116 Demolition/general safety:  

116.1 i) Before any demolition work is commenced and also during the progress of the demolition work   

a)  All roads and open areas adjacent to the work site shall either be closed or suitably protected.  

b)  No electric cable or apparatus which is liable to be a source of danger shall remain electrically 
charged.  

c)  All practical steps shall be taken to prevent danger to persons employed from risk of fire or 
explosion or flooding. No floor, roof or other part of the building shall be so overloaded with debris 
or materials as to render it unsafe.  

ii)  All necessary personal safety equipment as considered adequate by the ENGINEER-IN-CHARGE, 
should be kept available for the use of the persons employed on the SITE and maintained in 
condition suitable for immediate use, and the CONTRACTOR shall take adequate steps to ensure 
proper use of equipment by those concerned.  

a) Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided with 
protective footwear and protective gloves.  

b) Those engaged in white washing and mixing or stacking or cement bags or any material which are 
injurious to the eyes be provided with protective goggles.  

c) Those engaged in welding and cutting works shall be provided with protective face & eye shield, 
hand gloves, etc.  

d) Stone breakers shall be provided with protective goggles and protective clothing and seated at 
sufficiently safe intervals.  

e) When workers are employed in sewers and manholes, which are in use, the CONTRACTOR shall 
ensure that the manhole covers are opened and are ventilated atleast for an hour before the 
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workers are allowed to get into the manholes, and the manholes so opened shall be cordoned off 
with suitable railing and provided with warning signals or board to prevent accident to the public.  

f)  The CONTRACTOR shall not employ men below the age of 18 years and women on the work of 
painting with products containing lead in any form. Wherever men above the age of 18 years are 
employed on the work of lead painting, the following precautions should be taken.  

1) No paint containing lead or lead product shall be used except in the form of paste or readymade 
paint.  

2) Suitable face masks should be supplied for use by the workers when paint is applied in the form of 
spray or a surface having lead paint dry rubbed and scrapped.  

3) Overalls shall be supplied by the CONTRACTOR to the workmen and adequate facilities shall be 
provided to enable the working painters to wash them during and on cessation of work.  

iii)  When the work is done near any place where there is risk of drowning, all necessary safety 
equipment should be provided and kept ready for use and all necessary steps taken for prompt 
rescue of any person in danger and adequate provision should be made for prompt first aid 
treatment of all injuries likely to be sustained during the course of the work.  

iv)  Use of hoisting machines and tackles including their attachments, anchorage and supports shall 
conform to the following standards or conditions:  

a)    These shall be of good mechanical construction, sound materials and adequate strength 
and free from patent defect and shall be kept in good working order.  

b)      Every rope used in hoisting or lowering materials or as means of suspension shall be of 
durable quality and adequate strength and free from patent defects.  

c)      Every crane driver or hoisting appliance operator shall be properly qualified and no 
person under the age of 21 years should be in charge of any hoisting machine including 
any scaffolding, winch or give signals to the operator.  

d)     In case of every hoisting machine and of every chain ring hook, shackle, swivel, and 
pulley block used in hoisting or lowering or as means of suspension, the safe working 
load shall be ascertained by adequate means. Every hoisting machine and all gears 
referred to above shall be plainly marked with the safe working load of the conditions 
under which it is applicable and the same shall be clearly indicated. No part of any 
machine or any gear referred to above in this paragraph shall be loaded beyond safe 
working load except for the purpose of testing.  

e)    In case of departmental machine, the safe working load shall be notified by the 
ENGINEER-IN-CHARGE. As regards CONTRACTOR's machines, the CONTRACTOR 
shall notify the safe working load of the machine to the ENGINEER-IN-CHARGE 
whenever he brings any machinery to SITE of WORK and get it verified by the Engineer 
concerned.  
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v)  Motors, gears, transmission lines, electric wiring and other dangerous parts of hoisting appliances 
should be provided with efficient safeguards. Hoisting appliances should be provided with such 
means as to reduce to minimum the accidental descent of the load, adequate precautions should 
be taken to reduce the minimum risk of any part or parts of a suspended load becoming 
accidentally displaced. When workers are employed on electrical installations which are already 
energised, insulating mats, wearing apparel, such as gloves, sleeves, and boots as may be 
necessary should be provided. The workers shall not wear any rings, watches and carry keys or 
other materials which are good conductors of electricity.  

vi)  All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained 
in safe conditions and no scaffolds, ladder or equipment shall be altered or removed while it is in 
use. Adequate washing facilities should be provided at or near places of work.  

vii)  These safety provisions should be brought to the notice of all concerned by displaying on a notice 
board at a prominent place at the work-spot. The person responsible for compliance of the safety 
code shall be named therein by the CONTRACTOR.  

viii) To ensure effective enforcement of the rules and regulations relating to safety precautions, the 
arrangements made by the CONTRACTOR shall be open to inspection by the Welfare Officer, 
ENGINEER-IN- CHARGE or safety Engineer of the Administration or their representatives.  

ix)  Notwithstanding the above clauses there is nothing in these to exempt the CONTRACTOR for the 
operations of any other Act or rules in force in the Republic of India. The work throughout including 
any temporary works shall be carried out in such a manner as not to interfere in any way 
whatsoever with the traffic on any roads or footpath at the site or in the vicinity thereto or any 
existing works whether the property of the Administration or of a third party.  

In addition to the above, the CONTRACTOR shall abide by the safety code provision as per 
C.P.W.D. Safety code and Indian Standard Safety Code from time to time.  

 

117 Care in handling inflammable gas:  

117.1   The CONTRACTOR has to ensure all precautionary measures and exercise utmost care in 
handling the inflammable gas cylinder/inflammable liquids/paints etc. as required under the law 
and/or as advised by the fire Authorities of the EMPLOYER.  

 

118 Temporary combustible structures:  

118.1    Temporary combustible structures will not be built near or around work site.  

 

119 Precautions against fire:  
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119.1   The CONTRACTOR will have to provide Fire Extinguishers, Fire Buckets and drums at worksite as 
recommended by ENGINEER-IN-CHARGE. They will have to ensure all precautionary measures 
and exercise utmost care in handling the inflammable gas cylinders/ inflammable liquid/ paints etc. 
as advised by ENGINEER-IN-CHARGE. Temporary combustible structures will not be built near or 
around the work-site.  

 

120 Explosives:  

120.1   Explosives shall not be stored or used on the WORK or on the SITE by the CONTRACTOR without 
the permission of the ENGINEER-IN-CHARGE in writing and then only in the manner and to the 
extent to which such permission is given. When explosives are required for the WORK they will be 
stored in a special magazine to be provided at the cost of the CONTRACTOR in accordance with 
the Explosives Rules. The CONTRACTOR shall obtain the necessary licence for the storage and 
the use of explosives and all operations in which or for which explosives are employed shall be at 
sole risk and responsibility of the CONTRACTOR and the CONTRACTOR shall indemnify the 
EMPLOYER against any loss or damage resulting directly or indirectly therefrom.  

 
121 Mines act:  

121.1  SAFETY CODE: The CONTRACTOR shall at his own expense arrange for the safety provisions as 
required by the ENGINEER-IN-CHARGE in respect of all labour directly employed for performance 
of the WORKS and shall provide all facilities in connection therewith. In case the CONTRACTOR 
fails to make arrangements and provides necessary facilities as aforesaid, the ENGINEER-IN- 
CHARGE shall be entitled to do so and recover the costs thereof from the CONTRACTOR.  

121.2  Failure to comply with Safety Code or the provisions relating to report on accidents and to grant of 
maternity benefits to female workers shall make the CONTRACTOR liable to pay Company 
Liquidated Damages an amount not exceeding Rs.50/- for each default or materially incorrect 
statement. The decision of the ENGINEER-IN-CHARGE in such matters based on reports from the 
Inspecting Officer or from representatives of ENGINEER-IN-CHARGE shall be final and binding 
and deductions for recovery of such Liquidated Damages may be made from any amount payable 
to the CONTRACTOR from all the provisions of the Mines Act, 1952 or any statutory modifications 
or re-enactment thereof the time being in force and any Rules and Regulations made thereunder in 
respect of all the persons employed by him under this CONTRACT and shall indemnify the 
EMPLOYER from and against any claim under the Mines Act or the rules and regulations framed 
thereunder by or on behalf of any persons employed by him or otherwise. 

 

122 Preservation of place:  

122.1   The CONTRACTOR shall take requisite precautions and use his best endeavours to prevent any 
riotous or unlawful behaviour by or amongst his worker and others employed or the works and for 
the preservation of peace and protection of the inhabitants and security of property in the 
neighborhood of the WORK. In the event of the EMPLOYER requiring the maintenance of a 
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Special Police Force at or in the vicinity of the site during the tenure of works, the expenses thereof 
shall be borne by the CONTRACTOR and if paid by the EMPLOYER shall be recoverable from the 
CONTRACTOR.  

 

123 Outbreak of infectious diseases:  

123.1  The CONTRACTOR shall remove from his camp such labour and their facilities who refuse 
protective inoculation and vaccination when called upon to do so by the ENGINEER-IN-CHARGE's 
representative. Should Cholera, Plague or other infectious diseases break out the CONTRACTOR 
shall burn the huts, beddings, clothes and other belongings or used by the infected parties and 
promptly erect new huts on healthy sites as required by the ENGINEER-IN-CHARGE failing which 
within the time specified in the Engineer's requisition, the work may be done by the EMPLOYER 
and the cost thereof recovered from the CONTRACTOR.  

 

124 Use of intoxicants:  

124.1   The unauthorized sale of spirits or other intoxicants, beverages upon the work in any of the 
buildings, encampments or tenements owned, occupied by or within the control of the 
CONTRACTOR or any of his employee is forbidden and the CONTRACTOR shall exercise his 
influence and authority to the utmost extent to secure strict compliance with this condition.  

               In addition to the above, the CONTRACTOR shall abide by the safety code provision as per 
C.P.W.D. safety code and Indian Standard Code framed from time to time. 
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1, GENERAL 

 
1.0 Special conditions of contract (SCC) shall be read in conjunction with the 

General Conditions of Contract (GCC). Schedule of rates, specifications of 
work,  drawings  and  any  other  document  forming  part  of  this  contract 
wherever the context so requires. 

 
1.1 Notwithstanding  the  sub-division  of  the  document  into  these  separate 

sections and volumes, every part of each with and into the contract so far as it 
may be practicable to do so. 

 
1.2 Where any  portion of  the  GCC  is  repugnant to  or  at  variance with  any 

provisions  of  the  special  conditions  of  contract,  then  unless  a  different 
intention appears, the provision(s) of the special conditions of contract shall 
be deemed to override the provision(s) of GCC only to the extent that such 
repugnancies  of  variations  in  the  special  conditions  of  contract  are  not 
possible of being reconciled with the provisions of GCC. 

 
1.3 Wherever it is stated in this Bidding Document that such and such a supply is 

to be effected or such and such a work is to be carried out, it shall be 
understood that the same shall be effected/carried out by the contractor at his 
own cost, unless a different intention is specifically and expressly stated 
herein or otherwise explicit from the context. Contract value (also referred to 
as Contract price) shall be deemed to have included such cost. 

 
1.4 The materials, design and workmanship shall satisfy the applicable relevant 

Indian Standards, the job specifications stipulate requirements in addition to 
those contained in the standard codes and specifications, these additional 
requirements shall also be satisfied. In the absence of any Standard/ 
Specifications/codes of practice for detailed specifications covering any part 
of the work covered in this Bidding on the contractor. 

 
1.6 In partial modification to Clause No.21.0 of GCC-Works the following shall 

apply: 
 

In case  of  contradiction  between  Indian  or  other  applicable  Standards, 
General  Conditions  of  Contract,  Special  Conditions  of  Contract, 
Specifications, drawings, Schedule of Rates, the following shall prevail in 
order of precedence: 

 
i)  Letter of acceptance alongwith statement of Agreed variations. 
ii) Fax / Letter of Intent / Fax of Acceptance 
iii) Schedule of Rates as enclosures to letter of acceptance 
iv)  Particular Job Specifications 
v)        Drawings 
vi) Technical / Material Specifications 
vii) Special Conditions of Contract 
viii) General Conditions of Contract 
ix) Indian Standards 
x)        Other Applicable Standards 
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1.7 It will be contractor’s responsibility to bring to the notice of Engineer-in-charge 
any  irreconcilable  conflict  in  the  contract  documents  before  starting  the 
work(s) of making the supply with reference which the conflict exists. 

 
In the absence of any specifications covering any material, design of work(s) 
in the same shall be performed / supplies / executed in accordance with 
Standards Engineering Practice as per the instructions / directions of the 
Engineer-in-charge, which will be binding on the Contractor. 

 
1.8 The  requirements  of  any  statutory  body  and  authority  like  Indian  boiler 

regulation, Tariff Advisory Committee, Chief controller of Explosives, etc, shall 
govern  where  these  are  more  stringent  than  the  requirements  specified 
above. 

 
1.9 Owner’s representative means authorized representative of Owner (i.e. M/s 

BHAGYANAGAR GAS LTD.) and / or Consultant (i.e. M/s LEPL). 
 
 
 
 

2.0 THE WORK 
 

2.1 Scope of work 
 

The scope of work covered in this Contract will be as described in Annexure- 
1 to SCC at Particular job specifications, Standard Specifications, Schedule of 
Rates etc. 

 
2.2 Scope of Supply 

 
The scope of supply covered in this Contract will be as described in 
Annexure-2 to SCC Particular Job Specifications, Standard Specifications, 
Schedule of Rates etc. 

 
2.3 Time schedule 

 
2.3.1 The work shall be executed strictly as per time schedule given in Annexure-3 

to SCC. The period of completion given includes the time required for 
mobilization as well as testing, rectifications, if any, retesting, demobilization 
and completion in all respects to the satisfaction of the Engineer-in-Charge. 

 
2.3.2 A joint program of execution of work will be prepared by the Engineer-in- 

Charge and Contractor. This program will take into account the time of 
completion mentioned in 2.3.1 above. 

 
2.3.3 Monthly/Weekly execution program will  be  drawn up  by  the  Engineer-in- 

Charge jointly with the Contractor based on availability of materials, work 
fronts and the joint program of execution as referred to above. The contractor 
shall scrupulously adhere to the Targets/Programs by deploying adequate 
personnel, Construction Equipment, Tools and Tackles and also by timely 
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supply  of  required  materials  coming  within  his  scope  of  supply  as  per 
Contract. In all matters concerning the extent of target set out in the 
weekly/monthly program and the degree of achievement, the decision of the 
Engineer-in-Charge will be final and binding on the Contractor. 

 
2.3.4 Contractor  shall  give  every  day  category-wise  labour  and  equipment 

deployment report alongwith the progress of work done on previous day in the 
proforma prescribed by the Engineer-in-Charge. 

 
2.4 Measurement of Works 

 
In addition to the provisions of Clause 88.1 of the General Conditions of 
Contract and associated provisions thereof, the provisions of Annexure – 4 to 
SCC shall apply. 

 
2.5 Terms of Payment 

 
Terms of Payment will be as specified in Annexure – 5 to SCC. 

 
2.6 Temporary Works 

 
All temporary works, ancillary works, enabling works, including dewatering of 
surface and subsoil water, temporary drains at the work site, preparing 
approaches to working areas, wherever required, for execution of the work, 
shall be the responsibility of Contractor. 

 
2.7 Temporary Fencing 

 
The Contractor shall, at his own costs and expenses, erect and maintain in 
good condition temporary fences and gates along the boundaries of the site 
assigned to him wherever required as per instruction of Engineer-in-charge. 
Wherever trenching is being done specially at crossing site near habitation 
and public movement. The contractor shall provide barricading as per sketch 
enclosed and provide proper night light as per requirement and to the 
satisfaction of EIC. The Contractor shall, except when authorized by the 
Engineer-in-Charge, confine his men, materials and plant etc. within the site 
of which he is given possession. The Contractor shall not use any part of the 
site for purpose not connected with the works unless prior written permission 
or consent of the Owner/Engineer-in-Charge has been obtained. Access to 
site shall be made only through the approved gateways. The Contractor shall 
maintain sufficient watchmen at site to the satisfaction of the Owner/Engineer- 
in-Charge. 

 
2.8 Contractor’s Temporary Structure 

 
The Contractor may, at his own costs and expenses and subject to the 
approval  of  the  Engineer-in-Charge  and  statutory  authorities,  construct 
offices, stores, workshop and remove the same as per the orders of the 
Engineer-in-Charge on completion of the contract. Whenever required the 
Contractor shall furnish such details of his temporary works as may be called 
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for by the Owner/Engineer-in-Charge as to their safety and efficiency. The 
Owner/Engineer-in-Charge may direct those temporary works which he 
considers unsafe or, inefficient be removed and replaced in a satisfactory 
manner. The Contractor shall immediately follow Owner/Engineer-in-Charge’s 
direction/instruction, on  maintenance  of  all  the  equipments  and  he  shall 
ensure that they are suitable for the work and is maintained in such a manner 
as to ensure their efficient working. The Owner/Engineer-in-Charge, may if 
they deem fit, direct the Contractor to remove from site any equipment which 
are not efficient and/or prejudicial to the quality of work to be replaced by 
equipment to their satisfaction. The Contractor shall immediately follow 
Owner/Engineer-in-Charge’s direction/instruction. 

 
2.9 Statutory Approvals 

 
2.9.1 All   associated   activities   required   for   obtaining   necessary   clearances, 

permissions, approvals, all licenses from all concerned authorities in respect 
of pipeline crossing & all related works shall be the responsibility of the 
Contractor and the cost of the same shall be deemed to have been included 
in the quoted prices. 

 
The  approval  from  any  authority  required  as  per  statutory  rules  and 
regulations of Central/State Government shall be the Contractor’s 
responsibility unless otherwise specified in the Bidding Document. The 
application on behalf of the Owner for submission to relevant authorities along 
with copies of required certificate complete in all respects shall be prepared 
and submitted by the Contractor well ahead of time so that the actual 
construction of the work is into delayed for want of the approval/inspection by 
concerned authorities. The inspection of the works by the authorities shall be 
arranged by the Contractor and necessary coordination and liaison work in 
this respect shall be the responsibility of the Contractor. However statutory 
fees paid, if any, for all inspections and approvals by such authorities shall be 
reimbursed at actual by the Owner to the Contractor on production of 
documentary evidence. 

 
Any change/addition required to be made to meet the requirements of the 
statutory authorities shall be carried out by the Contractor free of charge. The 
inspection and acceptance of the work by statutory authorities shall however, 
not absolve the Contract from any of his responsibilities under this Contract. 

 
2.10 Quality Assurance 

 
2.10.1 Bidder shall include in his offer the quality assurance programme containing 

the overall quality management and procedures, which is required to be 
adhered to during the execution of contract. After the award of contract 
detailed quality assurance program shall be prepared by the contractor for the 
execution of Contract for various works, which will be mutually discussed and 
agreed to. 

 
2.10.2 The Contractor shall establish document and maintain an effective quality 

assurance system as outlined in recognized codes. 
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2.10.3 Quality  Assurance  System  plans/procedures  of  the  Contractor  shall  be 
furnished in the in the form of QA manual. This document should cover details 
of the personnel responsible for the quality assurance, plans or procedures to 
be followed   for   quality   control   in   respect   of   Design,   Engineering, 
Procurement, Supply, Installation, Testing and Commissioning. 

 
The quality assurance system should indicate organizational approach for 
quality  control  and  quality  assurance of  the  construction activities, at  all 
stages of work at site as well as at manufacturer’s works and dispatch of 
materials. 

 
2.10.4 The Employer/ consultant / Consultant or their representative shall reserve 

the right to inspect/witness, review any or all stages of work at shop/site as 
deemed necessary for quality assurance without any extra cost to 
Employer. 

 
2.10.5 The  Contractor has  to  ensure  the  deployment of  quality  Assurance and 

Quality Control Engineer(s) depending upon the quantum of work. This QA 
/QC group shall be fully responsible to carryout the work as per standards 
and all code requirements. In case Engineer- in-charge feels that contractor’s 
QA/QC Engineer (s) are incompetent or insufficient, contractor has to deploy 
other experienced Engineer(s) as per site requirement and to the full 
satisfaction of engineer-in- charge. 

 
2.10.6 In case contractor fails to follow the instructions of Engineer –in-charge with 

respect to above clauses, next   payment due to him shall not be released 
unless  until  he  complies  with  the  instructions  to  the  full  satisfaction  of 
Engineer –in –charge. 

 
2.10.7 The contractor shall adhere to the quality assurance system as per LEPL 

specification enclosed in the bidding document as Annexure-6. 
 

2.11 Notice and Licenses 
 

The Contractor shall at his costs and expenses give to the Municipal or 
Panchayat, Police and other authorities all notices etc., that may be required 
in law to be given and obtain all necessary permissions and licenses etc., for 
temporary obstructions, enclosures and pay all fees, taxes charges etc. which 
may be leviable by such authorities for that purpose. The Contractor shall 
make good any damage to the adjoining property whether public or private. 

 
2.12 Working Hours 

 
Depending upon the requirements, time schedule/ drawn up programs and 
the target set to complete the job in time the works may have to continue 
beyond normal working hours to the extent of round the clock and on holidays 
also for which no extra claim shall be entertained. 

2.13 Responsibility of Contractor 
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Preparing approaches and working area for the movement and operation or 
the cranes, leveling the area for assembly and erection shall also be the 
responsibility of the Contractor. The Contractor shall acquaint himself with 
access availability, facilities such as railway siding, local labour etc. 

 
The procurement and supply in sequence and at the appropriate time of all 
materials and consumables covered under Contractor’s scope of supply shall 
be entirely the Contractor’s responsibility. Contractor shall not use any of the 
equipment or materials issued to him by Owner for temporary works, 
manufacturing erection aids etc. Misuse of materials will be seriously viewed 
and deduction at penal rates will be made from the Contractors bill for such 
quantities that are misused. 

 
Contract Price is deemed to be inclusive of all expenses towards above 
responsibilities. 

 
2.14 Additional Works/Extra Works 

 
Owner reserve their right to execute any additional works/ extra works, during 
the execution of Work, either by themselves or by appointing any other 
agency, even though such works are incidental to and necessary for the 
completion of works awarded to the Contractor. In the event of such decisions 
taken by Owner, Contractor is required to extend necessary cooperation and 
act as per the instructions of Engineer-in-Charge 

 
2.15 Compensation for Idle Time 

The owner shall make every reasonable effort to have the materials and 
working front available so as not to delay laying activities. No idle time claim 
shall be entertained under any circumstances. 

 
2.17 Power and Water Connection 

The Purchaser/Consultant will not provide any power and water during 
construction period. Contractor shall apply and obtain necessary power and 
water during connection from relevant authority and will pay its usage charge 
or arrange the same from the other sources. 

 
3.0 CONSTRUCTION 

 
OWNER reserves the right to inspect all phases of Contractor’s operations to 
ensure conformity to the SPECIFICATIONS.  Owner will have Engineers, 
Inspectors or other duly authorized representatives, made known to the 
Contractor present during progress of the WORK and such representatives 
shall have free access to the WORK at all times. The presence or absence of 
an Owner’s representative does not relieve the Contractor of the responsibility 
for quality control in all phases of the WORK.  In the event that any of the 
WORK being done by the Contractor or any Sub-Contractor is found by 
Owner’s representatives to be unsatisfactory or not in accordance with the 
DRAWINGS, procedures and SPECIFICATIONS, the Contractor shall, upon 
verbal notice of such, revise the work in a manner to conform to the relevant 
DRAWINGS, procedures and SPECIFICATIONS. 
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3.1 Rules and Regulations 
 

Contractor shall observe in addition to Codes specified in respective 
specification, all national and local laws, ordinances, rules and regulations 
and requirements pertaining to the work and shall be responsible for extra 
costs arising from violations of the same. 

 
3.2 Procedures 

 
Various procedures and method statements to be adopted by Contractor 
during the construction as required in the respective specifications shall be 
submitted to Engineer-in-Charge in due time for approval. No construction 
activity shall commence unless approved by Engineer-in-Charge in writing. 

 
3.3 Security 

 
If the work being in protected area, entry into the work area shall be restricted 
and governed by issue of photo gate passes by the Security/CISF. The 
Contractor shall arrange to obtain through the Engineer-in-Charge, well in 
advance, all necessary entry permits/gate pass for his staff and labour and 
entry and exit of his men and materials shall be subject to vigorous check by 
the  security  staff.  The  Contractor  shall  not  be  eligible  for  any  claim  or 
extension of time whatsoever on this account. Also for domestic installation 
works, contractor shall provide Identity cards to their employees/ workers to 
work inside the society / house premises. 

 
3.4 Drawings and Documents 

 
3.4.1 The drawings accompanying the bid document (if any) are of indicative nature 

and issued for bidding purpose only. Purpose of these drawing is to enable 
the bidder to make an offer in line with the requirements of the 
Employer/Consultant. However no extra claim whatsoever, shall be 
entertained  for  variation  in  the  "Approved  for  Construction"  and  "Bid 
document drawings" regarding any changes/units. Construction shall be as 
per   drawings/specifications  issued/approved  by   the   Engineer-in-Charge 
during the course of execution of work.   Detailed construction drawings 
(wherever required) on the basis of which actual execution of work is to 
proceed will be prepared by the contractor. 

 
3.4.2 The  drawings  and  documents  to  be  submitted  by  the  Contractor  to 

Employer/Consultant after award of the work as per the requirements enlisted 
in   the   bidding   document   shall   be   for   Employer/Consultant's  review, 
information and record.   The Contractor shall ensure that drawings and 
documents submitted to Employer/Consultant are accompanied by relevant 
calculations, data as required and essential for review of the document/ 
drawings. LEPL shall review the drawings/ documents within two weeks 
from the date of submission provided the same are accompanied by relevant 
calculations, data as required and essential for review. 
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manufacturer's etc. shall be submitted to Employer/Consultant after having 
been fully vetted in detail, approved and co-opted by the Contractor & shall 
bear Contractor seal/ certifications to this effect. All documents/drawings & 
submissions made to Employer/Consultant without compliance to this 
requirement will not be acceptable and the delay & liability owing to this shall 
be to the Contractor's account. 

 
3.4.4 The review of documents and drawings by Employer/Consultant shall not 

absolve Contractor from his responsibility to meet the requirements of 
specifications, drawings etc. and liabilities for mistakes and deviations. Upon 
receiving the    comments    on    the    drawing/documents   reviewed    by 
Employer/Consultant, Contractor shall incorporate the comments as required 
and ensure their compliance. 

 
3.4.5 Copies of all detailed working drawing relating to the works shall be kept at 

the contractors’ office at the site and shall be made available to the Engineer- 
in-charge/ Employer/Consultant at any time during execution of the contract. 
However no extra claim what so ever shall be entertained for any variation in 
the “approved/issued for construction drawings” and “tender drawings” 
regarding any changes/units unless otherwise agreed. 

 
3.4.6 The Contractor shall rectify any inaccuracies, errors and non-compliance to 

contractual requirements. Any delay occurring on this shall not construe a 
reason for delay/ extension. 

 
3.5 DELETED. 

 
3.6 Construction Equipment & Mechanization of Construction Activities 

 
Contractor shall, without prejudice to his overall responsibility to execute and 
complete the Work as per specifications and time schedule, adopt as far as 
practicable, mechanized construction techniques for major site activities. 
However, Contractor agrees that he will deploy the required numbers and 
types of the part & machinery applicable for different activities in consultation 
with the Engineer-In-Charge during execution of works. 

 
The Contractor shall mechanize the construction activities to the maximum 
extent by deploying all necessary construction equipment/machinery in 
adequate numbers and capacities. 

 
Wherever Structural/Piping works are included in the scope, the Contractor’s 
responsibilities shall include establishing and maintaining of a proper 
fabrication workshop with transportation facilities to site to carryout fabrication 
of steel structures, piping specials etc., preparing approaches working areas 
for the movement/operation of cranes and leveling the areas for 
assembly/erection to ensure effective mechanization on the works. The 
Contractor shall acquaint himself with availability of access, facilities such as 
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railway siding, local labour etc. and the Contractor may have to build 
temporary access roads to aid his work and the quoted and agreed rates shall 
be deemed to include the same. It may be noted that all fabrication work shall 
be carried out in fully mechanized workshops to reduce site fabrication to 
minimum. 

 
Contractor shall also ensure use of computer software for at least the 
following: 

 
(i)        Billing 
(ii)       Planning & Scheduling 
(iii)      Progress Reporting 
(iv)      Material Control & Warehousing 
(v)       Safety Records 
(vi)      Resource Deployment 
(vii)     Communication 

 
Contractor further agrees that Contract price is inclusive of all the associated 
costs) which he may incur for actual mobilization, required in respect of use of 
mechanized construction techniques and that the Owner/Consultant in this 
regard shall entertain no claim whatsoever. 

 
3.7 Site Organization 

 
The Contractor shall provide all necessary superintendence during the design 
and execution of the Works and as long thereafter as the Engineer-in-Charge 
may consider necessary for the proper fulfilling of the Contractor’s obligations 
under  the  Contract.  Such  superintendence  shall  be  given  by  sufficient 
persons having adequate knowledge of the operations to be carried out 
including the methods and techniques required the hazards likely to be 
encountered and methods of preventing accident for the satisfactory and safe 
execution of the Work. The workmen deployed, by the Contractor should also 
possess the necessary license etc., if required under any law, rules and 
regulations. 

 
Subject to the provisions in the Contract Document and without prejudice to 
Contractor’s liabilities and responsibilities to provide adequate qualified and 
skilled personnel on the Work, Contractor shall augment the same as decided 
by the Engineer-in-Charge depending on the exigencies of Work. 

 

 
 

3.7.1 SUPERVISION 
 

All construction work will be carried out as per direction of EIC, and this will 
be the primary point of contact between the Contractor and BHAGYANAGAR 
GAS LTD. on site. All work will be issued and sanctioned through the EIC and 
site control exercised by site engineers.  The Contractor shall ensure that 
technical quality standards are maintained, that construction is carried out 
cost effectively and that a good customer and public image is maintained for 
BHAGYANAGAR GAS LTD. 
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The  Contractor  will  appoint  his  own  supervisors  of  minimum  number 
instructed  by  EIC.  These  personnel  will  be  responsible  to  the  SE  for 
monitoring construction standards and for ensuring that all detailed technical 
requirements are met on each and every job which is undertaken.  The 
Contractor's supervisor(s) will have day to day liaison with the SE, and will 
provide the SE with technical reports and audits, and other management 
information  as  is  required  on  work  progress  and  construction  quality 
standards. 

 
The Contractor's supervisor shall have mobile telephones or pagers to ensure 
that they can be contacted at all times. The Contractor will also nominate one 
person who can be contacted if necessary out of hours, for the duration of 
the works.   The Contractor's supervisor will have access to transport at all 
times to allow them to visit sites and attend meetings with BHAGYANAGAR 
GAS LTD.as is required. The normal day to day issue of work instructions, 
communication between BHAGYANAGAR GAS LTD.and the Contractor's 
supervisor and the SE. No deviation from the approved technical specification 
/ issued construction drawings shall be undertaken without written approval of 
EIC. 

 
3.8 Health Safety and Environment (HSE) Management 

 
After the award of the contract, detailed Health, Safety and Environment 
(HSE)  program  to  be  followed  for  execution  of  contract  under  various 
divisions of works will be mutually discussed and agreed between Contractor, 
Client & PMC. 

 
The Contractor shall establish document and maintain an effective Health, 
Safety and Environment (HSE) management system. 

 
In case contractor fails to follow the instructions of Engineer-in-charge with 
respect to above clauses, next payment due to him shall not be released 
unless until he complies with the instructions to the full satisfaction of 
Engineer-in-charge. 

 
The Contractor shall adhere to the Health, Safety and Environment (HSE) 
management system as per BHAGYANAGAR GAS LTD.Specification and 
General Conditions of Contract. 

 
It  will  be  the  Contractor's  responsibility  to  acquaint  his  site  staff  and 
operatives of all current safety legislation, statutory requirements and 
BHAGYANAGAR GAS LTD.’s safety standards.  In addition, and before any 
work takes place all the Contractor's operatives shall be given training in site 
safety by the trained person under supervision of BHAGYANAGAR GAS LTD. 
If the Contractor wishes to start any new operatives on site, he must first 
inform the SE, who will arrange for such training to be arranged. 

3.9 General Guidelines During and Before Erection 
 

3.9.1 The Contractor shall be responsible for organizing the lifting of the structural 
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element, equipment in the proper sequence, that orderly progress of the work 
is ensured and access routes for erecting the other structures/ equipments 
are kept open. 

 
3.9.2 During the performance of the work the Contractor at his own cost, shall keep 

structures, materials and equipment adequately braced by guys, struts or 
otherwise approved means which shall be Supplied and installed by the 
Contractor as required till the installation work is satisfactorily completed. 

 
Such  guys,  shoring,  bracing,  strutting,  planking  supports  etc.  shall  not 
interfere with the work of other agencies and shall not damage or cause 
distortion to other works executed by him or other agencies. 

 
3.9.3 Manufacturer’s   recommendations   and   detailed   specifications   for   the 

installation of the various equipment and machines shall be fulfilled by the 
Contractor. 

 
3.9.4 Various  tolerances  required  as  marked  on  the  drawings  and  as  per 

specifications  and  instructions  of  the  Engineer-in-Charge, shall  be 
maintained. 

 
Verticality   shall   be   maintained.  Verticality   shall   be   verified   with   the 
Theodolite/advanced instruments, 

 
3.10 Construction Photographs 

 
The Owner desires to have two sets of monthly progress reports with 
photographs showing the progress of construction. Before utilizing any 
photograph for publicity, the Contractor shall obtain prior approval of the 
Owner. 

 
3.11 Schedule of Labour 

 
Schedule of Labour Rates attached as Annexure-9 to SCC shall be used for 
analysing rates for extra items. 

 
Schedule of equipment rates attached as Annexure-9 to SCC shall be used 
for analysing rates for extra items. 

 
3.11.1. Construction Equipment 

 
Minimum construction equipment to be deployed is enclosed as Annexure-8 
to SCC.  However, Any other equipment required for completion of pipeline 
laying work but not specifically mentioned here, shall be deployed by 
contractor without any additional cost. The list of equipments mentioned in 
Annexure-8 is the minimum to be deployed by contractor and contractor shall 
ensure the availability at site of listed equipments in good working condition. 

 
3.12 Specific Requirements 
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Specific  requirements spelt  out  in  various  technical  parts  of  the  Bidding 
Document shall be followed by Contractor. 

 
3.13 SITE CLEANING 

 
3.13.1 The BIDDER shall take care for cleaning the working site from time to time for 

easy access to work site and also from safety point of view. 
 

3.13.2 Working site should be always kept cleaned up to the entire satisfactions of 
the Engineer-in-charge. 

 
Before handing over and work to owner, the BIDDER in addition to other 
formalities to be observed as detailed in the document shall clear the site to 
the entire satisfaction of Engineer-in-charge. 

 
3.14 SURVEY OF WORK 

 
Before the WORK or any part thereof are begun, the Contractor's agent and the 
Engineer-in-Charge's representative shall together survey  the SITE and decide 
the tentative route considering all obstructions on which the pipeline is to be laid 
and on which measurements of the WORK are to be based.  Such particulars 
shall be plotted by the BIDDER and trial pits started thereon. 

 
The Contractor shall be entirely responsible for the correctness of every part of 
the WORK and shall rectify any errors or imperfections therein.   Such 
rectifications shall be carried out by the Contractor at his own cost, when 
instructions are issued to this effect by the Engineer-in-Charge or his 
representative. 

 
WORK shall be suspended for such times as necessary for checking lines and 
levels on any part of the WORK. 

 
The Contractor shall at his own expense provide all assistance, which the 
Engineer-in-Charge may require for checking the setting out to WORKS. 

 
Before commencement of any activity, Contractor's quality control set up duly 
approved by company must be available at site. 

 
4.0 TESTS, INSPECTION AND COMPLETION 

 
4.1 Tests and Inspection of Material under Contractor’s Scope 

Inspection and test prior to shipment of material and at final acceptance shall 
be as specified in Technical Specification. However, without prejudice to the 
provision of Technical Specification following shall hold good. 

 
The Owner/Consultant or its representative shall have the right to inspect ad 
or to test the material to conform their conformity to the specification. 

 
If any inspected or tested material fail to conform the specification , the 
Owner/Consultant may  reject them and the contractor shall either replace the 
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rejected materials or make all the alteration necessary to meet the 
specification , free of cost to the purchaser/consultant. 

 
The Purchaser / Consultant’s right to inspect , test and where ever necessary 
reject the material after the material’s arrival in the purchaser / consultant site 
shall in no way be limited to or waived by reason of the material having 
previously been inspected , tested and passed by the purchaser/ Consultant 
or  their  representative  prior  to  the  material  shipment  from  the  material 
supplier. 

 

4.2 Tests and Inspection during execution 
 

The  Contractor  shall  carry  out  the  various  tests  as  enumerated  in  the 
technical specifications of this Bidding Document and technical documents 
that will be furnished to him during the performance of the work at no extra 
cost to the Owner. 

 
All the tests either on the field or at outside laboratories concerning the 
execution of the work and supply of materials by the Contractor shall be 
carried out by Contractor at his own cost. 

 
The work is subject to inspection at all times by the Engineer-in-Charge. The 
Contractor  shall  follow  all  instructions  given  during  inspection  and  shall 
ensure that the work is being carried out according to the technical 
specifications of this Bidding Document, the technical documents that will be 
furnished to him during performance of work and the relevant codes of 
practice. 

 
The Contractor shall provide for purposes of inspection access ladders, 
lighting equipment for testing, necessary instruments etc. at his own cost, low 
voltage lighting equipment for tray fixing and inspection work. 

 
Compressed air for carrying out works shall be arranged by the Contractor at 
his own cost. 

 
For material supplied by Owner, Contractor shall carryout the tests, if required 
by the Engineer-in-Charge, and the cost of such tests shall be reimbursed by 
the Owner at actual to the Contractor on production of documentary evidence. 

 
Contractor shall inspect carefully all equipment before receiving them from 
Owner for installation purposes. Any damage or defect noticed shall be brought 
to the notice of Engineer-in- Charge immediately. 

 
All results of inspection and tests will be recorded in the inspection reports, 
proforma of which will be approved by the Engineer-in-Charge. These reports 
shall form part of the completion documents. Any work not conforming to 
execution drawings, specifications or codes shall be rejected and the 
Contractor shall carryout the rectifications at his own cost. 

 
Inspection and acceptance of the work shall not relieve the Contractor from any 
of his responsibilities under this Contract. 
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4.3 Final Inspection during execution 
 

After completion of all tests as per specification the whole work will be subject 
to  a  final  inspection  to  ensure  that  job  has  been  completed  as  per 
requirement. If any defect is noticed, the Contractor will be notified by the 
Engineer-in-Charge and he shall make good the defects at his own cost and 
risk with utmost speed. If, however, the Contractor fails to attend to these 
defects within a reasonable time (time period shall be fixed by the Engineer- 
in-Charge)  then  Engineer-in-Charge  may  have  defects  rectified  at 
Contractor’s cost. 

 
When these works are carried out at the risk and cost of the Contractor, the 
Engineer-in-charge would recover the actual cost incurred towards labour, 
supervisions and material, consumables or otherwise, plus 100% towards 
overheadsfrom any pending bill of the Contractor or the security deposit. 

 
4.3 Documentation 

 
4.3.1 As - Built Drawings 

 
Notwithstanding the provisions contained in standard specifications, upon 
completion of commissioning, the BIDDER shall complete all of the related 
approved drawings along with bill of materials to the "AS BUILT" stage provide 
to a scale of 1:200 and submit to BHAGYANAGAR GAS LTD., the following: 

 
a)           One complete set in reduced size (279 mm x 432 mm). 
b) One complete set of Soft Copy in CD of all original drawings. 
c) Four complete sets of approved prints in A2 / A3 sizes. 

 
4.3.2 Completion Document 

 
The following documents shall be submitted in hard binder by the BIDDER in 
FOUR sets, as a part of completion documents: - 

 
a)        Copies of the Inspection reports, Laying Graphs, HDD Profiles (IF ANY) 

and valve pit drawings (IF ANY). 
 

b) Pre testing, final Hydrostatic / pneumatic and other Test results and 
reports. 

 
c)  Consumption statements of PE / GI certified by Owner’s Site Engineer. 

d) Material Reconciliation, stores issue & return statements 

e) All other requirements as specified in the respective specifications. 

f) Completion Certificate issued by Owner’s Site Engineer. 

g)        No claim certificate by the BIDDER. 
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h) Completion certificate for embedded and covered up works wherever 
applicable. 

 
i)  Recovery statement, if any. 

j) Deviation statement. 

k) Statement for reconciliation of all the payments and recoveries made in 
the progress bills. 

 
l) Copies of deviation statement and order of extension of time, if granted. 

m)  Any other contractual documents required on completion. 

4.4 Statement of Final Bills-Issue of No Demand Certificate 
 

The final bill of Contractor shall be accompanied by no-demand certificate 
from the following departments of the Owner: 

 
i) Administration & Personnel Department regarding vacation of land, 

housing accommodation, recovery of tents etc. 
 

ii)        Fire and Safety Officer and CISF. 
 

The Contractor shall obtain such no-demand certificates from the concerned 
authorities and furnish the same to the Engineer-in-Charge. 

 
4.5 Issue and Reconciliation of Material 

 
Refer Annexure-7 to SCC for details. 

 
4.8 GOVERNMENT OF INDIA NOT LIABLE 

 
It is expressly understood and agreed by and between the Contractor and the 
Employer that the Employer is entering into this agreement solely on its own 
behalf and not on behalf of any other person or entity. In particular, it is 
expressly understood and agreed that the Government of India is not a party 
to this agreement and has no liabilities, obligations or rights there under. It is 
expressly understood and agreed that the Employer is an independent legal 
entity with power and authority to enter into contract, solely in its own behalf 
under the applicable laws of India and general principal of Contract Law. The 
Contractor expressly agrees, acknowledges and understands that the 
Employer is not an agent, representative or delegate of Govt. of India. It is 
further understood and agreed that the Govt. of India is not and shall not be 
liable for any acts, omissions, commissions, breaches or other wrongs arising 
out of the contract. Accordingly, contractor hereby expressly waives, releases 
and foregoes any and all actions or claims, including cross claims, impleader 
claims or counter claims against the Govt. of India arising out of this contract 
and covenants not to sue to Govt. of India as to any manner, claim, cause of 
action or thing whatsoever arising of or under this agreement. 
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5.0 REGISTRATION OF THE CONTRACT WITH STATUTORY AUTHORITIES 
(FOR FOREIGN BIDDER if applicable) 

 
5.1 Within 30 days of execution of the Contract agreement, the Contractor shall 

register themselves and the Contract at their own cost with the Reserve Bank 
of India, Income Tax, Sales Tax and such other statutory authorities, as may 
be required under the rules and regulations governing in India. The Contract 
Price shall be deemed to include all costs towards the same. A copy of all 
documents related to all such registration shall be submitted to Employer for 
record. 

 
6.0 LIMITATION OF LIABILITY 

 
6.1 The final payment by the Employer in pursuance of the Contract terms shall 

not  mean  release  of  the  Contractor  from  all  of  his  liabilities  under  the 
Contract. The Contractor shall be liable and committed under this contract to 
fulfil all his liabilities and responsibilities, till the time of release of contract 
performance guarantee by the Employer. 

 
6.2 Notwithstanding  anything  contrary  contained  herein,  the  aggregate  total 

liability of Contractor under the Contract or otherwise shall be limited to 100% 
of Contract value. However, neither party shall be liable to the other party for 
any indirect and consequential damages, loss of profit or loss of production. 

 
7.0 Void 

 
8.0 DELETED 

 
9.0 DELETED 

 
10. DELETED 

 
11. DELETED 

 
12.0 DELETED 

 
13.0 VOID 

 
14.0 DELETED 

 
15 ISSUE OF CERTIFICATE- PERTAINING TO IMPORT 

 
BHAGYANAGAR GAS LTD.shall not provide any kind of certificate. 

16.0 IMPORT LICENCE 
 

16.1 Contractor  shall  arrange  import  of  all  materials  required  for  permanent 
incorporation in the works as well as construction equipment as per the 
guidelines laid down by the Government of India. Employer shall not provide 
import license. 
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17.0 DELETED 
 

18.0 INTELLECTUAL PROPERTY 
 

18.1 Neither Employer nor Contractor nor their personnel, agents nor any sub- 
contractor shall divulge to any one (other than persons designated by the 
party disclosing the information) any information designated in writing as 
confidential and obtained from the disclosing party during the course of 
execution of the works so long as and to the extent that the information has 
not become part of the public domain. This obligation does not apply to 
information furnished  or  made  known  to  the  recipient  of  the  information 
without restriction as to its use by third parties or which was in recipient's 
possession at the time of disclosure by the disclosing party. Upon completion 
of the works or in the event of termination pursuant to the provisions of the 
contract, Contractor shall immediately return to Employer/Consultant all 
drawings,  plans,  specifications  and  other  documents  supplied  to   the 
Contractor by or on behalf of Employer/Consultant or prepared by the 
Contractor solely for the purpose of the performance of the works, including 
all copies made thereof by the Contractor. 

 
19.0 FIRM PRICE 

 
19.1 The quoted prices shall be firm and shall not subjected to price escalation till 

the work is completed in all respects. 
 

20.0 WORKS CONTRACT 
 

20.1 The work covered under this contract shall be treated as "Works Contract". 
 

21.0 PROVIDENT FUND ACT 
 

21.1 The  Contractor  shall  strictly  comply  with  the  provisions  of  Employees 
Provident Fund Act and register themselves with RPFC before commencing 
work. The Contractor shall deposit Employees and Employers contributions to 
the RPFC every month. The Contractor shall furnish along with each running 
bill, the challan/ receipt for the payment made to the RPFC for the preceding 
months. 

 
22.0 DELETED 

 
 

23.0 TERMS OF PAYMENT 
23.1 Basis and terms of payment for making “On Account Payment” shall be as set 

out in Annexure-5 to SCC. 
 

24.0 DELETED 
 

25.0 COORDINATION WITH OTHER AGENCIES 
 

25.1 Work shall be carried out in such a manner that the work of other agencies 
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operating at the site is not hampered due to any action of the Contractor. 
Proper coordination with other agencies will be Contractor's responsibility. In 
case of any dispute, the decision of Engineer-in-Charge shall be final and 
binding on the Contractor. 

 
26.0 DELETED 

 
27.0 ROYALTY 

 
27.1 Contractor's quoted rate should include the royalty on different applicable 

items as per the prevailing Government rates.  In case, Employer is able to 
obtain the exemption of Royalty from the State Government, the contractor 
shall pass on the same to Employer for all the items involving Royalty. 

 
28.0 THE FACILITIES FOR WORKMEN 

 
28.1 Following facilities are to be ensured at all work places where workmen are 

deployed/engaged by Contractor & any other, as required by law at the time 
of execution. 

 
Arrangement of first aid 
Arrangement for clean drinking water. 
Toilets 
Canteen where tea & snacks are available 
A crèche where 10 or more women workmen are having children below the 
age of 6 years. 

 
29.0 DELETED 

 
30.0 PROJECT PLANNING, SCHEDULING AND MONITORING SYSTEM 

 
33.1 The Contractor shall follow the specifications with respect to Project Planning, 

Scheduling and Monitoring system as giving in Bidding Document. 
 

31.0 CHECKING OF LEVELS 
 

31.1 The Contractor shall be responsible for checking levels, orientation plan of all 
foundations, foundation bolts, etc., well in advance of taking up the actual 
erection work and bring to the notice of Engineer-in-Charge discrepancies, if 
any.  In case of minor variations in levels etc. the Contractor shall carry out 
the necessary rectifications to the foundations within his quoted price. 

 
31.2 The  Contractor  shall  also  be  responsible  for  checking  with  templates, 

wherever necessary,   the   disposition   of   foundation   bolts   with   the 
corresponding bases of structure and shall effect rectifications, as directed, 
within his quoted rate. 

 
32.0 STORAGE FACILITIES 

 
32.1 The Contractor shall maintain wherever required an air-conditioned room for 
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the storage of the instruments as well as for calibration and testing of the 
instruments at his own cost. The contractor shall provide these facilities with 
in the quoted price. 

 
33.0 ABNORMALLY HIGH RATED ITEMS (AHR ITEMS) 

 
33.1 Clause No. 20.0 of GCC-Works is modified to the following extent: 

 
33.2 "In items rate contract where the quoted rates for the items exceed 50% of 

the owners/ estimated rates, such items will be considered as Abnormally 
High Rates Items   (AHR) and payment of AHR items beyond the SOR 
stipulated quantities shall be made at the least of the following rates: 

 
i)        Rates as per SOR, quoted by the Contractor. 

 
ii)       Rate of the item, which shall be derived as follows: 

 
a) Based on rates of machine and labour as available from the 

contract (which includes contractor's supervision, profit, 
overheads and other expenses). 

 
b) In case rates are not available in the contract, rates will be 

calculated based on prevailing market rates of machine, 
material and labour plus 15% to cover contractor's supervision 
profit, overhead & other expenses. 

 
 

34.0 DELETED 
 

35. DELETED 
 

36. COMPUTERIZED BILLS 
 

Contractor shall submit computerized bills with duly printed GST Registration 
no. etc. 

 
 
 

37. ORDER PLACEMENT OF BOUGHT OUT ITEMS 
 

The contractor is required to place firm order for all bought out items of 
adequate quantity (including 1st lot in those cases where items are required to 
be procured in more than one lot, if so stated in SOR/ SCC) within 30 days 
from the date of placement of order, failing which owner reserves the right to 
procure the same at the risk & cost of the contractor. However the contractor 
shall always take prior approval of owner and consultant for items required to 
be procured. 

 
Further lots (for those cases where items are required to be procured in more 
than one lot, if so stated in SOR/ SCC) shall be procured after suitable period 
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so as to  ensure adequate availability of  material at  site through out the 
execution period). 

 
38. REQUIREMENTS FOR CONTRACTOR AT SITE 

 
38.1 Contractor shall establish site office in the respective areas with adequate 

facilities like tables, chairs, telephone, and computer with mailing facility etc. 
for effective communication and documentation. 

 
38.2 Contractor shall provide as and when required a wagon(s) suitable for soil 

removal, for the delivery or reinstatement materials and for the transport of 
pipe to and from site. 

 
38.3 Contractor shall supply transport for their technical staff and operatives to 

move from site to site, and to move tools and equipment from site to site, this 
vehicle will also be fitted with a tow bar suitable for the towing of a mobile air 
compressor or pipe trailer. 

 
38.4 Contractor  shall  make  appropriate  arrangements  to  ensure  that  their 

supervisor(s) are adequately mobile and can attend sites or meeting with 
BGL/ LEPL &  other authorities or  customers as  required, without any 
undue delay. 

 
38.5 Contractors shall provide cell phones to their supervisors for day to day 

communication with BHAGYANAGAR Gas/ LEPL and site representatives of 
BGL/ LEPL. 

 
38.6 The RCM/ site in-charge must be a permanent employee of the contractor 

having desired qualification and work experience, Any change in key persons 
working at site shall be informed to the Owner promptly. 

 
38.7 Owner will not allow switching/ swapping of key personnel of any contractor 

working at site from one contractor to another during the continuity of the 
contract. 

 
 
 

39. COMPLIANCE WITH LAWS 
 

39.1 The Contractor shall abide by all applicable rules, regulations, statutes, laws 
governing the performance of works in India, including but not limited to the 
following: 

 
i) Contract Labour (Regulation & Abolition) Act 1970 & the centre rules, 

1971 framed there under. 
ii) Payment of Wages Act. 
iii) Minimum Wages Act. 
iv)  Employer’s Liability Act. 
v) Factory Act. 
vi) Apprentices Act. 



 

 

 INSTRUCTIONS TO BIDDERS     

 

  

 

 
vii) Workman’s Compensation Act. 
viii) Industrial Dispute Act. 
ix) Environment Protection Act. 
x) Wild life Act. 
xi)       Maritime Act. 
xii) Any other Statute, Act, Law as may be applicable. 
xiii) PNGRB Act. 

 
 

40. NOTES TO SCHEDULE OF RATES (SOR) 
 
 
 

i)         The SOR items would be operatable as per job requirement. 
 

ii) The quantities stated in SOR are tentative and may vary considerably 
on ± side depending upon site condition, methodology adopted as per 
site requirement. The payment will be made as per actual certified 
Measurement at site and as instructed by EIC. 

 
iii) The scope as mentioned in the SOR is of indicative nature only and 

shall include all activities as detailed in the relevant clauses of the 
specifications attached and other relevant documents enclosed with 
tender. 

 
iv) Any other materials & activities not mentioned/covered in SOR , but 

otherwise  required  for  satisfactory  completion/safety  of  work  as 
defined in tender has to be supplied /done by contractor with in the 
specified schedule at no extra cost to owner. 

 
v) Contractor  shall  be  required  to  deploy  adequate  no.  of  plumbing 

teams to ensure domestic conversions expeditiously. In this regard, 
no. of independent teams shall be decided by Engineer-in-charge. 

 

 
 

41.0 Insurance 
 

All kind of Insurances including transit Insurance shall be borne & arranged 
by the bidder in line with clause no. 101 of GCC-Works. Price quoted in SOR 
shall be inclusive of this cost. Clause no. 16 of GCC-Goods, in this respect, 
shall stand superseded to this extent. 

 
42.0 PRICE REDUCTION SCHEDULE 

 

The Price reduction schedule shall be applicable as per clause no. 27 of 
GCC-Works. The Contract/order value shall exclude GST for the purpose of 
Price reduction schedule. 

 
42.1. PRS   is   the   reduction   in   the   consideration/contract   value   for   the 

goods/services covered under this contract. In case of delay in supply/ 
execution of the contract, the supplier/contractor/service provider should raise 
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invoice for reduced value as per Price Reduction Schedule Clause (PRS 
clause). If the supplier/ contractor/ service provider has raised the· invoice for 
the full value, then the supplier/contractor/service provider should issue Credit 
Note towards the applicable PRS amount with applicable taxes 

 
42.2. In such cases, if supplier/ contractor/ service provider fails to submit the 

invoice with reduced value or does not issue credit note as mentioned above, 
BHAGYANAGAR Gas will release the payment to supplier/ contractor/ service 
provider after giving the effect of the PRS clause with the corresponding 
reduction of taxes charged on vendor's invoice, to avoid delay in 
delivery/collection of material. 

 
42.3 In  case any  financial implication arises on  BHAGYANAGAR Gas  due  to 

issuance of invoice without reduction in price or non-issuance of Credit Note, 
the same shall be· to the account of supplier/ contractor/ service provider. 
BHAGYANAGAR Gas shall be entitled to deduct /setoff / recover such GST 
amount  (CGST  &  SGST/UTGST  or  IGST)  together  with  penalties  and 
interest, if any, against any amounts paid or becomes payable by 
BHAGYANAGAR Gas in future to the Supplier/Contractor under this contract 
or under any other contract. 

 
 

43.0 DIRECT PAYMENTS TO SUB-VENDORS/ SUPPORTING AGENCIES 
OF MAIN CONTRACTOR 

 

Normally, the payment is to be made to vendor/ contractor only as per 
provision of contract. During execution, in case of financial constraints, BGL 
may make direct payment to their sub-vendor/ supporting agencies as an 
exception from the amounts due to the vendors/ contractors from any of their 
bills under process upon certification by EIC subject to receipt of such request 
from the vendor/ contractor. Further, the request for direct payments to the 
sub-vendor/ sub-contractor shall be considered in performance evaluation of 
such vendor/ contractor. 

 
44.0 SUB-LETTING OF WORKS 

 

Pursuant to Clause No. 37 of GCC-Works: 
The  contractor  shall  not,  save  with  previous  consent  in  writing  of  the 
Engineer-in-charge, sublet, transfer or assign the contract or any part thereof 
or interest therein or benefit or advantage thereof in any manner whatsoever. 
Provided, nevertheless, that any such consent shall not relieve the contractor 
from any obligation, duty or responsibility under the contract. 
However, subletting of WHOLE WORKS is prohibited. Vendor/ Contractor 
shall submit undertaking to this effect along with each invoice/ bill. 

 
45.0 BONUS FOR EARLY COMPLETION 

 
The Clause 27.3 of GCC-Works for Bonus for early completion shall not be 
applicable in this Contract. 
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46. PRADHAN MANTRI SURAKSHA BIMA YOJANA (PMSBY) AND 

PRADHAN MANTRI JEEVAN JYOTI BIMA YOJANA (PMJJBY) 
 

Contractor shall ensure that all its personnel deployed under this contract 
have obtained additional insurance coverage under the Pradhan Mantri 
Suraksha Bima Yojana (PMSBY) and Pradhan Mantri Jeevan Jyoti Bima 
Yojana (PMJJBY) through the participating banks and submit the proof of 
such insurance coverage to the satisfaction of BGL. The cost of the insurance 
premium amount for both the above schemes shall be borne by the contractor 
giving evidence/proof to BGL in this respect and the Contractor shall suitably 
consider the same in their bid. 

 
Both the schemes are to be regulated continuously on yearly basis and the 
same should be renewed on each successive relevant date in subsequent 
years. 

 
 

47. FORCE MAJEURE (FOR COVID-19) 
 

Shall be as per Government of India Guide lines. 
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ANNEXURES TO SCC 
 

C O N T E N T S 
 
 
 

Annexure-1  :  Scope of Work 

Annexure-2 : Scope of Supply 

Annexure-3  :  Time Schedule 

Annexure-4  :  Measurement of Work 

Annexure-5  :  Terms of Payment 

Annexure-6  :  Quality Assurance 

Annexure-7 : Conditions for issue & reconciliation of material 
 

Annexure-8 : Construction equipment to be deployed 
 

Annexure-9 : Schedule of Labour Rate 
 

Annexure-10 : Schedule of Equipment Hourly Rental Rate 
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SCOPE OF WORK 
 
 
 

(ANNEXURE-1 TO SPECIAL CONDITIONS OF 
CONTRACT) 
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ANNEXURE-1 TO SCC 

 
1.0 SCOPE OF WORK 

 
Scope of work  shall  be  as  detailed  in  Particular  Job  Specification / Technical Vol II of 
II,  Technical Specifications, Schedule of Rates & various other parts of this Bidding 
Document. 
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SCOPE OF SUPPLY 
 
 
 

(ANNEXURE-2 TO SPECIAL CONDITIONS OF 
CONTRACT ) 
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ANNEXURE-2 TO SCC 

 
1.0 SCOPE OF SUPPLY 

 
1.1 Owner’s Scope of Supply (Free Issue Item) 

 
Owner’s scope of supply shall be as specified in Particular Job Specification, 
Technical Specifications, Schedule of Rates & various other parts of the Bidding 
Document. 

 
In  order  to  speed  up  the  project  Free  Issue  Materials  shall  be  issued  to  the 
Contractor from the designated store(s) of BHAGYANAGAR Gas Ltd. Contractor 
shall be responsible for lifting the free issue materials from Owner’s storage point(s) 
and transporting the same to work site(s) at his own cost. 

 
Conditions for Issue and Reconciliation of Materials shall be as per Document 
enclosed as Annexure-7 to Special Conditions of Contract. 

 
1.2 Contractor’s Scope of Supply 

 
All materials except what is under Owner’s scope of supply as mentioned in Clause 
No. 1.1 above, and required for successful completion of works in all respects shall 
be supplied by the Contractor and the cost of such supply shall be deemed to have 
been included in the quoted price without any additional liability on the part of Owner. 
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TIME SCHEDULE 
 
 
 

(ANNEXURE-3 TO SPECIAL CONDITIONS OF 
CONTRACT) 
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ANNEXURE-3 TO SCC 

 
TIME SCHEDULE 

 
Name of Work Time of Completion 

 
CONSTRUCTION OF CNG MOTHER STATION AT 
HAFEEZPET IN HYDERABAD OF BHAGYANAGAR 
GAS LIMITED 
 

 
(The time schedule is inclusive of 
mobilization period) 

HYDERABAD 
04 (Four) Months 

from date of Fax of 
Acceptance (FOA)  

 
Note: 

 
1) The time of completion shall be reckoned from the date of award of contract, which 

shall be the date of issue of letter/ Fax of Intent. 
 

2) The time indicated is for completing all the works in all respects as per specifications, 
codes, drawings and instructions of Engineer-in-charge. 

 

 
 

3) It should be noted that the period of construction given above includes preparation 
of drawings , procurement and supply of materials including their inspection & 
testing, mobilization at site, construction, laying, fabrication, erection inspection, 
testing, rectification (if any), pre-commissioning, commissioning and demobilization 
works etc. complete in all respects to the entire satisfaction of Owner/ Engineer-in- 
charge. 

 

 
 
 
 
 
 

(STAMP & SIGNATURE OF BIDDER) 
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MEASUREMENT OF WORK 
 

(ANNEXURE-4 TO SPECIAL CONDITIONS OF 
CONTRACT – TECHNICAL) 
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ANNEXURE-4 TO SCC 

 
MEASUREMENT OF WORK 

 
1.0 GENERAL 

 
1.1 The mode of measurement shall be as mentioned in relevant standard specification 

incorporated in  the  Bidding  Document.    Any  other  mode  of  measurements not 
covered in above specifications shall be followed in accordance with relevant BIS 
codes/ Schedule of Rates/ Specifications etc. and/ or as decided by Engineer-in- 
charge. 

 
1.2 Payment will be made on the basis of joint measurements taken by Contractor and 

certified by Engineer-in-charge.  Measurement shall be based on “Approved for 
Construction” drawings, to be the extent that the work conforms to the drawings and 
details are adequate. 

 
1.3 Wherever work is executed based on instructions of Engineer-in-charge or details are 

not adequate in the drawings, physical measurements shall be taken by Contractor in 
the presence of Engineer-in-charge. 

 
1.4 Measurements  of  weights  shall  be  in  metric  tonnes  corrected  to  the  nearest 

Kilogram. Linear  measurements  shall  be  in  meters  corrected  to  the  nearest 
centimeters. 

 
1.5 The weights mentioned in the drawing or shipping list shall be the basis for payment. 

If  mountings for  panels etc.  are  packed separately, their  erection weights shall 
include all mountings. 

 
1.6 Welds, bolts, nuts, washers etc. shall not be measured.  Rates for structural steel 

work shall be deemed to include the same. 
 

1.7 No other payment either for temporary works connected with this Contractor for any 
other item such as weld, shims, packing plates etc. shall be made.  Such items shall 
be deemed to have been included for in the rates quoted. 

 
1.8 Measurement will be made for various items under schedule of rates on the following 

basis as indicated in the unit column. 
 

i)         Weight            :          MT or Kg 
ii)        Length            :          M (Meter) 
iii)        Number          :          No. 
iv)       Volume           :          Cu.M 
v)        Area               :          Sq.M 
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TERMS OF PAYMENT 
 

(ANNEXURE-5 TO SPECIAL CONDITIONS OF 
CONTRACT) 
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ANNEXURE-5 TO SCC 

 
1.0 TERMS OF PAYMENT  

1.1 Advance 

1.1.1 The Owner will not pay any advance in any circumstances. 

1.2 The Payment terms shall be as follows: 

The CONTRACTOR shall  raise the RA bill on monthly basis and payment shall be made as per the 
following terms: 

1.2.1 CIVIL / STRUCTURAL WORK 
 

a) 80% payment shall be released on Pro-Rata basis against submission of RA bill with GST and other 
requisite document duly certified by Engineer-In-Charge. 

b) 10% on completion of all the work and Certificate by Engineer-In -Charge 
c) Balance 10% on contract closure and submission of all documents as per contract. 

 
1.2.2 MECHANICAL/ ELECTRICAL WORKS 

 
a) 80 % on Supply, fabrication, installation and testing with other requisite document duly certified by  Engineer-

In-Charge. 
  
b) 10% on completion of all work and Certificate by Engineer-In -Charge 
 
c)  Balance 10% on contract closure and submission of all documents as per contract. 
 
1.2.3 PAYMENT METHODOLOGY  
 
a) The contractor shall raise GST invoices on monthly basis. Bidder shall enclose all relevant documents as per 

check list issued by BGL including during kick off meeting. 
 
b)  The payments to the Contractor will be released within a period of 15 days from the date of receipt of the 

complete invoice as per the terms and conditions of the Contract. 
 
c)  Employer will release payment through e-payments only as detailed in the Bidding Document. 
 
d)  Further break-up of Lump-sum Prices, if deemed necessary for any progressive payment of individual item 

may be mutually arrived at between Engineer-in-Charge and the Contractor. 
 
e)  All payments against running bills are advance against the work and shall not be taken as final acceptance of 

work / measurement carried out till the final bill. 
 
1.2.4 PAYING AUTHORITY: 

  In charge- Finance 
BGL-HO, Hyderabad.  
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QUALITY ASSURANCE 
 

(ANNEXURE-6 TO SPECIAL CONDITIONS OF 
CONTRACT) 

 
(For details- Refer our Technical Specification enclosed in Vol.-II of tender 

document.) 
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CONDITIONS FOR ISSUE AND RECONCILIATION 
OF MATERIAL 

 
 

(ANNEXURE-7 TO SPECIAL CONDITIONS OF CONTRACT) 
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ANNEXURE-7 TO SCC 

 
1.0 CONDITIONS FOR ISSUE OF MATERIALS 

 
Whenever any material is issued by Owner, following conditions for issue of 
material in addition to other conditions specified in the contract shall be 
applicable. 

 
1.1 Necessary indents will have to be raised by the Contractor as per procedure laid 

down by the Engineer-in-charge from time to time, when he requires the above 
material for incorporation in permanent works. 

 
1.2 Materials will be issued only for permanent works and not for temporary works, 

enabling works etc. unless specifically approved by the Engineer-in-charge and 
the same shall not be taken into account for the purpose of materials 
reconciliation. 

 
1.3 The contractor shall beer all other cost including lifting, carting from issue points 

to work site/ contractor’s store, custody and handling etc. and return of surplus/ 
serviceable scrap materials to Owner’s storage points to be designated by the 
Engineer-in-charge etc.   No separate payment for such expenditure will be 
made. 

 
1.4 No material shall be allowed to be taken outside the plant without a gate pass. 

 
1.5 The contractor shall be responsible for proper storage, preservation and watch 

& ward of the materials. 
 

1.6 Reconciliation of Owner supplied materials 
 

1.6.1               Every month, the contractor shall submit an account for all materials issued by 
Owner in the proforma prescribed by the Engineer-in-charge. On completion of 
the work the contractor shall submit “Material Appropriation Statement” for all 
materials issued by the Owner in the proforma prescribed by the Engineer-in- 
charge. 

 
Waste materials like part lengths of pipes and other partly used items are the 
property of BHAGYANAGAR GAS LTD. and must be returned to the store with 
the appreciate documentation so that they can be considered as part of the 
material reconciliation. 

 
* In case supplied by Owner 
Unaccountable wastage/ scrap shall be at actual as per site assessment subject 
to maximum as stated above. 

 
The percentage allowance shall be accounted on the basis of final 
measurement book. 

 
1.6.2               All unused, scrap materials and salvageable materials shall be the property of 

the Owner and shall be returned by the Contractor category-wise at his cost to 
the Owner’s designated store yard(s).  In case the Contractor fails to do so/ or 
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exceeds the limits of allowances specified above for scrap/ serviceable 
materials, then recovery for such quantities not returned as well as returned in 
excess of permitted limit by the Contractor will be done at the penal rate i.e. 
125% of landed cost at the time of final bill/ closing of contract by Engineer-in- 
charge shall be effected from the Contractor’s bill(s) or from any other dues of 
the Contractor to the Owner. Contractor shall be responsible for the adjustment/ 
weighment/ measurement of the surplus materials to be returned to the store. 
Contractor shall also be responsible for suitable segregation of returned 
materials into separate stacks of serviceable and scrap materials. 

 
1.6.3 Wherever certain material is covered under Contractor’s scope of supply 

whether part or in full for any item of work covered under SOR, no allowance 
towards wastage/ scrap etc. shall be accounted for during execution stage. 
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CONSTRUCTION EQUIPMENT TO BE DEPLOYED 
 

 
 

(ANNEXURE-8 TO SPECIAL CONDITIONS OF CONTRACT) 
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ANNEXURE-8 

 CONSTRUCTION EQUIPMENT TO BE DEPLOYED 
 
 

Sl. 
No. 

Description of Item Minimum Qty. to 
be Deployed*for 

each city 
i. Electro-fusion machine with Bar Code and control box with leads 2 
ii. Moling Equipment As and when 

required 
iii. PE Squeeze Tools for all diameter Pipes 2 
iv. Universal pipe scrapper 20mm, 32mm / hand scrappers for all 

diameters 
4 

v. Tapping tools for PE service tees 2 sets of all size 
vi. PE pipe cutter/ Guillotine for all diameters 3 
vii. Gas detection equipment, wherever required As and when 

required 

viii. Cable and pipe locator As and when 
required 

ix. PE closure plugs/ test ends for 20mm / 32mm pipes As required 
x. Towing heads As required 
xi. Pipe alignment clamps, jointing of elbow, tee, top loading clamps for 

top tee 
4 

xii. Pipe straightners, re-rounding tools of all pipe sizes 3 
xiii. Jumping Jack compactor As and when 

required 
xiv. Roller for asphalting As and when 

required 
xv. Water tanker As and when 

required 
xvi. Hammer Drill 3 
xvii. Portable Power Generator a) 5 kVA 

b) 3 kVA 
2 
2 

xviii. Piston Drill 2 Gangs 

xix. Conversion Kit 2 Gangs as 
required 

xx. Pneumatic Test Pumps 2 
xxi. Die sets for thread preparation 2 per gang 
xxii. Soldier Torch 2 
xxiii. Cleaning pads 6 
xxiv. Cleaning Brush 6 
xxv. Lacquer and thinner As Required 
xxvi. Safety Harness equipments with descent control 2 
xxvii. Calibrated Pressure Gauge (0-6 Bar) 6 
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Notes: 
 

1. Any other equipment required for completion of pipeline laying work but not specifically 
mentioned hereinabove, shall be deployed by contractor without any additional cost to Owner. 
Contractor shall deploy above mentioned equipments in good working condition. 

 
2. Mobilization shall be considered complete only after equipments having quantity specifically 

mentioned hereinabove (in the min. qty. to be deployed column), are made available at site in 
good working condition as verified by EIC. 

 
*)         Number of equipment indicated hereinabove   is a  minimum requirement, however for 

completion of job, if additional equipment is required, same shall be deployed by the 
contractor at site without any additional cost to Owner. 

 
 
 
 
 
 

(SIGNATURE OF BIDDER) 
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SCHEDULE OF LABOUR RATES 
 

(ANNEXURE-9TO SPECIAL CONDITIONS OF CONTRACT) 
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ANNEXURE –9 to SCC 
 

SCHEDULE OF LABOUR RATES 
(FOR EXTRA WORKS) 

 

 
 

 
Sl. 

 
Classification 

 
Rates in INR for 8 hours 

 
Rate per Hour for 

No. Personnel  OT, Sunday & Holiday 

 
Standard Time (Rs) In Rs 

 
 
1. 

 
Engineer 

 
1500/- 

 
650 

2. Surveyor Foreman 1200/- 430 
3. Pipe Fitter 750/- 150 
4. Pipe Welder 750/- 150 
5. Gas Cutter 700/- 170 
6. Grinder 700/- 170 
7. Mason 520/- 120 
8. Plumber 500/- 120 
9. Carpenter 500/- 130 
10. Painter 500/- 120 
11. Electrician 600/- 150 
12. Cable Jointer 780/- 190 
13. Instrument Technician 1000/- 190 
14. Rigger 400/- 110 
15. Watchman/Helper 350/- 80 
16. Concrete Mixer Operator 350/- 80 
17. Heavy Machine Operator 700/- 170 
18. Fusion Operation/ Jointer 500 120 
19. Civil labour 450 60 

 
 
 

(SIGNATURE OF BIDDER) 
 

NOTES:- 
 

Above rates are final and Tenderer is to sign only without deviation. 
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EQUIPMENT HOURLY RENTAL RATES 
FOR EXTRA WORKS 

 
(ANNEXURE-10 TO SPECIAL CONDITIONS OF CONTRACT) 
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ANNEXURE-
10 TO SCC 

 
 

EQUIPMENT HOURLY RENTAL RATES FOR EXTRA WORKS 
 

 
 

-------------------------------------------------------------------------------------------- 
SL.  DESCRIPTION OF HOURLY RENTAL 
RATES FOR NO.  EQUIPMENT EXTRA WORKS 
INCLUDING 

CONSUMABLES 
 

 
1) 

 
Excavator/ JCB 

 
Rs. 1000/- 

2) Moling machine Rs. 600/- 
3) Compressors 210 CFM Rs. 1500/- 
4) Dewatering Pumps Rs. 600/- 
5) Fusion Jointing Machine Rs. 900/- 
6) Power generators (5KVA) Rs. 250/- 
7) Gas cutting set with cylinders Rs. 150/- 
8) Trucks (small) Rs. 400/- 
9) Car/Jeep Rs. 200/- 
10) Tripod with 5 Tons Chain Pulley Block Rs. 300/- 
11) Tractor Compressor Rs. 600/- 
--------------------------------------------------------------------------------------------------------------- 
NOTES:- 

 
1)  Rates are final and Tenderer is to sign only without deviation. 
2)  In case of foreign bidder, Conversion rate applicable on one day prior to price 
bid 

Opening date published by the State Bank of India will be considered. 
3)  Rates are inclusive of operators / drivers as applicable 
4)  Rates are inclusive of contractor’s overhead & profit 
5)  The recovery rate shall be the rates provided above plus 20% 

 
 
 
 

 (SIGNATURE OF BIDDER) 
  

 


