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BID DOCUMENT NO: BGL/607/2023-24        Date: 02.03.2024 

 

To, 

 

Item  :  LAYING OF UNDERGROUND PE PIPELINES AND 

ABOVEGROUND GI INSTALLATIONS INCLUDING LAST 

MILE CONNECTIVITY AT CONSUMER END AT 

HYDERABAD GA  

 

Availability of documents           :         www.bglgas.com. 

on website 

 

Due Date & Time           : On or before 11.03.2024, 1500 hrs. (IST) 

of submission of bid 

 

Date & Time for Opening             : 11.03.2024 at 1600 hrs (IST) 

Un-Priced Bids 

 

Pre- bid meeting                                : 04.03.2023 at 1400 Hrs (IST) Through Online mode. 

Pre-Bid meeting link                          :  

 

https://teams.microsoft.com/l/meetup-

join/19%3ameeting_ODdmYTU2NzctNTljYi00NDY3LWI1MTEtODllMTE5YWYwMTEx%40thread.v2

/0?context=%7b%22Tid%22%3a%2250a019e9-f51c-45f9-a5c7-

3bd4fd3ee6e7%22%2c%22Oid%22%3a%22961e55ab-9cbb-445a-ae06-dfdee4bb9833%22%7d 

Meeting ID: 441 979 680 89 

Passcode: FVsaXj 

 

Address            : Bhagyanagar Gas Limited 

    2nd Floor, TSIDC Building 

     Parishram Bhavan 

     Basheer Bagh, 

     Hyderabad-500 004 

     Ph No.: 040-23236983 /9502022211 

     Fax No.: 040-23235081 

     E-mail: pradeep.yadav@bglgas.com 

 

Contact Person   :  Pradeep Kumar Yadav 

Manager (C&P) 

                                                 e-mail: pradeep.yadav@bglgas.com/cnp@bglgas.com 

 

Validity of Offer                 : Minimum 03 months from the due date of submission of offer 

https://teams.microsoft.com/l/meetup-join/19%3ameeting_ODdmYTU2NzctNTljYi00NDY3LWI1MTEtODllMTE5YWYwMTEx%40thread.v2/0?context=%7b%22Tid%22%3a%2250a019e9-f51c-45f9-a5c7-3bd4fd3ee6e7%22%2c%22Oid%22%3a%22961e55ab-9cbb-445a-ae06-dfdee4bb9833%22%7d
https://teams.microsoft.com/l/meetup-join/19%3ameeting_ODdmYTU2NzctNTljYi00NDY3LWI1MTEtODllMTE5YWYwMTEx%40thread.v2/0?context=%7b%22Tid%22%3a%2250a019e9-f51c-45f9-a5c7-3bd4fd3ee6e7%22%2c%22Oid%22%3a%22961e55ab-9cbb-445a-ae06-dfdee4bb9833%22%7d
https://teams.microsoft.com/l/meetup-join/19%3ameeting_ODdmYTU2NzctNTljYi00NDY3LWI1MTEtODllMTE5YWYwMTEx%40thread.v2/0?context=%7b%22Tid%22%3a%2250a019e9-f51c-45f9-a5c7-3bd4fd3ee6e7%22%2c%22Oid%22%3a%22961e55ab-9cbb-445a-ae06-dfdee4bb9833%22%7d
https://teams.microsoft.com/l/meetup-join/19%3ameeting_ODdmYTU2NzctNTljYi00NDY3LWI1MTEtODllMTE5YWYwMTEx%40thread.v2/0?context=%7b%22Tid%22%3a%2250a019e9-f51c-45f9-a5c7-3bd4fd3ee6e7%22%2c%22Oid%22%3a%22961e55ab-9cbb-445a-ae06-dfdee4bb9833%22%7d
mailto:pradeep.yadav@bglgas.com/cnp@bglgas.com
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BID SECURITY DETAILS : 

a) Bid Security Amount        : Rs. 6,88,741/- (Rupees Six Lakhs Eighty Eight Thousand Seven Hundred  

                                                   and Forty one Only) 

b) Validity                             : Minimum five months For Bank Guarantee or 3 Months 

                                    for DD from the due date of submission of offer.  

c) Mode   : Either in form of Account payee Demand Draft in favor of 

‘Bhagyanagar Gas Limited’, payable at Hyderabad, Telangana    state of 

India. 

Or 

                     In form of Bank Guarantee as detailed in tender document. 

Or 

         Through Online mode to BGL account 

Or 

In form of Account payee Cheque as detailed in tender document. 

Or 

       A letter of credit as detailed in tender documents.  

 

Note:  

 

CORRIGENDA, ADDENDA, CLARIFICATIONS ETC. IF ANY TO THE ABOVE WILL 

BE HOSTED ONLY IN BGL WEBSITE. BIDDERS SHOULD REGULARLY VISIT THE 

WEBSITE TO KEEP THEMSELVES UPDATED. 

 

PLEASE ENSURE THAT ALL THE DOCUMENTS SHOULD BE SIGNED & STAMPED.  

PHYSICAL/HARD COPY TO BE SUBMITTED TO BELOW BHAGYANAGAR GAS 

LIMITED HEAD OFFICE ADDRESS  BY 11.03.2024 

 

Bhagyanagar Gas Limited 
    2nd Floor, TSIDC Building 

     Parishram Bhavan 

     Basheer Bagh, 

     Hyderabad-500 004 

     Ph No.: 040-23236983 /9502022211 

     Fax No.: 040-23235081 

     E-mail: pradeep.yadav@bglgas.com 
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Gentlemen, 

1.0 Bhagyanagar Gas Limited (BGL) is a joint venture of M/s. GAIL (India) Limited and 

M/s. Hindustan Petroleum Corporation Limited (HPCL) and operating CNG & City Gas 

Distribution in the states of Telangana and Andhra Pradesh. 

  

2.0 Limited Tender under Two-Bid System are invited for LAYING OF UNDERGROUND PE 

PIPELINES AND ABOVEGROUND GI INSTALLATIONS INCLUDING LAST MILE 

CONNECTIVITY AT CONSUMER END AT HYDERABAD GA 

 

4.0 EVALUATION BASIS  
 

Bidder shall quote the rates as per ‘Schedule of Rates’ of this tender. Please note that Owner intents 

to evaluate on estimated quantity basis and finalize the tender on the basis of overall minimum cost 

to BGL to L-1 party and L-1 rate matched vendors.   
 

The prices once quoted by the bidder shall not be allowed for any subsequent price 

revision/adjustments at his own.  As such, bidders are advised to ensure that their offer is on single 

bidder responsibility basis is complete as per scope of work/supply as specified in Bid Document.      
 

5.0 Bidder shall ensure that Bid Security having a validity of 1 months from the bid due date, must 

accompany the offer. Offer, if not accompanied with Bid Security, shall liable to be rejected.  
 

6.0 Bids complete in all respects should reach on or before the BID DUE DATE AND TIME. 

 Fax/Telex/Telegraphic/ E-Mail bids shall be rejected. 

 

7.0       Bidder to submit all the pages signed and sealed with Power of Attorney of person who signed the 

Bid Document. 

 

8.0       Bidder to fill/Submit all the forms and formats mentioned in this Bid Document 

 

9.0 Bhagyanagar Gas Limited (BGL) reserves the right to reject any or all the bid received, at its 

discretion without assigning any reason, whatsoever.     
 

10.0 The following documents in addition to be  Submitted to BGL head office within the Due Date & 

Time of Bid Submission: 

i) EMD/Bid Security (if applicable) / undertaking letter 

[Note: Submission of original is not applicable for online banking transaction] 

ii) Power of Attorney 
 

11.0  BIDDER IS ADVISED TO QUOTE STRICTLY AS PER TERMS AND CONDITIONS OF 

TENDER DOCUMENT AND NOT TO STIPULATE ANY DEVIATION / EXCEPTIONS. 

BIDDER MAY NOTE THAT TECHNICAL OR COMMERCIAL CLARIFICATIONS 

NORMALLY WILL NOT BE SOUGHT FOR AFTER THE RECEIPT OF THE BIDS.  

BIDDERS ARE ADVISED IN THEIR OWN INTEREST TO ADHERE TO ALL THE 

TECHNICAL AND COMMERCIAL CONDITIONS AS PER BID DOCUMENT. 

HOWEVER, BGL RESERVES THE RIGHT TO ACCEPT ANY DEVIATION WITH 

APPROPRIATE COMMERCIAL LOADING IN THE BEST INTEREST OF THE 
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PROJECT. 

 

12.0 PLEASE ACKNOWLEDGE THE RECEIPT OF THE BID DOCUMENT AND CONFIRM YOUR 

INTENTION TO QUOTE OR NOT IMMEDIATELY.  IN CASE YOUR ARE NOT INTENDING 

TO QUOTE THEN PLEASE GIVE REASONS AND ALSO PLEASE RETURN THE TENDER 

DOCUMENT TO US. 

 

13.0 Bidder, if so desired, may seek clarification on the tender document. Any request to this effect 

should positively reach before 2 days of due date of submission of bid on the following address:- 
 

Bhagyanagar Gas Limited 

    2nd Floor, TSIDC Building 

     Parishram Bhavan 

     Basheer Bagh, 

     Hyderabad-500 004 

     Ph No.: 040-23236983 /9502022211 

     Fax No.: 040-23235081 

     E-mail: pradeep.yadav@bglgas.com 

 

Please specify Bid Document Number in all your correspondence. 

 

THIS IS NOT AN ORDER 

             Yours faithfully, 

 FOR AND ON BEHALF OF  

M/s Bhagyanagar Gas Limited  

 

                  

 

 (Pradeep Kumar Yadav) 

Manager(C & P) 

 

 

                                                                   

All the supporting documents required as per tender 

requirement are to be filed properly. No loose papers or 

attachments are allowed or entertained. 
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BID EVALUATION CRITERIA (BEC) 
1. TECHNICAL CRITERIA 

 
The bidder should have executed at least one single work order of minimum value of                  Rs. 44.15 
Lakhs for laying of MDPE pipeline network  or MDPE and GI piping including last mile stone connectivity for 
Piped Natural Gas (PNG) network for a city gas distribution company in the preceding 7 (seven) years 
reckoned from the bid due date. 

  
i)  A Job executed by a Bidder for its own plant/ project cannot be considered as experience for the 

purpose of meeting BEC of the tender. However, jobs executed for Subsidiary/Fellow subsidiary / Holding 
company will be considered as experience for the purpose of meeting BEC subject to submission of tax 
paid invoice (s) duly certified by Statutory Auditor of the Bidder towards payments of statutory tax in 
support of the job executed for Subsidiary/Fellow subsidiary/ Holding company. Such Bidders to submit 
these documents in addition to the documents specified to meet BEC. 

 
A) Documents/Documentary Evidence required to be provided by participating bidder along with the un-
priced bid to qualify technical BEC: 
 

In support of technical BEC , bidder must submit the detailed work order & completion certificate mentioning 
required details from end user/owner, duly self-certified and attested by “CHARTERED ENGINEER” AND 
“NOTARY PUBLIC” with legible stamp.  
Similarly, completion  certificate must clearly indicate reference to relevant work order, Actual value of executed 
work, and Actual date of completion.  

Note: -The completion certificate/Execution Certificate should clearly mention: - 

 a) Full Address of Client, officer-issuing certificate.  

b) Reference of relevant work order.  
c) Actual value of awarded work.  
d) Actual value of executed work.  

e) Date of actual completion, successful execution of works.  
2. FINANCIAL CRITERIA: 
 

      1. Annual Turnover: 

The minimum annual turnover achieved by the bidder as per their audited financial results in 

any one of the last three preceding financial years i.e., FY 2020-21, FY2021-22 & FY2022-23 

shall be Rs. 147 lac . 

2.  Net worth: 

Net worth of the bidder should be positive as per audited financial results of the immediate 

preceding financial year. 

 

3. Working Capital: 

The minimum working capital of the bidder as per audited financial results of the immediate 

preceding financial year (i.e., FY2022-23 ) shall be Rs. 29.43 lac . 
(B) Documents/Documentary Evidence required to be provided by participating bidder along with the 
un-priced bid to qualify financial BEC: 
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TURNOVER:  
Bidder(s) must upload copy of Audited financial statement Balance sheet and Profit & Loss account 

statement of all the three (3) preceding Financial Year(s), i.e. FY: 2022-23, 2021-22 and 2020-21 duly 

certified / Attested by CHARTERED ACCOUNTANT and NOTARY PUBLIC with legible stamp.  

(NET WORTH) and (WORKING CAPITAL):  
The bidder must upload (for Net worth and Working capital criteria), Audited financial statement 

Balance sheet and Profit & Loss account statement for the preceding Audited financial year i.e. FY: 

2022-23 only which will be considered for evaluation.  

(a) Bidder(s) must submit the Details of financial capability of bidder” duly signed and stamped by 

CHARTERED ACCOUNTANT only as per  

 
(b) If the bidder’s working capital is negative or inadequate, the bidder shall submit a letter from their bank 

having net worth not less than Rs.100 crores (or equivalent in USD), confirming the availability of line 

of credit for working capital amount mentioned herein above.  

 

The line of credit letter from bank to be submitted strictly as per format at F---. Declaration 

Letter/Certificate for line of credit due to short fall of working capital shall be from single bank only. 

Letters from multiple banks shall not be applicable. However, banking syndicate will also be acceptable 

wherein a group of banks can jointly provide line of credit to the bidder. The bank shall be required to 

issue the letter for declaration/ certificate of line of credit on their letter head along with the contact 

details of the issuing authority like email id, contact number etc. 

 
(c) Any shortfall information / documents on the Audited Annual Report / Financial Statement of the 

Bidder and/or line of credit for working capital issued on or before the final bid due date will only be 

sought against Commercial queries (CQs).  Any information/ documents issued post final bid due date 

shall not be considered for evaluation. 
 
Note:  

(I) Only documents (Work Order, Completion certificate, Execution Certificate etc.) which have 
been referred/ specified in the bid shall be considered in reply to queries during evaluation of 
Bids.  
 
 

4.0 EVALUATION METHODOLOGY 
 

1.0 The below evaluation / distribution methodology will be considered for evaluation and awarding 
purpose: 

 
  
a) Evaluation shall be done  on overall % quoted as on the Schedule of Rates published including GST on overall 
least cost basis to Owner. Estimated quantities, item-wise rates (inclusive of all taxes and duties excluding GST) 
and total estimated price is indicated in the Schedule of Rates. Bidders are required to mention “INCREASE” OR “ 
DECREASE” and quote % age in figure as well as in words in the requisite cells in the Summary Sheet by which 
total estimated price shall be increased or decreased (- 20% to + 10% uniformly on all SOR items) along with 
loading of GST quoted in the summary sheet to arrive at bidder’s price   The ranking of bidders (L-1, L-2, L3….) 
shall be determined as per the bidder’s quoted price (arrived after applying quoted % age increase or decrease on 
total estimated price) in ascending order. In case of tie ie. more than one bidder quotes the same price, the rank 
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will be decided based on the turnover of last audited financial year. As an example, in case two bidders become 
L1, bidder having higher turnover in last audited financial year will be considered as L-1 and other bidder will be L-
2. 
 
b)  AWARD METHODOLOGY 
      L1 price will be offered for percentage price matching to eligible bidders in the ascending order. After matching 
L1 bidder price Award will be made under      
       
       Hyderabad G.A :- Award will be distributed to 03 bidders (L1- 50% , L2- 30% ,L3- 20%) 
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(To be pasted on the envelope containing EMD / Bid Security ,Power of Attorney & Price Bid)) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

DO NOT OPEN-THIS IS A QUOTATION 

 
 

CLIENT    :  BHAGYANAGAR GAS LIMITED   

 
 

BID DOCUMENT NO :  BGL/607/2023-24 

 
 

     ITEM                            :        LAYING OF UNDERGROUND PE 

PIPELINESAND ABOVEGROUND GI 
INSTALLATIONS INCLUDING LAST MILE 

CONNECTIVITY AT CONSUMER END AT 

HYDERABAD GA 

 

DUE DATE & TIME       :       11.03.2024 at 1500 HRS (IST) 

 

       TO 
M/s Bhagyanagar Gas Limited   

2nd Floor, TSIDC Building 

Parishram Bhavan,  
Basheer Bagh, Hyderabad,  

Telangana - 500004 

Ph No.:  +91-040- 23236983 
Fax No.: +91-040- 23245081  

            

   
      Kind Attn:  Pradeep Kumar Yadav 

        Manager (C&P) 

 

NAME: 
 

ADDRESS  
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SECTION- 3 
 

INSTRUCTIONS TO BIDDERS (ITB) 
 
ARTICLE - 1:  COST OF BIDDING 
 

1.1 The bidder shall bear all costs associated with the preparation and submission of the bid, and BGL will in no 
case, be responsible or liable for these costs, regardless of the conduct or outcome of the bidding process. 

 

ARTICLE - 2:  BID DOCUMENT 
 

2.1 BID document is on two volumes i.e. Volume – I  &Volume – II 
 

2.2 The bidder is expected to examine all instructions, forms, terms and specifications in the bid document.  The 

Bidding Documents together with all its attachments thereto, shall be considered to be read, understood and  

accepted by the bidders, unless deviations are specifically stated seriatim by the bidder. The deviation (if 
any) is to be indicated separately. Failure to furnish all information required by the  bidding documents or 

submission of a bid not substantially responsive to the bidding documents in every respect will be at bidder’s 

risk and may result in the rejection of his bid. Bidder must return the Agreed Terms and Conditions (as 
applicable), duly filled in, along with the bid. 

 

2.3 The services required, bidding procedure and Contract Terms are prescribed in the BID Document. The BID 

Document includes:  

A) VOLUME – I 

B) VOLUME – II 
 

ARTICLE - 3:  CLARIFICATION ON BID DOCUMENT 
 

As stated in ‘Request for Quotation’ 
 

ARTICLE - 4:  AMENDMENT OF BID DOCUMENT 
 

4.1 The OWNER may, for any reason, whether at its own initiative or in response to a clarification requested by 

a prospective bidder, modify the bidding documents. 
 

4.2 The amendment will be notified in writing or by fax, e-mail to all prospective bidders who have received the 
bidding documents and fill form of Bid Document and will be binding on them. 

 

4.3 In order to afford prospective bidders, to take the amendment into account in preparing their bids, the 

OWNER may, at its discretion, extend the bid due date. 
 

ARTICLE - 5: LANGUAGE OF BID 
 

5.1 The bid prepared by the bidder and all correspondence/drawings and documents relating to the bid exchanged 

by bidder and the OWNER shall be written in English language. Provided that any printed literature furnished 
by the bidder may be written in another language so long as accompanied by an ENGLISH translation, in 

which case, for the  purpose  of  interpretation  of  the  bid,  the  ENGLISH  translation  shall Govern.  Metric 

measurement system shall be applied. 
 

ARTICLE- 6:  DOCUMENTS COMPRISING THE BID /OFFER BY BIDDER. 
 

6.1 Each page of offer shall be signed & stamped by the bidder. Each format provided in the bid document shall be 

completely filled.   

6.2 The Bidder shall be have experience as mentioned in Evaluation Criteria. Bidder shall submit Work 

Orders along with completion certificates or proof of completion like Tax Invoice copies  etc. to be submitted. 
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6.3 Bidder must have all statutory registration copies like PF, GST Prov. ID etc. and to be submitted 

along with BID document.  
 

6.4 The offer/bid prepared by the bidder shall necessary comprise the following: 

a. Copies  of  documents  defining  the  constitution  or  legal  status,  place  of registration  and  principal  
place  of  business  of  the  Company  or  firm  or partnership. 

b. Details of the experience on works of similar nature executed during the last 7 (seven) calendar years. 

Copy of work order & completion certificate should be enclosed with the bid. 

c. Duly signed & stamped original BID document. 
d. Confirmation that bidder is not banned by any Government organization / Government 

Undertaking from quoting. 

e. Any other information / details required as per bid document 
f. Any other information/ detail bidder may like to enclosed 

 

All the supporting documents required as per tender requirement are to be filed properly. No loose papers or 
attachments are allowed or entertained. 
 

ARTICLE - 7:  Deleted 
 

ARTICLE – 8: BID (Bid)  PRICES 

8.1 The prices quoted by the Bidders will be inclusive of all taxes, duties, levies, royalties, rights for usage / 

obligation of proprietary tools and price implication due to terms and conditions of the bid document. It is 

the responsibility of the bidder to ascertain and verify the applicable taxes/ levies and quoted accordingly.  

8.2 The bidder shall indicate on the appropriate ‘Schedule of Rates’ attached to these documents ‘Unit Prices & 

Total Bid Prices’ offered to supply under the contract. 

8.3 Prices shall be quoted, in the prescribed ‘Schedule of Rates’ separately for each item of scope of work. 

8.4 The  total  price  quoted  shall  be  inclusive  as  dealt  in  various  sections  of  the  bid document.  Prices  

will  be  quoted  in  strict  compliance  to  the  format  given  in  the Schedule of rates. 

8.5 Prices  quoted  by  the  bidder  shall  be  firm  (except  statutory  variation  as  per  bid stipulation) and fixed 

during the bidder’s Performance of the contract. 

8.6 Prices shall be written both in words and figures. 

8.7 Prices indicated in the price schedule shall be entered in the following manner along with other relevant 

information: 

8.7.1 Prices shall be quoted as per SOR and shall include: 

i) Ex-works basis 

ii) Price packing & forwarding.  
iii) Goods & Service Tax  

v) Octroi 

vi) Other taxes, duty levies if any 

vii) Freight charges on door delivery basis.  
viii) Total cost 

ix) Third party inspection charges 

x) Installation/ commissioning charges (if applicable) 
xi) Any other charges 

 

Bidders shall furnish separately the above such details against each quoted items in SOR. 
 

8.7.2 Void 



 

BHAGYANAGAR GAS 
LIMITED 

LAST MILE CONNECTIVITY WORK OF GI PIPING & MDPE 
INSTALLATION FOR PNG IN HYDERABAD CITY.                                                                             

Bid Document No. BGL/607/2023-24 

VOLUME  
I OF II 

 

( S i g n  &  S t a m p )                                                 P a g e  15 | 132 
 

 

8.7.3 All services to be provided by the bidder shall be inclusive of the following: 
 

a) The charges for stevedoring, port & customs clearance, taking custody from Owner against indemnity 

bond, packing & forwarding, handling and transportation for all goods to site(s). 

b)  Cost of all services required as per scope of work including unloading, handling, storage   at   site,    

c)   All taxes, duties & levies etc.  including works  contract  tax  &  service  tax  as applicable 

d)  All other financial implication to complete the ‘Scope of Work’ complete in all respect. 

8.7.4 Firm Prices except for statutory variation in taxes and duties 
 

Prices quoted by the bidder, shall remain firm and fixed and valid until completion of the Contract  

Performance and  will  not  be  subject  to  variation  on any account except for statutory variation in taxes 

and duties occurring during schedule delivery period of the contract. 
 

8.7.5 VOID 
 

ARTICLE - 9: Deleted 
 

ARTICLE - 10: PERIOD OF VALIDITY OF BIDS 
 

10.1 Bids shall be kept valid for 30 Days from the final bid due date. A bid valid for a shorter period may be 

rejected by the OWNER as non-responsive. 
 

The bidder shall not be entitled during the aforesaid period of bid validity, without the consent in writing of 

the OWNER to revoke or cancel its Bid or to vary the Bid given or any term thereof. In case of Bidder 

revoking or canceling its Bid or varying any terms in regard thereof without the consent of the Owner in 
writing, the Owner shall forfeit the Bid security furnished by Bidder. 

 

10.2 Notwithstanding para just above, the OWNER may solicit the bidders’ consent to an extension of the period 

of bid validity. The request and the responses thereto shall be made in writing by fax, or e-mail. The bid 

security provided shall also be accordingly extended. A bidder granting the request will neither be required 
nor permitted to modify its bid, while confirming extension of bid validity.  A bidder may refuse the request 

without forfeiture of its bid security. 
 

ARTICLE - 11: FORMAT AND SIGNING OF BID 
 

11.1 The bidder shall prepare required number of copies of the bid, clearly marking each “Original Bid” and 

“Copy number of Bid” as appropriate. In the event of any discrepancy between them, the original shall 

govern. 
 

ARTICLE - 12: PREPARATION & SUBMISSION OF BIDS 
 

12.1 One  set  of  Bid  Document  including  Bid  form  shall  be  issued  to  the  Bidder. Documents in required 

number as mentioned in the Bid document shall be submitted along with the bid by the Bidder. 
 

12.2 Addenda/Corrigenda to this Bid document, if issued, must be signed and submitted along with the Bid 
Document. 

 

12.3 Bidders are advised to submit quotations based strictly on the terms & conditions and specifications contained 

in the Bid Document and not to stipulate any deviations. 
 

12.4 Each bidder shall submit only one bid. A bidder who submits more than one bid will be rejected. Alternative 

bids will not be accepted. 
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These BID shall be completely identical in all respects including enclosures and shall be enclosed in separately sealed 
envelope duly superscribed with BID No., Item Details, Bid due date & time etc. and “UNPRICE BID - DO NOT 

OPEN”. The envelope shall also indicate the name and address of the bidder. 
 

12.5.4The envelopes containing BID should be enclosed in a larger envelope duly sealed and pasted with enclosed 

CUT OUT SLIP and bear the name and address of the Bidder. Bid Document no., item detail, bid due date 
& time and duly superscribed “BID – DO NOT OPEN” and addressed to :- 

 

     Bhagyanagar Gas Limited 

     2nd Floor, TSIDC Building 

     Parishram Bhavan 

     Basheer Bagh, 
     Hyderabad-500 004 

     Ph No.: 040-23236983 /9502022211 

     Fax No.: 040-23235081 
     E-mail: pradeep.yadav@bglgas.com     

   

12.6 All the copies of BID should be signed & stamped by the Bidder on each page. 
 

12.7 If the outer envelope is not sealed and not marked as required, the OWNER will assume no responsibility 

for the Bid's misplacement or premature opening. 
 

ARTICLE - 13: BID DUE DATE 
 

13.1 Bids must be received by the OWNER at the address specified in the Bidding Documents not later than the 

date and time specified in the Request for Quotation (BID). 
 

13.2  The OWNER may, at its discretion, on giving reasonable notice by fax, e-mail or any written communication 

to all prospective bidders who have been issued the bid documents, extend the bid due date. In which case 
all rights and obligations of the OWNER and the bidders, previously subject to the bid due date, shall 

thereafter be subject to the new bid due date as extended. 
 

ARTICLE - 14: LATE BIDS 
 

14.1 Any bid received by the OWNER after the bid due date and time prescribed in the Bid Document shall not 

be considered. 
 

However, Owner reserve right to consider late bid under certain circumstances. No request from bidder to 
consider late bid will be entertained by the Owner. 

 

14.2 Telex/Telegraphic/Telefax/E-mail offers whether sent directly or submitted by local agent in India will not 
be considered. 

 

ARTICLE -15: MODIFICATION AND WITHDRAWAL OF BIDS 
 

15.1 The bidder may modify or withdraw his bid after the bid’s submission, provided that the  

modification/withdrawal  notice  is  received  by  the  OWNER  prior  to  the  bid  due date & time. 
 

The bidder’s modification or withdrawal notice shall be prepared, sealed, marked and dispatched to the 

Owner so as to reach before bid due date & time. A withdrawal notice may also be sent by e-mail or Telefax 

but must  be  followed by a signed confirmation copy dated not later than the deadline for submission of 
Bids. 

 

15.2 No bid shall be modified subsequent to the deadline for submission of bids. 
 

15.3 No bid shall be allowed to be withdrawn in the interval between the deadline for submission of bids and the 

expiration of the period of bid validity specified by the bidder on the Bid Form. Withdrawal of a bid during 
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this interval shall result in the bidder’s forfeiture of his bid security. 
 

ARTICLE - 16: Deleted 
 

 

ARTICLE - 17: EVALUATION OF BIDS 
 

17.1 The OWNER will examine the bids to determine whether they are complete, whether any computational 

errors have been made, whether the documents have been properly signed and whether the bids are generally 

in order. 

17.2 The  Bids  without  requisite  Bid  Security  and/or  not  in  the  prescribed proforma will not be considered 
and Bids of such bidders shall be liable to be rejected. 

 

17.3 Once quoted, bidder shall not make any subsequent price changes on his own. 
 

17.4 Unsolicited clarification to the Bid and/or change in price during its validity period would render the Bid 
liable for outright rejection. 

 

17.5 TECHNO-COMMERCIAL AND PRICE EVALUATION OF BID. 
A bidder shall have to quote for all the items for supply in SOR. Evaluation shall be done on the complete 

SOR basis and the complete job shall be awarded to one bidder at least cost to the Owner.  
 
 

17.5.1  To assist in the examination, evaluation and comparison of bids, the OWNER. may at its discretion, ask the 

bidder for a clarification of its bid. The request for such clarification and the response shall be in writing. 

No change in the price or substance of bids shall be sought, offered or permitted unless these are specifically 

asked by the Owner. 
 

17.5.2  Prior to the price evaluation and price comparison of bids, the OWNER will determine the substantial 

responsiveness of each bid to the bidding documents.  For purpose of this Article a substantially responsive 
bid is one which conforms to all the terms and conditions of the bidding document without material 

deviations or reservations.  The OWNER'S determination of a bid’s responsiveness is to be based on the 

contents of the bid itself without recourse to the extrinsic evidence. 
 

17.5.3   A bid determined as substantially non-responsive will be rejected by the OWNER and may  not  

subsequently  be  allowed  by  the  OWNER  to  be  made  responsive  by  the bidder by correction of the 

non-conformity. 
 

17.5.4  Bidder’s Bid (RFQ) shall be considered non-responsive and rejected, if deviations are taken to the under 

mentioned provisions of Bid Documents by the Bidder:- 
 

ii) Performance Security (Contract Performance Bank Guarantee) for less than 5% of Contract/Order 
value  

iii) Period of validity of bids 

iv) Force Majeure 
v) Resolution of Dispute/Arbitration 

vi) Termination of Contract 

vii) Any other such provisions if specifically stipulated elsewhere in the Bid Document. 
viii) Warranty and Guarantee of goods 

ix) Offer not submitted for complete scope of work  

x) Firm prices 

xi) Prices not quoted as per Schedule of Rates. 
xii) Bidder have been banned by Government of India or any its Agency/ 

Undertaking/ Department of Government of India/BGL/IGL/MGL.  

xiii) Bidder is under liquidation 
xiv) Bidder is under litigation which owner considers as not suitable. 
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xv) Bids not conforming to technical specification/requirements. 
 
 

ARTICLE - 18: PRICE COMPARISON OF BIDS  
 

18.1 The  OWNER  will  carry out  price  evaluation  and  price  comparison  of  bids  previously determined to 

be techno-commercially acceptable. 
 

18.2 Arithmetical errors will be rectified on the following basis:- 

i) In case discrepancy between unit price in figure and words, the rate given in words will prevail unless 

unit price in figure matches with the value calculated after dividing total value by quantity of that 
particular item in which case unit price in figure will be considered valid. 

ii)  If there is a discrepancy between the unit price and  the total  price that is obtained by multiplying 

the unit price and quantity, the unit price shall prevail and the total price will be corrected. If there is 
a discrepancy between the total  amount  and  the  sum  of  total  prices,  the  sum  of  the  total  prices  

shall prevail and the total bid amount will be corrected. 
 

18.3 Bidders shall submit their prices as follows: 

The prices quoted by Bidders for the scope of work defined in the tender documents will include customs 

duty plus ITC  and any addition duty, if any, as applicable which shall be indicated separately. 
Price quoted by the bidders shall include all costs towards Insurance (as applicable as per bid document) all 

type of handling, transportation and any other  duties  liabilities, GST, levies, fees etc. as applicable and 

payable by the SUPPLIER under the Contract or for any other cause as already envisaged in the Bid 

Document. 
 

18.4 OWNER’S price evaluation and price comparison of techno-commercially acceptable bids shall take 

following into account: 
 

i) Unit value on FOT site basis  including  liability  towards ,  GST, all other taxes & duties, levies,  
transportation,  all  insurance  and  all  other  costs  as applicable up to Final Acceptance of work 

complete in all respects. 

ii)  The unit site price quoted shall be compared net-off ITC, to be made available to the Purchaser/ 
owner by the successful bidder for which value are to be provided in the SOR. 

18.5 In case evaluated prices of two bidders happens to be the same, the bidder whose Working Capital is more 

shall be ranked the lowest of the two and so on. 

ARTICLE - 19: CONTACTING THE OWNER 
 

19.1 Bidder shall not contact the PURCHASER/OWNER on any matter relating to its Bid, unless asked by the 

Owner, from the time of Bid opening to the time the CONTRACT is awarded. 
 

19.2 Any efforts by a bidder to influence the OWNER’S/ CONTRACTOR’S bid evaluation, bid comparison or 
contract award decisions may result in the rejection of the bidder’s bid. 

 

ARTICLE - 20: AWARD CRITERIA 
 

The Purchaser will award the contract to the successful Bidder whose Bid has been determined  to  be  the  

lowest  evaluated,  responsive  Bid,  provided  further  that  the Bidder is determined to be qualified to 
satisfactorily perform the Contract. 

 

ARTICLE - 21: OWNER'S RIGHT TO VARY QUANTITIES AT THE TIME OF AWARD 
 

The  reserves  the  right  at  the  time  of  award  of  Contract  to  increase  or decrease the quantities as 

specified in the SOR. without any change in unit price or other terms & conditions. Any variation in quantity 
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beyond this limit will be mutually agreed upon by the owner and the supplier.   
 

ARTICLE -22: OWNER'S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL                

                           BIDS 
 

22.1 OWNER reserves the  right  to  accept  or  reject  any  bid,  and  to  annul  the  bidding process and reject all 

bids, at any time prior to award of contract, without thereby incurring any liability to the affected bidder or 

bidders or; any obligations to inform the affected bidder or bidders of the ground for the OWNER'S action. 
 

22.2 In awarding the contract goods, the Owner reserve the right to make the award, based on the evaluation 

criteria, to more than one bidder. 
 

ARTICLE- 23: NOTIFICATION OF AWARD 
 

23.1 Prior to the expiration of period of bid validity the OWNER will notify the successful bidder in writing or by 

fax (FOI/PO), to be confirmed in writing, that his bid has been accepted. Such ‘Notification of Award’ will 
constitute the formation of the Contract. 

 

23.2 Completion Period shall be counted from the date of ‘Notification of Award’. 

 

ARTICLE- 24: PERFORMANCE SECURITY (CONTRACT PERFORMANCE BANK GUARANTEE) – as 

in SCC 

 
24.1 Within 7 days of the receipt of the notification of award (FOI./WO) from the OWNER, the successful bidder 

shall furnish the Performance security in accordance with provision given  under  ‘General  Conditions  of  

the  Contract’  in  the  form  provided  in  the  bid document. 

 
24.2 The Performance security shall be for the amount equal to 10% of the value of the contract towards faithful 

Performance of the contractual obligations and Performance of services. The  Performance  security  shall  

be  in  the  form  of  Crossed  Demand Draft/Banker’s  Cheque  or  Bank  Guarantee  in  favor  of  BGL,  
Hyderabad. Bank Guarantee shall be from any Indian scheduled bank or a branch of an International bank  

situated  in  India  and  registered  with  Reserve  Bank  of  India  as  scheduled foreign  bank  in  case  of  

Indian  bidder  and  from  any  reputed  International  bank  or Indian   scheduled   bank   in   case of foreign 
bidder. However, other than the Nationalized  Indian  Bank,  the  bank whose BG are furnished, must be 

commercial banks having net worth in excess of Rs. 100 crores and a declaration to this effect should  be  

made  by  such commercial  bank  either  in  the  bank  guarantee  itself  or separately on a letter head,   as 

per proforma provided at the time of order. 
 

The said Bank Guarantee shall be in the same monetary currency as that of the Contract. The Bank Guarantee 

shall be discharged by BGL not later than 3 months after the expiry of Defect Liability Period (DLP). 
 

24.3 Failure of the successful bidder to comply with the requirements of this article shall constitute sufficient 

grounds for the annulment of the award,  in  which  event  the  OWNER  may  award  the  order  to  the next 

lowest evaluated  bidder or call  for  new  bids  at  its  discretion  at  the  risk  and  cost  of  the successful 
Bidder. 

 

ARTICLE-25: INCOME TAX LIABILITY 
 

The  bidder  will  have  to  bear  all  income  tax  liability,  both  Corporate  as  well  as  for their personnel, 
pursuant to award of contract against this enquiry. 

 

ARTICLE-26: NO LIABILITY OF GOVERNMENT OF INDIA 
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It is expressly understood and agreed by the bidder that Bhagyanagar Gas Limited, that will enter into a 
contract by way of this tender solely on its own behalf and not on behalf of any other person or entity. In 

particular, it is expressly understood and agreed that the Government of India is not a party agreement and 

has no liabilities, obligations or rights hereunder.  It is expressly understood and agreed that BGL is an 
independent legal entity with power and authority to enter into contracts solely on its own  behalf  under  the  

applicable Laws of India and general  principles  of  Contract Law. The bidder expressly agrees, 

acknowledges and understands that BGL is not an agent, representative or delegate of the Government of 
India. It is further understood and agreed that the Government of India is not and shall not be liable for any 

acts, omissions, commissions, breaches or other wrongs arising out of the contract. Accordingly bidder agrees 

to waive, release and foregoe any and all actions or claims, including cross claims, impeder claims or counter 

claims against the Government of India arising out of this  contract  and  covenants  not  to  sue  to Government 
of India as to any manner, claim, cause of action or thing whatsoever arising of or under this agreement. 

 

ARTICLE-27: MODE OF PAYMENT 
 

All payments payable in Indian rupees against the contract shall be released by Owner through account payee 

cheque payable at par. The invoices in triplicate must be addressed to:- 

Engineer-In-Charge (Projects) 

Bhagyanagar Gas Limited  

2nd Floor, Parishram Bhavan 
APIDC Building, Basheer Bagh,  

Hyderabad – 500 004 

 

Article – 28 – STATUTORY VARIATION IN TAXES & DUTIES, CUSTOM DUTY 

28.1 The CONTRACTOR shall pay and be entirely responsible for any and all taxes including service tax, duties, 

levies etc. which are payable in relation to the Performance of the CONTRACT. The quoted price shall be 

inclusive of all such taxes and duties. 
 

28.2 BGL shall deduct Income tax at source at applicable rates. 
 

28.3  Any statutory variation other than GST occurring during scheduled period of delivery shall be to the 

Purchaser’s account. 
 
 

28.9 Statutory variation on custom duty on Built in imported raw material components for Domestic Bidder and 
for Foreign component for supply for Foreign   Bidder shall be payable by Owner. 

 

28.10   Taxes and Duties 
 

Any  increase  in  the  rate  of  GST  due  to  any  reasons,  including vendor’s turnover, other than due to 

statutory reasons shall be absorbed by vendor without any additional financial liability on owner, whereas, 
any such decrease shall be passed on to owner. 

 

28.11  Foreign Exchange variation on Built in imported Raw materials components for Domestic Bidder 
 

Any foreign exchange rate variation on the actual CIF value of vendor’s raw materials imports content, but 

subject to maximum of such variation payable on the CIF value specified  by  the  bidders  in  the  bid  
document,  as  applicable  on  the  date  of  bill  of lading  of  import,  shall  be  to  owner’s  account.  However,  

any  increase  in  price  on account of such exchange rate variation beyond the contractual delivery period 

shall be  to  vendor’s  account  and  any  decrease  shall  be  to  owner’s  account.  Any consequential increase 
in customs duty on account of foreign exchange rate variation shall  be  to  vendor’s  account  and  any  

consequential  decrease  in  customs  duty  on account of such variation shall be to owner’s account. 
 

Article – 29 – REPEAT ORDER – Not Applicable 
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Article – 30 – DISCLAIMER 
 

Bidders should ensure that bidding document is complete in all respects. In the event that the bidding 

document or any part thereof is mutilated or missing, the bidder shall notify BGL immediately at the 
following address: 

 

     Bhagyanagar Gas Limited, 

     2nd Floor, Parishram  Building 

     APIDC Building 
     Basheer bagh 

     Hyderabad – 500 004 

     Ph : 040-23236983/ Fax :040-23245081      
    

In the event such written notice is not received at the aforementioned office within seven (7) days from the 

date of issue of the bidding document to the bidder, the bidding documents received by the bidder shall be 
deemed to be complete in all respects. No extension of time shall  be  granted  under  any  circumstances  to  

any  bidder  for  submission  of  its  bid  on  the grounds that the bidder did not obtain a complete set of the 

bidding document. 

BGL  makes  no  representation  or  warranty,  express  or  implied,  as  to  the  accuracy, correctness and 
completeness of the information contained in the bidding document.  

 

 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

BHAGYANAGAR GAS 
LIMITED 

LAST MILE CONNECTIVITY WORK OF GI PIPING & MDPE 
INSTALLATION FOR PNG IN HYDERABAD CITY.                                                                             

Bid Document No. BGL/607/2023-24 

VOLUME  
I OF II 

 

( S i g n  &  S t a m p )                                                 P a g e  22 | 132 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SECTION 4 

AGREED TERMS & CONDITIONS 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

BHAGYANAGAR GAS 
LIMITED 

LAST MILE CONNECTIVITY WORK OF GI PIPING & MDPE 
INSTALLATION FOR PNG IN HYDERABAD CITY.                                                                             

Bid Document No. BGL/607/2023-24 

VOLUME  
I OF II 

 

( S i g n  &  S t a m p )                                                 P a g e  23 | 132 
 

Agreed Terms and Conditions: Following shall be duly filled in and should be returned by the bidder along with 

each copy of Un-priced part of Bid /Offer. Clauses confirmed hereunder should not be repeated in the Bid. ALL THE 

COMMERCIAL TERMS & CONDITIONS SHOULD BE INDICATED IN THIS FORMAT ONLY. 

Sl. DESCRIPTION BIDDER'S 

CONFIRMATION 

1 Bidder's name (further correspondences will be done in this name)  

 Bidder's address  

 Phone No/ Mob. No.  

 E-mail ID  

 Name & designation of the person signing the bid (attach power of attorney with 
ID Proof) 

 

2.  Please confirm the currency of quoted prices is in Indian Rupees.  

3. Confirm quoted prices will remain firm and fixed till complete execution of the 

order. 

 

4 Rate of applicable GST (CGST & SGST/UTGST or IGST) CGST:   …………… % 
Plus SGST/UTGST…% 

Total: ………………..%  

Or  

IGST:…………. % 

4.1 Whether in the instant tender services/works are covered in reverse charge rule of 

GST (CGST & SGST/UTGST or IGST) 

Yes/ No 

In case of Yes, please 

specify GST (CGST & 

SGST/UTGST or 

IGST)payable by:  

BGL:………….% 

Bidder:…………..% 

4.2 Service Accounting Codes (SAC)/Harmonized System of Nomenclature (HSN) 

code 

 

4.3 We hereby confirm that the quoted prices is in compliance with the Section 171 

of CGST Act/ SGST Act as mentioned as clause no. 13.10 of ITB 

CONFIRMED 

5.  i) Confirm acceptance of relevant Terms of Payment specified in the Bid 

Document. 

ii) In case of delay, the bills shall be submitted after deducting the price 

reduction due to delay.  

 

6. Confirm that Contract Performance Security will be furnished as per Bid 

Document.  

CONFIRMED 

7. Confirm that Contract Performance Security shall be from any Indian scheduled 

bank or a branch of an International bank situated in India and registered with 
Reserve bank of India as scheduled foreign bank. However, in case of bank 

guarantees from banks other than the Nationalised Indian banks, the bank must be 

a commercial bank having net worth in excess of Rs 100 crores and a declaration 
to this effect shall be made by such comme 

 

rcial bank either in the Bank Guarantee itself or separately on its letterhead. 

CONFIRMED 

8. Confirm compliance to Completion Schedule as specified in Bid document. 
Confirm contract period shall be reckoned from the date of Fax of Acceptance.  

 
          CONFIRMED 

9. Confirm acceptance of Price Reduction Schedule for delay in completion schedule 

specified in Bid document.  

           CONFIRMED 
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Agreed Terms and Conditions: Following shall be duly filled in and should be returned by the bidder along with 

each copy of Un-priced part of Bid /Offer. Clauses confirmed hereunder should not be repeated in the Bid. ALL THE 

COMMERCIAL TERMS & CONDITIONS SHOULD BE INDICATED IN THIS FORMAT ONLY. 

Sl. DESCRIPTION BIDDER'S 

CONFIRMATION 

10. a) Confirm acceptance of all terms and conditions of Bid Document (all 

sections). 
b) Confirm that printed terms and conditions of bidder are not applicable. 

 CONFIRMED 

11. 

 

Confirm your offer is valid for period specified in BDS from Final/Extended due 

date of opening of Techno-commercial Bids. 

CONFIRMED 

12 Confirm that scanned copy of the EMD/Bid Bond has been submitted thru 

e-tender portal and the original BG/DD has been sent thru courier [Note: 

Submission of original is not applicable for online banking transaction]. 

CONFIRMED 

13. Please furnish EMD/Bid Security details : (if applicable) 

a) EMD/ Bid Security No. & date 

b) Value 
c) Validity 

 

14. Confirm acceptance to all provisions of ITB read in conjunction with Bid Data 

Sheet (BDS). 

CONFIRMED 

15. Confirm that Annual Reports for the last three financial years are furnished 
alongwith the Un-priced Bid. 

CONFIRMED 

16. Confirm the none of Directors of bidder is a relative of any Director of Owner or 

the bidder is a firm in which any Director of Owner/ BGL or his relative is not a 
partner. 

CONFIRMED 

17. All correspondence must be in ENGLISH language only. CONFIRMED 

18. Owner reserves the right to make any change in the terms & conditions of the 
TENDER/BIDDING DOCUMENT and to reject any or all bids. 

CONFIRMED 

19. Confirm that all Bank charges associated with Bidder’s Bank shall be borne by 

Bidder. 

CONFIRMED 

20. Confirm that, in case of contradiction between the confirmations provided in this 

format and terms & conditions mentioned elsewhere in the offer, the 

confirmations given in this format shall prevail. 

CONFIRMED 

21 Confirm that no Price disclosing files have been attached with 

unpriced/technical bid. * In case price disclosing files are attached in 

techno-commercial unpriced bid area, bid will be summarily rejected as 

per clause 19.0 of ITB. 

CONFIRMED 

22 Confirm that any correction in documents submitted in the Un-priced part 

has been initialed and with digital signatures of the authorized person. 

CONFIRMED 

23 Please confirm whether you are MSME and if so then you have submitted 

Documentary evidence that you are a Micro, Small and Medium 

Enterprises. 
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Bidder confirms that in case of conflicting version of various terms and conditions at different places in his 

offer, the confirmation furnishes at above shall be dealt as final. 
 

Bidder Signature 

Name  

Designation 

Seal 
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SECTION -5 

PROPOSAL FORMS & FORMATS 
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FORM F-1 

BIDDER’S GENERAL INFORMATION 

To 

Bhagyanagar Gas Limited 

Parisrama Bhavan 

TSIDC Building, Basheer Bagh 

Hyderabad – 500 004 

1-1 Bidder Name    :................................................................  

1-2 Number of Years in Operation (Date of Incorporation).............................................. 

1-3Address of Registered Office  :................................................................ 

City...................................... District........................................ 

State...................................... PIN/ZIP...................................... 

1-4 Operation Address   :................................................................ 

   If different from above: ......................................  

 City...................................... District........................................ 

 State...................................... PIN/ZIP...................................... 

1-5 Telephone Number   : .................................................................. 

  (Country Code) (Area Code) (Telephone Number) 

1-6 E-mail address:     :.................................................................. 

1-7 Website:      :.................................................................. 

1-8 Fax Number:     :.................................................................. 

(Country Code) (Area Code) (Telephone Number) 

1-9 ISO Certification, if any   {If yes, please furnish details} 

1-10 Bid Currency     :................................................................... 

1-11 Port of shipment    :................................................................... 

1-12 Whether Supplier / Manufacturer  :................................................................... 

Dealer/Trader/Contractor 
 

1-13 Type of Material Supplies :   :................................................................... 

1-14 Banker’s Name :    :................................................................... 

1-15 Branch :      :................................................................... 

1-16 Branch Code :     :................................................................... 
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1-17 Bank account number :    :................................................................... 

 

ONLY FOR INDIAN BIDDERS 

1-18 GST No. :     :................................................................... 

1-19 PAN No. :     :................................................................... 

1-20 SSI or MSME No   : ................................................................... 

1-21 Type of Entity    : Corporate/ Non-Corporate (As per  

  CGST/SGST/UTGST Act). (In case of Non-   

  Corporate Entity, bidder will submit  

  documentary evidence for same). 

 

 

(SIGNATURE OF BIDDER WITH SEAL) 
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FORM F-2 

BID FORM  

To 

Bhagyanagar Gas Limited 

Parisrama Bhavan 

TSIDC Building, Basheer Bagh   

Hyderabad – 500 004 

 

Dear Sir, 

 

Having examined the Bid document the receipt of which is hereby duly acknowledged, we, the undersigned, 

offer to provide supply / works / services in conformity with the terms and conditions of bid document. 

 

We undertake, if  our  bid  is  accepted,  to  complete  entire  work  as  specified  in  the  tender document 

within the completion schedule specified therein.   If our bid is accepted we will obtain the guarantee of a 

Bank /DD in a sum not less than 3% of annualized order/total order value (excluding Taxes &Duties) for 

the due Performance of the Contract. 

 

We agree to abide by this bid for a period of 03 (Three) months from the date fixed for bid opening  under  

Instructions  to  Bidders  and  it  shall  remain  binding  upon  us  and  may  be accepted at any time before 

the expiration of that period. 

 

Until  a  formal  contract  is  prepared  and  executed,  this  bid,  together  with  your  written acceptance 

thereof in your notification of award, shall constitute a binding Contract between us. 

 

We understand that you are not bound to accept the lowest or any bid, you may receive. 

 

Dated .............. Day of ........... 2022. 

 

Signature of Authorized Signatory 

 

Name: ……….............................… 

Date: 

          Designation 

Place: 

 

Seal: 
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FORM F-3 

 

Bid Security Form 

 

Ref :                                                                                    Bank Guarantee no: 

Date 

 

To 

Bhagyanagar Gas Limited (BGL) 

Parishram Bhavan, TSIDC Building,  

Basheer Bagh  Hyderabad – 500 004 

 
Dear Sir, 

 

Whereas......................................... (hereinafter  called  "the  Bidder")  has  submitted  his  bid  dated ………………… 

for the  supply  of (hereinafter called "the Bid") against Bid Document No………................... KNOW ALL MEN by 
these presents that WE (BANK) ........................................................ of ............................................................ having 

our registered office at ...................................................................................... (herein after called "the Bank") are 

bound unto Bhagyanagar Gas Limited (hereinafter called "the OWNER") in the sum of (Refer  
.......................................... for which payment  will and truly to be made to the said OWNER, the BANK binds itself, 

its successors and assigns by these presents. Sealed with the Common Seal of the said BANK this ................................ 

day of ....................... 20….  

 
THE CONDITIONS of this obligation are: 

 

1. If the Bidder withdraws his bid during the period of bid validity specified by the Bidder on the Bid Form; or 
 

2. If the Bidder, having been notified of the acceptance of his bid by the OWNER during the period of bid 

validity; 
 

a. fails or refuses to execute the Contract, if required or 

b. fails or refuses to furnish the Performance Security in accordance  with  the Instructions to Bidder or 

c. fails  to  accept  as  arithmetical  corrections  of  his  bid  as  per  the  provision  of Instructions to 
Bidders of bid document. 

We undertake to pay to the OWNER up to the above amount upon receipt of its first written demand, without the 

OWNER having to substantiate its demand, provided that in its demand the OWNER will note that the amount 
claimed by it is due to it owing to the occurrence of one or both of the two above-stated conditions specifying the 

occurred condition or conditions. 

This Guarantee will remain in force up to and including a period of two (2) months after the bid validity, and any 
demand in respect thereof should reach the BANK not later than the above date. 

 

(Signature of the Witness)    (Signature of the BANK) 

 Name of Witness 

Address of Witness      Date: 
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FORM F-4 

PROFORMA OF BANK GUARANTEE 

FOR CONTRACT PERFORMANCE GUARANTEE 

(ON NON-JUDICIAL PAPER OF APPROPRIATE VALUE) 

 

Bhagyanagar Gas Limited 

Parisrama Bhavan 

TSIDC Building, Basheer Bagh 

Hyderabad – 500 004 

 

Dear Sirs, 

 

M/s............................................................................................. having registered office at 

........................................................................... (hereinafter called the "CONTRACTOR" which expression 

shall wherever the context so require include its successors and assignees) have been awarded the work 

of........................................................................... for Bhagyanagar Gas Limited, Hyderabad.  

 

The Contract conditions provide that the CONTRACTOR shall pay a sum of Rs..................... (Rupees 

............................................................ only) as Initial/full Contract Performance Guarantee in the form 

therein mentioned. The form of payment of Contract Performance Guarantee includes guarantee executed 

by Nationalised Bank, undertaking full responsibility to indemnify Bhagyanagar Gas Limited (hereinafter 

called "OWNER" which expression shall wherever the context so require, include its successors and 

assignees) in case of default. 

 

The said ............................................................  has approached the BANK (hereinafter called "BANK", 

which expression shall wherever the context so require include its successors and assignees) and at their 

request and in consideration of the premises, we, having our office at ............................................................ 

have agreed to give such guarantee as hereinafter mentioned. 

 

1. We ............................................................  hereby undertake to give the irrevocable and 

unconditional guarantee with you that if default shall be made by                                                  M/s. 

............................................................  in performing any of the terms and conditions of the Contract 

or in payment of any money payable to Bhagyanagar Gas Limited. We shall on first demand without 

demur, reservation, contest, recourse or protest and/or without reference to the CONTRACTOR pay 

to OWNER in such manner as OWNER may direct the said amount of Rupees 

............................................................ only or such portion thereof not exceeding the said sum as 

OWNER may from time to time require. 

 

2.  OWNER will have the full liberty without reference to us and without affecting this 

guarantee to postpone for any time or from time to time the exercise of any of the powers and rights 

conferred on OWNER under the contract with the said CONTRACTOR and to enforce or to forbear 

from enforcing any powers or rights or by reason of time being given to the said CONTRACTOR 

and such postponement or forbearance would not have the effect of releasing the BANK from its 

obligation under this DEBT. 
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3. Your right to recover the said sum of Rs. ............................................................ (Rupees 

............................................................  only) from BANK in manner aforesaid will not be affected or 

suspended by reason of the fact that any dispute or disputes have been raised by the said 

M/s............................................................  and/or that any dispute or disputes are pending before any 

officer, tribunal or court and any demand made by OWNER in the BANK shall be conclusive and 

binding. The BANK shall not be released of its obligations under these presents by any exercise by 

OWNER of its liberty with reference to matters aforesaid or any of their or by reason or any other acts 

of omission or commission on the part of OWNER or any other indulgence shown by OWNER or by 

any other matter or thing whatsoever which under law would, but for this provision, have the effect of 

releasing the BANK. 

 

4.  The guarantee herein contained shall not be determined or affected by the liquidation or winding up, 

dissolution or change of constitution or insolvency of the CONTRACTOR but shall in all respects and 

for all purposes be binding and operative until payment of all money due to OWNER in respect of such 

liabilities is paid. 

 

5. This guarantee shall be irrevocable and shall remain valid upto............................................................ 

(This date should be 90 (Ninety) days after the expiry of defect liability period) in accordance with the 

terms of contract which period is deemed to complete on............................................................  The 

BANK undertakes not to revoke this guarantee during its currency without previous consent of 

OWNER and further agrees that the Guarantee contained shall continue to be enforceable till the 

OWNER discharges this guarantee. However, if for any reason, the CONTRACTOR is unable to 

complete the work within the period stipulated in the contract and in case of extension of the date of 

completion resulting in extension of defect liability period or the CONTRACTOR fails to perform the 

work fully, the BANK hereby agrees to further extend this guarantee at the instance of the 

CONTRACTOR till such time as may be determined by the OWNER. 

 

If any further extension of this guarantee is required, the same shall be extended to such required period 

on receiving instructions from M/s............................................................ on whose behalf this 

guarantee is issued. 

 

6.  The BANK also agrees that OWNER at its option shall be entitled to enforce this  

guarantee against the surety, as a principal debtor in the first instance without proceeding against 

CONTRACTOR and not withstanding any security or other guarantee that OWNER may have in relation 

to the CONTRACTOR's liabilities. 

 

7.  The amount under Bank Guarantee is payable forthwith without any delay by bank upon the written 

demand raised by M/s. BGL. Any dispute arising out of or in relation to the said Bank Guarantees shall 

be subject to the jurisdiction of Hyderabad Courts. 

 

8.  Therefore, we hereby affirm that we are guarantors and responsible to you on behalf of the Contractor 

up to a total amount of (amount of guarantees in words and figures) and we undertake to pay you, upon 

your first written demand declaring the Contractor to be in default under the contract and without caveat 
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or argument, any sum or sums within the limits of (amount of guarantee) as aforesaid, without your 

needing to prove or show grounds or reasons for your demand or the sum specified therein. 

 

This guarantee is valid until the _______day of_______20___  . 

 

9.  We have power to issue this guarantee in your favour under memorandum and Article of  

Association and the undersigned has full powers to do so under the Power of Attorney / Resolution of 

the Board of Directors dated_________ accorded to him by the bank. 

 

 

Yours faithfully, 

(Signature of a person duly 

authorised to sign on behalf 

of the Bank) 

Place: 

WITNESS: 

1................................................... (Signature) 

.................................................. (Printed Name) 

 

 

2.................................................. (Designation) 

................................................... (Common Seal) 

 

INSTRUCTIONS FOR FURNISHING CONTRACT PERFORMANCE GUARANTEE 
 

1.  The Bank Guarantee by successful bidder(s) will be given on non-judicial stamp paper as per stamp duty applicable. 
The non-judicial stamp paper should be in name of the issuing bank. In case of foreign bank, the said bank guarantee 

to be issued by its correspondent bank in India on requisite non-judicial stamp paper and place of bid to be considered 

as Hyderabad. 

 

2.  The bank guarantee by bidders will be given from bank as specified in tender. 

 

3.  A letter (preferably digitally signed secured e-mail) from the issuing bank of the requisite Bank Guarantee confirming 

that said bank guarantee and future communication relating to the Bank Guarantee may be forwarded to Employer. 

4         Bidder must indicate the full postal address of the Bank along with the Bank's E-mail / Fax / Phone from where the Bank 

Guarantee has been issued.  

 
5.  If a bank guarantee is issued by a commercial bank, then a letter to Owner confirming its net worth is more than Rs. 

1,000,000,000/- (Rupees one hundred Crores). or its equivalent in foreign currency along with a documentary evidence. 

 

11 Bidder can submit CPBG on line through issuing bank to GAIL Gas Limited directly as per Ministry of Finance (MOF) 

Department of financial service direction vide letter ref number F.No.7/112/2011-BOA dated 17th July 2012. In such cases 

confirmation will not be sought from issuing banker by Bhayanagar Gas Limited. 
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FORM F-5 

PROFORMA FOR CONTRACT AGREEMENT 

(see format in Special Conditions of Contract) 

LOA/WO No. BGL /              dated ----------- 

 

 

Contract Agreement for the work of ----------------- of BHAGYANAGAR GAS LIMITED. made on -------

--- between (Name and Address)------------- , hereinafter called the “CONTRACTOR” (which term shall 

unless excluded by or repugnant to the subject or context include its successors and permitted assignees) of 

the one part and BHAGYANAGAR GAS LIMITED hereinafter called the “EMPLOYER” (which term 

shall, unless excluded by or repugnant to the subject or context include its successors and assignees) of the 

other part. 

 

WHEREAS 

A.  The EMPLOYER being desirous of having provided and executed certain work mentioned, 

enumerated or referred to in the Tender Documents including Letter Inviting Tender, General 

Tender Notice, General Conditions of Contract, Special Conditions of Contract, Specifications, 

Drawings, Plans, Time Schedule of completion of jobs, Schedule of Rates, Agreed Variations, 

other documents has called for Tender. 

 

B. The CONTRACTOR has inspected the SITE and surroundings of WORK specified in the 

Tender Documents and has satisfied himself by careful examination before submitting his tender 

as to the nature of the surface, strata, soil, sub-soil and ground, the form and nature of site and 

local conditions, the quantities, nature and magnitude of the work, the availability of labour and 

materials necessary for the execution of work, the means of access to SITE, the supply of power 

and water thereto and the accommodation he may require and has made local and independent 

enquiries and obtained complete information as to the matters and thing referred to, or implied 

in the tender documents or having any connection therewith and has considered the nature and 

extent of all probable and possible situations, delays, hindrances or interferences to or with the 

execution and completion of the work to be carried out under the CONTRACT, and has 

examined and considered all other matters, conditions and things and probable and possible 

contingencies, and generally all matters incidental thereto and ancillary thereof affecting the 

execution and completion of the WORK and which might have influenced him in making his 

tender. 

 

C. The Tender Documents including the Notice Letter Inviting Tender, General Conditions of 

Contract, Special Conditions of Contract, Schedule of Rates, General Obligations, 

SPECIFICATIONS, DRAWINGS, PLANS, Time Schedule for completion of Jobs, Letter of 

Acceptance of Tender and any statement of agreed variations with its enclosures copies of which 

are hereto annexed form part of this CONTRACT though separately set out herein and are 

included in the expression “CONTRACT” wherever herein used. 
 

AND WHEREAS 

The EMPLOYER accepted the Tender of the CONTRACTOR for the provision and the execution of the 

said WORK at the rates stated in the schedule of quantities of the work and finally approved by 
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EMPLOYER (hereinafter called the "Schedule of Rates") upon the terms and subject to the conditions of 

CONTRACT. 

 

NOW THIS AGREEMENT WITNESSETH AND IT IS HEREBY AGREED AND DECLARED AS 

FOLLOWS:- 

 
1. In consideration of the payment to be made to the CONTRACTOR for the WORK to be executed by him, the 

CONTRACTOR hereby covenants with EMPLOYER that the CONTRACTOR shall and will duly provide, 

execute and complete the said work and shall do and perform all other acts and things in the CONTRACT 
mentioned or described or which are to be implied there from or may be reasonably necessary for the 

completion of the said WORK and at the said times and in the manner and subject to the terms and conditions 

or stipulations mentioned in the contract. 

 

2.  In consideration of the due provision execution and completion of the said WORK, EMPLOYER does hereby 

agree with the CONTRACTOR that the EMPLOYER will pay to the CONTRACTOR the respective amounts 

for the WORK actually done by him and approved by the EMPLOYER at the Schedule of Rates and such 

other sum payable to the CONTRACTOR under provision of CONTRACT, such payment to be made at such 

time in such manner as provided for in the CONTRACT. 

 

A N D 
 

3.  In consideration of the due provision, execution and completion of the said WORK the CONTRACTOR does 

hereby agree to pay such sums as may be due to the EMPLOYER for the services rendered by the EMPLOYER 

to the CONTRACTOR, such as power supply, water supply and others as set for in the said CONTRACT and 

such other sums as may become payable to the EMPLOYER towards the controlled items of consumable 

materials or towards loss, damage to the EMPLOYER'S equipment, materials construction plant and 

machinery, such payments to be made at such time and in such manner as is provided in the CONTRACT. It 

is specifically and distinctly understood and agreed between the EMPLOYER and the CONTRACTOR that 

the CONTRACTOR shall have no right, title or interest in the SITE made available by the EMPLOYER for 

execution of the works or in the building, structures or work executed on the said SITE by the CONTRACTOR 

or in the goods, articles, materials etc., brought on the said SITE (unless the same specifically belongs to the 

CONTRACTOR) and the CONTRACTOR shall not have or deemed to have any lien whatsoever charge for 
unpaid bills will not be entitled to assume or retain possession or control of the SITE or structures and the 

EMPLOYER shall have an absolute and unfettered right to take full possession of SITE and to remove the 

CONTRACTOR, their servants, agents and materials belonging to the CONTRACTOR and lying on the SITE. 

 

The CONTRACTOR shall be allowed to enter upon the SITE for execution of 

the WORK only as a licensee simpliciter and shall not have any claim, right, title or interest in the SITE or the 

structures erected thereon and the EMPLOYER shall be entitled to terminate such license at any time without 

assigning any reason. 

 

The materials including sand, gravel, stone, loose, earth, rock etc., dug up or excavated from the said SITE 

shall, unless otherwise expressly agreed under this CONTRACT, exclusively belong to the EMPLOYER and 
the CONTRACTOR shall have no right to claim over the same and such excavation and materials should be 

disposed off on account of the EMPLOYER according to the instruction in writing issued from time to time 

by the ENGINEER-IN-CHARGE. 

 

 

In Witness whereof the parties have executed these presents in the day and the year first above written. 
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Signed and Delivered for and on    Signed and Delivered for and 

on behalf of EMPLOYER.     on behalf of the CONTRACTORs. 

BHAGYANAGAR GAS LIMITED    (NAME OF THE CONTRACTOR) 

_______________________________   ____________________________ 

_______________________________   ____________________________ 

Date :___________       Date :____________ 

Place:___________       Place:____________ 

 

 

IN PRESENCE OF TWO WITNESSES 

1.___________________________    1. ______________________ 

___________________________    ________________________ 

___________________________     ________________________ 

2.___________________________    2. _______________________ 

___________________________     ________________________ 

___________________________     ________________________ 
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FORM F-6 

 

EXCEPTION AND DEVIATION STATEMENT 

 

 

NAME OF WORK : 

 

BID DOCUMENT NO.  : 

 

Bidder may stipulate exceptions and deviations to Bid Document, if considered unavoidable as per the 

following format: 

 

SL.NO. CLAUSENO. PAGENO.OF TENDER 
DOCUMENT 

DEVIATION REASONSFOR 
DEVIATION 

     

 

 

Any exceptions/deviations brought out by us elsewhere in our Offer shall not be considered as valid and 

should be ignored by the Owner / Consultant. 

 

 

NAME OF BIDDER:……………………. 

 

 

SIGNATURE OF BIDDER:……………….… 

& SEAL    

 

Note 1: Bidder is advised not to stipulated deviation to Bid Document until & unless it becomes 

unavailable. Deviation may lead to rejection of bid and stipulation on ‘Bid Rejection Criteria’ 

given in ‘Instruction to Bidder’ of bid document should be read carefully. 

 

Note 2: All Techno-Commercial exceptions/deviations taken by Tenderer to the stipulations of the 

Tender Document shall be brought out here (and not in the other parts of offer Document or 

price offer). 

 

Note 3: Even in case of “No Deviation” this format is to be filled in a ‘No Deviation’ & submitted along 

with the offer 
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FORM F-7 

 

 

DECLARATION   

 

Bhagyanagar Gas Limited 

Parisrama Bhavan 

TSIDC Building, Basheer Bagh 

Hyderabad – 500 004 

 

Dear Sir(s), 

 

1. We confirm and declare that we are not under any liquidation, court receiver ship or similar 

proceedings. 

 

2. Further we confirm and declare that we have not been put on Holiday by BGL/GAIL/HPCL or  not  

have  banned  or  delisted  by  any  Government  or  Quasi-Government agencies or Public Sector 

Undertaking. If you have been banned delisted then this fact must be clearly stated. 

 

 

SIGNATURE OF THE BIDDER:……………………………..  

 

NAME OF THE BIDDER:……………………………..  
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FORM F-8 (i) 

LETTER OF AUTHORITY 
 

PROFORMA FOR LETTER OF AUTHORITY FOR ATTENDING THE UN-PRICE  BID 

OPENING AND PRICE  BID OPENING 

 

 

No.            Date: 

 

Bhagyanagar Gas Limited 

Parisrama Bhavan 

TSIDC Building, Basheer Bagh 

Hyderabad – 500 004 

 

Dear Sir, 

 

We _____________________________________ hereby authorize following representative(s) to attend 

un-priced bid opening and price bid opening and for any other correspondence and communication against 

above Bidding Document: 

 

Name & Designation _______________________ Signature _________________ 

 

Name & Designation _______________________ Signature _________________ 

 

We confirm that we shall be bound by all commitments made by aforementioned authorized 

representatives. 

 

 

Yours faithfully, 

 

Signature 

 

Name & Designation 

For and on behalf of 

 

 

Note:  This letter of authority should be on the letterhead of the bidder and should be signed by a person 

competent and having the power of attorney to bind the bidder. 

 

Not more than two persons are permitted to attend techno –commercial un-priced and price bid 

opening 
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FORM F-8(ii) 
 

LETTER OF AUTHORITY 

 

PROFORMA of Letter of Authority for Bid  

Negotiations and Signing the Agreement 

 

No.          Date: 

 

Bhagyanagar Gas Limited (BGL) 

Parishram Bhavan, 

TSIDC Building, 

Basheer Bagh, 

Hyderabad – 500 004 

 

Attn: 

 

Sub: Tender No. 

 

Dear Sirs, 

 

We.............................................................................do hereby confirm that (name and address) of Mr. 

Messers (name and address) is/are authorised to represent us for bid negotiations and to conclude the 

Agreement on our behalf with you against your above cited tender 

for……………………………………….. 

 

We confirm that we shall be bound by all and whatsoever our representatives shall commit. 

 

 

Yours faithfully 

 

 

Signature 

 

Signature of Mr.       Name and Designation 

Is attested        for & on behalf of BIDDER 

______________________________________________________________________ 

 

Note: 

 

This letter of Authority should be on the letterhead of the Bidders and should be signed by a person 

competent and having the power of attorney (power of attorney shall be annexed)to bind the bidder.  
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FORM F-9 

 

DETAILS OF P.F. REGISTRATION 

 

Bhagyanagar Gas Limited 

Parisrama Bhavan 

TSIDC Building, Basheer Bagh 

Hyderabad – 500 004 

 

Dear Sir(s), 

 

We confirm that the following PF account is under operation and shall be used for all PF related activities 

for the labour engaged by us for the work (awarded to us). 

 

PF REGISTRATION NO. : 

 

DISTRICT & STATE: 

 

SIGNATURE OF THE BIDDER:……………………………..  

 

        NAME OF THE BIDDER:…………………………….. 
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FORM F-10 

FINANCIAL SITUATION 

 

FORMAT FOR CHARTERED ACCOUNTANT CERTIFICATE FOR FINANCIAL  

CAPABILITY OF THE BIDDER  

  

We have verified the Annual Accounts and other relevant records of M/s………..  

……………………………………. (Name of the bidder) and certify the following:-  

  

A. ANNUAL TURNOVER OF LAST 3 YEARS   

Year   Amount (Currency)   

Year 1: 2022-23  

Year 2: 2021-22  

Year 3: 2020-21  

  

B. FINANCIAL DATA FOR LAST AUDITED FINANCIAL YEAR  

 

 

 

 

 

 

 

 

 

 

 

 

 

Name of Audit Firm/:      [Signature of Authorized Signatory]   

Chartered Accountant       Name:   

Date:         Designation:  

       Seal:   

       Membership No.: 

 

 

 

 

 

 

 

 

Description  Year :  

 Amount (Currency)  

1. Current Assets   

2. Current Liability   

3. Working Capital (Current Assets-Current  

Liability)   

4. Net worth (Paid up share capital and Free  

Reserves & Surplus)   
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FORM-11 

 

FORMAT FOR CERTIFICATION FROM BANK IF THE BIDDER’S WORKING CAPITAL IS 

INADEQUATE 

(To be provided on Bank’s letter head)  
 

Date:   

Bidder’s Name: _________________________   

Tender No.: ___________________________   
 

To   

M/s Bhagyanagar Gas Ltd  

2ndFloor,TSIDC Building,  

Parisrama Bhavan, Basheer bagh,   

Hyderabad – 500004   
 

Dear Sir,   

Certified that M/s _____________________________ (Name of the bidder with detailed address) is an 

existing customer of our Bank whose SB/Current Account No.  

___________________________.  It  is  confirmed  that  against  Tender  No.  

............................................... dated ______2021 for “__________________” (job description as per 

tender document), M/s _____________________ (Name of the Bank with address) confirms availability 

of line of credit to M/s ________________ (Name of the Bidder) for at least an amount of Rs./ USD 

____________ (i.e minimum working capital requirement as per BEC, Vol I. of II)   
 

It is also confirmed that the net worth of the Bank is more than INR 1(one) Billion [Rs.100Crores].   
 

Yours Truly,   
 

For ___________   
 

 

(Authorized Signatory)  Name of the 

Signatory:   

Designation:   

Registration No.                                                                                          Stamp of Bank                                    
 

 

Signature of Bidder   Name of 

Bidder:   

Designation:  

Seal: 
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FORMAT-12 
 

INTEGRITY PACT 
 

INTRODUCTION:  

BGL as one of its endeavour to maintain and foster most ethical and corruption free business environment, 

have decided to adopt the Integrity Pact to ensure that all activities and transactions between the Company 

(BGL) and its Counterparties (Bidders, Contractors, Vendors, Suppliers, Service Providers/Consultants 

etc.) are handled in a fair and transparent manner, completely free of corruption.  

Considering the above, the details mentioned at attached Annexure-1 are applicable as stated in Instruction 

to Bidders of Bid Document in addition to the existing stipulation regarding Corrupt and Fraudulent 

Practices.  

The attached copy of the Integrity Pact at Annexure- 2 shall be included in the Bid submitted by the bidder 

In case a bidder does not sign the Integrity Pact, his bid shall be liable for rejection. 

ANNEXURE-1  
 

Bidder is required to sign the Integrity Pact with BGL as per format & terms and conditions enclosed 

with tender. In case a bidder does not sign the Integrity Pact, his bid shall be liable for rejection .  

I. COMMITMENTS AND OBLIGATIONS OF THE “COUNTERPARTY”  

a) The Counterparty, directly or indirectly (through agent, consultant, advisor, etc.), shall not pay any bribe/ influence 

or give undue/ unlawful benefit to anyone to gain undue advantage in dealing with BGL.  
b) The Counterparty will not engage in collusion of any kind including price fixation etc. with other Counterparts.  
c) The counterparty will not pass BGL’s confidential information to any third party unless specifically authorized by 

BGL in writing.  
d) The Counterparties shall promote and observe best ethical practices within their respective organizations.  
e) The Counterparty shall inform the Vigilance Authorities of BGL:  

i) If it received any demand, directly or indirectly, for a bribe/ favour or any illegal gratification/ payment / 

benefit;  

ii) If it comes to know of any unethical or illegal payment / benefit;  

iii) If it makes any payment to any BGL associate.  
 

f) The Counterparty shall not make any false or misleading allegations against BGL or its associates. 

II. VIOLATIONS & CONSEQUENCES:  

a) If a Counterparty commits a violation of its Commitments and Obligations under the Integrity Pact Programme 

during bidding process, their entire Earnest Money Deposit/ Bid Security, would be forfeited and in addition, they 

may be blacklisted from the GAIL/ BGL/HPCL business in future.  
b) In case of violation of the Integrity pact by Counterparty after award of the Contract, BGL shall be entitled to 

terminate the Contract. BGL would forfeit the security deposits, encash the bank guarantee (s) and other payments 

payable to Counterparty in such cases,  
c) BGL may ban/ blacklist/ put on holiday and exclude the Counterparty from future dealings until BGL is satisfied 

that the Counterparty shall not commit any such violation in future. 
d) In addition to above, BGL reserves its right to initiate criminal proceedings against the violating Counterparty, if 

the allegations by Counterparty are found frivolous, untrue and misleading and may also impose exemplary cost 

for the same. 
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ANNEXURE-2  

INTEGRITY PACT 

(To be executed on plain paper) 

 
Between M/s Bhagyanagar Gas Limited (BGL) (here-in-after referred to as “Principal ”).  

AND  

_________________________ (here-in-after referred to as “The Bidder/ Contractor”).  

(Principal and the Bidder / Contractor are here-in-after are referred to individually as “Party” or collectively as 

“Parties”).  

PREAMBLE  

The principal intends to award under laid down organizational procedures, contract/s for LAYING OF UNDER GROUND PE 

PIPE LINES AND ABOVEGROUND GI INSTALLATIONS INCLUDING LAST MILE CONNECTIVITY AT 

CONSUMER END AT HYDERABAD AND KAKINADA.  

The principal values full compliance with all relevant laws and regulations, and the principles of economic use of resources, and 

of fairness and transparency in its relations with its Bidder/s and Contractor/s.  

                                                                Section 1 – Commitments of the Principal 

1. The Principal commits itself to take all measures necessary to prevent corruption and to observe the following Principles in 

this regard:-  
   

i) No employee of the principal, either in person or through family members, including relatives, will in connection 

with the tender for or the execution of a contract, demand or accept a promise for or accept for him/herself or for a 

third person, any material or immaterial benefit to which he/she is not legally entitled.  
ii) The principal shall, during the tender process treat all Bidders with equity. The principal undertakes and ensures that 

before and during the tender process shall provide and share the same information to all Bidders and will not provide 

to any Bidder confidential / additional information through which one particular Bidder could take an advantage in 

relation to the tender process or the contract execution.  
iii) The principal will exclude from the process all known prejudiced persons.  

 

2. If the Principal obtains information on the conduct of any of its employees which is a criminal offence under the Anti-

Corruption Laws of India, or if there be a substantive suspicion in this regard, the principal will inform its Vigilance Office 

and in addition can initiate disciplinary actions.  

 

Section 2 – Commitments and Undertakings by the Bidder/Contractor 

1. The Bidder / Contractor commits and undertakes to take all measures necessary to prevent malpractices & corruption. He 

commits himself to observe the following principles during his participation in the tender process and during the contract 

execution:  
 

i) The Bidder / Contractor undertakes not to, directly or through any other person or firm offer, promise or give or 

influence to any employee of the Principal associated with the tender process or the execution of the contract or to 

any other person on their behalf any material or immaterial benefit to which he / she is not legally entitled in order 

to obtain in exchange any advantage of any kind whatsoever during the tender process or during the execution of 

the contract.  
ii) The Bidder / Contractor undertakes not to enter into any undisclosed agreement or understanding, whether formal 

or informal with other Bidders. This applies in particular to prices, specifications, certifications, subsidiary contracts, 

submission or non-submission of bids or any other action to restrict competitiveness or to introduce cartelization in 

the bidding process.  

iii) The Bidder / Contractor undertakes not to commit any offence under the relevant Anticorruption Laws of India. 

Further, the Bidder / Contractor will not use improperly any information or document provided by the Principal as 

part of the business relationship regarding plans, technical proposals and business details, including information 

contained or transmitted electronically for the purposes of competition or personal gain and will not pass the 

information so acquired on to others.  
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iv) The Bidder / Contractor will, when presenting his bid undertakes to disclose any and all payments made, is 

committed to or intends to make to agents, brokers or any other intermediaries in connection with the award of the 

contract.  

 

2. The Bidder / Contractor will not instigate and allure third persons / parties to commit offences outlined above or be an 

accessory to such offences. 

Section 3 – Disqualification from tender process and exclusion from future contracts  

If the Bidder, before the award of contract, has committed a transgression through a violation of any provisions of Section 

2 or in any other form so as to put his reliability or credibility as Bidder into question, the Principal shall be entitled to 

disqualify, put on holiday or blacklist the Bidder including from the future tender process or to terminate the contract, if 

already signed, on that ground.  

1. If the Bidder / Contractor has committed a transgression through a violation of any provisions of Section 2 so as to put his 

reliability or credibility into question, the Principal shall be entitled to exclude including blacklist and put on holiday the 

Bidder / Contractor from entering into any GAIL/ BGL /HPCL future contract tender processes. The imposition and duration 

of the exclusion will be determined by the severity of the transgression. The severity will be determined by the Principal 

taking into consideration the full facts and circumstances of each case particularly taking into account the number of 

transgressions, the position of the transgressors within the company hierarchy of the Bidder and the amount of the damage. 

The exclusion may be imposed for a minimum period of 6 months and maximum of three years.  
2. A transgression is considered to have occurred if the Principal after due consideration of the available evidence, concludes 

that no reasonable doubt is possible.  
 

3. The Bidder with its free consent and without any influence agrees and undertakes to respect and uphold the Principal’s 

absolute rights to resort to and impose such exclusion and further accepts and undertakes not to challenge or question such 

exclusion on any ground, including the lack of any hearing before the decision to resort to such exclusion is taken. This 

undertaking is given freely and after obtaining independent legal advice.  
 

4. Subject to the full satisfaction of the Principal, the exclusion of the Bidder / Contractor could be revoked by Principal 

prematurely if the bidder / contractor can prove that he has restored / recouped the damage caused by him and has installed 

a suitable corruption prevention system in his organization.  
 

Section 4 – Forfeiture of EMD / Security Deposits  

1. If the Principal has disqualified the Bidder from the tender process prior to the award in terms of Section 3, and during the 

execution of the contract, the Principal shall forfeit earnest money deposit / bid security money, encash the bank guarantee 

including due payments in addition to blacklisting or putting on holiday the bidder and terminating the contract.  
 

2. If the Principal has terminated the contract according to Section 3, or if the Principal is entitled to terminate the contract 

according to Section 3, the Principal shall be entitled to demand and recover from the Contractor liquidated damages 

equivalent to Earnest Money Deposit / Security Deposit / Performance Bank Guarantee.  
 

3. The bidder agrees and undertakes to pay the said amounts without protest or demur subject only to condition that if the 

Bidder / Contractor can prove and establish that the exclusion of the Bidder from the tender process or the termination of 

the contract after the contract award has caused no damage or less damage than the amount of the liquidated damages, the 

Bidder / Contractor shall compensate the Principal only to the extent of the damage in the amount proved.  
 

Section 5 – Previous transgression  

1. The Bidder swears on oath that no previous transgression has occurred during the last three years with any other Company 

in any country conforming to the TI approach or including with any other Public Sector Enterprise / Undertaking in India 

that could justify his exclusion from the tender process.  
 

2. If the Bidder makes incorrect statement on this subject, he shall be disqualified from the tender process or the contract, if 

already awarded, could be liable to be terminated on this ground.  
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Section 6 – Equal treatment to all Bidders / Contractors / Subcontractors 
 

1. The Bidder / Contractor undertakes to demand from all its sub-contractors, if any, an undertaking and commitment in 

conformity with this Integrity Pact, and to submit it to the Principal before signing of the contract.  

2. The Principal will enter into agreements with similar conditions, as stipulated herein, with all Bidders, Contractors and 

Subcontractors.  
 

3. The Principal shall disqualify from the tender process all Bidders who do not sign this Pact or violate any of its provisions.  
 

Section 7 – Criminal charges against violating Bidders /  

           Contractors / Sub-contractors  

If the Principal obtains knowledge of conduct of a Bidder, Contractor or Subcontractor, or of an employee or a representative or 

an associate of a Bidder, Contractor or Subcontractor which constitutes corruption, or if the Principal has substantive suspicion 

in this regard, the Principal will inform the Vigilance Office / Department for initiating appropriate action for above.  

Section 8 – Deleted  

Section 9 – Pact Duration  
The provisions of this Pact shall come into effect from the date of signing of this Pact by the both parties. It expires for the 

Contractor 12 months after the last payment under the respective contract, and for all other Bidders 6 months after the contract 

has been awarded.  

If any claim is made / lodged by either party during this time, the same shall be binding and continue to be valid despite the lapse 

of this pact as specified above, unless it is discharged/determined by the Chairperson of the Principal.  

Section 10 – Miscellaneous provisions  

1. This agreement is subject to Indian Law. Place of performance and jurisdiction is Hyderabad. The Arbitration clause 

provided in main tender document / contract shall not be applicable for any issue / dispute arising under Integrity Pact.  

2. Changes and supplements as well as termination notices, if any, need to be made in writing. Side agreements have not been 

made.  

3. If the Contractor / Bidder is a partnership concern or a consortium, this agreement must be signed by all partners or 

consortium members.  

4. In case any or several of the provisions of this agreement turn out to be void, the remainder of this pact shall remain valid. 

The parties to this pact however, shall strive to come to an agreement to their original intentions in such a case 
 

-------------------------------------------     ----------------------------------------------- (Name & 

Designation)      (Name & Designation)  

For the Principal       For the Bidder/Contractor  

 

Place ------------------------------------     Witness 1: -----------------------------  

Date -----------------------------------     Witness 2: -----------------------------  
 

Note:  

Please ensure complete name of bidder’s organization is filled at Page 1 and witnesses’ name with due signature are done 
prior to submitting with offer. 
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FORMAT-13 

 

 

INDEMNITY BOND WHEREAS M/s Bhagyanagar Gas Ltd (hereinafter referred to as “BGL) which 

expression shall, unless repugnant to the context include its successors and assigns, having its registered 

office at Parisrama Bhavan, TSIDC Building, Basheer Bagh, Hyderabad – 500 004 has entered into a 

contract with M/s*…………………………. (hereinafter referred to as the “Contractor”) which expression 

shall unless repugnant to the context include its representatives, successors and assigns, having its registered 

office at *………………….. and on the terms and conditions as set out, inter-alia in the [ mention the work 

order/LOA/Tender No.] and various documents forming part thereof, hereinafter collectively referred to as 

the ‘CONTRACT’ which expression shall include all amendments, modifications and / or variations 

thereto. BGL has also advised the Contractor to execute an Indemnity Bond in general in favour of BGL 

indemnifying BGL and its employees and Directors from all consequences which may arise out of any 

prospective litigation or proceedings filed or may be initiated by any third party, including any Banker / 

financial institution / worker(s) /vendor(s)/ subcontractor(s) etc. who may have been associated or engaged 

by the Contractor directly or indirectly with or without consent of BGL for above works. NOW, 

THEREFORE, in consideration of the promises aforesaid, the Contractor hereby irrevocably and 

unconditionally undertakes to indemnify and keep indemnified BGL and all its employees, Directors, 

including Independent Directors, from and against all/any claim(s), damages, loss, which may arise out of 

any litigations/ liabilities that may be raised by the Contractor or any third party against BGL under or in 

relation to this contract. The Contractor undertakes to compensate and pay to BGL and/or any of its 

employees, Directors forth with on demand without any protest the amount claimed by BGL for itself and 

for and on behalf of its employees, Directors together with direct/indirect expenses including all legal 

expenses incurred by them or any of them on account of such litigation or proceedings. AND THE 

CONTRACTOR hereby further agrees with BGL that: (i) This Indemnity shall remain valid and irrevocable 

for all claims of BGL and/or any of its employees and Directors arising out of said contract with respect to 

any such litigation / court case for which BGL and/or its employees and Directors has been made party 

until now or here-in-after. (ii) This Indemnity shall not be discharged/revoked by any change/ modification 

/amendment/assignment of the contract or any merger of the Contractor with other entity or any change in 

the constitution/structure of the Contractor’s firm/Company or any conditions thereof including insolvency 

etc. of the Contractor, but shall be in all respects and for all purposes binding and operative until any/all 

claims for payment of BGL are settled by the Contractor and/or BGL discharges the Contractor in writing 

from this Indemnity. The undersigned has full power to execute this Indemnity Bond for and on behalf of 

the Contractor and the same stands valid. 

 

SIGNED BY :  

For [ Contractor]  

Authorised Representative  

Place:  

Dated:  

Witnesses:  

                                         1                                                  2 
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                                                                                               CHECK LIST 
Bidders are requested to duly fill in the checklist. This checklist gives only certain important items to 

facilitate the bidder to make sure that the necessary data/information as called for in the bid document has 

been submitted by them along with their offer. This, however, does not relieve the bidder of his 

responsibilities to make sure that his offer is otherwise complete in all respects. 

Please ensure compliance and tick (√) against following points: 

S. 

No. 

DESCRIPTION CHECK 

BOX 

REFERENCE PAGE 

NO. OF THE BID 
SUBMITTED 

1 Digitally Signing (in case of e-bidding)/ Signing and 

Stamping (in case of manual bidding) on each sheet of 

offer, original bidding document including SCC, ITB, 

GCC ,SOR drawings, addendum (if any) 

    

2 Confirm that the following details have been submitted in 

the Un-priced part of the bid 
    

I Covering Letter, Letter of Submission     

ii Bid Security / Undertaking letter – F-3     

iii Signed and stamped original copy of bidding document 

along with drawings and addendum (if any) 
    

iv Power of Attorney in the name of person signing the bid.     

V Copies of documents defining constitution or legal status, 

place of registration and principal place of business of the 

company 

    

vi Bidders declaration that regarding, Holiday/ Banning, 

liquidation court receivership or similar proceedings 

(Form-F-7) 

    

vii Details and documentary proof required against 

qualification criteria along with complete documents  as 

mentioned in  Bidder Evaluation Criteria (BEC) 

    

viii Confirm submission of document along with techno-

commercial bid as per bid requirement 
    

viii Confirm submission of Agreed Terms & conditions 

(ATC-Section-4) document along with techno-

commercial bid as per bid requirement 

  

ix Confirm submission of filled Exemption -Deviation 

statement  (Form-6) document along with techno-

commercial bid as per bid requirement 

  

x Confirm submission of filled Integrity Pact (Format-12) 

document along with techno-commercial bid as per bid 

requirement 
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3 Confirm that all forms duly filled in are enclosed with the 

bid duly signed by authorised person(s) including Form- 

F-1 & F-2. 

    

4 Confirm that the price part as per Price Schedule format 

submitted with Bidding Document/ uploaded in case of e-

bid. 

    

5 Confirm that annual reports for last three financial years 

& duly filled in Form 10& (F-11-if required) are enclosed 

in the offer for financial assessment (where financial 

criteria of BQC is applicable). 

    

 

S DESCRITION CHECK LIST  YES/ NA  NO 

          

1 TENDER FEE Nil     

DD DD No. ____________dated 
__________ for Rs. in favour of 
BHAGYANAGAR GAS LIMITED 
payable at Hyderabad 

NA  NO 

2 EMD INR …     

A DD DD No. ____________dated 
__________ drawn on 
_______________________(bank) 
For Rs. in favour of 
BHAGYANAGAR GAS LIMITED 
payable at Hyderabad 

NA NO 

B BG BG VALIDITY BEYOND 1 ONE 
MONTH FROM BID VALIDITY 
PERIOD OF 150 DAYS. 

NA NO 

C NSIC/DIC CERTIFICATE/ 
UDYOG ADHAR 

Duly signed & stamped by bidder 
as MENTIONED IN CLAUSE NO.40 
OF ITB 

Yes/ NA NO 

2 BID VALIDITY UPTO THREE 
MONTHS FORM BID DUE DATE 

ACCEPTED Yes NO 

3 Copy of WORK ORDER 
(WO)/LOA and completion/ 
execution certificate as 
stipulated in BQC 

The Work Order/ LOA & 
completion/ execution certificate 
mentioning required details as per 
the BEC.                                                                                                                              

Yes NO 

4 FINANCIAL CRITERIA IN CASE OF SINGLE BIDDER AS STIPULATED IN BQC 
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SECTION 6 

GENERAL CONDITIONS OF 

CONTRACT 
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5.0 Transfer of Tender Documents 

6.0 Earnest Money 

7.0 Validity 

8.0 Addenda/Corrigenda 

9.0 Right of Employer to Accept or Reject Tender 

10.0 Time Schedule 
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11.0 Tenderer's Responsibility 

12.0 Retired Government or Company Officers 

13.0 Signing of the Contract 

14.0 Field Management & Controlling/Coordinating Authority 

15.0 Note to Schedule of Rates 

16.0 16.1 Policy for Tenders under consideration 

 16.2 Zero Deviation 

17.0 Award of Contract 

18.0 Clarification of Tender Document 

19.0 Local Conditions 

20.0 Abnormal Rates 

SECTION-IV GENERAL OBLIGATIONS 

21.1 Priority of Contract Documents 

21.2 Headings & Marginal Notes 

21.3 Singular and Plural 

21.4 Interpretation 

22.0 Special Conditions of Contract 

23.0 Contractor to obtain his own information 

24.0 Contract Performance Security 

25.0 Time of Performance 

25.1 Time for Mobilization 

25.2 Time Schedule of Construction 

26.0 Force Majeure 

26.1 Conditions for Force Majeure 

26.2 Outbreak of War 

27.0 Price Reduction Schedule 

27.3 Bonus for Early Completion 

28.0 Rights of Employer to forfeit Contract Performance Security 

29.0 Failure by the Contractor to comply with the provisions of 
the contract 

30.0 Contractor remains liable to pay compensation if action not 
taken under Clause 29.0 

31.0 Change in Constitution 

32.0 -A Termination of Contract for Death 

32.0-B Termination of Contract for Liquidation, Bankruptcy etc. 

32.0-C Termination of Contract for Non-Performance and 
subsequently putting the Contractor on Holiday 

33.0 Members of the Employer not individually liable 

34.0 Employer not bound by personal representations 

35.0 Contractor's office at site 
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36.0 Contractor's subordinate staff and their conduct 

37.0 Sub letting of Works 

i) Sub contracts for Temporary works etc. 

ii) List of sub-contractors to be supplied 

iii) Contractor's liability not limited by Sub-Contractors 

iv) Employer may terminate sub contracts 

v) No remedy for action taken under this clause 

38.0 Power of Entry 

39.0 Contractor's responsibility with Mechanical, Electrical, 

Intercommunication System, Air 

Conditioning Contractors and other agencies 

40.0 Other Agencies at site 

41.0 Notices 

41.1 To the Contractor 

41.2 To the Employer 

42.0 Rights of various Interests 

43.0 Patents and Royalties 

44.0 Liens 

45.0 Delays by Employer or his authorized agents 

46.0 Payments if Contract is terminated 

47.0 No waiver of Rights 

48.0 Certificate not to affect Right of Employer and Liability of Contractor 

49.0 Languages & Measures 

50.0 Transfer of Title 

51.0 Release of Information 

52.0 Brand Names 

53.0 Completion of Contract 

54.0 Spares 

SECTION-V PERFORMANCE OF WORK 

55.0 Execution of Work 

56.0 Co-ordination and Inspection of work 

57.0 Work in Monsoon & Dewatering 

58.0 Work on Sundays & Holidays 

59.0 General Conditions for construction & Erection Work 
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60.0 Alterations in specification, Design & Extra Work 

61.0 Drawings to be supplied by the Employer 

62.0 Drawings to be supplied by the Contractor 

63.0 Setting out works 

64.0 Responsibility for Levels and Alignment 

65.0 Materials to be supplied by contractor 

66.0 Stores supplied by Employer 

67.0 Conditions for issue of material 

68.0 Materials Procured with assistance of Employer/Return of surplus 

69.0 Materials obtained from dismantling 

70.0 Articles of Value found 

71.0 Discrepancies between instructions 

72.0 Action where no specification is issued 

73.0 Inspection of Works 

74.0 Tests for Quality of Works 

75.0 Samples for approval 

76.0 Action and Compensation in case of bad work 

77.0 Suspension of Work 

78.0 Employer may do part of work 

79.0 Possession prior to completion 

80.0 Twelve months period of liability from the date of issue of completion 

certificate 

80.3 Limitation of Liability 

81.0 Care of Works 

81.1 Defects prior to taking over 

81.2 Defects after taking over 

82.0 Guarantee/Transfer of Guarantee 

83.0 Training of Employer's personnel 

84.0 Replacement of Defective parts & materials 

85.0 Indemnity 

86.0 Construction Aids, Equipments, Tools & Tackles 

SECTION-VI CERTIFICATES AND PAYMENTS 

87.0 Schedule of Rates and Payments 

i) Contractor's Remuneration 

ii) Schedule of Rates to be inclusive 
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iii)  Schedule of Rates to cover construction equipment, 

materials, labour etc. 

iv) Schedule of Rates to cover Royalties, Rents and claims. 

v) Schedule of Rates to cover taxes & duties 

vi) Schedule of Rates to cover risks of delay 

vii) Schedule of Rates cannot be altered 

SECTION-VI CERTIFICATES AND PAYMENTS 

87.1 Schedule of Rates and Payments 

i) Contractor's Remuneration 

ii) Schedule of Rates to be inclusive 

iii)  Schedule of Rates to cover construction equipment, 

materials, labour etc. 

iv) Schedule of Rates to cover Royalties, Rents and claims. 

v) Schedule of Rates to cover taxes & duties 

vi) Schedule of Rates to cover risks of delay 

vii) Schedule of Rates cannot be altered 

88.0 Procedure for Measurement and billing of works in progress 

88.1 Billing Procedure 

88.2 Secured Advance on materials 

88.3 Dispute in mode of measurement 

88.4 Rounding of Amounts 

89.0 Lumpsum in Tender 

90.0 Running Account Payments to be regarded as advances 

91.0 Notices of Claims for Additional Payments 

92.0 Payment of Contractor's bills 

93.0 Receipt for Payment 

94.0 Completion Certificate 

94.1 Application for Completion Certificate 

94.2 Completion Certificate 

94.3 Completion Certificate Documents 

95.0 Final Decision & Final Certificate 

96.0 Certificate and Payments No evidence of completion 

97.0 Deduction from Contract Price 
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SECTION-VII TAXES AND INSURANCE 

98.0 Taxes, Duties, Octroi etc. 

99.0 Sales Tax/Turnover Tax 

100.0 Statutory Variations 

101.0 Insurance 

101.1 General 

i) Employees State Insurance Act 

ii) Workmen Compensation and Employee's Liability Insurance 

iii) Accident or injury to workmen 

iv) Transit Insurance 

v) Automobile 

vi) General Liability 

vii) Any other Insurance required under law or regulations by 

Employer 

102.0 Damage to Property or to any Person or any Third Party 

 

SECTION-VIII LABOUR LAWS 

103.0 Labour laws 

104.0 Implementation of Apprentices Act 1961 

105.0 Contractor to indemnify the Employer 

 

106.0 Health and Sanitary Arrangement for worker 

SECTION-IX APPLICABLE LAWS AND SETTLEMENT OF DISPUTES 

107.0 Arbitration 

108.0 Jurisdiction 

SECTION-X SAFETY CODES 

109.0 General 

110.0 Safety Regulations 

111.0 First Aid and Industrial Injuries 

112.0 General Rules 

113.0 Contractor's barricades 

114.0 Scaffolding 

115.0 Excavation and Trenching 



 

BHAGYANAGAR GAS 
LIMITED 

LAST MILE CONNECTIVITY WORK OF GI PIPING & MDPE 
INSTALLATION FOR PNG IN HYDERABAD CITY.                                                                             

Bid Document No. BGL/607/2023-24 

VOLUME  
I OF II 

 

( S i g n  &  S t a m p )                                                 P a g e  58 | 132 
 

116.0 Demolition/General Safety 

117.0 Care in Handling Inflammable Gas 

118.0 Temporary Combustible Structures 

119.0 Precautions against Fire 

120.0 Explosives 

121.0 Mines Act 

122.0 Preservation of Places 

123.0 Outbreak of Infectious diseases 

124.0 Use of intoxicants 
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General Conditions of Contract 

1. Definition of Terms:  

1.1    In this CONTRACT (as here-in-after defined) the following words and expressions shall have the meanings hereby assigned 

to them except where the context otherwise required. 

1.1.1 The EMPLOYER/COMPANY/BGL means BHAGYANAGAR GAS LTD., a public limited company, incorporated 

under the Company's act 1956 and having its registered office at 2ND Floor APIDC Building, Parisrama Bhavan, Basheer 

Bagh, Hyderabad-04 and includes its successors and assigns. 

1.1.2 The "CONTRACTOR" means the person or the persons, firm or Company or corporation whose tender has been accepted 

by the EMPLOYER and includes the CONTRACTOR'S legal Representatives his successors and permitted assigns. 

1.1.3 The ENGINEER/ENGINEER-IN-CHARGE" shall mean the person designated from time to time by the BGL and shall 

include those who are expressly authorized by him to act for and on his behalf for operation of this CONTRACT. 

1.1.4 The "WORK" shall mean and include all items and things to be supplied/ done and services and activities to be performed 

by the CONTRACTOR in pursuant to and in accordance with CONTRACT or part thereof as the case may be and shall 

include all extra, additional, altered or substituted works as required for purpose of the CONTRACT. 

1.1.5 The "PERMANENT WORK" means and includes works which will be incorporated in and form a part of the work to 

be handed over to the EMPLOYER by the CONTRACTOR on completion of the CONTRACT. 

1.1.6 "CONSTRUCTIONEQUIPMENT"meansall appliances/equipment and things whatsoever nature for the use in or for the 

execution, completion, operation, or maintenance of the work or temporary works (as hereinafter defined) but does not 

include materials or other things intended to form or to be incorporated into the WORK, or camping facilities. 

1.1.7 "CONTRACT DOCUMENTS" means collectively the Tender Documents, Designs, Drawings, Specification, Schedule 

of Quantities and Rates, Letter of Acceptance and agreed variations if any, and such other documents constituting the 

tender and acceptance thereof. 

1.1.8 CONSULTANT:     means   -------------------------------------------------------------------------  who  are  theconsulting 

engineer to the Employer for this project and having 

registered office at -------------------------------------------------------------------------------------  

.1.9 The "SUB-CONTRACTOR" means any person or firm or Company (other than the CONTRACTOR) to whom any 

part of the work has been entrusted by the CONTRACTOR,withthewritten consent of the ENGINEER-IN-CHARGE, 
and the legal representatives, successors and permitted assigns of such person, firm or company. 

.1.10 The "CONTRACT" shall mean the Agreement between the EMPLOYER and the CONTRACTOR for the execution 

of the works including therein all contract documents. 

.1.11 The "SPECIFICATION" shall mean all directions the various technical specifications, provisions attached and referred 
to the Tender Documents which pertain to the method and manner of performing the work or works to the quantities and 
qualities of the work or works and the materials to be furnished under the CONTRACT for the work or works, as may 
be amplified or modified by the BGL or ENGINEER-IN-CHARGE during the performance of CONTRACT in order to 

provide the unforeseenconditions or in the best interests of the work or works. It shall also include the latest edition of 
relevant Standard Specifications including all addenda/corrigenda published before entering into CONTRACT. 

.1.12 The "DRAWINGS" shall include maps, plans and tracings or prints or sketches thereof with any modifications approved 

in writing by the ENGINEER- IN-CHARGE and such other drawing as may, from time to time, be furnished or 
approved in writing by the ENGINEER-IN-CHARGE. 

.1.13 The "TENDER" means the proposal along with supporting documents submitted by the CONTRACTOR for 

consideration by the EMPLOYER. 

.1.14 The "CHANGE ORDER" means an order given in writing by the ENGINEER-IN-CHARGE to effect additions to or 

deletion from and alteration in the works. 
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.1.15 The "COMPLETION CERTIFICATE" shall mean the certificate to be issued by the ENGINEER-IN-CHARGE when 

the works have been completed entirely in accordance with CONTRACT DOCUMENT to his satisfaction. 

.1.16 The "FINAL CERTIFICATE" in relation to a work means the certificate regarding the satisfactory compliance of 
various provision of the CONTRACT by the CONTRACTOR issued by the ENGINEER-IN- CHARGE/EMPLOYER 
after the period of liability is over. 

.1.17 DEFECT LIABILITY PERIOD" in relation to a work means the specified period from the date of COMPLETION 
CERTIFICATE upto the date of issue of FINAL CERTIFICATE during which the CONTRACTOR stands responsible 
for rectifying all defects that may appear in the works executed by the CONTRACTOR in pursuance of the CONTRACT 
and includes warranties against Manufacturing/Fabrication/ Erection/Construction defects covering all materials plants, 
equipment, components, and the like supplied by the CONTRACTOR, works executed against workmanship defects. 

.1.18 The "APPOINTING AUTHORITY" for the purpose of arbitration shall be the CHAIRMAN and MANAGING 

DIRECTOR or any other person so designated by the EMPLOYER. 

.1.19 TEMPORARY WORKS" shall mean all temporary works of every kind required in or about the execution, completion 

or maintenance of works. 

.1.20 PLANS" shall mean all maps, sketches and layouts as are incorporated in the CONTRACT in order to define broadly 

the scope and specifications of the work or works, and all reproductions thereof. 

.1.21 TE" shall mean the lands and other places on, under, in or through which the permanent works are to be carried out and 

any other lands or places provided by the EMPLOYER for the purpose of the CONTRACT. 

.1.22 NOTICE IN WRITING OR WRITTEN NOTICE" shall mean a notice in written, typed or printed characters sent (unless 
delivered personally or otherwise proved to have been received by the addressee) by registered post to the latest known 
private or business address or registered office of the addressee and shall be deemed to have been received in the ordinary 
course of post it would have been delivered. 

.1.23 APPROVED" shall mean approved in writing including subsequent written confirmation of previous verbal approval 

and "APPROVAL" means approval in writing including as aforesaid. 

.1.24 LETTER OF INTENT/FAX OF INTENT" shall mean intimation by a Fax/Letter to Tenderers) that the tender has been 

accepted in accordance with the provisions contained in the letter. 

.1.25 DAY" means a day of 24 hours from midnight to midnight irrespective of the number of hours worked in that day. 

.1.26 WORKING DAY" means any day which is not declared to be holiday or rest day by the EMPLOYER. 

.1.27 WEEK" means a period of any consecutive seven days. 

.1.28 METRIC SYSTEM" - All technical documents regarding the construction of works are given in the metric system and 

all work in the project should be carried out according to the metric system. All documents concerning the work shall also 

be maintained in the metric system. 

.1.29 VALUE OF CONTRACT" or "TOTAL CONTRACT PRICE" shall mean the sum accepted or the sum calculated in 

accordance with the prices accepted in tender and/or the CONTRACT rates as payable to the CONTRACTOR for the 

entire execution and full completion of the work, including change order. 

.1.30 LANGUAGE FOR DRAWINGS AND INSTRUCTION" All the drawings, titles, notes, instruction, dimensions, etc. 
shall be in English Language. 

.1.31 "MOBILIZATION" shall mean establishment of sufficiently adequate infrastructure by the CONTRACTOR at 

"SITE" comprising of construction equipments, aids, tools tackles including setting of site offices with facilities such as 

power, water, communication etc. establishing manpower organisation comprising of Resident Engineers, Supervising 

personnel and an adequate strength of skilled, semi-skilled and un-skilled workers, who with the so established 
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infrastructure shall be in a position to commence execution of work at site(s), in accordance with the agreed Time 

Schedule of Completion of Work. "MOBILISATION" shall be considered to have been achieved, if the CONTRACTOR 

is able to establish infrastructure as per Time Schedule, where so warranted in accordance with agreed schedule of work 
implementation to the satisfaction of ENGINEER-IN-CHARGE/ EMPLOYER. 

.1.32 "COMMISSIONING" shall mean pressing into service of the system including the plant(s), equipments), vessel(s), 

pipeline, machinery(ies), or any other section or sub-section of installation^) pertaining to the work of the 

CONTRACTOR after successful testing and trial runs of the same. 

"COMMISSIONING" can be either for a completed system or a part of system of a combination of systems or sub-

systems and can be performed in any sequence as desired by EMPLOYER and in a manner established to be made suited 

according to availability of pre-requisites. Any such readjustments made by EMPLOYER in performance of 

"COMMISSIONING" activity will not be construed to be violating CONTRACT provisions and CONTRACTOR 

shall be deemed to have provided for the same. 

 

SECTION-II   GENERAL INFORMATION 

 

2. General Information  

2.1     a) Location of Site: The proposed location of Project   site is defined in the Special Conditions of Contract. 

                   b)  Access by Road: CONTRACTOR, if necessary, shall build other temporary access   

roads to the actual site of construction for his own work at his own cost. The CONTRACTOR shall be required to 

permit the use of the roads so constructed by him for vehicles of any other parties who may be engaged on the project 

site. The CONTRACTOR shall also facilitate the construction of the permanent roads should the construction there 

of start while he is engaged on this work. He shall make allowance in his tender for any inconvenience he anticipates 

on such account. 

Non-availability of access roads, railway siding and railway wagons for the use of the CONTRACTOR shall in 

no case condone any delay in the execution of WORK nor be the cause for any claim for compensation against the 

EMPLOYER. 

2.2 Scope of Work: The scope of WORK is defined in the Technical Part of the tender document. The CONTRACTOR 
shall provide all necessary materials, equipment, labour etc. for the execution and maintenance of the WORK till 

completion unless otherwise mentioned in the Tender Document. 

2.3 Water Supply: Contractor will have to make his own arrangements for supply of water to his labour camps and for works. 

All pumping installations, pipe net work and distribution system will have to be carried out by the Contractor at his own 

risk and cost. 

Alternatively the Employer at his discretion may endeavour to provide water to the Contractor at the Employer's source 

of supply provided the Contractor makes his own arrangement for the water meter which shall be in custody of the 

Employer and other pipe net works from source of supply and such distribution pipe network shall have prior approval 

of the Engineer-in-Charge so as not to interfere with the layout and progress of the other construction works. In such 

case, the rate for water shall be deducted from the running account bills. 

However, the Employer does not guarantee the supply of water and this does not relieve the Contractor of his 

responsibility in making his own arrangement and for the timely completion of the various works as stipulated. 

2.4  Power Supply: 

2.4.1 Subject to availability, EMPLOYER will supply power at 400/440 V at only one point at the nearest sub-station, from 
where the CONTRACTOR will make his own arrangement for temporary distribution. The point of supply will not be 
more than 500 m away from the CONTRACTOR'S premises. All the works will be done as per the applicable 
regulations and passed by the ENGINEER-IN-CHARGE. The temporary line will be removed forthwith after the 
completion of work or if there is any hindrance caused to the other works due to the alignment of these lines, the 
CONTRACTOR will re-route or remove the temporary lines at his own cost. The CONTRACTOR at his cost will also 
provide suitable electric meters, fuses, switches, etc. for purposes of payment to the EMPLOYER which should be in 
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the custody and control of the EMPLOYER. The cost of power supply shall be payable to the EMPLOYER every month 
for Construction Works power which would be deducted from the running account bills. The EMPLOYER shall not, 
however, guarantee the supply of electricity nor have any liability in respect thereof. No claim for compensation for any 
failure or short supply of electricity will be admissible. 

2.4.2 It shall be the responsibility of the CONTRACTOR to provide and maintain the complete installation on the load side of 
the supply with due regard to safety requirement at site. All cabling, equipment, installations etc. shall comply in all 
respects with the latest statutory requirements and safety provisions i.e., as per the Central/State Electricity Acts and Rules 
etc. The CONTRACTOR will ensure that his equipment and Electrical Wiring etc., are installed, modified, maintained 
by a licensed Electrician/Supervisor. A test certificate is to be produced to the ENGINEER-IN-CHARGE for his approval, 
before power is made available. 

2.4.3 At all times, IEA regulations shall be followed failing which the EMPLOYER has a right to disconnect the power supply 

without any reference to the CONTRACTOR. No claim shall be entertained for such disconnection by the 

ENGINEER-IN-CHARGE. Power supply will be reconnected only after production of fresh certificate from authorized 

electrical supervisors 

2.4.4 The EMPLOYER is not liable for any loss or damage to the CONTRACTOR'S equipment as a result of variation in voltage 

or frequency or interruption in power supply or other loss to the CONTRACTOR arising there from. 

2.4.5 The CONTRACTOR shall ensure that the Electrical equipment installed by him are such that average power factors does 

not fall below 0.90 at his premises. In case power factor falls below 0.90 in any month, he will reimburse to the 

EMPLOYER at the penal rate determined by the EMPLOYER for all units consumed during the month 

2.4.6 The power supply required for CONTRACTOR'S colony near the plant site will be determined by the EMPLOYER and 

shall be as per State Electricity Board's Rules and other statutory provisions applicable for such installations from time 

to time. In case of power supply to CONTRACTOR'S colony, the power will be made available at a single point and the 

CONTRACTOR shall make his own arrangement at his own cost for distribution to the occupants of the colony as per 
Electricity Rules and Acts. The site and colony shall be sufficiently illuminated to avoid accidents. 

2.4.7 The CONTRACTOR will have to provide and install his own lights and power meters which will be governed as per 

Central/State Government Electricity Rules. The metres shall be sealed by the EMPLOYER. 

2.4.8 In case of damage of any of the EMPLOYER'S equipment on account of fault, intentional or unintentional on the part 
of the CONTRACTOR, the EMPLOYER reserves the right to recover the cost of such damage from the CONTRACTOR'S 
bill. Cost of HRC Fuses replaced at the EMPLOYER'S terminals due to any fault in the CONTRACTOR'S installation 

shall be to CONTRACTOR'S account at the rates decided by the ENGINEER-IN-CHARGE. 

2.4.9 Only motors upto 3 HP will be allowed to be started direct on line. For motors above 3 HP and upto 100 HP a suitable 

Starting device approved by the ENGINEER- IN-CHARGE shall be provided by the CONTRACTOR. For motors 
above 100 HP slipring induction motors with suitable starting devices as approved by the ENGINEER- IN-CHARGE 

shall be provided by the CONTRACTOR. 

2.4.10 The CONTRACTOR shall ensure at his cost that all electrical lines and equipment and all installations are approved by 
the State Electricity Inspector before power can be supplied to the EMPLOYER. 

2.4.11 The total requirement of power shall be indicated by the tenderer alongwith his tender. 

2.5   Land for Contractor's Field Office, Godown and Workshop: The EMPLOYER will, at his own discretion and 
convenience and for the duration of the execution of the work make available near the site, land for construction of 

CONTRACTOR'S Temporary Field Office, godowns workshops and assembly yard required for the execution of the 
CONTRACT. The CONTRACTOR shall at his own cost construct all these temporary buildings and provide suitable 
water supply and sanitary arrangement and get the same approved by the ENGINEER-IN-CHARGE.On completion of 
the works undertaken by the CONTRACTOR, he shall remove all temporary works erected by him and have the SITE 
cleaned as directed by ENGINEER-IN-CHARGE.    If the CONTRACTOR shall fail to comply with these 
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requirements, the ENGINEER-IN-CHARGE may at he expenses of the CONTRACTOR remove such surplus, and 
rubbish materials and dispose off the same as he deems fit and get the site cleared as aforesaid; and CONTRACTOR 
shall forthwith pay the amount of all expenses so incurred and shall have no claim in respect of any such surplus materials 
disposed off as aforesaid. But the EMPLOYER reserves the right to ask the CONTRACTOR any time during the 
pendency of the CONTRACT to vacate the land by giving 7 days notice on security reasons or on national interest or 
otherwise. Rent may be charged for the land so occupied from contractor by the Employer. 

The CONTRACTOR shall put up temporary structures as required by them for their office, fabrication shop and 
construction stores only in the area allocated to them on the project site by the EMPLOYER or his authorised 
representative. No tea stalls/canteens should be put up or allowed to be put up by any CONTRACTOR in the allotted 
land or complex area without written permission of the EMPLOYER. 

No unauthorised buildings, constructions or structures should be put up by the CONTRACTOR anywhere on the project 
site. 

For uninterrupted fabrication work, the CONTRACTOR shall put up temporary covered structures at his cost within 

Area in the location allocated to them in the project site by the EMPLOYER or his authorised representative. 

No person except for authorised watchman shall be allowed to stay in the plant area/CONTRACTOR's area after 

completion of the day's job without prior written permission from ENGINEER-IN-CHARGE. 

2.6 Land for Residential Accommodation:-:No Land shall be made available for residential accommodation for staff and 

labour of CONTRACTOR. 

SECTION-III   GENERAL INSTRUCTIONS TO TENDERERS 

3. Submission of Tender:  

3.1     TENDER must be submitted without making any additions, alterations, and as per details given in other clauses hereunder. 

The requisite details shall be filled in by the TENDERER at space provided under "Submission of Tender at the beginning 

of GCC of Tender Document. The rate shall be filled only in the schedule given in this Tender Document. 

3.2 Addenda/Corrigenda to this Tender Document, if issued, must be signed, submitted alongwith the Tender Document, the 
tenderer should write clearly the revised quantities in Schedule of Rates of Tender Document and should price the WORK 
based on revised quantities when amendments of quantities are issued in addenda. 

3.3 Covering letter along with its enclosures accompanying the Tender Document and all further correspondence shall be 
submitted in duplicate. 

3.4 Tenderers are advised to submit quotations based strictly on the terms and conditions and specifications contained in the 

Tender Documents and not to stipulate any deviations. 

3.5  Tenders should always be placed in double sealed covers, superscribing   ["QUOTATION   DO   NOT   OPEN"   

Tender   for  _________________________________________________________ Project of BHAGYANAGAR 

GAS LTD due for opening on________________]. The Full Name,Address and Telegraphic Address, Fax No. of the 

Tenderers shall be written on the bottom left hand corner of the sealed cover. 

 
4. Documents: 

4.1    General: 

The tenders as submitted, will consist of the following: 

i) Complete set of Tender Documents (Original) as sold duly filled in and signed by the tenderer as prescribed in different 
clauses of the Tender Documents. 

ii)       Earnest money in the manner specified in Clause 6 hereof. 
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iii)  Power of Attorney or a true copy thereof duly attested by a Gazetted Officer in case an authorised representative has 

signed the tender, as required by Clause 14 hereof. 

iv)     Information regarding tenderers in the proforma enclosed. 

v)      Details of work of similar type and magnitude carried out by the Tenderer in the proforma provided in the tender document. 

vi)     Organisation chart giving details of field management at site, the tenderer proposes to have for this job. 

vii)    Details of construction plant and equipments available with the tenderer for using in this work. 

viii)   Solvency Certificate from Scheduled Bank to prove the financial ability to carry out the work tendered for. 

ix)       Latest Balance Sheet and Profit & Loss Account duly audited. 

x)     Details of present commitment as per proforma enclosed to tender. 

xi) Data required regarding SUB-CONTRACTOR(s)/Supplier/ Manufacturers and other technical information’s the tenderer 

wish to furnish. 

xii)    Provident fund registration certificate 

xiii)    List showing all enclosures to tender 

4.2  All pages are to be Initiated: All signatures in Tender Documents shall be dated, as well as, all the pages of all sections 

of Tender Documents shall be initialled at the lower right hand corner and signed wherever required in the tender papers 

by the TENDERER or by a person holding power of attorney authorising him to sign on behalf of the tenderer before 

submission offender. 

4.3  Rates to be in Figures and Words: The tender should quote in English both in figures as well as in words the rates and 

amounts tendered by him in the Schedule of Rates of Tender submitted by the CONTRACTOR for each item and in 

such a way that interpolation is not possible. The amount for each item should be worked out and entered and requisite 

total given of all items, both in figures and in words. The tendered amount for the work shall be entered in the tender 
and duly signed by the Tenderer. 

If some discrepancies are found between the RATES in FIGURES and WORDS or the AMOUNT shown in the tender, the 

following procedure shall be followed: 

a)   When there is difference between the rates in figures and words, the rate which corresponds to the amount worked 
out by the tenderer shall be taken as correct. 

b) When the rate quoted by the tenderer in figures and words tally but the amount is incorrect the rate quoted by the tenderer 

shall be taken as correct. 

c) When it is not possible to ascertain the correct rate by either of above methods, the rate quoted in words shall be taken 

as correct. 

Corrections and Erasures: All correction(s) and alteration^) in the entries of tender paper shall be signed in full by the 

TENDERER with date. No erasure or overwriting is permissible. 

Signature of Tenderer: 

 The TENDERER shall contain the name, residence and place of business of person or persons making the tender and 

shall be signed by the TENDERER with his usual signature. Partnership firms shall furnish the full names of all partners 

in the tender. It should be signed in the partnership's name by all the partners or by duly authorised representatives 

followed by the name and designation of the person signing. Tender by a corporation shall be signed by an authorised 
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representative, and a Power of Attorney in that behalf shall accompany the tender. A copy of the constitution of the firm 

with names of all partners shall be furnished. 

 When a tenderer signs a tender in a language other than English, the total amount tendered should, in addition, be written 
in the same language. The signature should be attested by at least one witness. 

Witness: Witness and sureties shall be persons of status and property and their names, occupation and address shall be 

stated below their signature. 

4.7  Details of Experience: The tenderer should furnish, alongwith his tender, details of previous experience in having 

successfully completed in the recent past works of this nature, together with the names of Employers, location of sites and 

value of contract, date of commencement and completion of work, delays if any, reasons of delay and other details 

alongwith documentary evidence(s). 

4.8 Liability of Government of India: It is expressly understood and agreed by and between Bidder or/Contractor and 
M/s BHAGYANAGAR GAS LTD, and that M/s BHAGYANAGAR GAS LTD., is entering into this agreement solely 
on its own behalf and not on behalf of any other person or entity. In particular, it is expressly understood and agreed 
that the Government of India is not a party to this agreement and has no liabilities, obligations or rights hereunder. It 
is expressly understood and agreed that M/s BHAGYANAGAR GAS LTD. is an independent legal entity with power 
and authority to enter into contracts solely on its own behalf under the applicable Laws of India and general principles 
of Contract Law. The Bidder/Contractor expressly agrees, acknowledges and understands that M/s 

BHAGYANAGAR GAS LTD. is not an agent, representative or delegate of the Government of India. It is further 
understood and agreed that the Government of India is not and shall not be liable for any acts, omissions, commissions, 
breaches or other wrongs arising out of the contract. Accordingly, Bidder/Contractor hereby expressly waives, releases 
and foregoes any and all actions or claims, including cross claims, impleader claims or counter claims against the 
Government of India arising out of this contract and covenants not to sue to Government of India as to any manner, 
claim, cause of action or thing whatsoever arising of or under this agreement. 

5. Transfer of tender Documents 

5.1 Transfer of Tender Documents purchased by one intending tenderer to another is not permissible. 

6. Earnest Money: Letter/notice: 

6.1 The bidder must pay Earnest Money as given in the letter /notice  inviting tenders and attach the official receipt with the 
tender failing which the tender is liable to be rejected and representatives of such tenderers will not be allowed to attend 
the tender opening. Earnest Money can be paid in Demand Drafts or Bank Guarantee or Banker's Cheque or Letter of 
Credit from any Indian scheduled bank or a branch of an International bank situated in India and registered with 
Reserve Bank of India as scheduled foreign bank. However, other than the Nationalised Indian Banks, the banks 
whose BGs are furnished, must be commercial banks having net worth in excess of Rs. 100 crores and a declaration 
to this effect should be made by such commercial bank either in the bank guarantee itself or separately on a letter head. 

The bid guarantee shall be submitted in the prescribed format. 

Note: The Bank Guarantee so furnished by the tenderer shall be in the proforma prescribed by the EMPLOYER. No interest 
shall be paid by the EMPLOYER on the Earnest Money deposited by the tenderer. The Bank Guarantee furnished in lieu 
of Earnest Money shall be kept valid for a period of "SIX MONTHS" from the date of opening of tender.(TWO MONTHS 

beyond the bid validity). 

The Earnest Money deposited by successful tenderer shall be forfeited if the Contractor fails to furnish the requisite 

Contract Performance Security as per clause 24 hereof and /or fails to start work within a period of 15 days or fails to 
execute the AGREEMENT within 15 days of the receipt by him of the Notification of Acceptance of Tender. 

Note: The Earnest Money of the unsuccessful bidder will be returned by EMPLOYER/CONSULTANT, directly to 

the tenderer (s), within a reasonable period of time but not later than 30 days after the expiration of the period of bid 

validity prescribed by EMPLOYER. 
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7 Validity: 

7.1 Tender submitted by tenderers shall remain valid for acceptance  for a period of "4 MONTHS" from the date of opening 

of the tender. The tenderers shall not be entitled during the said period of 4 months, without the consent in writing of 

the EMPLOYER, to revoke or cancel his tender or to vary the tender given or any term thereof. In case of tender revoking 

or canceling his tender or varying any term in regard thereof without the consent of EMPLOYER in writing, the 

EMPLOYER shall forfeit Earnest Money paid by him alongwith tender. 

8 Addenda/Corrigenda 

 

8.1 Addenda/ Corrigenda to the Tender Documents will be issued in duplicate prior to the date of opening of the tenders to 

clarify documents or to reflect modification in design or CONTRACT terms 

8.2 Each addenda/ corrigendum issued will be issued in duplicate to each person or organisation to whom set of Tender 
Documents has been issued. Recipient will retain tenderer's copy of each Addendum/Corrigendum and attach original 
copy duly signed along with his offer. All Addenda/Corrigenda issued shall become part of Tender Documents. 

9 Right of Employer to 

9.1  The right to accept the tender will rest with the EMPLOYER. The EMPLOYER, however, does not bind himself to accept 

the lowest tender, and reserves to itself the authority to reject any or all the tenders received without assigning any reason 
whatsoever. At the option of the Employer, the work for which the tender had been invited, may be awarded to one 

Contractor or split between more than one bidders, in which case the award will be made for only that part of the work, 

in respect of which the bid has been accepted. The quoted rates should hold good for such eventualities. 

Tenders in which any of the particulars and prescribed information are missing or are incomplete in any respect and/or 
the prescribed conditions are not fulfilled are liable to be rejected. The Tender containing uncalled for remarks or any 
additional conditions are liable to be rejected. 

Canvassing in connection with tenders is strictly prohibited and tenders submitted by the Tenderers who resort to 

canvassing will be liable to rejection. 

10 Time Schedule 

10.1  The WORK shall be executed strictly as per the TIME SCHEDULE specified in TENDER/CONTRACT Document. The 
period of construction given in Time Schedule includes the time required for mobilisation as well as testing, rectifications 
if any, retesting and completion in all respects to the entire satisfaction of the ENGINEER-IN- CHARGE. 

10.2 A joint programme of execution of the WORK will be prepared by the ENGINEER-IN-CHARGE and 

CONTRACTOR based on priority requirement of this project. This programme will take into account the time of 

completion mentioned in 10.1 above and the time allowed for the priority works by the ENGINEER-IN-CHARGE. 

10.3 Monthly/Weekly construction programme will; be drawn up by the ENGINEER-IN-CHARGE jointly with the 
CONTRACTOR, based on availability of work fronts and the joint construction programme as per 10.2 above. The 
CONTRACTOR shall scrupulously adhere to these targets /programmes by deploying adequate personnel, construction 

tools and tackles and he shall also supply himself all materials of his scope of supply in good time to achieve the 
targets/programmes. In all matters concerning the extent of targets set out in the weekly and monthly programmes and the 
degree of achievements the decision of the ENGINEER-IN-CHARGE will be final and binding on the CONTRACTOR. 

11. Tenderer's Responsibility    

11.1  The intending tenderers shall be deemed to have visited the SITE and familiarised submitting the tender. Non-familiarity 

with the site conditions will not be considered a reason either for extra claims or for not carrying out the works in strict 

conformity with the DRAWINGS and SPECIFICATIONS or for any delay in performance. 
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12. Retired Government or Company Officers 

12.1  No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering or Administrative duties in an 
Engineering Department of the States/ Central Government or of the EMPLOYER is allowed to work as a 
CONTRACTOR for a period of two years after his retirement from Government Service, or from the employment of the 
EMPLOYER without the previous permission of the EMPLOYER. The CONTRACT, if awarded, is liable to be 
cancelled if either the CONTRACTOR or any of his employees is found at any time to be such a person, who has not 
obtained the permission of the State/Central Government or of the EMPLOYER as aforesaid before submission of 
tender, or engagement in the CONTRACTOR'S service as the case may be. 

 

13. Signing of the Contract: 

13.1  The successful tenderer shall be required to execute an AGREEMENT in the proforma attached with TENDER 

DOCUMENT within 15 days of the receipt by him of the Notification of Acceptance of Tender. In the event of failure 

on the part of the successful tenderer to sign the AGREEMENT within the above stipulated period, the Earnest Money 

or his initial deposit will be forefeited and the acceptance of the tender shall be considered as cancelled. 

 

14. Field Management &Controlling/Coordinating Authority: 

14.1  The field management will be the responsibility of the ENGINEER-IN-CHARGE, who will be nominated by the 
EMPLOYER. The ENGINEER-IN-CHARGE may also authorise his representatives to assist in performing his duties 
and functions. 

 

14.2  The ENGINEER-IN-CHARGE shall coordinate the works of various agencies engaged at site to ensure minimum 

disruption of work carried out by different agencies. It shall be the responsibility of the CONTRACTOR to plan and 

execute the work strictly in accordance with site instructions to avoid hindrance to the work being executed by other 

agencies. 

 

15. Note to Schedule of Rates 

15.1     The Schedule of Rates should be read in conjunction with all the other sections of the tender. 

 

15.2 The tenderer shall be deemed to have studied the DRAWINGS, SPECIFICATIONS and details of work to be 

done within TIME SCHEDULE and to have aquainted himself of the condition prevailing at site. 

15.3 Rates must be filled in the Schedule of Rates of original Tender Documents. If quoted in separate typed sheets 

no variation in item description or specification shall be accepted. Any exceptions taken by the tenderer to 

the Schedule of Rates shall be brought out in the terms and conditions of the offer. 

15.4 The quantities shown against the various items are  only approximate. Any increase or decrease in the  quantities 

shall not form the basis of alteration of the rates quoted and accepted. 

15.5 The EMPLOYER reserves the right to interpolate the  rates for such items of work falling between similar items 

of lower and higher magnitude. 

16 Policy for Tenders Under Consideration: 

16.1 Only Those Tenders which are complete in all respects and are strictly in accordance with the Terms and Conditions 
and Technical Specifications of Tender Document, shall be considered for evaluation. Such Tenders shall be deemed to 
be under consideration immediately after opening of Tender and until such time an official intimation of acceptance 
/rejection of Tender is made by BGL to the Bidder. 

16.2 Zero Deviation: Bidders to note that this is a ZERO DEVIATION TENDER. BGL will appreciate submission of offer 
based on the terms and conditions in the enclosed General Conditions of Contract (GCC), Special Conditions of 
Contract (SCC), Instructions to Bidders (ITB), Scope of Work, technical specifications etc. to avoid wastage of time 
and money in seeking clarifications on technical/ commercial aspects of the offer. Bidder may note that no technical 
and commercial clarifications will be sought for after the receipt of the bids. In case of any deviation/nonconformity 
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observed in the bid, it will be liable for rejection. 

 

17 Award of Contract: 

17.1  The Acceptance of Tender will be intimated to the successful Tenderer by BGL either by Telex/ Telegram/ Fax or by 

Letter or like means-defined as LETTER OF ACCEPTANCE OF TENDER. 

17.2  BGL will be the sole judge in the matter of award of CONTRACT and the decision of BGL shall be final and binding. 

18 Clarification of Tender Document: 

18.1   The Tender is required to carefully examine the Technical Specifications, Conditions of Contract, Drawings and other 

details relating to WORK and given in Tender Document and fully inform himself as to all conditions and matters 

which may in any way affect the WORK or the cost thereof. In case the Tenderer is in doubt about the completeness 

or correctness of any of the contents of the Tender Documents he should request in writing for an 

interpretation/clarification to BGL in triplicate. BGL will then  issue interpretation/clarification to Tenderer in writing. 

Such clarifications and or interpretations shall form part of the Specifications and Documents and shall accompany 

the tender which shall be submitted by tenderer within time and date as specified in invitations to tender.  

18.2  Verbal clarification and information given by BGL or its employee(s) or its representatives shall not in any way be 

binding on BGL. 

19. Local Conditions: 

19.1  It will be imperative on each tenderer to inform himself of all local conditions and factors which may have any effect on 
the execution of WORK covered under the Tender Document. In their own interest, the tenderer are requested to 
familiarise themselves with the Indian Income Tax Act 1961, Indian Companies Act 1956, Indian Customs Act 1962 
and other related Acts and Laws and Regulations of India with their latest amendments, as applicable BGL shall not 
entertain any requests for clarifications from the tenderer regarding such local conditions. 

19.2  It must be understood and agreed that such factors have properly been investigated and considered while submitting the 

tender. No claim for financial or any other adjustments to VALUE OF CONTRACT, on lack of clarity of such factors 

shall be entertained 

20 Abnormal Rates: 
20.1  The tenderer is expected to quote rate for each item after careful analysis of cost involved for the performance of the 

completed item considering all specifications and Conditions of Contract. This will avoid loss of profit or gain in case 

of curtailment or change of specification for any item. In case it is noticed that the rates quoted by the tenderer for any 

item are unusually high or unusually low, it will be sufficient cause for the rejection of the tender unless the 

EMPLOYER is convinced about the reasonableness after scrutiny of the analysis for such rate(s) to be furnished by the 

tenderer (on demand). 

 

SECTION-IV GENERAL OBLIGATIONS 

 

21. Priority of Contract Documents 

21.1  Except if and the extent otherwise provided by the Contract, the provisions of the General Conditions of Contract and 
Special Conditions shall prevail over those of any other documents forming part of the CONTRACT. Several documents 
forming the CONTRACT are to be taken as mutually explanatory of one another, but in case of ambiguities or 
discrepancies the same shall be explained and adjusted by the ENGINEER-IN-CHARGE who shall thereupon issue to 
the Contractor instructions thereon and in such event, unless otherwise provided in the Contract, the priority of the 
documents forming the Contract shall be as follows: 

1) The Contract Agreement; 
2) The Letter of Acceptance; 



 

BHAGYANAGAR GAS 
LIMITED 

LAST MILE CONNECTIVITY WORK OF GI PIPING & MDPE 
INSTALLATION FOR PNG IN HYDERABAD CITY.                                                                             

Bid Document No. BGL/607/2023-24 

VOLUME  
I OF II 

 

( S i g n  &  S t a m p )                                                 P a g e  69 | 132 
 

3) The (Instructions to Bidders)ITB; 
4) Special Conditions of Contract (SCC); 
5) General Conditions of Contract (GCC) 

6) Any other document forming part of the Contract 
Works shown in the DRAWING but not mentioned in the SPECIFICATIONS OR described in the SPECIFICATIONS 
without being shown in the DRAWINGS shall nevertheless be deemed to be included in the same manner as if they had 
been specifically shown upon the DRAWINGS and described in the SPECIFICATIONS. 

21.2 Headings and Marginal Notes: All headings and marginal notes to the clauses of these General Conditions of Contract or 

to the SPECIFICATIONS or to any other Tender Document are solely for the purpose of giving a concise indication and 

not a summary of the contents thereof, and they shall never be deemed to be part thereof or be used in the interpretation or 

construction thereof the CONTRACT. 

21.3 Singular and Plural: In CONTRACT DOCUMENTS unless otherwise stated specifically, the singular shall include the 
plural and vice versa wherever the context so requires. 

21.4 Interpretation: Words implying 'Persons' shall include relevant 'Corporate Companies / Registered Associations/ Body 

of Individuals/ Firm of Partnership' as the case may be. 

22. Special Conditions of Contract 

22.1  Special Conditions of Contract shall be read in conjunction with the General Conditions of Contract, specification of 

Work, Drawings and any other documents forming part of this CONTRACT wherever the context so requires. 

22.2 Notwithstanding the sub-division of the documents into these separate sections and          volumes every part of each 

shall be deemed to be supplementary to and complementary of every other part and shall be read with and into the 

CONTRACT so far as it may be practicable to do so. 

22.3 Where any portion of the General Condition of Contract is repugnant to or at variance with any provisions of the Special 
Conditions of Contract, unless a different intention appears the provisions of the Special Conditions of Contract shall be 
deemed to over-ride the provisions of the General Conditions of Contract and shall to the extent of such repugnancy, or 
variations, prevail. 

22.4     Wherever it is mentioned in the specifications that the CONTRACTOR shall          perform certain WORK or 

provide certain facilities, it is understood that the CONTRACTOR shall do so at his cost and the VALUE OF CONTRACT 

shall be deemed to have included cost of such performance and provisions, so mentioned. 
22.5   The materials, design and workmanship shall satisfy the relevant INDIAN STANDARDS, the JOB SPECIFICATIONS 

contained herein and CODES referred to. Where the job specification stipulate requirements in addition to those 

contained in the standard codes and specifications, these additional requirements shall also be satisfied 

 

23. Contractor to obtain his own Information: 

23.1  The CONTRACTOR in fixing his rate shall for all purpose whatsoever reason may be, deemed to have himself 

independently obtained all necessary information for the purpose of preparing his tender and his tender as accepted shall 

be deemed to have taken into account all contingencies as may arise due to such information or lack of same. The 

correctness of the details, given in the Tender Document to help the CONTRACTOR to make up the tender is not 

guaranteed. 

The CONTRACTOR shall be deemed to have examined the CONTRACT DOCUMENTS, to have generally obtained 
his own information in all matters whatsoever that might affect the carrying out of the works at the schedules rates and to 
have satisfied himself to the sufficiency of his tender. Any error in description of quantity or omission therefrom shall not 
vitiate the CONTRACT or release the CONTRACTOR from executing the work comprised in the CONTRACT according 
to DRAWINGS and SPECIFICATIONS at the scheduled rates. He is deemed to have known the scope, nature and 
magnitude of the WORKS and the requirements of materials and labour involved etc., and as to what all works he has to 

complete in accordance with the CONTRACT documents whatever be the defects, omissions or errors that may be found 
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in the DOCUMENTS. The CONTRACTOR shall be deemed to have visited surroundings, to have satisfied himself to 
the nature of all existing structures, if any, and also as to the nature and the conditions of the Railways, Roads, Bridges 
and Culverts, means of transport and communication, whether by land, water or air, and as to possible interruptions 
thereto and the access and egress from the site, to have made enquiries, examined and satisfied himself as to the sites for 
obtaining sand, stones, bricks and other materials, the sites for disposal of surplus materials, the available accommodation 
as to whatever required, depots and such other buildings as may be necessary for executing and completing the works, 
to have made local independent enquiries as to the sub-soil, subsoil water and variations thereof, storms, prevailing 
winds, climatic conditions and all other similar matters effecting these works. He is deemed to have acquainted himself 
as to his liability of payment of Government Taxes, Customs duty and other charges, levies etc. 

Any neglect or omission or failure on the part of the CONTRACTOR in obtaining necessary and reliable information 
upon the foregoing or any other matters affecting the CONTRACT shall not relieve him from any risks or liabilities or the 
entire responsibility from completion of the works at the scheduled rates and times in strict accordance with the 
CONTRACT. 

It is, therefore, expected that should the CONTRACTOR have any doubt as to the meaning of any portion of the 

CONTRACT DOCUMENT he shall set forth the particulars thereof in writing to EMPLOYER in duplicate, before 

submission of tender. The EMPLOYER may provide such clarification as may be necessary in writing to CONTRACT, 

such clarifications as provided by EMPLOYER shall form part of CONTRACT DOCUMENTS. 

No verbal agreement or inference from conversation with any effect or employee of the EMPLOYER either before, 
during or after the execution of the CONTRACT agreement shall in any way affect or modify and of the terms or 
obligations herein contained. 

Any change in layout due to site conditions or technological requirement shall be binding on the CONTRACTOR and 

no extra claim on this account shall be entertained. 
 

24. Contract Performance Guarantee  

24.1  The CONTRACTOR shall furnish to the EMPLOYER, within 30 days from the date of notification of award, a security 

in the sum of 10% of the accepted value of the tender or the actual value of work to be done whichever is applicable 
due to any additional work or any other reasons, in the form of a Bank draft/Banker's cheque or Bank Guarantee or 
irrevocable Letter of credit (as per proforma enclosed) as Contract Performance Security with the EMPLOYER which 
will be refunded after the expiry of DEFECTS LIABILITY PERIOD. 

 
24.2 CONTRACTOR can furnish the Contract Performance Security in the form of Demand Draft or through a Bank 

Guarantee or through an irrevocable Letter of Credit from any Indian scheduled bank other than co-operative bank or 

a branch of an International bank situated in India and registered with Reserve Bank of India as scheduled foreign 

bank. However, other than the Nationalised Indian Banks, the banks whose BGs are furnished, must be commercial 

banks having net worth in excess of Rs. 100 crores and a declaration to this effect should be made by such commercial 
bank either in the bank guarantee itself or separately on a letter head.  

The bank guarantee or the Letter of Credit shall be submitted in the prescribed format. 

24.3 If the CONTRACTOR/SUB-CONTRACTOR or their employees or the CONTRACTOR'S agents and representatives 
shall damage, break, deface or destroy any property belonging to the EMPLOYER or others during the execution of 

the CONTRACT, the same shall be made good by the CONTRACTOR at his own expenses and in default thereof, the 
ENGINEER-IN-CHARGE may cause the same to be made good by other agencies and recover expenses from the 
CONTRACTOR (for which the certificate of the ENGINEER- IN-CHARGE shall be final). 

24.4 All compensation or other sums of money payable by the CONTRACTOR to the EMPLOYER under terms of this 
CONTRACT may be deducted from or paid by the encashment or sale of a sufficient part of his Contract Performance 
Security or from any sums which may be due or may become due to the CONTRACTOR by the EMPLOYER of any 
account whatsoever and in the event of his Contract Performance Security being reduced by reasons of any such 
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deductions or sale of aforesaid, the CONTRACTOR shall within ten days thereafter make good in cash, bank drafts as 
aforesaid any sum or sums which may have been deducted from or realised by sale of his Contract Performance Security, 
or any part thereof. No interest shall be payable by the EMPLOYER for sum deposited as Contract Performance 
Security. 

24.5 Failure of the successful bidder to comply with the requirements of this Clause shall constitute sufficient grounds for the 

annulment of the award and the forfeiture of bid security 

 

25     Time of Performance: 
 

25.1Time for Mobilisation 

The work covered by this CONTRACT shall be commenced within fifteen (15) days, the date of letter/Fax of Intent and 
be completed in stages on or before the dates as mentioned in the TIME SCHEDULE OF COMPLETION OF WORK. 

The CONTRACTOR should bear in mind that time is the essence of this agreement. Request for revision of construction 

time after tenders are opened will not receive consideration. The above period of fifteen (15) days is included within 

the overall COMPLETION SCHEDULE, not over and above the completion time to any additional work or any other 

reasons. 

25.2 Time Schedule of Construction: 

25.2.1 The general Time Schedule of construction  is given  in the TENDER DOCUMENT. CONTRACTOR should prepare 
a detailed monthly or weekly construction program jointly with the ENGINEER-IN-CHARGE within 15 days of receipt 
of LETTER/FAX OF INTENT or ACCEPTANCE OF TENDER. The WORK shall be executed strictly as per the Time 
Schedule given in the CONTRACT DOCUMENT. The period of construction given includes the time required for 
mobilisation testing, rectifications, if any, retesting and completion in all respects in accordance with CONTRACT 
DOCUMENT to the entire satisfaction of the ENGINEER-IN-CHARGE. 

25.2.2  The CONTRACTOR shall submit a detailed PERT network within the time frame agreed above consisting of adequate 
number of activities covering various key phases of the WORK such as design, procurement, manufacturing, shipment 

and field erection activities within fifteen (15) days from the date of LETTER/FAX OF INTENT. This network shall 

also indicate the interface facilities to be provided by the EMPLOYER and the dates by which such facilities are 

needed. 
 

25.2.3  CONTRACTOR shall discuss the network so submitted with the EMPLOYER and the agreed network which may be 

in the form as submitted with the EMPLOYER or in revised form in line with the outcome of discussions shall form 

part of the CONTRACT, to be signed within fifteen (15) days from the date of LETTER OF ACCEPTANCE OF 

TENDER. During the performance of the CONTRACT, if in the opinion of the EMPLOYER proper progress is not 

maintained suitable changes shall be made in the CONTRACTOR's operation to ensure proper progress. 

 

The above PERT network shall be reviewed periodically and reports shall be submitted by the CONTRACTOR as 
directed by EMPLOYER.  

 

26 FORCE MAJEURE:  

 

26.1 CONDITIONS FOR FORCE MAJEURE  

In the event of either party being rendered unable by Force Majeure to perform any obligations required to be performed 
by them under the CONTRACT the relative obligation of the party affected by such Force Majeures shall upon 
notification to the other party be suspended for the period during which Force Majeures event lasts. The cost and loss 
sustained by the either party shall be borne by the respective parties. 
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The term "Force Majeures" as employed herein shall mean acts of God, earthquake, war (declared or undeclared), revolts, 

riots, fires, floods, rebellions, explosions, hurricane, sabotage, civil commotions and acts and regulations of respective 

Government of the two parties, namely the EMPLOYER and the CONTRACTOR. 

Upon the occurrence of such cause(s) and upon its termination, the party alleging that it has been rendered unable as 

aforesaid thereby, shall notify the other party in writing immediately but not later than 72 (Seventy-two) hours of the 

alleged beginning and ending thereof giving full particulars and satisfactory evidence in support of its claim. 

Time for performance of the relative obligation suspended by the Force Majeures shall then stand extended by the period 

for which such cause lasts. 
 

If deliveries of bought out items and/or works to be executed by the CONTRACTOR are suspended by Force Majeure 

conditions lasting for more than 2 (two) months the EMPLOYER shall have the option to terminate the CONTRACT or 

re-negotiate the contract provisions 

 

26.2      OUTBREAK OF WAR 

26.2.1 If during the currency of the CONTRACT there shall be an out-break of war whether declared or not, in that part of the 
World which whether financially or otherwise materially affect the execution of the WORK the CONTRACTOR shall 
unless and until the CONTRACT is terminated under the provisions in this clause continue to use his best endeavour 
to complete the execution of the WORK, provided always that the EMPLOYER shall be entitled, at any time after such 
out-break of war to terminate or re-negotiate the CONTRACT by giving notice in writing to the CONTRACTOR and 
upon such notice being given the CONTRACT shall, save as to the rights of the parties under this clause and to the 
operation of the clauses entitled settlement of Disputes and Arbitration hereof, be terminated but without prejudice to the 
right of either party in respect of any antecedent breach thereof. 

26.2.2 If the CONTRACT shall be terminated under the provisions of the above clause, the CONTRACTOR shall with all 
reasonable diligence remove from the SITE all the CONTRACTOR'S equipment and shall give similar facilities to 
his SUB-CONTRACTORS to do so. 

27 Price reduction Schedule (PRS) 

   

27.1 Time is the essence of the CONTRACT. In case the CONTRACTOR fails to complete the WORK within the 

stipulated period, then, unless such failure is due to Force Majeure as defined in Clause 26 here above or due to 

EMPLOYER's defaults, the Total Contract price shall be reduced by ½ % of the total Contract Price per complete 

week of delay or part thereof subject to a maximum of 5 % of the Total Contract Price, by way of reduction in price 

for delay and not as penalty. The said amount will be recovered from amount due to the Contractor/ Contractor’s 

Contract Performance Security payable on demand.  
 

The decision of the ENGINEER-IN-CHARGE in regard to applicability of Price Reduction Schedule shall be final 

and binding on the CONTRACTOR.  

Value referred in PRS clause is excluding taxes and duties. 

27.2 All sums payable under this clause is the reduction in price due to delay in completion period at the above agreed rate. 

 

27.3 Bonus For Early Completion (*) 

 

27.4 BONUS FOR EARLY COMPLETION 

 

If the Contractor achieves completion of Works in all respect prior to the time schedule stipulated in the SCC, the 

Employer shall pay to the Contractor the relevant sum, if mentioned specifically in SCC, as bonus for early 

completion. The bonus for early completion, if provided specifically in SCC, shall be payable to the maximum ceiling 

of 2 ½ % of the total contract price. 
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(*) Partial earlier completion may not always produce net benefits to the Employer, for example where utilization of 

the completed Works requires (a) the fulfillment of all parts of the Contract (e.g. the training of personnel); or (b) the 

completion of all Sections (e.g. in pipeline laying, where early completion of the laying of pipeline would not be 
useful if the compressor is still under installation); or (c) certain seasonal effects to take place (e.g. onset of the rainy 

season, for impounding a reservoir); or (d) other circumstances. Also a more rapid drawdown of budgeted funds may 

be required. All such factors should be considered prior to the inclusion of a bonus clause in the Contract.  

28 Rights of the employer to forfeit contract performance security:  

 

28.1 Whenever any claim against the CONTRACTOR for the payment of a sum of money arises out or under the 

CONTRACT, the EMPLOYER shall be entitled to recover such sum by appropriating in part or whole the Contract 

Performance Security of the CONTRACTOR. In the event of the security being insufficient or if no security has been 

taken from the CONTRACTOR, then the balance or the total sum recoverable, as the case may be shall be deducted 
from any sum then due or which at any time thereafter may become due to the CONTRACTOR. The CONTRACTOR 

shall pay to the EMPLOYER on demand any balance remaining due.  

 

29. Failure by the contractor to comply with the provisions of the contract  

 

29.1 If the CONTRACTOR refuses or fails to execute the WORK or any separate part thereof with such diligence as will 

ensure its completion within the time specified in the CONTRACT or extension thereof or fails to perform any of his 

obligation under the CONTRACT or in any manner commits a breach of any of the provisions of the CONTRACT it 

shall be open to the EMPLOYER at its option by written notice to the CONTRACTOR: 

 

a) TO DETERMINE THE CONTRACT in which event the CONTRACT shall stand terminated and shall cease to be 

in force and effect on and from the date appointed by the EMPLOYER on that behalf, whereupon the CONTRACTOR 
shall stop forthwith any of the CONTRACTOR's work then in progress, except such WORK as the EMPLOYER may, 

in writing, require to be done to safeguard any property or WORK, or installations from damage, and the EMPLOYER, 

for its part, may take over the work remaining unfinished by the CONTRACTOR and complete the same through a 

fresh contractor or by other means, at the risk and cost of the CONTRACTOR, and any of his sureties if any, shall be 

liable to the EMPLOYER for any excess cost occasioned by such work having to be so taken over and completed by 

the EMPLOYER over and above the cost at the rates specified in the schedule of quantities and rate/prices.  

 

b) WITHOUT DETERMINING THE CONTRACT to take over the work of the CONTRACTOR or any part thereof 

and complete the same through a fresh contractor or by other means at the risk and cost of the CONTRACTOR. The 

CONTRACTOR and any of his sureties are liable to the EMPLOYER for any excess cost over and above the cost at 

the rates specified in the Schedule of Quantities/ rates, occasioned by such works having been taken over and 
completed by the EMPLOYER.  

 

29.2  In such events of Clause 29.1(a) or (b) above.  

a)  The whole or part of the Contract Performance Security furnished by the CONTRACTOR is liable to be forfeited 

without prejudice to the right of the EMPLOYER to recover from the CONTRACTOR the excess cost referred to in 

the sub-clause aforesaid, the EMPLOYER shall also have the right of taking possession and utilising in completing 

the works or any part thereof, such as materials equipment and plants available at work site belonging to the 

CONTRACTOR as may be necessary and the CONTRACTOR shall not be entitled for any compensation for use or 

damage to such materials, equipment and plant.  

 

b) The amount that may have become due to the CONTRACTOR on account of work already executed by him shall 

not be payable to him until after the expiry of Six (6) calendar months reckoned from the date of termination of 
CONTRACT or from the taking over of the WORK or part thereof by the EMPLOYER as the case may be, during 

which period the responsibility for faulty materials or workmanship in respect of such work shall, under the 

CONTRACT, rest exclusively with the CONTRACTOR. This amount shall be subject to deduction of any amounts 

due from the CONTRACT to the EMPLOYER under the terms of the CONTRACT authorised or required to be 

reserved or retained by the EMPLOYER. 
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29.3  Before determining the CONTRACT as per Clause 29.1(a) or (b) provided in the judgement of the EMPLOYER, the 

default or defaults committed by the CONTRACTOR is/are curable and can be cured by the CONTRACTOR if an 

opportunity given to him, then the EMPLOYER may issue Notice in writing calling the CONTRACTOR to cure the 
default within such time specified in the Notice.  

 

29.4  The EMPLOYER shall also have the right to proceed or take action as per 29.1(a) or (b) above, in the event that the 

CONTRACTOR becomes bankrupt, insolvent, compounds with his creditors, assigns the CONTRACT in favour of 

his creditors or any other person or persons, or being a company or a corporation goes into voluntary liquidation, 

provided that in the said events it shall not be necessary for the EMPLOYER to give any prior notice to the 

CONTRACTOR. 

 

29.5 Termination of the CONTRACT as provided for in sub- clause 29.1(a) above shall not prejudice or affect their rights 

of the EMPLOYER which may have accrued upto the date of such termination.  

 

30 Contractor remains liable to pay compensation ifaction not taken under clause 29:  
 

30.1 In any case in which any of the powers conferred upon the EMPLOYER BY CLAUSE 29.0 thereof shall have become 

exercisable and the same had not been exercised, the non-exercise thereof shall not constitute a waiver of any of the 

conditions hereof and such powers shall notwithstanding be exercisable in .the event of any further case of default by 

the CONTRACTOR for which by any clause or clauses hereof he is declared liable to pay compensation amounting 

to the whole of his Contract Performance Security, and the liability of the CONTRACTOR for past and future 

compensation shall remain unaffected. In the event of the EMPLOYER putting in force the power under above sub-

clause (a), (b) or (c) vested in him under the preceding clause he may, if he so desired, take possession of all or any 

tools, and plants, materials and stores in or upon the works or the site thereof belonging to the CONTRACTOR or 

procured by him and intended to be used for the execution of the WORK or any part thereof paying or allowing for 

the same in account at the CONTRACT rates or in case of these not being applicable at current market rates to be 
certified by the ENGINEER-IN-CHARGE whose certificate thereof shall be final, otherwise the ENGINEER-IN- 

CHARGE may give notice in writing to the CONTRACTOR or his clerk of the works, foreman or other authorised 

agent, requiring him to remove such tools, plant, materials or stores from the premises (within a time to be specified 

in such notice), and in the event of the CONTRACTOR failing to comply with any such requisition, the ENGINEER-

IN-CHARGE may remove them at the CONTRACTOR's expense or sell them by auction or private sale on account 

of the CONTRACTOR and at his risk in all respects without any further notice as to the date, time or place of sale 

and the certificate of the ENGINEER-IN-CHARGE as to the expenses of any such removal and the amount of the 

proceeds and expenses of any such sale shall be final and conclusive against the CONTRACTOR.  

 

31 Change in constitution:  

 

31.1 Where the CONTRACTOR is a partnership firm, the prior approval of the EMPLOYER shall be obtained in writing, 
before any change is made in the constitution of the firm. Where the CONTRACTOR is an individual or a Hindu 

undivided family business concern, such approval as aforesaid shall,likewise be obtained before such CONTRACTOR 

enters into any agreement with other parties, where under, the reconstituted firm would have the right to carry out the 

work hereby undertaken by the CONTRACTOR. In either case if prior approval as aforesaid is not obtained, the 

CONTRACT shall be deemed to have been allotted in contravention of clause 37 hereof and the same action may be 

taken and the same consequence shall ensure as provided in the said clause.  

 

32 Termination of contract 

 

32(A)  TERMINATION OF CONTRACT FOR DEATH:  

If the CONTRACTOR is an individual or a proprietary concern and the individual or the proprietor dies or if the 
CONTRACTOR is a partnership concern and one of the partner dies then unless, the EMPLOYER is satisfied that the 

legal representative of the individual or the proprietory concern or the surviving partners are capable of carrying out 

and completing CONTRACT, he (the EMPLOYER)is entitled to cancel the CONTRACT for the uncompleted part 

without being in any way liable for any compensation payment to the estate of the diseased CONTRACTOR and/or 
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to the surviving partners of the CONTRACTOR'S firm on account of the cancellation of CONTRACT. The decision 

of the EMPLOYER in such assessment shall be final and binding on the parties. In the event of such cancellation, the 

EMPLOYER shall not hold the estate of the diseased CONTRACTOR and/or the surviving partners of the 

CONTRACTOR'S firm liable for any damages for non-completion of CONTRACT.  

32(B) TERMINATION OF CONTRACT IN CASE OF LIQUIDATION / BANKRUPTCY ETC.  

If the Contractor shall dissolve or become bankrupt or insolvent or cause or suffer any receiver to be appointed of his 

business of any assets thereof compound with his Creditors, or being a corporation commence to be wound up, not 
being a member’s voluntary winding up for the purpose of amalgamation or reconstruction, or carry on its business 

under a Receiver for the benefits of its Creditors any of them, EMPLOYER shall be at liberty :-  

 

To terminate the contract forthwith upon coming to know of the happening of any such event as aforesaid by notice 

in writing to the Contractor or to give the Receiver or liquidator or other person, the option of carrying out the contract 

subject to his providing a guarantee upto an amount to be agreed upon by EMPLOYER for due and faithful 

performance of the contract.  

 

32(C) TERMINATION OF CONTRACT FOR NON-PERFORMANCE AND SUBSEQUENTLY PUTTING THE 

CONTRACTOR ON HOLIDAY:  

In case of termination of CONTRACT herein set forth (under clause 29.0) except under conditions of Force Majeure 

and termination after expiry of contract, the CONTRACTOR shall be put under holiday [i.e. neither any enquiry will 
be issued to the party by BHAGYANAGAR GAS LTD. against any type of tender nor their offer will be considered 

by BGL against any ongoing tender (s) where contract between BGL and that particular CONTRACTOR (as a bidder) 

has not been finalized] for three years from the date of termination by BHAGYANAGAR GAS LTD. to such 

CONTRACTOR.  

 

33 Members of the employer not individually liable :  

33.1  No Director, or official or employee of the EMPLOYER/ CONSULTANT shall in any way be personally bound or 

liable for the acts or obligations of the EMPLOYER under the CONTRACT or answerable for any default or omission 

in the observance or performance of any of the acts, matters or things which are herein contained.  

 

34 Employer not bound by personal representations:  
34.1 The CONTRACTOR shall not be entitled to any increase on the scheduled rates or any other right or claim whatsoever 

by reason of any representation, explanation statement or alleged representation, promise or guarantees given or 

alleged to have been given to him by any person.  

 

35 Contractor's office at site:  

35.1 The CONTRACTOR shall provide and maintain an office at the site for the accommodation of his agent and staff and 

such office shall be open at all reasonable hours to receive instructions, notice or other communications. The 

CONTRACTOR at all time shall maintain a site instruction book and compliance of these shall be communicated to 

the ENGINEER-IN CHARGE from time to time and the whole document to be preserved and handed over after 

completion of works.  

 

36 Contractor's subordinate staff and their conduct  

36.1  The CONTRACTOR, on or after award of the WORK shall name and depute a qualified engineer having sufficient 

experience in carrying out work of similar nature, to whom the equipments, materials, if any, shall be issued and 

instructions for works given. The CONTRACTOR shall also provide to the satisfaction of the ENGINEER-IN- 

CHARGE sufficient and qualified staff to superintend the execution of the WORK, competent sub-agents, foremen 

and leading hands including those specially qualified by previous experience to supervise the types of works 

comprised in the CONTRACT in such manner as will ensure work of the best quality, expeditious working. Whenever 

in the opinion of the ENGINEER-IN- CHARGE additional properly qualified supervisory staff is considered 

necessary, they shall be employed by the CONTRACTOR without additional charge on accounts thereof. The 

CONTRACTOR shall ensure to the satisfaction of the ENGINEER-IN-CHARGE that SUB- CONTRACTORS, if 

any, shall provide competent and efficient supervision, over the work entrusted to them.  



 

BHAGYANAGAR GAS 
LIMITED 

LAST MILE CONNECTIVITY WORK OF GI PIPING & MDPE 
INSTALLATION FOR PNG IN HYDERABAD CITY.                                                                             

Bid Document No. BGL/607/2023-24 

VOLUME  
I OF II 

 

( S i g n  &  S t a m p )                                                 P a g e  76 | 132 
 

36.2  If and whenever any of the CONTRACTOR's or SUB- CONTRACTOR'S agents, sub-agents, assistants, foremen, or 

other employees shall in the opinion of ENGINEER-IN- CHARGE be guilty of any misconduct or be incompetent or 

insufficiently qualified or negligent in the performance of their duties of that in the opinion of the EMPLOYER or the 
ENGINEER-IN-CHARGE, it is undesirable for administrative or any other reason for such person or persons to be 

employed in the works, the CONTRACTOR, is so directed by the ENGINEER-IN-CHARGE, shall at once remove 

such person or persons from employment thereon. Any person or persons so removed from the works shall not again 

be employed in connection with the WORKS without the written permission of the ENGINEER-IN- CHARGE. Any 

person so removed from the WORK shall be immediately re-placed at the expense of the CONTRACTOR by a 

qualified and competent substitute. Should the CONTRACTOR be requested to repatriate any person removed from 

the works he shall do so and shall bear all costs in connection herewith.  

 

36.3  The CONTRACTOR shall be responsible for the proper behaviour of all the staff, foremen, workmen, and others, and 

shall exercise a proper degree of control over them and in particular and without prejudice to the said generality, the 

CONTRACTOR shall be bound to prohibit and prevent any employees from trespassing or acting in any way 

detrimental or prejudicial to the interest of the community or of the properties or occupiers of land and properties in 
the neighborhood and in the event of such employee so trespassing, the CONTRACTOR shall be responsible therefore 

and relieve the EMPLOYER of all consequent claims or actions for damages or injury or any other grounds 

whatsoever. The decision of the ENGINEER-IN-CHARGE upon any matter arising under this clause shall be final. 

The CONTRACTOR shall be liable for any liability to EMPLOYER on account of deployment of CONTRACTOR's 

staff etc. or incidental or arising out of the execution of CONTRACT.  

The CONTRACTOR shall be liable for all acts or omissions on the part of his staff, Foremen and Workmen and others 

in his employment, including misfeasance or negligence of whatever kind in the course of their work or during their 

employment, which are connected directly or indirectly with the CONTRACT.  

 

36.4  If and when required by the EMPLOYER and CONTRACTOR's personnel entering upon the EMPLOYER's premises 

shall be properly identified by badges of a type acceptable to the EMPLOYER which must be worn at all times on 
EMPLOYER's premises. CONTRACTOR may be required to obtain daily entry passes for his staff/employees from 

EMPLOYER to work within operating areas. These being safety requirements, no relaxations on this account shall be 

given to CONTRACTOR.  

 

37 Sub-letting of works: 

 

37.1  No part of the CONTRACT nor any share or interest therein shall in any manner or degree be transferred, assigned or 

sublet by the CONTRACTOR directly or indirectly to any person, firm or corporation whatsoever without the consent 

in writing, of the ENGINEER/EMPLOYER except as provided for in the succeeding sub-clause.  

i)  SUB-CONTRACTS FOR TEMPORARY WORKS ETC.:  

The EMPLOYER may give written consent to Sub- contract for the execution of any part of the WORK at 

the site, being entered in to by CONTRACTOR provided each individual Sub- contract is submitted to the 
ENGINEER-IN-CHARGE before being entered into and is approved by him.  

ii)  LIST OF SUB-CONTRACTORS TO BE SUPPLIED:  

At the commencement of every month the CONTRACTOR shall furnish to the ENGINEER-IN- CHARGE 

list of all SUB-CONTRACTORS or other persons or firms engaged by the CONTRACTOR and working 

at the SITE during the previous month with particulars of the general nature of the Subcontract or works 

done by them.  

 

iii)  CONTRACTOR'S LIABILITY NOT LIMITED BY SUB- CONTRACTORS:  

Notwithstanding any sub-letting with such approval as aforesaid and notwithstanding that the ENGINEER-

I N-CHARGE shall have received copies of any Subcontracts, the contractor shall be and shall remain 

solely responsible for the quality, proper and expeditious execution of the Contract in all respects as if such 
sub-letting or Subcontracting had not taken place, and as if such work had been done directly by the 

CONTRACTOR. The CONTRACTOR shall bear all responsibility for any act or omission on the part of 

sub-contractors in regard to work to be performed under the CONTRACT.  
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iv) EMPLOYER MAY TERMINATE SUB-CONTRACTS:  

If any SUB-CONTRACTOR engaged upon the works at the site executes any works which in the opinion 

of the ENGINEER-IN-CHARGE is not in accordance with the CONTRACT documents, the EMPLOYER 
may by written notice to the CONTRACTOR request him to terminate such subcontract and the 

CONTRACTOR upon the receipt of  such notice shall terminate such Subcontract and dismiss the SUB-

CONTRACTOR(S) and the later shall forthwith leave the works, failing which the EMPLOYER shall have 

the right to remove such SUB- CONTRACTOR(S) from the site. 

V)  NO REMEDY FOR ACTION TAKEN UNDER THIS CLAUSE: 

No action taken by the EMPLOYER under the clause shall relieve the CONTRACTOR of any of his 

liabilities under the CONTRACT or give rise to any right or compensation, extension of time or otherwise 

failing which the EMPLOYER shall have the right to remove such SUB-CONTRACTOR(S) from the site.  

 

38 Power of entry: 

38.1 If the CONTRACTOR shall not commence the WORK in the manner previously described in the CONTRACT 
documents or if he shall at any time in the opinion of the ENGINEER-I N-CHARGE. 

 
i)  Fail to carry out the WORK in conformity with the CONTRACT documents, or  

ii)  fail to carry out the WORK in accordance with the Time Schedule, or  

iii)  Substantially suspend work or the WORK for a period of fourteen days without authority from the 

ENGINEER-IN-CHARGE, or  

iv)  Fail to carry out and execute the WORK to the satisfaction of the ENGINEER-IN-CHARGE, or  
v) fail to supply sufficient or suitable construction plant, temporary works, labour, materials or things, or  

vi)  Commit, suffer, or permit any other breach of any of the provisions of the CONTRACT on his part to be 

performed or observed or persist in any of the above mentioned breaches of the CONTRACT for fourteen 

days, after notice in writing shall have been given to the CONTRACTOR by the ENGINEER-IN-CHARGE 

requiring such breach to be remedied, or  

vii)  if the CONTRACTOR shall abandon the WORK , or  

viii)  If the CONTRACTOR during the continuance of the CONTRACT shall become bankrupt, make any 

arrangement or composition with his creditors, or permit any execution to be levied or go into liquidation 

whether compulsory or voluntary not being merely a voluntary liquidation for the purpose of amalgamation 

or reconstruction 

 
then in any such case, the EMPLOYER shall have the power to enter upon the WORK and take possession 

thereof and of the materials, temporary WORK, construction plant, and stock thereon, and to revoke the 

CONTRACTOR's licence to use the same, and to complete the WORK by his agents, other CONTRACTORS 

or workmen or to relate the same upon any terms and to such other person, firm or corporation as the  

 

EMPLOYER in his absolute discretion may think proper to employ and for the purpose aforesaid to use or 

authorise the use of any materials, temporary work, CONSTRUCTION PLANT, and stock as aforesaid, 

without making payment or allowance to the CONTRACTOR for the said materials other than such as may 

be certified in writing by the ENGINEER-IN-CHARGE to be reasonable, and without making any payment 

or allowance to the CONTRACTOR for the use of the temporary said works, construction plant and stock or 

being liable for any loss or damage thereto, and if the EMPLOYER shall by reason of his taking possession 
of the WORK or of the WORK being completed by other CONTRACTOR (due account being taken of any 

such extra work or works which may or be omitted) then the amount of such excess as certified by the 

ENGINEER-IN- CHARGE shall be deducted from any money which may be due for work done by the 

CONTRACTOR under the CONTRACT and not paid for. Any deficiency shall forthwith be made good and 

paid to the EMPLOYER by the CONTRACTOR and the EMPLOYER shall have power to sell in such 

manner and for such price as he may think fit all or any of the construction plant, materials etc. constructed 

by or belonging to and to recoup and retain the said deficiency or any part thereof out of proceeds of the sale.  

 

39 Contractor's responsibility with the mechanical, electrical, intercommunication system, airconditioning contractors 

and other agencies:  
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39.1  Without repugnance of any other condition, it shall be the responsibility of the CONTRACTOR executing the work 

of civil construction, to work in close cooperation and coordinate the WORK with the Mechanical, Electrical, Air-
conditioning and Intercommunication Contractor's and other agencies or their authorised representatives, in providing 

the necessary grooves, recesses, cuts and opening etc., in wall, slabs beams and columns etc. and making good the 

same to the desired finish as per specification, for the placement of electrical, intercommunication cables, conduits, 

air-conditioning inlets and outlets grills and other equipments etc. where required. For the above said requirements in 

the false ceiling and other partitions, the CONTRACTOR before starting-up the work shall in consultation with the 

Electrical, Mechanical, Intercommunication, Air-conditioning contractor and other agencies prepare and put-up a joint 

scheme, showing the necessary openings, grooves, recesses, cuts, the methods of fixing required for the WORK of 

the aforesaid, and the finishes therein, to the ENGINEER-IN-CHARGE and get the approval. The CONTRACTOR 

before finally submitting the scheme to the ENGINEER-IN-CHARGE, shall have the written agreement of the other 

agencies. The ENGINEER- IN-CHARGE, before communicating his approval to the scheme, with any required 

modification, shall get the final agreement of all the agencies, which shall be binding. No claim shall be entertained 

on account of the above.  
The CONTRACTOR shall confirm in all respects with provision of any statutory regulations, ordinances or byelaws 

of any local or duly constituted authorities or public bodies which may be applicable from time to time to the WORK 

or any temporary works. The CONTRACTOR shall keep the EMPLOYER indemnified against all penalties and 

liabilities of every kind, arising out of non- adherance to such stains, ordinances, laws, rules, regulations, etc. 

 

40 Other agencies at site: 

 

40.1 The CONTRACTOR shall have to execute the WORK in such place and conditions where other agencies will also be 

engaged for other works such as site grading, filling, and levelling, electrical and mechanical engineering works, etc. 

No claim shall be entertained due to WORK being executed in the above circumstances.  

 

41 Notice: 
41.1     TO THE CONTRACTOR: 

Any notice hereunder may be served on the CONTRACTOR or his duly authorised representative at the job site or 

may be served by registered mail direct to the address furnished by the CONTRACTOR. Proof of issue of any such 

notice could be conclusive of the CONTRACTOR having been duly informed of all contents therein. 

41.2    TO THE EMPLOYER: 

Any notice to be given to the EMPLOYER under the terms of the CONTRACTOR shall be served by sending the same 

by Registered mail to or delivering the same at the respective site offices of M/S. BHAGYANAGAR GAS LTD. 

addressed to the HEAD/SITE-IN-CHARGE. 

42. Right of various interests: 

42.1 i) The EMPLOYER reserves the right to distribute the work between more than one agency(ies). The CONTRACTOR 

shall cooperate and afford other agency(ies) reasonable opportunity for access to the WORK for the carriage and 

storage of materials and execution of their works. 

ii) Wherever the work being done by any department of the EMPLOYER or by other agency(ies) employed by the 

EMPLOYER is contingent upon WORK covered by this CONTRACT, the respective rights of the various interests 
involved shall be determined by the ENGINEER-IN-CHARGE to secure the completion of the various portions of the 

work in general harmony. 

42 Patents and royalties: 

43.1  The CONTRACTOR, if licensed under any patent covering equipment, machinery, materials or compositions of matter 
to be used or supplied or methods and process to be practised or employed in the performance of this CONTRACT, 
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agrees to pay all royalties and licence fees which may be due with respect thereto. If any equipment, machinery, 
materials, composition of matters, be used or supplied or methods and processes to be practised or employed in the 
performance of this CONTRACTjs covered by a patent under which the CONTRACTOR is not licensed then the 
CONTRACTOR before supplying or using the equipment, machinery materials, composition method or processes shall 
obtain such licences and pay such royalties and licence fees as may be necessary for performance of this CONTRACT. 
In the event the CONTRACTOR fails to pay any such royalty or obtain any such licence, any suit for infringement of 
such patents which is brought against the CONTRACTOR or the EMPLOYER as a result such failure will be defended 
by the CONTRACTOR at his own expense and the CONTRACTOR will pay any damages and costs awarded in such 
suit. The CONTRACTOR shall promptly notify the EMPLOYER if the CONTRACTOR has acquired the knowledge 

of any plant under which a suit for infringement could be reasonably brought because of the use by the EMPLOYER 
of any equipment, machinery, materials, process, methods to be supplied hereunder. The CONTRACTOR agrees to 
and does hereby grant to EMPLOYER, together with the right to extend the same to any of the subsidiaries of the 
EMPLOYER as irrevocable, royalty free licence to use in any country, any invention made by the CONTRACTOR or 
his employee in or as result of the performance of the WORK under the CONTRACT. 

43.2 All charges on account of royalty, toilage, rent, octroi terminal or sales tax and/or other duties or any other levy on 

materials obtained for the work or temporary work or part thereof (excluding materials provided by the EMPLOYER) 

shall be borne by the CONTRACTOR. 

43.3 The CONTRACTOR shall not sell or otherwise dispose of or remove except for the purpose of this CONTRACT, the 
sand, stone, clay, ballast, earth, rock or other substances, or materials obtained from any excavation made for the purpose 
of the WORK or any building or produce upon the site at the time of delivery of the possession thereof, but all such 
substances, materials, buildings and produce shall be the property of the EMPLOYER provided that the CONTRACTOR 
may with the permission of the ENGINEER-IN-CHARGE, use the same for the purpose of the work by payment of cost 
of the same at such a rate as may be determined by the ENGINEER-IN- CHARGE. 

43.4 The EMPLOYER shall indemnify and save harmless the CONTRACTOR from any loss on account of claims against 

CONTRACTOR for the contributory infringement of patent rights arising out and based upon the claim that the use of 

the EMPLOYER of the process included in the design prepared by the EMPLOYER and used in the operation of the 

plant infringes on any patent right. Wth respect to any subcontract entered into by CONTRACTOR pursuant to the 

provisions of the relevant clause hereof, the CONTRACTOR shall obtain from the SUB-CONTRACTOR an undertaking 

to provide the EMPLOYER with the same patent protection that CONTRACTOR is required to provide under the 

provisions of this clause. 

44     Liens: 

44.1  If, at any time there should be evidence or any lien or claim for which the EMPLOYER might have become liable and 
which is chargeable to the CONTRACTOR, the EMPLOYER shall have the right to retain out of any payment then due 
or thereafter to become due an amount sufficient to completely indemnify the EMPLOYER against such lien or claim 
and if such lien or claim be valid, the EMPLOYER may pay and discharge the same and deduct the amount so paid from 
any money which may be or may become due and payable to the CONTRACTOR. If any lien or claim remain unsettled 
after all payments are made, the CONTRACTOR shall refund or pay to the EMPLOYER all money that the latter may be 
compelled to pay in discharging such lien or claim including all costs and reasonable expenses. EMPLOYER reserves 
the right to do the same. 

44.2  The EMPLOYER shall have lien on all materials, equipments including those brought by the CONTRACTOR for the 

purpose of erection, testing and commissioning of the WORK. 

44.3 The final payment shall not become due until the CONTRACTOR delivers to the ENGINEER-IN-CHARGE a complete 

release or waiver of all liens arising or which may arise out of his agreement or receipt in full or certification by the 

CONTRACTOR in a form approved by ENGINEER-IN-CHARGE that all invoices for labour, materials, services have 

been paid in lien thereof and if required by the ENGINEER-IN-CHARGE in any case an affidavit that so far as the 

CONTRACTOR has knowledge or information the releases and receipts include all the labour and material for which a 

lien could be filled. 
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44.4  CONTRACTOR will indemnify and hold the EMPLOYER harmless, for a period of two years after the issue of FINAL 
CERTIFICATE, from all liens and other encumbrances against the EMPLOYER on account of debts or claims alleged 
to be due from the CONTRACTOR or his SUB-CONTRACTOR to any person including SUB- CONTRACTOR and 
on behalf of EMPLOYER will defend at his own expense, any claim or litigation brought against the EMPLOYER or 
the CONTRACTOR in connection therewith. CONTRACTOR shall defend or contest at his own expense any fresh claim 
or litigation by any person including his SUB-CONTRACTOR, till its satisfactory settlement even after the expiry of two 
years from the date of issue of FINAL CERTIFICATE. 

45. Delays by employer or his authorised agents: 

45.1 In case the CONTRACTOR'S performance is delayed due to any act or omission on the part of the EMPLOYER or his 

authorised agents, then the CONTRACTOR shall be given due extension of time for the completion of the WORK, to the 

extent such omission on the part of the EMPLOYER has caused delay in the CONTRACTOR'S performance of his 

WORK. 

45.2  No adjustment in CONTRACT PRICE shall be allowed for reasons of such delays and extensions granted except as 

provided in TENDER DOCUMENT, where the EMPLOYER reserves the right to seek indulgence of 

CONTRACTOR to maintain the agreed Time Schedule of Completion. 

In such an event the CONTRACTOR shall be obliged for working by CONTRACTOR'S personnel for additional time 
beyond stipulated working hours as also Sundays and Holidays and achieve the completion date/interim targets. 

46 Payment if the contract is terminated: 

45.1 If the CONTRACT shall be terminated as per Tender pursuant to Clause no. 29 of GCC, the CONTRACTOR shall be 

paid by the EMPLOYER in so far as such amounts or items shall not have already been covered by payments of amounts 

made to the CONTRACTOR for the WORK executed andaccepted by ENGINEER-IN-CHARGE prior to the date of 

termination at the rates and prices provided for in the CONTRACT and in addition to the following: 

 

a) The amount payable in respect of any preliminary items, so far as the Work or service comprised therein has been 
carried out or performed and an appropriate portion as certified by ENGINEER-IN- CHARGE of any such items 

or service comprised in which has been partially carried out or performed. 

 

b) Any other expenses which the CONTRACTOR has expended for performing the WORK under the CONTRACT 

subject to being duly recommended by ENGINEER-IN-CHARGE and approved by EMPLOYER for payment, 

based on documentary evidence of his having incurred such expenses. 

 
46.2 The CONTRACTOR will be further required to transfer the title and provide the following in the manner and as 

directed by the EMPLOYER. 

a) Any and all completed works 

b) Such partially completed WORK including drawings, informations and CONTRACT rights as the 

CONTRACTOR has specially performed, produced or acquired for the performance of the CONTRACTOR. 

 

47     No waiver of rights: 

47.1  Neither the inspection by the EMPLOYER or any of their officials, employees, or agents nor any order by the 

EMPLOYER for payment of money or any payment for or acceptance of the whole or any part of the Work by the 

EMPLOYER nor any extension of time, nor any possession taken by EMPLOYER shall operate as a waiver of any 

provision of the CONTRACT, or of any power herein reserved to the EMPLOYER, or any right to damages herein 

provided, nor shall any waiver of any breach in the CONTRACT be held to be a waiver of any other subsequent breach. 

 

48     Certificate not to affect right of employer and liability of contractor: 
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48.1  No interim payment certificate(s) issued by the Engineer-in-Charge of the EMPLOYER, nor any sum paid on account 
by the EMPLOYER, nor any extension of time for execution of the work granted by EMPLOYER shall affect or prejudice 
the rights of the Employer against the CONTRACTOR or relieve the CONTRACTOR of his obligations for the due 
performance of the CONTRACT, or be interpreted as approval of the WORK done or of the equipment supplied and no 
certificate shall create liability for the EMPLOYER to pay for alterations, amendments, variations or additional works 
not ordered, in writing, by EMPLOYER or discharge the liability of the CONTRACTOR for the payment of damages 
whether due, ascertained, or certified or not or any sum against the payment of which he is bound to indemnify the 
EMPLOYER. 

 

49     Language and measures: 

49.1  All documents pertaining to the CONTRACT including Specifications, Schedules, Notices, Correspondence, operating 
and maintenance Instructions, DRAWINGS, or any other writing shall be written in English language. The Metric System 

of measurement shall be used in the CONTRACT unless otherwise specified. 

50     Transfer of title: 

50.1  The title of Ownership of supplies furnished by the CONTRACTOR shall not pass on to the EMPLOYER for all 

Supplies till the same are finally accepted by the EMPLOYER after the successful completion of PERFORMANCE 

TEST and GUARANTEE TEST and issue of FINAL CERTIFICATE. 
50.2  However, the EMPLOYER shall have the lien on all such works performed as soon as any advance or progressive 

payment is made   by the   EMPLOYER to the  CONTRACTOR  and  the CONTRACTOR shall not subject these 

works for use other than those intended under this CONTRACT. 

51     Release of information 

51.1  The CONTRACTOR shall not communicate or use in advertising, publicity, sales releases or in any other medium, 
photographs, or other reproduction of the Work under this CONTRACT or description of the site dimensions, quantity 
, quality or other information, concerning the Work unless prior written permission has been obtained from the 
EMPLOYER. 

52     Brand names: 
 The specific reference in the SPECIFICATIONS and documents to any material by trade name, make or catalogue 
number shall be construed as establishing standard or quality and performance and not as limited competition. However, 
TENDERER may offer other similar equipments provided it meets the specified standard design and performance requirements. 

 

53     Completion of contract: 

53.1  Unless otherwise terminated under the provisions of any other relevant clause, this CONTRACT shall be deemed to 

have been completed at the expiration of the PERIOD OF LIABILITY as provided for under the CONTRACT. 

54.1 The CONTRACTOR shall furnish to the EMPLOYER all spares required for COMMISSIONING of the plants, 

recommendatory and/or mandatory spares, which are required essential by the manufacturer/supplier. The same shall be 

delivered at SITE, 3(Three) months before COMMISSIONING. 

Also  the  CONTRACTOR  should  furnish  the   manufacturing drawings for fast wearing spares 

54.2 The CONTRACTOR guarantees the EMPLOYER that before the manufacturers of the equipments, plants and machineries 

go out of production of spare parts for the equipment furnished and erected by him, he shall give at least twelve (12) 

months' advance notice to the EMPLOYER, so that the latter may order his requirement of spares in one lot, if he so 

desires. 

 

 

 

SECTION-V    PERFORMANCE OF WORK 
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55 Execution of work:  

55.1  All the Works shall be executed in strict conformity with the provisions of the CONTRACT Documents and with such 

explanatory detailed drawings, specification and instructions as may be furnished from time to time to the 
CONTRACTOR by the ENGINEER-IN-CHARGE whether mentioned in the CONTRACT or not. The 

CONTRACTOR shall be responsible for ensuring that works throughout are executed in the most substantial, proper 

and workmanlike manner with the quality of material and workmanship in strict accordance with the 

SPECIFICATIONS and to the entire satisfaction of the ENGINEER-IN-CHARGE. The CONTRACTOR shall 

provide all necessary materials equipment labour etc. for execution and maintenance of WORK till completion unless 

otherwise mentioned in the CONTRACT. 

 

56 Co-ordination and inspection of work: 

56.1  The coordination and inspection of the day-to-day work under the CONTRACT shall be the responsibility of the 

ENGINEER-IN-CHARGE. The written instruction regarding any particular job will normally be passed by the 

ENGINEER-IN-CHARGE or his authorised representative. A work order book will be maintained by the 

CONTRACTOR for each sector in which the aforesaid written instructions will be entered. These will be signed by 
the CONTRACTOR or his authorised representative by way of acknowledgement within 12 hours.  

 

57 Work in monsoon and dewatering: 

57.1  Unless otherwise specified elsewhere in the tender, the execution of the WORK may entail working in the monsoon 

also. The CONTRACTOR must maintain a minimum labour force as may be required for the job and plan and execute 

the construction and erection according to the prescribed schedule. No extra rate will be considered for such work in 

monsoon.  

57.2  During monsoon and other period, it shall be the responsibility of the CONTRACTOR to keep the construction work 

site free from water at his own cost.  

 

58 Work on Sundays and Holidays: 
58.1  For carrying out Work on Sundays, and Holidays, the CONTRACTOR will approach the ENGINEER-IN-CHARGE 

or his representative at least two days in advance and obtain permission in writing. The CONTRACTOR shall observe 

all labour laws and other statutory rules and regulations in force. In case of any violations of such laws, rules and 

regulations, consequence if any, including the cost thereto shall be exclusively borne by the CONTRACTOR and the 

EMPLOYER shall have no liability whatsoever on this account.  

 

59 General conditions for construction and erection work: 

 

59.1  The working time at the site of work is 48 hours per week. Overtime work is permitted in cases of need and the 

EMPLOYER will not compensate the same. Shift working at 2 or 3 shifts per day will become necessary and the 

CONTRACTOR should take this aspect into consideration for formulating his rates for quotation. No extra claims 

will be entertained by the EMPLOYER no this account. For carrying out work beyond working hours the 
CONTRACTOR will approach the ENGINEER-IN-CHARGE or his authorised representative and obtain his prior 

written permission.  

59.2  The CONTRACTOR must arrange for the placement of workers in such a way that the delayed completion of the 

WORK or any part thereof for any reason whatsoever will not affect their proper employment. The EMPLOYER will 

not entertain any claim for idle time payment whatsoever.  

59.3  The CONTRACTOR shall submit to the EMPLOYER/ENGINEER-IN- CHARGE reports at regular intervals 

regarding the state and progress of WORK. The details and proforma of the report will mutually be agreed after the 

award of CONTRACT. The CONTRACTOR shall provide display boards showing progress and labour strengths at 

worksite, as directed by the ENGINEER-IN-CHARGE.  

 

60  Alterations in specifications, design and extra works:  

 

60.1  The WORK covered under this CONTRACT having to be executed by the CONTRACTOR on a lumpsum firm 

price/item rate quoted by him, the EMPLOYER will not accept any proposals for changes in VALUE OF CONTRACT 

or extension in time on account of any such changes which may arise to the CONTRACTOR's scope of WORK as a 
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result of detailed Engineering and thereafter during the execution of WORK. The only exception to this will be a case 

where the EMPLOYER requests in writing to the CONTRACTOR to upgrade the SPECIFICATIONS or the size of 

any major pieces of equipments, plant or machinery beyond what is normally required to meet the scope of WORK 
as defined in the CONTRACT DOCUMENT.  

In such cases, a change order will be initialled by the CONTRACTOR at the appropriate time for the EMPLOYER's 

prior approval giving the full back-up data for their review and for final settlement of any impact on price within 30 

(thirty) days thereafter.  

60.2 The ENGINEER-IN-CHARGE shall have to make any alterations in, omission from, additions to or substitutions for, the 

Schedule of Rates, the original specifications, drawings, designs and instructions that may appear to him to be 

necessary or advisable during the progress of the WORK and the CONTRACTOR shall be bound to carry out the 

such altered/ extra/ new items of WORK in accordance with any instructions which may be given to him in writing 

signed by the ENGINEER-IN- CHARGE, and such alterations, omissions, additions or substitutions shall not 

invalidate the CONTRACT and any altered, additional or substituted work which the CONTRACTOR may be directed 

to do in the manner above specified as part of the WORK shall be carried out by the CONTRACTOR on the same 

conditions in all respects on which he agreed to do the main WORK. The time of completion of WORK may be 
extended for the part of the particular job at the discretion of the ENGINEER-IN- CHARGE, for only such alterations, 

additions or substitutions of the WORK, as he may consider as just and reasonable. The rates for such additional, 

altered or substituted WORK under this clause shall be worked out in accordance with the following provisions:-  

I. For Item Rate Contract  

a) If the rates for the additional, altered or substituted WORK are specified in the CONTRACT for the WORK, the 

CONTRACTOR is bound to carry on the additional, altered or substituted WORK at the same rates as are 

specified in the CONTRACT.  

b)  If the rates for the additional, altered or substituted WORK are not specifically provided in the CONTRACT for 

the WORK, the rates will be derived from the rates for similar class of WORK as are specified in the 

CONTRACT for the WORK. The opinion of the ENGINEER-IN- CHARGE, as to whether or not the rates can 

be reasonably so derived from the items in this CONTRACT will be final and binding on the CONTRACTOR.  

c) If the rates for the altered, additional or substituted WORK cannot be determined in the manner specified in sub-

clause(s) and (b) above, then the CONTRACTOR shall, within 7 days of the date of receipt of order to carry out 

the WORK, inform the ENGINEER-IN-CHARGE of the rates which it is his intention to charge for such class 

of WORK, supported by analysis of the rate or rates claimed, and the ENGINEER-IN-CHARGE shall determine 

the rate or rates on the basis of the prevailing market rates, labour cost at schedule of labour rates plus 10% to 

cover contractor's supervision, overheads and profit and pay the CONTRACTOR accordingly. The opinion of 

the ENGINEER- IN-CHARGE as to current market rates of materials and the quantum of labour involved per 

unit of measurement will be final and binding on the CONTRACTOR.  

d) Where the item of work will be executed through nominated specialist agency as approved by the ENGINEER-

IN-CHARGE, then the actual amount paid to such nominated agency supported by documentary evidence and 

as certified by ENGINEER-IN-CHARGE shall be considered plus 10% (ten percent) to cover all contingencies, 
overhead, profits to arrive at the rates.  

e) Provisions contained in the Sub-clause (a) & (d) above shall, however, not apply for the following:- 

 

Where the value of additions of new items together with the value of alterations, additions/deletions or 

substitutions does not exceed by or is not less than plus/minus (+_)25% of the VALUE OF CONTRACT. The 

item rates in the Schedule of Rates shall hold good for all such variations between the above mentioned limits, 

irrespective of any increase/decrease of quantities in the individual items of Schedule of Rates.  

Where the value of addition of new items together with the value of alterations, additions/deletions or 

substitutions reduces more than 25% of the contract value but is within the following limits the tenderer shall be 

paid compensation for decrease in the value of work, as follows:  

S.No. Range of Variation  Percentage compensation for decrease in the value of work in the respective 

range.  
 

a) Beyond (+) 25%   No increase and/or  

upto & inclusive of   decrease shall be  

(+) 50%    applicable for the  
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Schedule of Rates  

(The rates quoted for this increase shall be valid).  

 
b) Beyond (-) 25% upto & For reduction beyond  

inclusive of (-) 50%   25%contractor shall be compensated by an  

amount equivalent to 10% of the reduction in value of the contract as 

awarded. For example if the actual contract value is 70% of awarded value 

then compensation shall be 10% of (75-70) i.e. 0.5% of awarded contract 

value  

 

II. For Lumpsum Contracts 

 

CONTRACTOR shall, within 7 days of the date of receipt of order to carry out the WORK, inform the 

ENGINEER-IN- CHARGE of the rates which it is his intention to charge for such class of WORK, supported by 

analysis of the rate or rates claimed, and the ENGINEER-IN-CHARGE shall determine the rate or rates on the 
basis of the prevailing market rates, labour cost at schedule of labour rates plus 10% to cover contractor's 

supervision, overheads and profit and pay the CONTRACTOR accordingly. The opinion of the ENGINEER- IN-

CHARGE as to current market rates of materials and the quantum of labour involved per unit of measurement will 

be final and binding on the CONTRACTOR.  

 

61 Drawings to be supplied by the employer  

 

61.1  The drawings attached with tender are only for the general guidance to the CONTRACTOR to enable him to visualize 

the type of work contemplated and scope of work involved. The CONTRACTOR will be deemed to have studied the 

DRAWINGS and formed an idea about the WORK involved.  

61.2  Detailed working drawings on the basis of which actual execution of the WORK is to proceed, will be furnished from 
time to time during the progress of the work. The CONTRACTOR shall be deemed to have gone through the 

DRAWINGS supplied to him thoroughly and carefully and in conjunction with all other connected drawings and bring 

to the notice of the ENGINEER-IN-CHARGE discrepancies, if any, therein before actually carrying out the Work.  

61.3  Copies of all detailed working drawings relating to the WORK shall be kept at the CONTRACTOR's office on the 

site and shall be made available to the ENGINEER-IN- CHARGE at any time during the CONTRACT. The drawings 

and other documents issued by the EMPLOYER shall be returned to the EMPLOYER on completion of the WORK.  

 

62 Drawings to be supplied by the contractor:   
62.1  The drawings/date which are to be furnished by the CONTRACTOR are enumerated in the special conditions of 

contract, and shall be furnished within the specified time.  

62.2  Where approval/review of drawings before manufacture/ construction/fabrication has been specified, it shall be 

CONTRACTOR's responsibility to have these drawings prepared as per the directions of ENGINEER-IN-CHARGE 
and got approved before proceeding with manufacture/construction/fabrication as the case may be. Any change that 

may have become necessary in these drawings during the execution of the work shall have to be carried out by the 

CONTRACTOR to the satisfaction of ENGINEER-IN-CHARGE at no extra cost. All final drawings shall bear the 

certification stamp as indicated below duly signed by both the CONTRACTOR and ENGINEER-IN-CHARGE.  

"Certified true for _________________________________  

(Name of Work)  

Agreement No._______________________________________  

Signed:_________________  

_________________  

(CONTRACTOR)  

(ENGINEER-IN-CHARGE)  
 

62.3  The DRAWINGS submitted by the CONTRACTOR shall be reviewed by the ENGINEER-IN-CHARGE as far as 

practicable within 3 (Three) weeks and shall be modified by the CONTRACTOR, if any modifications and/or 

corrections are required by the ENGINEER-IN-CHARGE. The CONTRACTOR shall incorporate such modifications 
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and/or corrections and submit the final drawings for approval. Any delays arising out of failure by the CONTRACTOR 

to rectify the drawing in good time shall not alter the Contract Completion Time.  

62.4  As built drawings showing all corrections, adjustments etc. shall be furnished by the CONTRACTOR in six copies 
and one transparent for record purposed to the EMPLOYER.  

 

63 Setting out works: 

63.1  The ENGINEER-IN-CHARGE shall furnish the CONTRACTOR with only the four corners of the Works site and a 

level bench mark and the CONTRACTOR shall set out the Works and shall provide an efficient staff for the purpose 

and shall be solely responsible for the accuracy of such setting out.  

63.2  The CONTRACTOR shall provide, fix and be responsible for the maintenance of all stakes, templates, level marks, 

profiles and other similar things and shall take all necessary precautions to prevent their removal or disturbance and 

shall be responsible for the consequence of such removal or disturbance should the same take place and for their 

efficient and timely reinstatement. The CONTRACTOR shall also be responsible for the maintenance of all existing 

survey marks, boundary marks, distance marks and center line marks, either existing or supplied and fixed by the 

CONTRACTOR. The work shall be set out to the satisfaction of the ENGINEER-IN-CHARGE. The approval there 
of joining with the CONTRACTOR by the ENGINEER- IN-CHARGE in setting out the work, shall not relieve the 

CONTRACTOR of any of his responsibility. 

63.3  Before beginning the Works, the CONTRACTOR shall at his own cost, provide all necessary reference and level 

posts, pegs, bamboos, flags, ranging rods, strings and other materials for proper layout of the works in accordance 

with the schemes for bearing marks acceptable to the ENGINEER-IN-CHARGE. The center, longitudinal or face lines 

and cross lines shall be marked by means of small masonry pillars. Each pillar shall have distinct mark at the centre 

to enable theodolite to be set over it. No work shall be started until all these points are checked and approved by the 

ENGINEER-IN-CHARGE in writing but such approval shall not relieve the CONTRACTOR of any of his 

responsibilities. The CONTRACTOR shall also provide all labour, material and other facilities, as necessary, for the 

proper checking of layout and inspection of the points during construction.  

63.4  Pillars bearing geodetic marks located at the sites of units of WORKS under construction should be protected and 
fenced by the CONTRACTOR.  

63.5  On completion of WORK, the CONTRACTOR must submit the geodetic documents according to which the WORK 

was carried out.  

64 Responsibility for level and alignment:  

64.1  The CONTRACTOR shall be entirely and exclusively responsible for the horizontal and vertical alignment, the levels 

and correctness of every part of the WORK and shall rectify effectively any errors or imperfections therein; such 

rectifications shall be carried out by the CONTRACTOR, at his own cost, when instructions are issued to that effect 

by the ENGINEER- IN-CHARGE.  

 

65 Materials to be supplied by contractor: 

 

65.1 The CONTRACTOR shall procure and provide within the VALUE OF CONTRACT the whole of the materials 
required for the construction including steels, cement and other building materials, tools, tackles, construction plant 

and equipment for the completion and maintenance of the WORK except the materials which will be issued by the 

EMPLOYER and shall make his own arrangement for procuring such materials and for the transport thereof. The 

EMPLOYER may give necessary recommendation to the respective authority if so desired by the CONTRACTOR 

but assumes no further responsibility of any nature. The EMPLOYER will insist on the procurement of materials 

which bear ISI stamp and/or which are supplied by reputed suppliers.  

65.2 The CONTRACTOR shall properly store all materials either issued to him or brought by him to the SITE to prevent 

damages due to rain, wind, direct exposure to sun, etc. as also from theft, pilferage, etc. for proper and speedy execution 

of his works. The CONTRACTOR shall maintain sufficient stocks of all materials required by him. 
65.3 No material shall be despatched from the CONTRACTOR'S stores before obtaining the approval in writing of the 

ENGINEER-IN-CHARGE. 
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66 Stores supplied by the employer: 

66.1    If the SPECIFICATION of the WORK provides for the useof any material of special description to be supplied from the 
EMPLOYER'S stores or it is required that the CONTRACTOR shall use certain stores to be provided by the 
ENGINEER-IN-CHARGE, such materials and stores, and price to be charged there for as hereinafter mentioned being so 
far as practicable for the convenience of the CONTRACTOR, but not so as in any way to control the meaning or effect 
of the CONTRACT, the CONTRACTOR shall be bound to purchase and shall be supplied such materials and stores as 
are from time to time required to be used by him for the purpose of the CONTRACT only. The sums due from the 
CONTRACTOR for the value of materials supplied by the EMPLOYER will be recovered from the running account 
bill on the basis of the actual consumption of materials in the works covered and for which the running account bill has 
been prepared. After the completion of the WORK, however, the CONTRACTOR has to account for the full quantity 

of materials supplied to him as per relevant clauses in this document. 

66.2  The value of the stores/materials as may be supplied to the CONTRACTOR by the EMPLOYER will be debited to the 
CONTRACTOR'S account at the rates shown in the schedule of materials and if they are not entered in the schedule, 
they will be debited at cost price, which for the purpose of the CONTRACT shall include the cost of carriage and all 
other expenses whatsoever such as normal storage supervision charges which shall have been incurred in obtaining the 
same at the EMPLOYER'S stores. All materials so supplied to the CONTRACTOR shall remain the absolute property 
of the EMPLOYER and shall not be removed on any account from the SITE of the WORK, and shall be at all times 
open for inspection to the ENGINEER-IN-CHARGE. Any such materials remaining unused at the time of the completion 
or termination of the CONTRACT shall be returned to the EMPLOYER'S stores or at a place as directed by the 
ENGINEER-IN-CHARGE in perfectly good condition at CONTRACTOR'S cost. 

67 Conditions for issue of materials: 

67.1 i) Materials   specified   as   to   be   issued    by   the EMPLOYER will be supplied to the CONTRACTOR by the 

EMPLOYER form his stores. It shall be responsibility of the CONTRACTOR to take delivery of the materials and 

arrange for its loading, transport and unloading at the SITE of WORK at his own cost. The materials shall be issued 

between the working hours and as per the rules of the EMPLOYER as framed from time to time. 

ii)  The CONTRACTOR shall bear all incidental charges for the storage and safe custody of materials at site after these 

have been issued to him. 

iii)  Materials specified as to be issued by the EMPLOYER shall be issued in standard sizes as obtained from the 

manufacturers. 

iv)  The CONTRACTOR shall construct suitable Godowns at the SITE of WORK for storing the materials safe against 

damage by rain, dampness, fire, theft etc. He shall also employ necessary watch and ward establishment for the purpose. 
v)  It shall be duty of the CONTRACTOR to inspect the materials supplied to him at the time of taking delivery and satisfy 

himself that they are in good condition. After the materials have been delivered by the EMPLOYER, it shall be the 
responsibility of the CONTRACTOR to keep them in good condition and if the materials are damaged or lost, at any 
time, they shall be repaired and/or replaced by him at his own cost according to the instructions of the ENGINEER-IN-
CHARGE. 

vi)  The EMPLOYER shall not be liable for delay in supply or non-supply of any materials which the EMPLOYER has 
undertaken to supply where such failure or delay is due to natural calamities, act of enemies, transport and procurement 
difficulties and any circumstances beyond the control of the EMPLOYER. In no case, the CONTRACTOR shall be 
entitled to claim any compensation or loss suffered by him on this account. 

vii) It shall be responsibility of the CONTRACTOR to arrange in time all materials required for the WORK other than those 
to be supplied by the EMPLOYER. If, however, in the opinion of the ENGINEER-IN-CHARGE the execution of the 
WORK is likely to be delayed due to the CONTRACTOR'S inability to make arrangements for supply of materials which 

normally he has to arrange for, the ENGINEER-IN-CHARGE shall have the right at his own discretion to issue such 
materials, if available with the EMPLOYER or procure the materials from the market or as elsewhere and the 
CONTRACTOR will be bound to take such materials at the rates decided by the ENGINEER-IN-CHARGE. This, 
however, does not in any way absolve the CONTRACTOR from responsibility of making arrangements for the supply 
of such materials in part or in full, should such a situation occur nor shall this constitute a reason for the delay in the 
execution of the WORK. 
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viii) None of the materials supplied to the CONTRACTOR will be utilised by the CONTRACTOR for manufacturing item 

which can be obtained as supplied from standard manufacturer in finished form. 

ix) The CONTRACTOR shall, if desired by the ENGINEER- IN-CHARGE, be required to execute an Indemnity Bond in the 
prescribed form for safe custody and accounting of all materials issued by the EMPLOYER. 

x) The CONTRACTOR shall furnish to the ENGINEER-IN- CHARGE sufficiently in advance a statement showing his 

requirement of the quantities of the materials to be supplied by the EMPLOYER and the time when the same will be 
required by him for the works, so as to enable the ENGINEER-IN-CHARGE to make necessary arrangements for 
procurement and supply of the material. 

xi) Account of the materials issued by the EMPLOYER shall be maintained by CONTRACTOR indicating the daily receipt, 
consumption and balance in hand. This account shall be maintained in a manner prescribed by the ENGINEER-IN-
CHARGE along with all connected papers viz. requisitions, issues, etc., and shall be always available for inspection in 
the CONTRACTOR'S office at SITE. 

xii) TheCONTRACTORshouldseethatonlytherequired quantities of materials are got issued. 

TheCONTRACTORshallnotbeentitledtocartageandincidental charges for returning the surplus materials, if any, to the 

stores wherefrom they were issued or to theplaceas directedbythe ENGINEER-IN-CHARGE. 
xiii) Materials/Equipment(s) supplied by EMPLOYER shall not be utilised for any purpose(s) than issued for. 

68 Material procured withassistance of employer/return of surplus: 

68.1      Notwithstanding anything contained to the contrary in any or all the clauses of this CONTRACT where any materials 
for the execution of the CONTRACT are procured with the assistance of the EMPLOYER either by issue from 
EMPLOYER'S stock or purchases made under order or permits or licences issued by Government, the CONTRACTOR 
shall hold the said materials as trustee for the EMPLOYER and use such materials economically and solely for the purpose 
of the CONTRACT and not dispose them off without the permission of the EMPLOYER and return, if required by the 
ENGINEER-IN-CHARGE, shall determine having due regard to the condition of the materials. The price allowed to 
the CONTRACTOR, however, shall not exceed the amount charged to him excluding the storage charges, if any. The 

decision of the ENGINEER-IN-CHARGE shall be final and conclusive in such matters. In the event of breach of the 
aforesaid condition, the CONTRACTOR shall, in terms of the licences or permits and/or criminal breach of trust, be 
liable to compensate the EMPLOYER at double rate or any higher rate, in the event of those materials at that time 
having higher rate or not being available in the market, then any other rate to be determined by the ENGINEER-IN-
CHARGE and his decision shall be final and conclusive. 

 

69   Materials obtained from dismantling: 

 

69.1   If the CONTRACTOR in the course of execution of  the WORK is called upon to dismantle any part for reasons other 

than those stipulated in Clauses 74 and 77 hereunder, the materials obtained in the WORK of dismantling etc., will be 
considered as the EMPLOYER'S property and will be disposed off to the best advantage of the EMPLOYER. 

 

70  Articles of value found: 

 

70.1 All gold, silver and other minerals of any description and all precious stones, coins, treasure relics, antiquities and other 

similar things which shall be found in, under or upon the SITE, shall be the property of the EMPLOYER and the 

CONTRACTOR shall duly preserve the same to the satisfaction of the ENGINEER-IN-CHARGE and shall from time 

to time deliver the same to such person or persons indicated by the EMPLOYER. 

 

71   Discrepancies between instructions: 

71.1 Should any discrepancy occur between the various instructions furnished to the CONTRACTOR, his agent or staff or 
any doubt arises as to the meaning of any such instructions or should there be any misunderstanding between the 
CONTRACTOR'S staff and the ENGINEER-IN- CHARGE'S staff, the CONTRACTOR shall refer the matter 
immediately in writing to the ENGINEER-IN-CHARGE whose decision thereon shall be final and conclusive and no 
claim for losses alleged to have been caused by such discrepancies between instructions, doubts, or misunderstanding 
shall in any event be admissible. 
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72  Action where no specification is issued: 

 

72.1 In case of any class of WORK for which there is no SPECIFICATION supplied by the EMPLOYER as mentioned in 
the Tender Documents such WORK shall be carried out in accordance with Indian Standard Specifications and if the 

Indian Standard Specifications do not cover the same, the WORK should be carried out as per standard Engineering 

Practice subject to the approval of the ENGINEER-IN-CHARGE. 

 

73   Inspection of works: 
 

73.1 The ENGINEER-IN-CHARGE will have full power and authority to inspect the WORK at any time wherever in 
progress either on the SITE or at the CONTRACTOR'S premises/workshops wherever situated, premises/ workshops of 
any person, firm or corporation where WORK in connection with the CONTRACT may be in hand or where materials 
are being or are to be supplied, and the CONTRACTOR shall afford or procure for the ENGINEER-IN- CHARGE every 

facility and assistance to carry out such inspection. The CONTRACTOR shall, at all time during the usual working hours 
and at all other time at which reasonable notice of the intention of the ENGINEER-IN- CHARGE or his representative 
to visit the WORK shall have been given to the CONTRACTOR, either himself be present or receive orders and 
instructions, or have a responsible agent duly accredited in writing, present for the purpose. Orders given to the 
CONTRACTOR'S agent shall be considered to have the same force as if they had been given to the CONTRACTOR 
himself. The CONTRACTOR shall give not less than seven days notice in writing to the ENGINEER-IN-CHARGE 
before covering up or otherwise placing beyond reach of inspection and measurement of any work in order that the same 
may be inspected and measured. In the event of breach of above the same shall be uncovered at CONTRACTOR'S expense 
for carrying out such measurement or inspection. 

73.2 No material shall be despatched from the CONTRACTOR'S stores before obtaining the approval in writing of the Engineer-
in-Charge. 

The CONTRACTOR is to provide at all time during the progress of the WORK and the maintenance period, proper means 
of access with ladders, gangways etc. and the necessary attendance to move and adopt as directed for inspection or 

measurements of the WORK by the ENGINEER- IN-CHARGE. 

73.3   TheCONTRACTORshallmakeavailabletotheENGINEER-IN- CHARGE free of cost all necessaryinstruments and 
assistance in checking or setting out of WORK and in the checking of any WORK made by the CONTRACTOR for the 
purpose of setting out and taking measurements of WORK. 

74  Tests for quality of work: 

74.1   All workmanship shall be of the respective kinds described in the CONTRACT DOCUMENTS and in accordance with the 
instructions of the ENGINEER-IN-CHARGE and shall be subjected from time to time to such test at 

CONTRACTOR'S cost as the ENGINEER-IN-CHARGE may direct at the place of manufacture or fabrication or on the 

site or at all or any such places. The CONTRACTOR shall provide assistance, instruments, labour and materials as are 

normally required for examining, measuring and testing any workmanship as may be selected and required by the 

ENGINEER-IN-CHARGE. 

74.2  All the tests that will be necessary in connection with the execution of the WORK as decided by the ENGINEER- IN-

CHARGE shall be carried out at the field testing laboratory of the EMPLOYER by paying the charges as decided by the 

EMPLOYER from time to time. In case of non- availability of testing facility with the EMPLOYER, the required test shall 

be carried out at the cost of CONTRACTOR at Government or any other testing laboratory as directed by ENGINEER-

IN-CHARGE 

74.3  If any tests are required to be carried out in conjunction with the WORK or materials or workmanship not supplied by the 
CONTRACTOR, such tests shall be carried out by the CONTRACTOR as per instructions of ENGINEER-IN-

CHARGE and cost of such tests shall be reimbursed by the EMPLOYER. 
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75  Samples for approval: 

75.1  The CONTRACTOR shall furnish to the ENGINEER-IN-CHARGE for approval, when requested or if required by the 

specifications, adequate samples of all materials and finished to be used in the WORK. Such samples shall be submitted 

before the WORK is commenced and in ample time to permit tests and examinations thereof. All materials furnished 
and finishes applied in actual WORK shall be fully equal to the approved samples. 

 

76  Action and compensation in case of bad work: 

76.1  If it shall appear to the ENGINEER-IN-CHARGE that any work has been executed with unsound, imperfect or 
unskilled workmanship, or with materials of any inferior description, or that any materials or articles provided by the 
CONTRACTOR for the execution of the WORK are unsound, or of a quality inferior to that contracted for, or otherwise 
not in accordance with the CONTRACT, the CONTRACTOR shall on demand in writing from the ENGINEER-IN-

CHARGE or his authorised representative specifying the WORK, materials or articles complained of notwithstanding that 
the same may have been inadvertently passed, certified and paid for, forthwith rectify or remove and reconstruct the 
WORK so specified and provide other proper and suitable materials or articles at his own cost and in the event of failure 
to do so within the period specified by the ENGINEER-IN-CHARGE in his demand aforesaid, the CONTRACTOR 
shall be liable to pay compensation at the rate of 1 % (One percent) of the estimated cost of the whole WORK, for every 
week limited to a maximum of 10% (ten percent) of the value of the whole WORK, while his failure to do so shall continue 
and in the case of any such failure the ENGINEER-IN-CHARGE may on expiry of notice period rectify or remove and 
re-execute the WORK or remove and replaced with others, the materials or articles complained of to as the case may be 
at the risk and expense in all respects of the CONTRACTOR. The decision of the Engineering-in-charge as to any 
question arising under this clause shall be final and conclusive. 

 

77 Suspension of works: 

 

77.1 i) Subject to the provisions of sub-para (ii) of this clause, the CONTRACTOR shall, if ordered in writing by the 

ENGINEER-IN-CHARGE, or his representative, temporarily suspend the WORKS or any part thereof for such 

written order, proceed with the WORK therein ordered to be suspended until, he shall have received a written order 

to proceed therewith. The CONTRACTOR shall not be entitled to claim compensation for any loss or damage 

sustained by him by reason of temporary suspension of the WORKS aforesaid. An extension of time for completion, 

corresponding with the delay caused by any such suspension of the WORKS as aforesaid will be granted to the 

ONTRACTOR should he apply for the same provided that the suspension was not consequent to any default or failure 

on the part of the CONTRACTOR.  
 

ii) In case of suspensions of entire WORK, ordered in writing by ENGINEER-IN-CHARGE, for a period of more than 

two months, the CONTRACTOR shall have the option to terminate the CONTRACT.  

 

78. Employer may do part of work: 

 

78.1  Upon failure of the CONTRACTOR to comply with any instructions given in accordance with the provisions of this 

CONTRACT the EMPLOYER has the alternative right, instead of assuming charge of entire WORK, to place 

additional labour force, tools, equipments and materials on such parts of the WORK, as the EMPLOYER may designate 

or also engage another CONTRACTOR to carry out the WORK. In such cases, the EMPLOYER shall deduct from the 

amount which otherwise might become due to the CONTRACTOR, the cost of such work and material with ten 

percent (10%) added to cover all departmental charges and should the total amount thereof exceed the amount due to the 
CONTRACTOR, the CONTRACTOR shall pay the difference to the EMPLOYER. 

 

79   Possession prior to completion: 

 

79.1  The ENGINEER-IN-CHARGE shall have the right to take possession of or use any completed or partially completed 

WORK or part of the WORK. Such possession or use shall not be deemed to be an acceptance of any work completed in 

accordance with the CONTRACT agreement. If such prior possession or use by the ENGINEER-IN- CHARGE delays 
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the progress of WORK, equitable adjustment in the time of completion will be made and the CONTRACT agreement 

shall be deemed to be modified accordingly 

 
80 Defects Liability Period (Twelve months period of liability from the date of issue of completion certificate): 

80.1 The CONTRACTOR shall guarantee the installation/WORK for a period of 12 months from the date of completion of 
WORK as certified by the ENGINEER-IN-CHARGE which is indicated in the Completion Certificate. Any damage or 

defect that may arise or lie undiscovered at the time of issue of Completion Certificate, connected in any way with the 
equipment or materials supplied by him or in the workmanship, shall be rectified or replaced by the CONTRACTOR at 
his own expense as deemed necessary by the ENGINEER-IN-CHARGE or in default, the ENGINEER- IN-CHARGE 
may carry out such works by other work and deduct actual cost incurred towards labour, supervision and materials 
consumables or otherwise plus 100% towards overheads (of which the certificate of ENGINEER-IN-CHARGE shall be 
final) from any sums that may then be or at any time thereafter, become due to the CONTRACTOR or from his Contract 
Performance Security, or the proceeds of sale thereof or a sufficient part on thereof. 

80.2  If the CONTRACTOR feels that any variation in WORK or in quality of materials or proportions would be beneficial 
or necessary to fulfil the guarantees called for, he shall bring this to the notice of the ENGINEER- IN-CHARGE in writing. 

If during the period of liability any portion of the WORK/equipment, is found defective and is rectified/ replaced, the 
period of liability for such equipment/ portion of WORK shall be operative from the date such rectification/ replacement 
are carried out and Contract Performance Guarantee shall be furnished separately for the extended period of liability for 
that portion of WORK/ equipment only. Notwithstanding the above provisions the supplier's, guarantees/warantees for 

the replaced equipment shall also be passed on to the EMPLOYER. 

80.3     LIMITATION OF LIABILITY 

Notwithstanding anything contrary contained herein, the aggregate total liability of CONTRACTOR under the 

Agreement or otherwise shall be limited to 100% of Agreement / Contract Value. However, neither party shall be liable 

to the other party for any indirect and consequential damages, loss of profits or loss of production. 

81 Care of works 

From the commencement to completion of the WORK, the CONTRACTOR shall take full responsibility for the care for 

all works including all temporary works and in case any damages, loss or injury shall happen to the WORK or to any 

part thereof or to any temporary works from any cause whatsoever, shall at his own cost repair and make good the same so 

that at completion the WORK shall be in good order and in conformity in every respects with the requirement of the 

CONTRACT and the ENGINEER-IN- CHARGE'S instructions. 
81.1 DEFECTS PRIOR TO TAKING OVER: 

 

If at any time,  before the WORK is taken  over, the ENGINEER-IN-CHARGE shall: 

a) Decide that any works done or materials used by the CONTRACTOR or by any SUB-CONTRACTOR is defective or not in 
accordance with the CONTRACT, or that the works or any portion thereof are defective, or do not fulfill the requirements of 
CONTRACT (all such matters being hereinafter, called 'Defects' in this clause), and 

b) As soon as reasonably practicable, gives to the CONTRACTOR notice in writing of the said decision, specifying particulars 

of the defects alleged to exist or to have occurred, then the CONTRACTOR shall at his own expenses and with all speed 

make good the defects so specified. 

In case CONTRACTOR shall fail to do so, the EMPLOYER may take, at the cost of the CONTRACTOR, such 
steps as may in all circumstances, be reasonable to make good such defects. The expenditure so incurred 
by the EMPLOYER will be recovered from the amount due to the CONTRACTOR. The decision of       
the ENGINEER-IN-CHARGE with regard to the amount to be recovered from the CONTRACTOR will be 
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final and binding on the CONTRACTOR. As soon as the WORK has been completed in accordance with the 
CONTRACT (except in minor respects that do not affect their use for the purpose 

 DEFECTS AFTER TAKING OVER: 

In order that the CONTRACTOR could obtain a COMPLETION CERTIFICATE he shall make good, with all possible 
speed, any defect arising from the defective materials supplied by the CONTRACTOR or workmanship or any act or 
omission of the CONTRACT or that may have been noticed or developed, after the works or groups of the works has been 
taken over, the period allowed for carrying out such WORK will be normally one month. If any defect be not remedied 
within a reasonable time, the EMPLOYER may proceed to do the WORK at CONTRACTOR'S risk and expense and deduct 
from the final bill such amount as may be decided by the EMPLOYER. 

If by reason of any default on the part of the CONTRACTOR a COMPLETION CERTIFICATE has not been issued in 
respect of any portion of the WORK within one month after the date fixed by the CONTRACT for the completion of the 
WORK, the EMPLOYER shall be at liberty to use the WORK or any portion thereof in respect of which a completion 

certificate has not been issued, provided that the WORK or the portion thereof so used as aforesaid shall be afforded 
reasonable opportunity for completing these works for the issue of Completion Certificate. 

 

82 Guarantee/transfer of guarantee 

 

82.1 For works like water-proofing, acid and alkali resisting materials, pre-construction soil treatment against termite or 

any other specialized works etc. the CONTRACTOR shall invariably engage SUB-CONTRACTORS who are 

specialists in the field and firms of repute and such a SUB-CONTRACTOR shall furnish guarantees for their 

workmanship to the EMPLOYER, through the CONTRACTOR. In case such a SUB-CONTRACTOR/ firm is not 

prepared to furnish a guarantee to the EMPLOYER, the CONTRACTOR shall give that guarantee to the EMPLOYER 

directly.  

 

83   Training of employer's personnel: 

83.1  The CONTRACTOR undertakes to provide training to Engineering personnel selected and sent by the EMPLOYER 
at the works of the CONTRACTOR without any cost to the EMPLOYER. The period and the nature of training for the 
individual personnel shall be agreed upon mutually between the CONTRACTOR and the EMPLOYER. These 
engineering personnel shall be given special training at the shops, where the equipment will be manufactured and/ or in 
their collaborator's works and where possible, in any other plant where equipment manufactured by the CONTRACTOR 
or his collaborators is under installation or test to enable those personnel to become familiar with the equipment being 
furnished by the CONTRACTOR. EMPLOYER shall bear only the to and fro fare of the said engineering personnel. 

 

84   Replacement of defective parts and materials: 
 

84.1 If during the progress of the WORK, EMPLOYER shall decide and inform in writing 

to the CONTRACTOR, that the CONTRACTOR has manufactured any plant or part of the 

plant unsound or imperfect or has furnished plant inferior to the quality specified, the 

CONTRACTOR on receiving details of such defects or deficiencies shall at his own 

expenses within 7 (seven) days of his receiving the notice, or otherwise within such time 

as may be reasonably necessary for making it good, proceed to alter, re-construct or 

remove such work and furnish fresh equipments upto the standards of the specifications.In 
case the CONTRACTOR fails to do so, EMPLOYER may on giving the CONTRACTOR 

7 (seven) day's notice in writing of his intentions to do so, proceed to remove the portion 

of the WORK so complained of and at the cost of CONTRACTOR'S, perform all such 

works or furnish all such equipments provided that nothing in the clause shall be deemed 

to deprive the EMPLOYER of or affect any rights under the CONTRACT, the 

EMPLOYER may otherwise have in respect of such defects and deficiencies. 

84.2 The CONTRACTOR'S full and extreme liability under this clause shall be satisfied by the payments to the 
EMPLOYER of the extra cost, of such replacements procured including erection/installation as provided for in the 
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CONTRACT; such extra cost being the ascertained difference between the price paid by the EMPLOYER for such 
replacements and the CONTRACT price portion for such defective plants and repayments of any sum paid by the EMPLOYER 
to the CONTRACTOR in respect of such defective plant. Should the EMPLOYER not so replace the defective plant the 
CONTRACTOR'S extreme liability under this clause shall be limited to the repayment of all such sums paid by the 
EMPLOYER under the CONTRACT for such defective plant. 

85   Indemnity 

85.1  If any action is brought before a Court, Tribunal or any other Authority against the Employer or an officer or agent of 

the EMPLOYER, for the failure, omission or neglect on the part of the CONTRACTOR to perform any acts, matters, 

covenants or things under the CONTRACT, or damage or injury caused by the alleged omission or negligence on the 

part of the CONTRACTOR, his agents, representatives   or  his   SUB-   CONTRACTOR'S,   or   in connection with any 

claim based on lawful demands of SUB-CONTRACTOR's workmen suppliers or employees, the CONTRACTOR, shall 

in such cases indemnify and keep the EMPLOYER and/or their representatives harmless from all losses, damages, 

expenses or decrees arising out of such action. 
 

86   Construction aids, equipments, tools & tackles:- 
86.1 CONTRACTOR shall be solely responsible for making available for executing the WORK, all requisite 

CONSTRUCTION EQUIPMENTS, Special Aids, Barges, Cranes and the like, all Tools, Tackles and Testing 

Equipment and Appliances, including imports of such equipment etc. as required. In case of import of the same the 

rates applicable for levying of Custom Duty on such Equipment, Tools, & Tackles and the duty drawback applicable 

thereon shall be ascertained by the CONTRACTOR from the concerned authorities of Government of India. It shall 

be clearly understood that EMPLOYER shall not in any way be responsible for arranging to obtain Custom Clearance 

and/or payment of any duties and/or duty draw backs etc. for such equipments so imported by the CONTRACTOR 

and the CONTRACTOR shall be fully responsible for all taxes, duties and documentation with regard to the same. 

Tenderer in his own interest may contact, for any clarifications in the matter, concerned agencies/Dept./Ministries of 

Govt. of India. All clarifications so obtained and interpretations thereof shall be solely the responsibility of the 
CONTRACTOR. 

 

SECTION-VI CERTIFICATES AND PAYMENTS 

87  Schedule of rates and payments  
87.1 i) CONTRACTOR'S REMUNERATION:  

The price to be paid by the EMPLOYER to CONTRACTOR for the whole of the WORK to be done and for the 

performance of all the obligations undertaken by the CONTRACTOR under the CONTRACT DOCUMENTS shall 

be ascertained by the application of the respective Schedule of Rates (the inclusive nature of which is more particularly 

defined by way of application but not of limitation, with the succeeding sub-clause of this clause) and payment to be 

made accordingly for the WORK actually executed and approved by the ENGINEER-IN-CHARGE. The sum so 

ascertained shall (excepting only as and to the extent expressly provided herein) constitute the sole and inclusive 
remuneration of the CONTRACTOR under the CONTRACT and no further or other payment whatsoever shall be or 

become due or payable to the CONTRACTOR under the CONTRACT 

 

ii)  SCHEDULE OF RATES TO BE INCLUSIVE:  

The prices/rates quoted by the CONTRACTOR shall remain firm till the issue of FINAL CERTIFICATE and shall 

not be subject to escalation. Schedule of Rates shall be deemed to include and cover all costs, expenses and liabilities 

of every description and all risks of every kind to be taken in executing, completing and handing over the WORK to 

the EMPLOYER by the CONTRACTOR. The CONTRACTOR shall be deemed to have known the nature, scope, 

magnitude and the extent of the WORK and materials required though the CONTRACT DOCUMENT may not fully 

and precisely furnish them. Tenderer's shall make such provision in the Schedule of Rates as he may consider 

necessary to cover the cost of such items of WORK and materials as may be reasonable and necessary to complete 

the WORK. The opinion of the ENGINEER-IN-CHARGE as to the items of WORK which are necessary and 
reasonable for COMPLETION OF WORK shall be final and binding on the CONTRACTOR, although the same may 

not be shown on or described specifically in CONTRACT DOCUMENTS.  

Generality of this present provision shall not be deemed to cut down or limit in any way because in certain cases it 

may and in other cases it may not be expressly stated that the CONTRACTOR shall do or perform a work or supply 
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articles or perform services at his own cost or without addition of payment or without extra charge or words to the 

same effect or that it may be stated or not stated that the same are included in and covered by the Schedule of Rates.  

iii) SCHEDULE OF RATES TO COVER CONSTRUCTION EQUIPMENTS, MATERIALS, LABOUR ETC.:  
Without in any way limiting the provisions of the preceding sub-clause the Schedule of Rates shall be deemed to 

include and cover the cost of all construction equipment, temporary WORK (except as provided for herein), pumps, 

materials, labour, insurance, fuel, consumables, stores and appliances to be supplied by the CONTRACTOR and all 

other matters in connection with each item in the Schedule of Rates and the execution of the WORK or any portion 

thereof finished, complete in every respect and maintained as shown or described in the CONTRACT DOCUMENTS 

or as may be ordered in writing during the continuance of the CONTRACT.  

iv)  SCHEDULE OF RATES TO COVER ROYALTIES, RENTS AND CLAIMS:  

The Schedule of Rates (i.e., VALUE OF CONTRACT) shall be deemed to include and cover the cost of all royalties 

and fees for the articles and processes, protected by letters, patent or otherwise incorporated in or used in connection 

with the WORK, also all royalties, rents and other payments in connection with obtaining materials of whatsoever 

kind for the WORK and shall include an indemnity to the EMPLOYER which the CONTRACTOR hereby gives 

against all actions, proceedings, claims, damages, costs and expenses arising from the incorporation in or use on the 
WORK of any such articles, processes or materials, octroi or other municipal or local Board Charges, if levied on 

materials, equipment or machineries to be brought to site for use on WORK shall be borne by the CONTRACTOR.  

v)  SCHEDULE OF RATES TO COVER TAXES AND DUTIES:  

No exemption or reduction of Customs Duties, Excise Duties, Sales Tax, Sales Tax on works Contract quay or any 

port dues, transport charges, stamp duties or Central or State Government or local Body or Municipal Taxes or duties, 

taxes or charges (from or of any other body), whatsoever, will be granted or obtained, all of which expenses shall be 

deemed to be included in and covered by the Schedule or Rates. The CONTRACTOR shall also obtain and pay for 

all permits or other privileges necessary to complete the WORK.  

vi) SCHEDULE OF RATES TO COVER RISKS OF DELAY:  

The Schedule of Rates shall be deemed to include and cover the risk of all possibilities of delay and interference with 

the CONTRACTOR's conduct of WORK which occur from any causes including orders of the EMPLOYER in the 
exercise of his power and on account of extension of time granted due to various reasons and for all other possible or 

probable causes of delay.  

vii) SCHEDULE OF RATES CANNOT BE ALTERED:  

For WORK under unit rate basis, no alteration will be allowed in the Schedule of Rates by reason of works or any 

part of them being modified, altered, extended, diminished or committed. The Schedule of Rates are fully inclusive 

of rates which have been fixed by the CONTRACTOR and agreed to by the EMPLOYER and cannot be altered.  

For lumpsum CONTRACTS, the payment will be made according to the WORK actually carried out, for which 

purpose an item wise, or work wise Schedule of Rates shall be furnished, suitable for evaluating the value of WORK 

done and preparing running account bill.  

Payment for any additional work which is not covered in the Schedule of Rates, shall only be released on issuance of 

change order.  

 

87 Procedure for measurement and billing of work in progress:  
 

88.1  BILLING PROCEDURE:  

Following procedures shall be adopted for billing of works executed by the CONTRACTOR.  

88.1.1 All measurements shall be recorded in sextuplicate on standard measurement sheets supplied by EMPLOYER and 

submitted to EMPLOYER/CONSULTANT for scrutiny and passing.  

88.1.2 EMPLOYER/CONSULTANT shall scrutinise and check the measurements recorded on the sheets and shall certify 

correctness of the same on the measurement sheets.  

88.1.3 ENGINEER-IN-CHARGE shall pass the bills after carrying out the comprehensive checks in accordance with the terms 

and conditions of the CONTRACTS, within 7 days of submission of the bills, complete in all respects and send the 

same to the Employer to effect payment to the CONTRACTOR.  
88.1.4 BGL shall make all endeavour to make payments of undisputed amount of the bills submitted based on the joint 

measurements within 15 (Fifteen) days from the date of certification by the Engineer-in-Charge.  
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88.1.5 Measurements shall be recorded as per the methods of measurement spelt out in EMPLOYER/CONSULTANT 

SPECIFICATIONS / CONTRACT DOCUMENT. EMPLOYER/CONSULTANT shall be fully responsible for 

checking the measurements quantitatively and qualitatively as recorded in the Measurement Books/ Bills.  
88.1.6 While preparing the final bills overall measurements will not be taken again. Only volume of work executed since the 

last measured bill alongwith summary of final measurements will be considered for the final bill. However, a detailed 

check shall be made as to missing measurements and in case there are any missing items or measurements the same 

shall be recorded.  

88.1.7 COMPUTERISED BILLING SYSTEM : BHAGYANAGAR GAS LIMITEDhas introduced Computerised Billing 

System whereby when the Bills are submitted in BGL by a Contractor, a receipt number is generated. The Contractor 

can know the status of the Bill through BGL’s website.  

88.2  SECURED ADVANCE ON MATERIAL:  

Unless otherwise provided elsewhere in the tender, no `Secured Advance' on security of materials brought to site for 

execution of contracted items(s) shall be paid to the Contractor whatsoever.  

88.3  DISPUTE IN MODE OF MEASUREMENT:  

In case of any dispute as to the mode of measurement not covered by the CONTRACT to be adopted for any item of 
WORK, mode of measurement as per latest Indian Standard Specifications shall be followed.  

88.4  ROUNDING-OFF OF AMOUNTS:  

In calculating the amount of each item due to the CONTRACTOR in every certificate prepared for payment, sum of 

less than 50 paise shall be omitted and the total amount on each certificate shall be rounded off to the nearest rupees, 

i.e., sum of less than 50 paise shall be omitted and sums of 50 paise and more upto one rupee shall be reckoned as one 

rupee.  

 

89  Lumpsum in tender:  
89.1 The payment against any Lumpsum item shall be made only on completion of that item as per the provision of the 

CONTRACT after certification by ENGINEER-IN-CHARGE.  

 

90 Running account payments to be regarded as advance:  
90.1 All running account payments shall be regarded as payment by way of advance against the final payment only and not as 

payments for WORK actually done and completed and shall not preclude the requiring of bad, unsound and imperfect 

or unskilled work to be removed and taken away and reconstructed or re-erected or be considered as an admission of 

the due performance of the CONTRACT, or any part thereof, in this respect, or of the accurring of any claim by the 

CONTRACTOR, nor shall it conclude, determine or affect in any way the powers of the EMPLOYER under these 

conditions or any of them as to the final settlement and adjustment of the accounts or otherwise, or in any other way 

vary or affect the CONTRACT. The final bill shall be submitted by the CONTRACTOR within one month of the date 

of physical completion of the WORK, otherwise, the ENGINEER-IN-CHARGE's certificate of the measurement and 

of total amount payable for the WORK accordingly shall be final and binding on all parties  

 

91 Notice of claims for additional payments:  
91.1  Should the CONTRACTOR consider that he is entitled to any extra payment for any extra/additional WORKS or 

MATERIAL change in original SPECIFICATIONS carried out by him in respect of WORK he shall forthwith give 

notice in writing to the ENGINEER-IN-CHARGE that he claims extra payment. Such notice shall be given to the 

ENGINEER-IN-CHARGE upon which CONTRACTOR bases such claims and such notice shall contain full 

particulars of the nature of such claim with full details of amount claimed. Irrespective of any provision in the 

CONTRACT to the contrary, the CONTRACTOR must intimate his intention to lodge claim on the EMPLOYER 

within 10 (ten) days of the commencement of happening of the event and quantify the claim within 30 (thirty) days, 

failing which the CONTRACTOR will lose his right to claim any compensation/reimbursement/damages etc. or refer 

the matter to arbitration. Failure on the part of CONTRACTOR to put forward any claim without the necessary 

particulars as above within the time above specified shall be an absolute waiver thereof. No omission by EMPLOYER 

to reject any such claim and no delay in dealing therewith shall be waiver by EMPLOYER of any of this rights in 
respect thereof.  

91.2 ENGINEER-IN-CHARGE shall review such claims within a reasonably period of time and cause to discharge these 

in a manner considered appropriate after due deliberations thereon. However, CONTRACTOR shall be obliged to 

carry on with the WORK during the period in which his claims are under consideration by the EMPLOYER, 
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irrespective of the outcome of such claims, where additional payments for WORKS considered extra are justifiable in 

accordance with the CONTRACT provisions, EMPLOYER shall arrange to release the same in the same manner as 

for normal WORK payments. Such of the extra works so admitted by EMPLOYER shall be governed by all the terms, 
conditions, stipulations and specifications as are applicable for the CONTRACT. The rates for extra works shall 

generally be the unit rates provided for in the CONTRACT. In the event unit rates for extra works so executed are not 

available as per CONTRACT, payments may either be released on day work basis for which daily/hourly rates for 

workmen and hourly rates for equipment rental shall apply, or on the unit rate for WORK executed shall be derived 

by interpolation/ extrapolation of unit rates already existing in the CONTRACT. In all the matters pertaining to 

applicability of rate and admittance of otherwise of an extra work claim of CONTRACTOR the decision of 

ENGINEER-IN-CHARGE shall be final and binding.  

92 Payment of contractor's bill:  
 

92.1  No payment shall be made for works estimated to cost less than Rs.10,000/- till the whole of the work shall have been 

completed and a certificate of completion given. But in case of works estimated to cost more than Rs.10,000/-, that 

CONTRACTOR on submitting the bill thereof be entitled to receive a monthly payment proportionate to the part 
thereof approved and passed by the ENGINEER-IN-CHARGE, whose certificate of such approval and passing of the 

sum so payable shall be final and conclusive against the CONTRACTOR. This payment will be made after making 

necessary corrections/deductions as stipulated elsewhere in the CONTRACT DOCUMENT for materials, Contract 

Performance Security, taxes etc.  

92.2  Payment due to the CONTRACTOR shall be made by the EMPLOYER by Account Payee cheque forwarding the 

same to registered office or the notified office of the CONTRACTOR. In no case will EMPLOYER be responsible if 

the cheque is mislaid or misappropriated by unauthorised person/persons. In all cases, the CONTRACTOR shall 

present his bill duly pre-receipted on proper revenue stamp payment shall be made in Indian Currency.  

92.3  In general payment of final bill shall be made to CONTRACTOR within 60 days of the submission of bill on joint 

measurements, after completion of all the obligations under the CONTRACT.  

 
93 , Receipt for payment:  

 

93.1  Receipt for payment made on account of work when executed by a firm, must be signed by a person holding due 

power of attorney in this respect on behalf of the CONTRACTOR, except when the CONTRACTOR's are described 

in their tender as a limited company in which case the receipts must be signed in the name of the company by one of 

its principal officers or by some other person having authority to give effectual receipt for the company.  

 

94 Completion certificate:  
 

94.1  APPLICATION FOR COMPLETION CERTIFICATE:  

When the CONTRACTOR fulfils his obligation under Clause 81.1 he shall be eligible to apply for COMPLETION 

CERTIFICATE.  
The ENGINEER-IN-CHARGE shall normally issue to the CONTRACTOR the COMPLETION CERTIFICATE 

within one month after receiving any application therefore from the CONTRACTOR after verifying from the 

completion documents and satisfying himself that the WORK has been completed in accordance with and as set out 

in the construction and erection drawings, and the CONTRACT DOCUMENTS.  

The CONTRACTOR, after obtaining the COMPLETION CERTIFICATE, is eligible to present the final bill for the 

WORK executed by him under the terms of CONTRACT.  

 

94.2  COMPLETION CERTIFICATE:  

Within one month of the completion of the WORK in all respects, the CONTRACTOR shall be furnished with a 

certificate by the ENGINEER-IN-CHARGE of such completion, but no certificate shall be given nor shall the WORK 

be deemed to have been executed until all scaffolding, surplus materials and rubbish is cleared off the SITE completely 
nor until the WORK shall have been measured by the ENGINEER-IN-CHARGE whose measurement shall be binding 

and conclusive. The WORKS will not be considered as complete and taken over by the EMPLOYER, until all the 

temporary works, labour and staff colonies are cleared to the satisfaction of the ENGINEER-IN-CHARGE.  
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If the CONTRACTOR fails to comply with the requirements of this clause on or before the date fixed for the 

completion of the WORK, the ENGINEER-IN-CHARGE may at the expense of the CONTRACTOR remove such 

scaffolding, surplus materials and rubbish and dispose off the same as he thinks fit and clean off such dirt as aforesaid, 
and the CONTRACTOR shall forthwith pay the amount of all expenses so incurred and shall have no claim in respect 

of any such scaffolding or surplus materials as aforesaid except for any sum actually realised by the sale thereof.  

94.3  COMPLETION CERTIFICATE DOCUMENTS:  

For the purpose of Clause 94.0 the following documents will be deemed to form the completion documents:  

i)  The technical documents according to which the WORK was carried out.  

ii)  Six (6) sets of construction drawings showing therein the modification and correction made during the course of 

execution and signed by the ENGINEER-IN-CHARGE.  

iii) COMPLETION CERTIFICATE for `embedded' and covered' up work.  

iV)  Certificates of final levels as set out for various works. 

 V) Certificates of tests performed for various WORKS.  

vi)  Material appropriation, Statement for the materials issued by the EMPLOYER for the WORK and list of surplus 

materials returned to the EMPLOYER's store duly supported by necessary documents  

95Final decision and final certificate: 

95.1  Upon expiry of the period of liability and subject to the ENGINEER-IN-CHARGE being satisfied that the WORKS 

have been duly maintained by the CONTRACTOR during monsoon or such period as hereinbefore provided in Clause 

80 & 81 and that the CONTRACTOR has in all respect duly made-up any subsidence and performed all his obligations 

under the CONTRACT, the ENGINEER-IN- CHARGE shall (without prejudice to the rights of the EMPLOYER to 

retain the provisions of relevant Clause hereof) otherwise give a certificate herein referred to as the FINAL 

CERTIFICATE to that effect and the CONTRACTOR shall not be considered to have fulfilled the whole of his 

obligations under CONTRACT until FINAL CERTIFICATE shall have been given by the ENGINEER-IN- CHARGE 

notwithstanding any previous entry upon the WORK and taking possession, working or using of the same or any part 

thereof by the EMPLOYER. 

 

96 Certificate and payments on evidence of completion: 

96.1  Except the FINAL CERTIFICATE, no other certificates or payments against a certificate or on general account shall 

be taken to be an admission by the EMPLOYER of the due performance of the CONTRACT or any part thereof or of 

occupancy or validity of any claim by the CONTRACTOR. 

 

97 Deductions from the contract price:  

97.1  All costs, damages or expenses which EMPLOYER may have paid or incurred, which under the provisions of the 

CONTRACT, the CONTRACTOR is liable/will be liable, will be claimed by the EMPLOYER. All such claims shall 

be billed by the EMPLOYER to the CONTRACTOR regularly as and when they fall due. Such claims shall be paid 

by the CONTRACTOR within 15 (fifteen) days of the receipt of the corresponding bills and if not paid by the 

CONTRACTOR within the said period, the EMPLOYER may, then, deduct the amount from any moneys due i.e., 

Contract Performance Security or becoming due to the CONTRACTOR under the CONTRACT or may be recovered 
by actions of law or otherwise, if the CONTRACTOR fails to satisfy the EMPLOYER of such claims.  

 

 

SECTION-VII TAXES AND INSURANCE 

 

98 Taxes, Duties, Octroi etc:  

 

98.1  The CONTRACTOR agrees to and does hereby accept full and exclusive liability for the payment of any and all 

Taxes, Duties, including Excise duty, octroi etc. now or hereafter imposed, increased, modified, all the sales taxes, 

duties, octrois etc. now in force and hereafter increased, imposed or modified, from time to time in respect of WORKS 

and materials and all contributions and taxes for unemployment compensation, insurance and old age pensions or 
annuities now or hereafter imposed by any Central or State Government authorities which are imposed with respect 

to or covered by the wages, salaries, or other compensations paid to the persons employed by the CONTRACTOR 

and the CONTRACTOR shall be responsible for the compliance of all SUB-CONTRACTORS, with all applicable 

Central, State, Municipal and local law and regulation and requirement of any Central, State or local Government 
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agency or authority. CONTRACTOR further agrees to defend, indemnify and hold EMPLOYER harmless from any 

liability or penalty which may be imposed by the Central, State or Local authorities by reason or any violation by 

CONTRACTOR or SUB-CONTRACTOR of such laws, suits or proceedings that may be brought against the 
EMPLOYER arising under, growing out of, or by reason of the work provided for by this CONTRACT, by third 

parties, or by Central or State Government authority or any administrative sub-division thereof.  

Tax deductions will be made as per the rules and regulations in force in accordance with acts prevailing from time to 

time. 

 

99 Sales tax/Turnover tax:  

99.1  Tenderer should quote all inclusive prices including the liability of Sales Tax/Turnover Tax whether on the works 

contract as a whole or in respect of bought out components used by the CONTRACTOR in execution of the 

CONTRACT. EMPLOYER shall not be responsible for any such liability of the CONTRACTOR in respect of this 

CONTRACT. 

 

100 Statutory variations  
100.1 Tenderer should quote prices inclusive of excise-duty and sales tax applicable on finished product. Any statutory 

variations in Excise Duty and sales tax on finished product during the contractual completion period, shall be to the 

Employer's account for which the Contractor will furnish documentary evidence(s) in support of their claims to BGL. 

However, any increase in the rate of these taxes and duties (E.D. and S.T.) beyond the contractual completion period 

shall be to Contractor's account and any decrease shall be passed on to BGL.  

 

101 Insurance:  
101.1 GENERAL  

CONTRACTOR shall at his own expense arrange secure and maintain insurance with reputable insurance companies to 

the satisfaction of the EMPLOYER as follows:  

 
CONTRACTOR at his cost shall arrange, secure and maintain insurance as may be necessary and to its full value for all 

such amounts to protect the WORKS in progress from time to time and the interest of EMPLOYER against all risks as 

detailed herein. The form and the limit of such insurance, as defined here in together with the under works thereof in each 

case should be as acceptable to the EMPLOYER. However, irrespective of work acceptance the responsibility to maintain 

adequate insurance coverage at all times during the period of CONTRACT shall be that of CONTRACTOR alone. 

CONTRACTOR's failure in this regard shall not relieve him of any of his responsibilities and obligations under 

CONTRACT.  

 

Any loss or damage to the equipment, during ocean transportation, port/custom clearance, inland and port handling, inland 

transportation, storage, erection and commissioning till such time the WORK is taken over by EMPLOYER, shall be to 

the account of CONTRACTOR. CONTRACTOR shall be responsible for preferring of all claims and make good for the 

damage or loss by way of repairs and/or replacement of the parts of the Work damaged or lost. CONTRACTOR shall 
provide the EMPLOYER with a copy of all insurance policies and documents taken out by him in pursuance of the 

CONTRACT. Such copies of document shall be submitted to the EMPLOYER immediately upon the CONTRACTOR 

having taken such insurance coverage. CONTRACTOR shall also inform the EMPLOYER at least 60(Sixty) days in 

advance regarding the expiry cancellation and/or changes in any of such documents and ensure revalidation/renewal etc., 

as may be necessary well in time.  

 

Statutory clearances, if any, in respect of foreign supply required for the purpose of replacement of equipment lost in 

transit and/or during erection, shall be made available by the EMPLOYER. CONTRACTOR shall, however, be 

responsible for obtaining requisite licences, port clearances and other formalities relating to such import. The risks that 

are to be covered under the insurance shall include, but not be limited to the loss or damage in handling, transit, theft, 

pilferage, riot, civil commotion, weather conditions, accidents of all kinds, fire, war risk (during ocean transportation 
only) etc. The scope of such insurance shall cover the entire value of supplies of equipments, plants and materials to be 

imported from time to time. 
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All costs on account of insurance liabilities covered under CONTRACT will be to CONTRACTOR's account and will be 

included in VALUE OF CONTRACT. However, the EMPLOYER may from time to time, during the currency of the 

CONTRACT, ask the CONTRACTOR in writing to limit the insurance coverage risk and in such a case, the parties to 
the CONTRACT will agree for a mutual settlement, for reduction in VALUE OF CONTRACT to the extent of reduced 

premium amounts. 

 

CONTRACTOR as far as possible shall cover insurance with Indian Insurance Companies, including marine Insurance 

during ocean transportation.  

 

i)  EMPLOYEES STATE INSURANCE ACT: 

The CONTRACTOR agrees to and does hereby accept full and exclusive liability for the compliance with all 

obligations imposed by the Employee State Insurance Act 1948 and the CONTRACTOR further agrees to defend, 

indemnify and hold EMPLOYER harmless for any liability or penalty which may be imposed by the Central, State or 

Local authority by reason of any asserted violation by CONTRACTOR or SUB-CONTRACTOR of the Employees' 

State Insurance Act, 1948, and also from all claims, suits orproceeding that may be brought against the EMPLOYER 
arising under, growing out of or by reasons of the work provided for by this CONTRACTOR, by third parties or by 

Central or State Government authority or any political sub- division thereof.  

 

The CONTRACTOR agrees to fill in with the Employee's State Insurance Corporation, the Declaration Forms, and 

all forms which may be required in respect of the CONTRACTOR's or SUB- CONTRACTOR's employees, who are 

employed in the WORK provided for or those covered by ESI from time to time under the Agreement. The 

CONTRACTOR shall deduct and secure the agreement of the SUB- CONTRACTOR to deduct the employee's 

contribution as per the first schedule of the Employee's State Insurance Act from wages and affix the Employees 

Contribution Card at wages payment intervals. The CONTRACTOR shall remit and secure the agreement of SUB-

CONTRACTOR to remit to the State Bank of India, Employee's State Insurance Corporation Account, the Employee's 

contribution as required by the Act. The CONTRACTOR agrees to maintain all cards and Records as required under 
the Act in respect of employees and payments and the CONTRACTOR shall secure the agreement of the SUB- 

CONTRACTOR to maintain such records. Any expenses incurred for the contributions, making contributions or 

maintaining records shall be to the CONTRACTOR's or SUB-CONTRACTOR's account.  

 

TheEMPLOYER shall retain such sum as may be necessary from the total VALUE OF CONTRACT until the 

CONTRACTOR shall furnish satisfactory proof that all contributions as required by the Employees State Insurance 

Act, 1948, have been paid. This will be pending on the CONTRACTOR when the ESI Act is extended to the place of 

work.  

 

ii)  WORKMEN COMPENSATION AND EMPLOYER'S LIABILITY INSURANCE:  

Insurance shall be effected for all the CONTRACTOR's employees engaged in the performance of this CONTRACT. 

If any of the work is sublet, the CONTRACTOR shall require the SUB-CONTRACTOR to provide workman's 
Compensation and employer's liability insurance for the later's employees if such employees are not covered under 

the CONTRACTOR's Insurance.  

iii)  ACCIDENT OR INJURY TO WORKMEN:  

The EMPLOYER shall not be liable for or in respect of any damages or compensation payable at law in respect or in 

consequence of any accident or injury to any workman or other person in the Employment of the CONTRACTOR or 

any SUB-CONTRACTOR save and except an accident or injury resulting from any act or default of the EMPLOYER, 

his agents or servants and the CONTRACTOR shall indemnify and keep indemnified the EMPLOYER against all 

such damages and compensation (save and except and aforesaid) and against all claims, demands, proceeding, costs, 

charges and expenses, whatsoever in respect or in relation thereto.  

 

iv)  TRANSIT INSURANCE  

In respect of all items to be transported by the CONTRACTOR to the SITE of WORK, the cost of transit insurance 

should be borne by the CONTRACTOR and the quoted price shall be inclusive of this cost.  

v)  COMPREHENSIVE AUTOMOBILE INSURANCE  
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This insurance shall be in such a form as to protect the Contractor against all claims for injuries, disability, disease 

and death to members of public including EMPLOYER’s men and damage to the property of others arising from the 

use of motor vehicles during on or off the `site’ operations, irrespective of the Employership of such vehicles.  
vi)  COMPREHENSIVE GENERAL LIABILITY INSURANCE  

a)  This insurance shall protect the Contractor against all claims arising from injuries, disabilities, disease or death 

of member of public or damage to property of others due to any act or omission on the part of the Contractor, 

his agents, his employees, his representatives and Sub-Contractor’s or from riots, strikes and civil commotion.  

b)  Contractor shall take suitable Group Personal Accident Insurance Cover for taking care of injury, damage or 

any other risks in respect of his Engineers and other Supervisory staff who are not covered under Employees 

State Insurance Act.  

c)  The policy shall cover third party liability. The third party (liability shall cover the loss/ disablement of human 

life (person not belonging to the Contractor) and also cover the risk of damage to others materials/ equipment/ 

properties during construction, erection and commissioning at site. The value of third party liability for 

compensation for loss of human life or partial/full disablement shall be of required statutory value but not less 

than Rs. 2 lakhs per death, Rs. 1.5 lakhs per full disablement and Rs. 1 lakh per partial disablement and shall 
nevertheless cover such compensation as may be awarded by Court by Law in India and cover for damage to 

others equipment/ property as approved by the Purchaser. However, third party risk shall be maximum to Rs. 

10(ten) lakhs to death.  

d)  The Contractor shall also arrange suitable insurance to cover damage, loss, accidents, risks etc., in respect of 

all his plant, equipments and machinery, erection tools & tackles and all other temporary attachments brought 

by him at site to execute the work.  

e)  The Contractor shall take out insurance policy in the joint name of EMPLOYER and Contractor from one or 

more nationalised insurance company from any branch office at Project site.  

f)  Any such insurance requirements as are hereby established as the minimum policies and coverages which 

Contractor must secure and keep in force must be complied with, Contrator shall at all times be free to obtain 

additional or increased coverages at Contractor’s sole expenses.  
vii)  ANY OTHER INSURANCE REQUIRED UNDER LAW OR REGULATIONS OR BY EMPLOYER:  

CONTRACTOR shall also carry and maintain any and all other insurance(s) which he may be required under 

any law or regulation from time to time without any extra cost to EMPLOYER. He shall also carry and maintain 

any other insurance which may be required by the EMPLOYER.  

 

102 Damage to Property or to any Person or any Third Party  

 

102.1 i)  CONTRACTOR shall be responsible for making good to the satisfaction of the EMPLOYER any loss or any 

damage to structures and properties belonging to the EMPLOYER or being executed or procured or being 

procured by the EMPLOYER or of other agencies within in the premises of all the work of the EMPLOYER, 

if such loss or damage is due to fault and/or the negligence or willful acts or omission of the CONTRACTOR, 

his employees, agents, representatives or SUB-CONTRACTORs.  
iii) The CONTRACTOR shall take sufficient care in moving his plants, equipments and materials from one place 

to another so that they do not cause any damage to any person or to the property of the EMPLOYER or any 

third party including overhead and underground cables and in the event of any damage resulting to the property 

of the EMPLOYER or of a third party during the movement of the aforesaid plant, equipment or materials the 

cost of such damages including eventual loss of production, operation or services in any plant or establishment 

as estimated by the EMPLOYER or ascertained or demanded by the third party shall be borne by the 

CONTRACTOR. Third party liability risk shall be Rupees One lakh for single accident and limited to Rupees 

Ten lakhs.  

iii)  The CONTRACTOR shall indemnify and keep the EMPLOYER harmless of all claims for damages to property 

other than EMPLOYER's property arising under or by reason of this agreement, if such claims result from the 

fault and/or negligence or willful acts or omission of the CONTRACTOR, his employees, agents, 
representative of SUB-CONTRACTOR. 
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SECTION-VIII LABOUR LAWS 

103 Labour laws:  

103.1   i)  No labour below the age of 18 (eighteen) years shall be employed on the  

                     WORK.  

ii)    The CONTRACTOR shall not pay less than what is provided under law to labourers engaged by him on the 

WORK.  

 iii)    The CONTRACTOR shall at his expense comply with all labour laws and keep the EMPLOYER indemnified in 
respect thereof.  

iv)   The CONTRACTOR shall pay equal wages for men and women in accordance  with applicable labour laws.  

v)    If the CONTRACTOR is covered under the Contract labour (Regulation and Abolition) Act, he shall obtain a 

licence from licensing authority (i.e. office of the labour commissioner) by payment of necessary prescribed 

fee and the deposit, if any, before starting the WORK under the CONTRACT. Such fee/deposit shall be borne 

by the CONTRACTOR.  

vi)  The CONTRACTOR shall employ labour in sufficient numbers either directly  or through SUB- 

CONTRACTOR's to maintain the required rate of progress and of quality to ensure workmanship of the degree 

specified in the CONTRACT and to the satisfaction of the ENGINEER-IN-CHARGE.  

vii) The CONTRACTOR shall furnish to the ENGINEER-IN- CHARGE the distribution return of the number and 

description, by trades of the work people employed on the works. The CONTRACTOR shall also submit on the 

4th and 19th of every month to the ENGINEER-IN-CHARGE a true statement showing in respect of the second 

half of the preceding month and the first half of the current month (1) the accidents that occurred during the said 

fortnight showing the circumstances under which they happened and the extent of damage and injury caused by 

them and (2) the number of female workers who have been allowed Maternity Benefit as provided in the Maternity 

Benefit Act 1961 on Rules made thereunder and the amount paid to them.  

viii) The CONTRACTOR shall comply with the provisions of the payment of Wage Act 1936, Employee Provident 

Fund Act 1952, Minimum Wages Act 1948. Employers Liability Act 1938. Workmen's Compensation Act 1923, 

Industrial Disputes Act 1947, the Maternity Benefit Act 1961 and Contract Labour Regulation and Abolition Act 
1970, Employment of Children Act 1938 or any modifications thereof or any other law relating thereto and rules 

made thereunder from time to time.  

ix) The ENGINEER-IN-CHARGE shall on a report having been made by an Inspecting Officer as defined in Contract 

Labour (Regulation and Abolition) Act 1970 have the power to deduct from the money due to the CONTRACTOR 
any sum required or estimated to be required for making good the loss suffered by a worker or workers by reason 

of non- fulfillment of the Conditions of the Contract for the benefit of workers, non-payment of wages or of 

deductions made from his or their wages which are not justified by the terms of the Contract or non-observance of 

the said regulations.  

x) The CONTRACTOR shall indemnify the EMPLOYER against any payments to be made under and for the 

observance of the provisions of the aforesaid Acts without prejudice to his right to obtain indemnity from his SUB-

CONTRACTOR's. In the event of the CONTRACTOR committing a default or breach of any of the provisions of 

the aforesaid Acts as amended from time to time, of furnishing any information or submitting or filling and Form/ 

Register/ Slip under the provisions of these Acts which is materially incorrect then on the report of the inspecting 

Officers, the CONTRACTOR shall without prejudice to any other liability pay to the EMPLOYER a sum not 

exceeding Rs.50.00 as Liquidated Damages for every default, breach or furnishing, making, submitting, filling 
materially incorrect statement as may be fixed by the ENGINEER-IN- CHARGE and in the event of the 

CONTRACTOR's default continuing in this respect, the Liquidated Damages may be enhanced to Rs.50.00 per 

day for each day of default subject to a maximum of one percent of the estimated cost of the WORK put to tender. 

The ENGINEER-IN-CHARGE shall deduct such amount from bills or Contract Performance Security of the 
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CONTRACTOR and credit the same to the Welfare Fund constitute under these acts. The decision of the 

ENGINEER-IN-CHARGE in this respect shall be final and binding.  

104 Implementation of Apprentices Act, 1961:  

104.1  The CONTRACTOR shall comply with the provisions of the Apprentices Act, 1961 and the Rules and Orders issued 

thereunder from time to time. If he fails to do so, his failure will be a breach of the CONTRACT and the ENGINEER-

IN-CHARGE may, at his discretion, cancel the CONTRACT. The CONTRACTOR shall also be liable for any 

pecuniary liability arising on account of any violation by him of the provisions, of the Act.  

105 Contractor to indemnify the Employer:  

105.1 i) The CONTRACTOR shall indemnify the EMPLOYER and every member, office and employee of the EMPLOYER, 

also the ENGINEER-IN-CHARGE and his staff against all actions, proceedings, claims, demands, costs and expenses 

whatsoever arising out of or in connection with the matters referred to in Clause 102.0 and elsewhere and all actions, 

proceedings, claims, demands, costs and expenses which may be made against the EMPLOYER for or in respect of 

or arising out of any failure by the CONTRACTOR in the performance of his obligations under the CONTRACT 

DOCUMENT. The EMPLOYER shall not be liable for or in respect of or arising out of any failure by the 

CONTRACTOR in the performance of his obligations under the CONTRACT DOCUMENT. The EMPLOYER shall 
not be liable for or in respect of any demand or compensation payable by law in respect or in consequence of any 

accident or injury to any workmen or other person. In the employment of the CONTRACTOR or his SUB-

CONTRACTOR the CONTRACTOR shall indemnify and keep indemnified the EMPLOYER against all such 

damages and compensations and against all claims, damages, proceedings, costs, charges and expenses whatsoever in 

respect thereof or in relation thereto.  

ii)  PAYMENT OF CLAIMS AND DAMAGES:  

Should the EMPLOYER have to pay any money in respect of such claims or demands as aforesaid the amount so paid 

and the costs incurred by the EMPLOYER shall be charged to and paid by the CONTRACTOR and the 

CONTRACTOR shall not be at liberty to dispute or question the right of the EMPLOYER to make such payments 

notwithstanding the same, may have been made without the consent or authority or in law or otherwise to the contrary.  

iii)  In every case in which by virtue of the provisions of Section 12, Sub-section (i) of workmen's compensation Act, 1923 
or other applicable provision of Workmen Compensation Act or any other Act, the EMPLOYER is obliged to pay 

compensation to a workman employed by the CONTRACTOR in execution of the WORK, the EMPLOYER will 

recover from the CONTRACTOR the amount of the compensation so paid, and without prejudice to the rights of 

EMPLOYER under Section 12, Sub- section (2) of the said act, EMPLOYER shall be at liberty to recover such amount 

or any part thereof by deducting it from the Contract Performance Security or from any sum due to the 

CONTRACTOR whether under this CONTRACT or otherwise. The EMPLOYER shall not be bound to contest any 

claim made under Section 12, Sub-section (i) of the said act, except on the written request of the CONTRACTOR and 

upon his giving to the EMPLOYER full security for all costs for which the EMPLOYER might become liable in 

consequence of contesting such claim.  

106 Health and sanitary arrangements for workers:  

106.1  In respect of all labour directly or indirectly employed in the WORKS for the performance of the CONTRACTOR's 

part of this agreement, the CONTRACTOR shall comply with or cause to be complied with all the rules and 
regulations of the local sanitary and other authorities or as framed by the EMPLOYER from time to time for the 

protection of health and sanitary arrangements for all workers.  

106.2  The CONTRACTOR shall provide in the labour colony all amenities such as electricity, water and other sanitary and 

health arrangements. The CONTRACTOR shall also provide necessary surface transportation to the place of work 

and back to the colony for their personnel accommodated in the labour colony.  
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SECTION-IX APPLICABLE LAWS AND SETTLEMENT OF DISPUTES 

107 Arbitration:  
107.1  Unless otherwise specified, the matters where decision of the Engineer-in-Charge is deemed to be final and binding 

as provided in the Agreement and the issues/disputes which cannot be mutually resolved within a reasonable time, all 

disputes shall be referred to arbitration by Sole Arbitrator.  

The Employer [BHAGYANAGAR GAS LTD.] shall suggest a panel of three independent and distinguished persons 

to the bidder/contractor/supplier/buyer (as the case may be) to select any one among them to act as the Sole Arbitrator.  

In the event of failure of the other parties to select the Sole Arbitrator within 30 days from the receipt of the 

communication suggesting the panel of arbitrators, the right of selection of the sole arbitrator by the other party shall 

stand forfeited and the EMPLOYER (BGL) shall have discretion to proceed with the appointment of the Sole 

Arbitrator. The decision of Employer on the appointment of the sole arbitrator shall be final and binding on the parties.  

The award of sole arbitrator shall be final and binding on the parties and unless directed/awarded otherwise by the 

sole arbitrator, the cost of arbitration proceedings shall be shared equally by the parties. The Arbitration proceedings 

shall be in English language and venue shall be Hyderabad, India.  

Subject to the above, the provisions of (Indian) Arbitration & Conciliation ACT 1996 and the Rules framed there 
under shall be applicable. All matter relating to this contract are subject to the exclusive jurisdiction of the court 

situated in the state of AP.  

Bidders/suppliers/contractors may please note that the Arbitration & Conciliation Act 1996 was enacted by the Indian 

Parliament and is based on United Nations Commission on International Trade Law (UNCITRAL model law), which 

were prepared after extensive consultation with Arbitral Institutions and centers of International Commercial 

Arbitration. The United Nations General Assembly vide resolution 31/98 adopted the UNCITRAL Arbitration rules 

on 15 December 1976.  

107.2 FOR THE SETTLEMENT OF DISPUTES BETWEEN GOVERNMENT DEPARTMENT AND ANOTHER AND 

ONE GOVERNMENT DEPARTMENT AND PUBLIC ENTERPRISE AND ONE PUBLIC ENTERPRISE AND 

ANOTHER THE ARBITRATION SHALL BE AS FOLLOWS:  

"In the event of any dispute or difference between the parties hereto, such dispute or difference shall be resolved 

amicably by mutual consultation or through the good offices of empowered agencies of the Government. If such 

resolution is not possible, then, the unresolved dispute or difference shall be referred to arbitration of an arbitrator to 

be nominated by Secretary, Department of Legal Affairs ("Law Secretary") in terms of the Office Memorandum 

No.55/3/1/75-CF, dated the 19th December 1975 issued by the Cabinet Secretariat (Department of Cabinet Affairs), 

as modified from time to time. The Arbitration Act 1940 (10 of 1940) shall not be applicable to the arbitration under 

this clause. The award of the Arbitrator shall be binding upon parties to the dispute. Provided, however, any party 

aggrieved by such award may make a further reference for setting aside or revision of the award to Law Secretary 

whose decision shall bind the parties finally and conclusively.  

108 Jurisdiction:  

108.1  The CONTRACT shall be governed by and constructed according to the laws in force in INDIA. The CONTRACTOR 

hereby submits to the jurisdiction of the Courts situated at Hyderabad for the purposes of disputes, actions and 

proceedings arising out of the CONTRACT, the court at Hyderabad only will have the jurisdiction to hear and decide 

such disputed, actions and proceedings.  

SECTION-X SAFETY CODES 

109 General:  
109.1 CONTRACTOR shall adhere to safe construction practice and guard against hazardous, and unsafe working conditions 

and shall comply with EMPLOYER's safety rules as set forth herein. Prior to start of construction, CONTRACTOR 

will be furnished copies of EMPLOYER's "Safety Code" for information and guidance, if it has been prepared.  
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110 Safety regulations:  
110.1 i)  In respect of all labour, directly employed in the WORK for the performance of CONTRACTOR's part  of this 

agreement, the CONTRACTOR shall at his own expense arrange for all the safety provisions as per safety codes of 
C.P.W.D., Indian Standards Institution. The Electricity Act, The Mines Act and such other acts as applicable.  

 ii)  The CONTRACTOR shall observe and abide by all fire and safety regulations of the EMPLOYER. Before starting 

construction work CONTRACTOR shall consult with EMPLOYER's safety Engineers or ENGINEER- IN-CHARGE 

and must make good to the satisfaction of the EMPLOYER any loss or damage due to fire to any portion of the work 

done or to be done under this agreement or to any of the EMPLOYER's existing property.  

 

111 First aid and industrial injuries:  
111.1 i) CONTRACTOR shall maintain first aid facilities for its employees and those of its SUB-CONTRACTOR.  

ii)  CONTRACTOR shall make outside arrangements for ambulance service and for the treatment of industrial injuries. 

Names of those providing these services shall be furnished to EMPLOYER prior to start of construction and their 

telephone numbers shall be prominently posted in CONTRACTOR's field office.  

iii) All critical industrial injuries shall be reported promptly to EMPLOYER, and a copy of CONTRACTOR's report 
covering each personal injury requiring the attention of a physician shall be furnished to the EMPLOYER.  

 

112 General rules:  
 

112.1  Smoking within the battery area, tank farm or dock limits is strictly prohibited. Violators of the no smoking rules shall 

be discharged immediately.  

 

113 Contractor's barricades:  

113.1 i) CONTRACTOR shall erect and maintain barricades required in connection with his operation to guard or protect:-  

a) Excavations  

b) Hoisting Areas.  

c) Areas adjudged hazardous by CONTRACTOR's or EMPLOYER's inspectors.  

d) EMPLOYER's existing property subject to damage by CONTRACTOR's Operations.  

e) Rail Road unloading spots.  

ii) CONTRACTOR's employees and those of his SUB- CONTRACTOR's shall become acquainted with EMPLOYER's 

barricading practice and shall respect the provisions thereof.  

iii) Barricades and hazardous areas adjacent to, but not located in normal routes of travel shall be marked by red flasher 

lanterns at nights.  

114 Scaffolding:  

114.1 i)  Suitable scaffolding should be provided for workmen for all works that cannot safely be done from the ground or from 

solid construction except such short period work as can be done safely from ladders. When a ladder is used an extra 

Mazdoor shall be engaged for holding the ladder and if the ladder is used for carrying material as well, suitable 

footholds and handholds shall be provided on the ladder and the ladder shall be given an inclination not steeper than 
1 in 4 (1 horizontal and 4 vertical).  

ii)  Scaffolding or staging more than 4 metres above the ground or floor, swing suspended from an overhead support or 

erected with stationary support shall have a guard rail properly attached, bolted, braced and otherwise retarded at least 

one metre high above the floor or platform of such scaffolding or staging and extending along the entire length of the 

outside and ends thereof with only such openings as may be necessary for the delivery of materials. Such scaffolding 

or staging shall be so fastened as to prevent it from swaying from the building or structure.  

iii)  Working platform, gangway and stairway should be so constructed that they should not sag unduly or unequally and 

if the height of platform of the gangway or the stairway is more than 4 metres above the ground level or floor level, 

they should be closely boarded, should have adequate width and should be suitably fastened as in ii) above.  
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iv)  Every opening in the floor of a building or in a working platform shall be provided with suitable means to prevent the 

fall of persons or materials by providing suitable fencing of railing whose minimum heights shall be 1 metre.  

v)   platforms and other working places, every ladder shall be securely fixed. No portable single ladder shall be over 9 
metres in length while the width between side rails in rung ladder shall in no case be less than 30 cms for ladder upto 

and including 3 metres in length. For longer ladder this width should be increased 5mm for each additional foot of 

length. Uniform steps spacing shall not exceed 30 cms. Adequate precautions shall be taken to prevent danger from 

electrical equipment. No materials on any of the sites or work shall be so stacked or placed to cause danger or 

inconvenience to any person or public. The CONTRACTOR shall also provide all necessary fencing and lights to 

protect the workers and staff from accidents, and shall be bound to bear the expenses of defense of every suit, action 

or other proceeding of law that may be brought by any person for injury sustained owing to neglect of the above 

precautions and pay any damages and costs which may be awarded in any such suit or action or proceeding to any 

such person or which may with the consent of the CONTRACTOR be paid to compromise any claim by any such 

person. 

115 Excavation and trenching:  
115.1 All trenches 1.2 metres or more in depth, shall at all times be supplied with at least one ladder for each 50 metres length 

or fraction thereof. Ladder shall be extended from bottom of the trenches to atleast 1 metre above the surface of the 

ground. The sides of the trenches which are 1.5M in depth shall be stepped back to give suitable slope or securely 

held by timber bracing, so as to avoid the danger of sides to collapse. The excavated materials shall not be placed 

within 1.5 metres of the edge of the trench or half of the trench width whichever is more. Cutting shall be done from 

top to bottom. Under no circumstances undermining or under-cutting shall be done.  

 

116 Demolition/general safety:  

116.1 i) Before any demolition work is commenced and also during the progress of the    demolition work  

 a)  All roads and open areas adjacent to the work site shall either be closed or suitably protected.  

b)  No electric cable or apparatus which is liable to be a source of danger shall remain electrically charged.  

c)  All practical steps shall be taken to prevent danger to persons employed from risk of fire or explosion or flooding. 
No floor, roof or other part of the building shall be so overloaded with debris or materials as to render it unsafe.  

ii)  All necessary personal safety equipment as considered adequate by the ENGINEER-IN-CHARGE, should be kept 

available for the use of the persons employed on the SITE and maintained in condition suitable for immediate use, and 

the CONTRACTOR shall take adequate steps to ensure proper use of equipment by those concerned.  

a) Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided with protective 

footwear and protective gloves.  

b) Those engaged in white washing and mixing or stacking or cement bags or any material which are injurious to the 

eyes be provided with protective goggles.  

c) Those engaged in welding and cutting works shall be provided with protective face & eye shield, hand gloves, etc.  

d) Stone breakers shall be provided with protective goggles and protective clothing and seated at sufficiently safe 

intervals.  

e) When workers are employed in sewers and manholes, which are in use, the CONTRACTOR shall ensure that the 
manhole covers are opened and are ventilated atleast for an hour before the workers are allowed to get into the 

manholes, and the manholes so opened shall be cordoned off with suitable railing and provided with warning 

signals or board to prevent accident to the public.  

f)  The CONTRACTOR shall not employ men below the age of 18 years and women on the work of painting with 

products containing lead in any form. Wherever men above the age of 18 years are employed on the work of lead 

painting, the following precautions should be taken.  

1) No paint containing lead or lead product shall be used except in the form of paste or readymade paint.  
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2) Suitable face masks should be supplied for use by the workers when paint is applied in the form of spray or a surface 

having lead paint dry rubbed and scrapped.  

3) Overalls shall be supplied by the CONTRACTOR to the workmen and adequate facilities shall be provided to enable 
the working painters to wash them during and on cessation of work.  

iii)  When the work is done near any place where there is risk of drowning, all necessary safety equipment should be provided 

and kept ready for use and all necessary steps taken for prompt rescue of any person in danger and adequate provision 

should be made for prompt first aid treatment of all injuries likely to be sustained during the course of the work.  

iv)  Use of hoisting machines and tackles including their attachments, anchorage and supports shall conform to the following 

standards or conditions:  

a) These shall be of good mechanical construction, sound materials and adequate strength and free from patent defect and 

shall be kept in good working order.  

b) Every rope used in hoisting or lowering materials or as means of suspension shall be of durable quality and adequate 

strength and free from patent defects.  

c) Every crane driver or hoisting appliance operator shall be properly qualified and no person under the age of 21 years 

should be in charge of any hoisting machine including any scaffolding, winch or give signals to the operator.  

d) In case of every hoisting machine and of every chain ring hook, shackle, swivel, and pulley block used in hoisting or 

lowering or as means of suspension, the safe working load shall be ascertained by adequate means. Every hoisting 

machine and all gears referred to above shall be plainly marked with the safe working load of the conditions under 

which it is applicable and the same shall be clearly indicated. No part of any machine or any gear referred to above in 

this paragraph shall be loaded beyond safe working load except for the purpose of testing.  

e) In case of departmental machine, the safe working load shall be notified by the ENGINEER-IN-CHARGE. As regards 

CONTRACTOR's machines, the CONTRACTOR shall notify the safe working load of the machine to the ENGINEER-

IN-CHARGE whenever he brings any machinery to SITE of WORK and get it verified by the Engineer concerned.  

v)  Motors, gears, transmission lines, electric wiring and other dangerous parts of hoisting appliances should be provided 

with efficient safeguards. Hoisting appliances should be provided with such means as to reduce to minimum the 

accidental descent of the load, adequate precautions should be taken to reduce the minimum risk of any part or parts 
of a suspended load becoming accidentally displaced. When workers are employed on electrical installations which 

are already energised, insulating mats, wearing apparel, such as gloves, sleeves, and boots as may be necessary should 

be provided. The workers shall not wear any rings, watches and carry keys or other materials which are good 

conductors of electricity.  

vi)  All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in safe conditions 

and no scaffolds, ladder or equipment shall be altered or removed while it is in use. Adequate washing facilities should 

be provided at or near places of work.  

vii)  These safety provisions should be brought to the notice of all concerned by displaying on a notice board at a prominent 

place at the work-spot. The person responsible for compliance of the safety code shall be named therein by the 

CONTRACTOR.  

viii) To ensure effective enforcement of the rules and regulations relating to safety precautions, the arrangements made by 

the CONTRACTOR shall be open to inspection by the Welfare Officer, ENGINEER-IN- CHARGE or safety Engineer 
of the Administration or their representatives.  

ix)  Notwithstanding the above clauses there is nothing in these to exempt the CONTRACTOR for the operations of any 

other Act or rules in force in the Republic of India. The work throughout including any temporary works shall be 

carried out in such a manner as not to interfere in any way whatsoever with the traffic on any roads or footpath at the 

site or in the vicinity thereto or any existing works whether the property of the Administration or of a third party.  

In addition to the above, the CONTRACTOR shall abide by the safety code provision as per C.P.W.D. Safety code 

and Indian Standard Safety Code from time to time.  
 

117 Care in handling inflammable gas:  



 

BHAGYANAGAR GAS 
LIMITED 

LAST MILE CONNECTIVITY WORK OF GI PIPING & MDPE 
INSTALLATION FOR PNG IN HYDERABAD CITY.                                                                             

Bid Document No. BGL/607/2023-24 

VOLUME  
I OF II 

 

( S i g n  &  S t a m p )                                                 P a g e  106 | 132 
 

117.1 The CONTRACTOR has to ensure all precautionary measures and exercise utmost care in handling the inflammable gas 

cylinder/inflammable liquids/paints etc. as required under the law and/or as advised by the fire Authorities of the 

EMPLOYER.  

118 Temporary combustible structures:  
118.1 Temporary combustible structures will not be built near or around work site.  

119 Precautions against fire:  
119.1 The CONTRACTOR will have to provide Fire Extinguishers, Fire Buckets and drums at worksite as recommended by 

ENGINEER-IN-CHARGE. They will have to ensure all precautionary measures and exercise utmost care in handling 

the inflammable gas cylinders/ inflammable liquid/ paints etc. as advised by ENGINEER-IN-CHARGE. Temporary 

combustible structures will not be built near or around the work-site.  
 

120 Explosives:  
 

120.1 Explosives shall not be stored or used on the WORK or on the SITE by the CONTRACTOR without the permission of 

the ENGINEER-IN-CHARGE in writing and then only in the manner and to the extent to which such permission is 

given. When explosives are required for the WORK they will be stored in a special magazine to be provided at the 

cost of the CONTRACTOR in accordance with the Explosives Rules. The CONTRACTOR shall obtain the necessary 

licence for the storage and the use of explosives and all operations in which or for which explosives are employed 

shall be at sole risk and responsibility of the CONTRACTOR and the CONTRACTOR shall indemnify the 

EMPLOYER against any loss or damage resulting directly or indirectly therefrom.  

 

121 Mines act:  
121.1  SAFETY CODE: The CONTRACTOR shall at his own expense arrange for the safety provisions as required by the 

ENGINEER-IN-CHARGE in respect of all labour directly employed for performance of the WORKS and shall 

provide all facilities in connection therewith. In case the CONTRACTOR fails to make arrangements and provides 

necessary facilities as aforesaid, the ENGINEER-IN- CHARGE shall be entitled to do so and recover the costs thereof 

from the CONTRACTOR.  

121.2  Failure to comply with Safety Code or the provisions relating to report on accidents and to grant of maternity benefits 

to female workers shall make the CONTRACTOR liable to pay Company Liquidated Damages an amount not 

exceeding Rs.50/- for each default or materially incorrect statement. The decision of the ENGINEER-IN-CHARGE in 

such matters based on reports from the Inspecting Officer or from representatives of ENGINEER-IN-CHARGE shall 

be final and binding and deductions for recovery of such Liquidated Damages may be made from any amount payable 

to the CONTRACTOR from all the provisions of the Mines Act, 1952 or any statutory modifications or re-enactment 
thereof the time being in force and any Rules and Regulations made thereunder in respect of all the persons employed 

by him under this CONTRACT and shall indemnify the EMPLOYER from and against any claim under the Mines Act 

or the rules and regulations framed thereunder by or on behalf of any persons employed by him or otherwise.  
 

122 Preservation of place:  
122.1   The CONTRACTOR shall take requisite precautions and use his best endeavours to prevent any riotous or unlawful 

behaviour by or amongst his worker and others employed or the works and for the preservation of peace and protection 

of the inhabitants and security of property in the neighborhood of the WORK. In the event of the EMPLOYER 

requiring the maintenance of a Special Police Force at or in the vicinity of the site during the tenure of works, the 

expenses thereof shall be borne by the CONTRACTOR and if paid by the EMPLOYER shall be recoverable from the 
CONTRACTOR.  

 

123 Outbreak of infectious diseases:  
123.1 The CONTRACTOR shall remove from his camp such labour and their facilities who refuse protective inoculation and 

vaccination when called upon to do so by the ENGINEER-IN-CHARGE's representative. Should Cholera, Plague or 

other infectious diseases break out the CONTRACTOR shall burn the huts, beddings, clothes and other belongings or 

used by the infected parties and promptly erect new huts on healthy sites as required by the ENGINEER-IN-CHARGE 

failing which within the time specified in the Engineer's requisition, the work may be done by the EMPLOYER and 

the cost thereof recovered from the CONTRACTOR.  

124 Use of intoxicants:  
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124.1 The unauthorized sale of spirits or other intoxicants, beverages upon the work in any of the buildings, encampments or 

tenements owned, occupied by or within the control of the CONTRACTOR or any of his employee is forbidden and 

the CONTRACTOR shall exercise his influence and authority to the utmost extent to secure strict compliance with 
this condition.  

In addition to the above, the CONTRACTOR shall abide by the safety code provision as per C.P.W.D. safety code 

and Indian Standard Code framed from time to time.  
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SECTION 7 

SPECIAL CONDITIONS OF CONTRACT 
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1.0 GENERAL  
 
1.1 Special conditions of contract (SCC) shall be read in conjunction with the General Conditions of Contract 

(GCC). Schedule of rates, specifications of work, drawings and any other document forming part of this 

contract wherever the context so requires.  
 
1.2 Notwithstanding the sub-division of the document into these separate sections and volumes, every part of 

each with and into the contract so far as it may be practicable to do so.  
 
1.3 Where any portion of the GCC is repugnant to or at variance with any provisions of the special conditions 

of contract, then unless a different intention appears, the provision(s) of the special conditions of contract 

shall be deemed to override the provision(s) of GCC only to the extent that such repugnancies of variations 

in the special conditions of contract are not possible of being reconciled with the provisions of GCC.  
 
1.4 Wherever it is stated in this Bidding Document that such and such a supply is to be effected or such and 

such a work is to be carried out, it shall be understood that the same shall be effected/carried out by the 

contractor at his own cost, unless a different intention is specifically and expressly stated herein or 

otherwise explicit from the context. Contract value (also referred to as Contract price) shall be deemed to 

have included such cost.  
 
1.5 The materials, design and workmanship shall satisfy the applicable relevant Indian Standards, the job 

specifications stipulate requirements in addition to those contained in the standard codes and specifications, 

these additional requirements shall also be satisfied. In the absence of any Standard/ Specifications/codes 

of practice for detailed specifications covering any part of the work covered in this Bidding on the 

contractor.  
 
1.6 In partial modification to Clause No.21.0 of GCC the following shall apply:  
 
 In case of contradiction between Indian or other applicable Standards, General Conditions of Contract, 

Special Conditions of Contract, Specifications, drawings, Schedule of Rates, the following shall prevail in 

order of precedence:  
 

i) Letter of acceptance alongwith statement of Agreed variations.   
ii) Fax / Letter of Intent / Fax of Acceptance  

iii) Schedule of Rates as enclosures to letter of acceptance  
iv) Job / Particular Specifications  
v) Drawings  
vi) Technical / Material Specifications  
vii) Special Conditions of Contract. 
viii) General Conditions of Contract  
ix) Indian Standards  
x) Other Applicable Standards  
 

It will be contractor’s responsibility to bring to the notice of Engineer-in-charge any irreconcilable conflict 
in the contract documents before starting the work(s) of making the supply with reference which the conflict 
exists.  
 
In the absence of any specifications covering any material, design of work(s) in the same shall be performed 

/ supplies / executed in accordance with Standards Engineering Practice as per the instructions / directions of 
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the Engineer-in-charge, which will be binding on the Contractor.  
 

1.7 The requirements of any statutory body and authority like Indian boiler regulation, Tariff Advisory 

Committee, Chief controller of Explosives, etc, shall govern where these are more stringent than the 

requirements specified above.  
 

1.8 Owner’s representative means authorized representative of Owner (i.e. M/s BGL) and / or Consultant. 

 

2.0 THE WORK  
 

2.1 Scope of work  
 
The scope of work covered in this Contract will be as described in Annexure-1 to SCC and Particular job 

specifications, Standard Specifications, Schedule of Rates etc.  
 

2.2 Scope of Supply  
The scope of supply covered in this Contract will be as described in Annexure-2 to SCC, Particular Job 

Specifications, Standard Specifications, Schedule of Rates etc.  

 

2.3 Time schedule  
2.3.1 The work shall be executed strictly as per time schedule given in Annexure-3 to SCC. The period of 

completion given includes the time required for mobilization as well as testing, rectifications, if any, 

retesting, demobilization and completion in all respects to the satisfaction of the Engineer-in-Charge.  
 
2.3.2 A joint program of execution of work will be prepared by the Engineer-in-Charge and Contractor. This 

program will take into account the time of completion mentioned in 2.3.1 above.  
 
2.3.3 The contractor shall scrupulously adhere to the Targets/Programs by deploying adequate personnel, 

Construction Equipment, Tools and Tackles and also by timely supply of required materials coming within 
his scope of supply as per Contract. In all matters concerning the extent of target set out in the 

weekly/monthly program and the degree of achievement, the decision of the Engineer-in-Charge will be final 
and binding on the Contractor. 

 
2.3.4 Contractor shall give every day category-wise labour and equipment deployment report alongwith the 

progress of work done on previous day in the proforma prescribed by the Engineer-in-Charge.  
 

 
2.4 Measurement of Works  

In addition to the provisions of Clause 88.1 of the General Conditions of Contract and associated provisions 

thereof, the provisions of Annexure – 4 to SCC shall apply.  
 

2.5 Terms of Payment  
Terms of Payment will be as specified in Annexure – 5 to SCC.  
 

2.6 Temporary Works  

All temporary works, ancillary works, enabling works, including dewatering of surface and subsoil water, 

temporary drains at the work site, preparing approaches to working areas, wherever required, for execution 

of the work, shall be the responsibility of Contractor.  
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2.7 Temporary Fencing  
The Contractor shall, at his own costs and expenses, erect and maintain in good condition temporary fences 

and gates along the boundaries of the site assigned to him wherever required as per instruction of Engineer-

in-charge. Wherever trenching is being done specially at crossing site near habitation and public movement. 
The contractor shall fence with bamboo or other materials of sufficient strength for all excavations and shall 

light the same at night. The Contractor shall, except when authorized by the Engineer-in-Charge, confine his 

men, materials and plant etc. within the site of which he is given possession. The Contractor shall not use 
any part of the site for purpose not connected with the works unless prior written permission or consent of 

the Owner/Engineer-in-Charge has been obtained. Access to site shall be made only through the approved 

gateways. The Contractor shall maintain sufficient watchmen at site to the satisfaction of the 

Owner/Engineer-in-Charge.  
 

2.8 Contractor’s Temporary Structure  

The Contractor may, at his own costs and expenses and subject to the approval of the Engineer-in-Charge 

and statutory authorities, construct offices, stores, workshop and remove the same as per the orders of the 

Engineer-in-Charge on completion of the contract. Whenever required the Contractor shall furnish such 

details of his temporary works as may be called for by the Owner/Engineer-in-Charge as to their safety and 

efficiency. The Owner/Engineer-in-Charge may direct those temporary works which he considers unsafe or, 

inefficient be removed and replaced in a satisfactory manner. The Contractor shall immediately follow 

Owner/Engineer-in-Charge’s direction/instruction, on maintenance of all the equipments and he shall ensure 

that they are suitable for the work and is maintained in such a manner as to ensure their efficient working. 

The Owner/Engineer-in-Charge, may if they deem fit, direct the Contractor to remove from site any 

equipment which are not efficient and/or prejudicial to the quality of work to be replaced by equipment to 

their satisfaction. The Contractor shall immediately follow Owner/Engineer-in-Charge’s 

direction/instruction. 
 

2.9 Statutory Approvals  
 

2.9.1 All associated activities required for obtaining necessary clearances, permissions, approvals, all licenses from 

all concerned authorities in respect of pipeline crossing & all related works shall be the responsibility of the 

Contractor and the cost of the same shall be deemed to have been included in the quoted prices.  

 

The approval from any authority required as per statutory rules and regulations of Central/State Government 

shall be the Contractor’s responsibility unless otherwise specified in the Bidding Document. The application 

on behalf of the Owner for submission to relevant authorities along with copies of required certificate 

complete in all respects shall be prepared and submitted by the Contractor well ahead of time so that the 

actual construction of the work is not delayed for want of the approval/inspection by concerned authorities. 

The inspection of the works by the authorities shall be arranged by the Contractor and necessary coordination 

and liaison work in this respect shall be the responsibility of the Contractor. However statutory fees paid, if 

any, for all inspections and approvals by such authorities shall be reimbursed at actual by the Owner to the 

Contractor on production of documentary evidence. The contractor is responsible for obtaining the 

permission/ work/traffic permits to meet the agreed monthly targets. 

 

Any change/addition required to be made to meet the requirements of the statutory authorities shall be carried 

out by the Contractor free of charge. The inspection and acceptance of the work by statutory authorities shall 

however, not absolve the Contract from any of his responsibilities under this Contract.  
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2.10 Quality Assurance  

 
2.10.1 Detailed quality assurance program to be followed for the execution of Contract under various divisions of 

works will be mutually discussed and agreed.  
 
2.10.2 The Contractor shall establish document and maintain an effective quality assurance system as outlined in 

recognized codes.  
 
2.10.3 Quality Assurance System plans/procedures of the Contractor shall be furnished in the in the form of QA 

manual. This document should cover details of the personnel responsible for the quality assurance, plans or 

procedures to be followed for quality control in respect of Design, Engineering, Procurement, Supply, 

Installation, Testing and Commissioning. The quality assurance system should indicate organizational 

approach for quality control and quality assurance of the construction activities, at all stages of work at site 

as well as at manufacturer’s works and dispatch of materials.  

 

 The Owner/Consultant or their representative shall reserve the right to inspect/witness, review any or all 

stages of work at shop/site as deemed necessary for quality assurance. 
 
2.10.4 The Contractor has to ensure the deployment of quality Assurance and Quality Control Engineer(s) 

depending upon the quantum of work.  
 

2.11 Notice and Licenses  
The Contractor shall at his costs and expenses give to the Municipal or Panchayat, NHAI, R&B, Police, 

traffic police and other authorities all notices etc., that may be required in law to be given and obtain all 

necessary permissions and licenses etc., for temporary obstructions, enclosures and pay all fees, taxes charges 
etc. which may be levible by such authorities for that purpose. The Contractor shall make good any damage 

to the adjoining property whether public or private.  
 

2.12 Working Hours  
Depending upon the requirements, time schedule/ drawn up programs and the target set to complete the job 

in time the works may have to continue beyond normal working hours to the extent of round the clock and 
on holidays also for which no extra claim shall be entertained.  
 

2.13 Responsibility of Contractor  

Preparing approaches and working area for the movement and operation or the cranes, leveling the area for 

assembly and erection shall also be the responsibility of the Contractor. The Contractor shall acquaint himself 

with access availability, facilities such as railway siding, local labour etc.  

 

The procurement and supply in sequence and at the appropriate time of all materials and consumables covered 

under Contractor’s scope of supply shall be entirely the Contractor’s responsibility. Contractor shall not use 

any of the equipment or materials issued to him by Owner for temporary works, manufacturing erection aids 

etc. Misuse of materials will be seriously viewed and deduction at penal rates will be made from the 

Contractors bill for such quantities that are misused.  

Contract Price is deemed to be inclusive of all expenses towards above responsibilities.  
 

2.14 Additional Works/Extra Works  
Owner reserve their right to execute any additional works/ extra works, during the execution of Work, either 

by themselves or by appointing any other agency, even though such works are incidental to and necessary 
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for the completion of works awarded to the Contractor. In the event of such decisions taken by Owner, 

Contractor is required to extend necessary cooperation and act as per the instructions of Engineer-in-Charge  

 

3.0 Construction 
OWNER reserves the right to inspect all phases of Contractor’s operations to ensure conformity to the 
SPECIFICATIONS. Owner will have Engineers, Inspectors or other duly authorized representatives, made 

known to the Contractor present during progress of the WORK and such representatives shall have free 

access to the WORK at all times. The presence or absence of an Owner’s representative does not relieve the 
Contractor of the responsibility for quality control in all phases of the WORK. In the event that any of the 

WORK being done by the Contractor or any Sub-Contractor is found by Owner’s representatives to be 

unsatisfactory or not in accordance with the DRAWINGS, procedures and SPECIFICATIONS, the 

Contractor shall, upon verbal notice of such, revise the work in a manner to conform to the relevant 
DRAWINGS, procedures and SPECIFICATIONS.  
 

3.1 Rules and Regulations  

Contractor shall observe in addition to Codes specified in respective specification, all national and local laws, 

ordinances, rules and regulations and requirements pertaining to the work and shall be responsible for extra 

costs arising from violations of the same.  
 

3.2 Procedures  

 

Various procedures and method statements to be adopted by Contractor during the construction as required 

in the respective specifications shall be submitted to Engineer-in-Charge in due time for approval. No 

construction activity shall commence unless approved by Engineer-in-Charge in writing.  
 

3.3 Security  
The work being in protected area, entry into the work area shall be restricted and governed by issue of photo 

gate passes by the Security/CISF. The Contractor shall arrange to obtain through the Engineer-in-Charge, 

well in advance, all necessary entry permits/gate pass for his staff and labour and entry and exit of his men 

and materials shall be subject to vigorous check by the security staff. The Contractor shall not be eligible for 

any claim or extension of time whatsoever on this account.  
 

3.4 Drawings and Documents  
Refer Particular Job specifications/Technical specifications.  

3.5 Excavation by blasting is not permitted wherever required in hard strata other mechanical tools shall be used.  
 

3.6 Construction Equipment & Mechanization of Construction Activities 

Contractor shall, without prejudice to his overall responsibility to execute and complete the Work as per 

specifications and time schedule, adopt as far as practicable, mechanized construction techniques for major 

site activities.  

However, Contractor agrees that he will deploy the required numbers and types of the part & machinery 

applicable for different activities in consultation with the Engineer-In-Charge during execution of works. 

The Contractor shall mechanize the construction activities to the maximum extent by deploying all necessary 

construction equipment/machinery in adequate numbers and capacities. 

 

Wherever Structural/Piping works are included in the scope, the Contractor’s responsibilities shall include 

establishing and maintaining of a proper fabrication workshop with transportation facilities to site to carryout 

fabrication of steel structures, piping specials etc., preparing approaches working areas for the 

movement/operation of cranes and leveling the areas for assembly/erection to ensure effective mechanization 
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on the works. The Contractor shall acquaint himself with availability of access, facilities such as railway 

siding, local labour etc. and the Contractor may have to build temporary access roads to aid his work and the 

quoted and agreed rates shall be deemed to include the same. It may be noted that all fabrication work shall 

be carried out in fully mechanized workshops to reduce site fabrication to minimum. 

For speedy execution of work, Contractor shall also ensure use of computer software for at least the 

following: 

(i) Billing   
(ii) Planning & Scheduling  
(iii) Progress Reporting  
(iv) Material Control & Warehousing  
(v) Safety Records  
(vi) Resource Deployment  

(vii) Communication  
 
Contractor further agrees that Contract price is inclusive of all the associated costs) which he may incur for 

actual mobilization, required in respect of use of mechanized construction techniques and that the 

Owner/Consultant in this regard shall entertain no claim whatsoever. 
 

3.7 Site Organization  
The Contractor shall provide all necessary superintendence during the design and execution of the Works 

and as long thereafter as the Engineer-in-Charge may consider necessary for the proper fulfilling of the 
Contractor’s obligations under the Contract. Such superintendence shall be given by sufficient persons 

having adequate knowledge of the operations to be carried out including the methods and techniques required 
the hazards likely to be encountered and methods of preventing accident for the satisfactory and safe 

execution of the Work. The workmen deployed, by the Contractor should also possess the necessary license 
etc., if required under any law, rules and regulations.  
 
Subject to the provisions in the Contract Document and without prejudice to  

Contractor’s liabilities and responsibilities to provide adequate qualified and skilled personnel on the Work, 

Contractor shall augment the same as decided by the Engineer-in-Charge depending on the exigencies of 

Work. 
 

3.7.1 Supervision 
 
All construction work will be carried out as per direction of EIC, and this will be the primary point of contact 

between the Contractor and BGL on site. All work will be issued and sanctioned through the EIC and site 

control exercised by site engineers. The Contractor shall ensure that technical quality standards are 

maintained, that construction is carried out cost effectively and that a good customer and public image is 

maintained for BGL.  
 
The Contractor will appoint his own supervisors of minimum number instructed by EIC. These personnel 

will be responsible to the SE for monitoring construction standards and for ensuring that all detailed technical 

requirements are met on each and every job which is undertaken. The Contractor's supervisor(s) will have 
day to day liaison with the SE, and will provide the SE with technical reports and audits, and other 

management information as is required on work progress and construction quality standards.  
 
The Contractor's supervisor shall have mobile telephones or pagers to ensure that they can be contacted at all 

times. The Contractor will also nominate one person who can be contacted if necessary out of hours, for the 
duration of the works. The Contractor's supervisor will have access to transport at all times to allow them to 
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visit sites and attend meetings with BGL as is required,the normal day to day issue of work instructions, 
communication between BGL and the Contractor's supervisor and the SE. No deviation from the approved 

technical specification / issued construction drawings shall be undertaken without written approval of EIC.  
 

3.8 Health Safety and Environment (HSE) Management  
 
After the award of the contract, detailed Health, Safety and Environment (HSE) program to be followed for 

execution of contract under various divisions of works will be mutually discussed and agreed between 

Contractor, Client & PMC.  

The Contractor shall establish document and maintain an effective Health, Safety and Environment (HSE) 

management system.  

In case contractor fails to follow the instructions of Engineer-in-charge with respect to above clauses, next 

payment due to him shall not be released unless until he complies with the instructions to the full satisfaction 

of Engineer-in-charge.  
 
The Contractor shall adhere to the Health, Safety and Environment (HSE) management system as per BGL 

Specification and General Conditions of Contract.  

It will be the Contractor's responsibility to acquaint his site staff and operatives of all current safety 

legislation, statutory requirements and BGL’s safety standards. In addition, and before any work takes place 

all the Contractor's operatives shall be given training in site safety by the trained person under supervision of 

BGL. If the Contractor wishes to start any new operators on site, he must first inform the SE, who will arrange 
for such training to be arranged. 
 

3.9 General Guidelines During and Before Erection  
 

3.9.1 The Contractor shall be responsible for organizing the lifting of the structural element, equipment in the 

proper sequence, that orderly progress of the work is ensured and access routes for erecting the other 

structures/ equipments are kept open.  
 
3.9.2 During the performance of the work the Contractor at his own cost, shall keep structures, materials and 

equipment adequately braced by guys, struts or otherwise approved means which shall be Supplied and 

installed by the Contractor as required till the installation work is satisfactorily completed.  

 

 Such guys, shoring, bracing, strutting, planking supports etc. shall not interfere with the work of other 

agencies and shall not damage or cause distortion to other works executed by him or other agencies.  
 
3.9.3 Manufacturer’s recommendations and detailed specifications for the installation of the various equipment 

and machines shall be fulfilled by the Contractor.  
 
3.9.4 Various tolerances required as marked on the drawings and as per specifications and instructions of the 

Engineer-in-Charge, shall be maintained.  

Verticality shall be maintained. Verticality shall be verified with the Theodolite/advanced instruments, 
 

3.10 Construction Photographs  

The Owner desires to have two sets of monthly progress reports with geo tagged photographs&Videos 

showing the progress of construction. Before utilizing any photograph for publicity, the Contractor shall 

obtain prior approval of the Owner.  
 

3.11 Schedule of Labour 
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Schedule of Labour Rates attached as Annexure-VIII to SCC shall be used for analyzing rates for extra 

items.  

Schedule of equipment rates attached as Annexure-IX to SCC shall be used for analyzing rates for extra 

items. 

 

3.11A Construction Equipment 

Contractor to mobilize construction equipment  in good condition to complete the work in the schedule time 

period. The list of construction equipments required for execution of works are  mentioned in Annexure-VII. 

 
 

3.12 Specific Requirements  
The contractor to take up the works in the existing area of MDPE grid also. This includes service lines 
provided for domestic connections. No separate payment shall be made for the works carried out in the 

existing areas. The decision of allocation of works in the existing/new area is entirely at the discretion of 

Engineer in charge and contractor to bind the instructions. 

 

In addition, the specific requirements spelt out in various technical parts of the Bidding Document shall be 

followed by Contractor.  

 
3.13 Site Cleaning  
 
3.13.1 The BIDDER shall take care for cleaning the working site from time to time for easy access to work site and 

also from safety point of view.  
 
3.13.2 Working site should be always kept cleaned up to the entire satisfactions of the Engineer-in-charge.  

 
Before handing over and work to owner, the BIDDER in addition to other formalities to be observed as 

detailed in the document shall clear the site to the entire satisfaction of Engineer-in-charge.  

 
 

3.14 SURVEY OF WORK  
 
Before the WORK or any part thereof are begun, the Contractor's agent and the Engineer-in-Charge's 

representative shall together survey the SITE and decide the tentative route considering all obstructions on 

which the pipeline is to be laid and on which measurements of the WORK are to be based. Such particulars 

shall be plotted by the BIDDER and trial pits started thereon.  
 
The Contractor shall be entirely responsible for the correctness of every part of the WORK and shall rectify 

any errors or imperfections therein. Such rectifications shall be carried out by the Contractor at his own cost, 

when instructions are issued to this effect by the Engineer-in-Charge or his representative.  
 
WORK shall be suspended for such times as necessary for checking lines and levels on any part of the 

WORK.  
 
The Contractor shall at his own expense provide all assistance, which the Engineer-in-Charge may require 

for checking the setting out to WORKS.  
 
Before commencement of any activity, Contractor's quality control set up duly approved by company must 
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be available at site 

.  

4.0 TESTS, INSPECTION AND COMPLETION  

 

4.1 Tests and Inspection  
 
The Contractor shall carry out the various tests as enumerated in the technical specifications of this Bidding 

Document and technical documents that will be furnished to him during the performance of the work at no 

extra cost to the Owner.   
All the tests either on the field or at outside laboratories concerning the execution of the work and supply of 
materials by the Contractor shall be carried out by Contractor at his own cost.  
 
The work is subject to inspection at all times by the Engineer-in-Charge. The Contractor shall follow all 

instructions given during inspection and shall ensure that the work is being carried out according to the 

technical specifications of this Bidding Document, the technical documents that will be furnished to him 

during performance of work and the relevant codes of practice.  
 
The Contractor shall provide for purposes of inspection access ladders, lighting equipment for testing, 

necessary instruments etc. at his own cost, low voltage lighting equipment for tray fixing and inspection 

work.  
 
Compressed air for carrying out flushing & testing works shall be arranged by the Contractor at his own cost.  
 
For material supplied by Owner, Contractor shall carryout the tests, if required by the Engineer-in-Charge, 

and the cost of such tests shall be reimbursed by the Owner at actual to the Contractor on production of 

documentary evidence.  
 
For materials supplied by Owner, contractor shall carryout the tests, if required by the Engineer-in- charge, 

and the cost of such tests shall be reimbursed by the Owner at actual to the Contractor on production of 

documentary evidence.  
 
Contractor shall inspect carefully all equipment before receiving them from Owner for installation purposes. 

Any damage or defect noticed shall be brought to the notice of Engineer-in- Charge immediately.  
 
All results of inspection and tests will be recorded in the inspection reports, proforma of which will be 

approved by the Engineer-in-Charge. These reports shall form part of the completion documents. Any work 

not conforming to execution drawings, specifications or codes shall be rejected and the Contractor shall 

carryout the rectifications at his own cost.  
 
Inspection and acceptance of the work shall not relieve the Contractor from any of his responsibilities under 

this Contract.  
 

4.2 Final Inspection  

After completion of all tests as per specification the whole work will be subject to a final inspection to ensure 

that job has been completed as per requirement. If any defect is noticed, the Contractor will be notified by 

the Engineer-in-Charge and he shall make good the defects at his own cost and risk with utmost speed. If, 

however, the Contractor fails to attend to these defects within a reasonable time (time period shall be fixed 

by the Engineer-in-Charge) then Engineer-in-Charge may have defects rectified at Contractor’s cost. 
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When these works are carried out at the risk and cost of the Contractor, the Engineer-in-charge would recover 

the actual cost incurred towards labour, supervisions and material, consumables or otherwise, plus 100% 

towards overheads from any pending bill of the Contractor or the security deposit. 

4.3 Documentation  
 
4.3.1 As - Built Drawings  
 
 Notwithstanding the provisions contained in standard specifications, upon completion of commissioning, the 

BIDDER shall complete all of the related approved drawings along with bill of materials to the "AS BUILT" 

stage provide to a scale of 1:500 and submit to BGL, the following:  
 

a) One complete set of all original tracings.   
b) One complete set in reduced size (279 mm x 432 mm).  
c) One complete set of Soft Copy in CD of all original drawings.  
d) Six complete sets of approved color prints in A0 / A1 sizes.  

 
4.3.2 Completion Document  

 

  The following documents shall be submitted in hard binder by the BIDDER in THREE sets, as a part of 

completion documents: -  
 

a) Copies of the Inspection reports, Laying Graphs, HDD Profiles and valve pit drawings.  
 
b) Pre testing, final Hydrostatic / pneumatic and other Test results and reports.  
 
c) Consumption statements of PE / GI certified by Owner’s Site Engineer.  
 
d) Material Reconciliation, stores issue & return statements  
 
e) All other requirements as specified in the respective specifications.  
 
f) Completion Certificate issued by Owner’s Site Engineer.  
 
g) No claim certificate by the BIDDER.  
 
h) Completion certificate for embedded and covered up works wherever applicable.  
 
i) Recovery statement, if any.  
 
j) Deviation statement.  
 
k) Statement for reconciliation of all the payments and recoveries made in the progress bills.  
 
l) Copies of deviation statement and order of extension of time, if granted.  
 
m) Any other contractual documents required on completion.  
 

4.4 Statement of Final Bills-Issue of No Demand Certificate  
 

  The final bill of Contractor shall be accompanied by no claim and no-demand certificate. 
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4.5 Issue and Reconciliation of Material  
 

Every month, the contractor shall submit an account for all materials issued by Owner in the Performa 
prescribed by the Engineer-in-charge. On completion of the work, the contractor shall submit “Material 

Appropriation Statement” for all materials issued by the owner in the Performa prescribed by the Engineer-

in charge.  
 

All unused scrap materials shall be the property of the Owner and shall be returned by the Contractor 

category-wise at his cost to the Owner’s designated store. In case the contractor fails to do so/or exceeds the 

limits of allowances specified above for scrap/serviceable materials .then the recovery for such quantities not 
returned by the Contractor will be done at the penal rate i.e,125% of landed cost at the time of final 

bill/closing of contract by Engineer-in-charge. The recovery shall be affected from the contractor’s bill(s) or 

from any other dues of the Contractor to the Owner. Contractor shall be responsible for the adjustment 
/weightment/measurement of the surplus materials to be returned to the store. Contractor shall also be 

responsible for suitable segregation of returned materials in to separate stakes of serviceable and scrap 

materials. 

In addition to above, other requirements are covered in Annexure-VI to SCC.  
 

5.0 REGISTRATION OF THE CONTRACT WITH STATUTORY AUTHORITIES (FOR FOREIGN 

BIDDER)  
 

5.1 Within 30 days of execution of the Contract agreement, the Contractor shall register themselves and the 

Contract at their own cost with the Reserve Bank of India, Income Tax, Sales Tax and such other statutory 

authorities, as may be required under the rules and regulations governing in India. The Contract Price shall 

be deemed to include all costs towards the same. A copy of all documents related to all such registration shall 

be submitted to Employer for record.  
 

6.0 LIMITATION OF LIABILITY  
 

6.1 The final payment by the Employer in pursuance of the Contract terms shall not mean release of the 

Contractor from all of his liabilities under the Contract. The Contractor shall be liable and committed under 

this contract to fulfill all his liabilities and responsibilities, till the time of release of contract performance 

guarantee by the Employer.  
 
6.2 Notwithstanding anything contrary contained herein, the aggregate total liability of Contractor under the 

Contract or otherwise shall be limited to 100% of Contract value. However, neither party shall be liable to 

the other party for any indirect and consequential damages, loss of profit or loss of production.  
 

 
 

7.0 CRITICAL WORKS TO BE CARRIED OUT BY CONSORTIUM LEADER  
 
Deleted 

 

8.0 CONTRACT PERFORMANCE GUARANTEE  

 

The clause no. 24.0 of GCC shall stand modified to the following extent only.  
 

8.1 As a Contract Security, the Contractor to whom the work is awarded, within 15 (Fifteen) days of such 
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award of contract shall furnish a Contract Performance Guarantee in favour of the Employer in the 

form of an irrevocable and unconditional Bank Guarantee as per Performa approved by Employer. 

This Bank Guarantee shall be issued by any Indian Nationalized /Scheduled Bank or reputed 

International Bank as stipulated at Clause 37.0 below. The Guarantee amount shall be 10% ( Ten 

Percent) of the Contract Price as awarded, for the faithful performance of the contract strictly in 

accordance with terms and conditions of contract. The Guarantee shall be valid till expiry of 90 

(Ninety) days after the end of Defect Liability Period. 

  

8.2 The Employer shall have an unqualified option under this guarantee to invoke the Banker’s Guarantee and 
claim the amount there under in the event of the Contractor failing to honour any of the commitments entered 

into under this Contract and/or in respect of any amount due from the Contractor to the Employer/Consultant. 

In case Contractor fails to furnish the requisite Bank Guarantee as stipulated above, then the Employer shall 
have the option to terminate the Notification of Award of Work and forfeit the Bid Security/Earnest Money 

amount and no compensation for the works performed shall be payable upon such termination.  
 
8.3 Upon completion of the Works as per Completion Schedule stipulated in the Contract, the above said 

guarantee shall be considered to constitute the Contractor’s warranty/guarantee for the work done by him or 

for the Works supplied and their performance as per the specifications and any other conditions against this 

Contract. The warranty/guarantee shall remain in force for 12 months from the date of issuance of certificate 
of Completion and Acceptance against this Contract as per GCC. The Contractor shall also arrange for the 

Performance Guarantee to remain valid till expiry of 90 days after the end of Defect Liability Period 

/Guarantee period for entire works covered under the contract.  

 

8.4 In the event of Completion of Project being delayed beyond the Scheduled Completion Date, the Employer 

may without prejudice to any other right or remedy available to the Employer, operate the Bank Guarantee 

to recover the Compensation for delay leviable as per Clause 32.0 below. The Bank Guarantee amount shall 

thereupon be increased to the original amount, or the Contractor may alternatively submit a fresh Bank 

Guarantee for the equivalent amount of compensation for delay recovered.  

 
9.0 TAXES, DUTIES AND LEVIES IN INDIA  
9.1 The Contractor agrees to and does hereby accept full and exclusive liability for the payment of any and all 

taxes, duties, including excise duty, service tax, custom duty, CVD, additional CVD, octroi etc. now in force 
and hereafter increased, imposed or modified from time to time in respect of works and materials and all 

contributions and taxes for unemployment compensation, insurance and old age pensions or annuities now 
or hereafter imposed by any Central or State Government authorities which are imposed with respect to or 

covered by the wages, salaries, or other compensations paid to the persons employed by the Contractor and 
the Contractor shall be responsible for the compliance with all obligations and restrictions imposed by the 

Labour Law or any other law affecting employer-employee relationship and the Contractor further agrees to 
comply, and to secure the compliance of all sub-contractors with all applicable Central, State, Municipal and 

local law and regulation, and requirement of any central, State or Local Government agency or authority. 
Contractor further agrees to defend, indemnify and hold Employer/Consultant harmless from any liability or 

penalty which may be imposed by the Central, State or Local authorities by reason of any violation by 
Contractor or Subcontractor of such laws, regulations or requirements and also from all claims, suits or 

proceedings that may be brought against the Employer/Consultant arising under, growing out of, or by reason 
of the work provided for by this Contract, by third parties, or by Central or State Government authority or 

any administrative sub-division thereof. The prices shall also be inclusive of Sales Tax /Works Contract Tax/ 
VAT/ Trade tax/ turnover tax as applicable.  
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9.2 Employer shall make from Contractors bills such tax deductions as are required as per rules and regulations 

in force from time to time.  
 
9.3 If excise duty is applicable during site fabrication, the same must be assessed and deemed to be included by 

the bidder in the quoted prices. The bidder in this regard shall arrange all required formalities.  
 

10.0 TAXES, DUTIES AND LEVIES IN FOREIGN COUNTRIES - DELETED  
 

11. SUBSEQUENT LEGISLATION  
 

11.1 All duties, taxes (including sales tax on works contract/ trade tax/ turnover tax/service tax as applicable), 

fees, charges, expenses, etc. (except where otherwise expressly provided in the Contract) as may be levied/ 

imposed in consequence of execution of the works or in relation thereto or in connection therewith as per the 

Acts, Laws, Rules, Regulations in force shall be to Contractor's account. However, any new taxes /duties 

imposed after the date of submission of last price bid & up to Contractual Completion date shall be to the 

BGL’s account but such Taxes /duties imposed beyond Contractual Completion date shall be to the 

Contractor’s account.  
 

12.0 STATUTORY VARIATION IN TAXES & DUTIES  
 

12.1 Clause 100.1 of GCC is modified to the following extent.  
 
12.2 The statutory variation in Custom Duty, CVD, Excise duty, Sales Tax, VAT, Service Tax etc except WCT 

within the Contractual completion period shall be to Employer’s (BGL) account, against submission of the 

documentary evidence. However, any increase in the rate of Custom Duty, CVD, Excise duty, Sales Tax, 

VAT, GST etc beyond the Contractual completion period shall be to contractor’s account whereas any 

decrease in the rate of Custom Duty, CVD, Excise duty, Sales Tax, VAT, Service Tax etc shall be passed on 

to the Employer. 
 
12.3 The base date for the purpose of applying statutory variation shall the due date of submission of last price 

bid.  

12.4 Regarding Goods & Service Tax and Excise Duty & VAT / WCT, Contractor shall submit 

Cenvatable/Vatable bills giving break-up of tax amount, so that Employer can avail the Cenvat / VAT benefit 

as per rule. The Cenvatable / Vatable Invoice to be raised on  
 

Office In Charge  
Bhagyanagar Gas Limited 

Hyderabad. 
 

13.0 INCOME TAX & CORPORATE TAX  
 

13.1 Income Tax deductions shall be made from all payments made to the Contractor as per the rules and 

regulations in force in accordance with the Income Tax Act prevailing from time to time.  
 
13.2 Corporate Tax liability, if any, shall be to the contractor’s account.  
 
13.3 Works Contract tax/ VAT as may be applicable shall be deducted as per the trade tax act.  

 
14.0 CUSTOM DUTY  

 
14.1 The Contract Price shall include the following duties i.e Custom Duties, CVD, additional CVD for all 
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materials and consumables envisaged to be imported for incorporation in the permanent works. It shall be 

clearly understood by the Contractor that custom duty shall neither be paid nor reimbursed by Employer. 

Contractor shall be fully responsible for port clearance including stevedoring, handling, unloading, loading, 

storage, inland transportation and receipt of materials at site etc. and cost thereof shall be included in the 

contract price. The contractor shall also be fully responsible for any delays, penalties, demurrages, shortages 

and other charges and losses, if any, in this regard. However, the Employer shall pay statutory variation in 

custom duty (except Cenvatable component), if any, after the date of submission of last price bid & up to 

Contractual completion period but beyond the contractual completion period the statutory variation shall be 

to contractor’s account.  
 
 The CIF value of materials envisaged to be imported for the purpose of permanent incorporation in the works 

shall be indicated separately in the Price Schedule. The custom duty and other import duties payable on the 

CIF value of materials imported for the purpose of permanent incorporation in the work shall be paid directly 

by the contractor and are included in the contact price. However, the Employer shall pay statutory variation 

in custom duty (except Cenvatable component), if any, after the date of submission of last price bid & up to 

Contractual completion period but beyond the contractual completion period the statutory variation shall be 

to contractor’s account.  
 

15.0 CUSTOM DUTY ON CONSTRUCTION EQUIPMENTS  
 

15.1 Contractor is liable to pay custom duty on the equipments brought into India for executing the project. The 

Contractor shall be fully liable for observing all the formalities in this regard as well as to pay the custom 
duty chargeable on the equipments, including any deposit payable for such purposes. No adjustment in 

contracted rates shall be permissible for any change in duty drawback applicable in respect of equipment & 

machinery brought in India for the use of the project and for re-export of equipment and machinery, on 
completion of the project. 

 
15.2 If the Custom Authorities require the Contractor to furnish a bond to secure payment of any custom duty in 

respect of any import and that such Bond shall be furnished by the Employer, the Employer may at the request 

of the Contractor furnish the said Bond against the Contractor furnishing a Bank Guarantee to the Employer, 

of the like amount in the form and from a Bank in India approved by the Employer.  
 
15.3 If for any reason the Employer is required by the Customs Authorities during pendency of Contract to pay 

any customs duty due to the importation or retention by the Contractor of any imports, the Contractor shall 

forthwith on demand by the Employer pay the same to the Employer, with the right in the 

Employer/Consultant (without prejudice to any other mode of recovery or right of the Employer/Consultant) 

to deduct the same from the on account and other payments due and/or becoming due or payable to the 

Contractor from time to time. The payments under such a case shall be subject to submission of Bank 

Guarantee from a Bank approved by Employer, by the Contractor in favour of the Employer for an amount 

equivalent to amount of custom duty.  
 
15.4 The obligations undertaken and/or any bond or facility provided by the Employer to the Contractor shall be 

based on the clear understanding that the said equipment shall be utilised by the Contractor only for the 

performance of the work covered under this contract and that the Employer/Consultant shall be discharged 

forthwith from all said obligations and shall be entitled forthwith to discontinue and recall any bond or other 

facility to the Contractor if the Contractor shall utilise or permit to be utilised the said equipment(s) or any 

of them for the performance of any work other than the work covered by the Contract in which event any 

amount due from Contractor in this connection shall also carry interest @22% (Twenty two percent) per 

annum from the date of relative payment by Employer up to the date of recovery in full.  
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16.0 ISSUE OF CERTIFICATE- PERTAINING TO IMPORT  
 
BGL shall not provide any kind of certificate.  
 

17.0 IMPORT LICENCE  
 

17.1 Contractor shall arrange import of all materials required for permanent incorporation in the works as well as 

construction equipment as per the guidelines laid down by the Government of India. Employer shall not 

provide import license.  
 

18.0 WITHHOLDING, ACCOUNTING AND TAX REQUIREMENTS  
 
Contractor agrees for withholding from wages and salaries of its agents, servants or employees all sums, 

required to be withheld by the laws of the Republic of India or any other agency having jurisdiction over the 

area where Contractor is conducting operations, and to pay the same promptly and directly when due to the 
proper authority. Contractor further agrees to comply with all accounting and reporting requirements of any 

Nation having jurisdiction over the subject matter hereof and to conform to such laws and regulations and to 

pay the cost of such compliance. If requested, Contractor will furnish the evidence of payment of applicable 
taxes, in the country(ies) of the Contractor's and his sub-contractor(s) and expatriate employees 

 

19.0 INTELLECTUAL PROPERTY  
 

19.1 Neither Employer nor Contractor nor their personnel, agents nor any sub-contractor shall divulge to any one 

(other than persons designated by the party disclosing the information) any information designated in writing 

as confidential and obtained from the disclosing party during the course of execution of the works so long as 
and to the extent that the information has not become part of the public domain. This obligation does not 

apply to information furnished or made known to the recipient of the information without restriction as to its 

use by third parties or which was in recipient's possession at the time of disclosure by the disclosing party. 
Upon completion of the works or in the event of termination pursuant to the provisions of the contract, 

Contractor shall immediately return to Employer/Consultant all drawings, plans, specifications and other 

documents supplied to the Contractor by or on behalf of Employer/Consultant or prepared by the Contractor 

solely for the purpose of the performance of the works, including all copies made thereof by the Contractor.  
 

20.0 FIRM PRICE  
 

20.1 The quoted prices shall be firm and shall not subject to price escalation till the work is completed in all 

respects.  
 

21.0 WORKS CONTRACT  

21.1 The work covered under this contract shall be treated as "Works Contract".  
 

22.0 PROVIDENT FUND ACT  

22.1 The Contractor shall strictly comply with the provisions of Employees Provident Fund Act and register 

themselves with RPFC before commencing work. The Contractor shall deposit Employees and Employers 

contributions to the RPFC every month. The Contractor shall furnish along with each running bill, the 

challan/ receipt for the payment made to the RPFC for the preceding months.  
 

23.0 MOBILIZATION ADVANCE: NOT APPLICABLE  
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24.0 VOID  
 
 
25.0 TERMS OF PAYMENT  
 

25.1 Basis and terms of payment for making “On Account Payment” shall be as set out in  Annexure-5 to SCC. 
  
26.0 COMPENSATION FOR EXTENDED STAY  
 
26.1 The clause no. 87 (vi) of GCC is modified to the following extent:  
 

26.1.2 In case the time of completion of work is delayed beyond the time schedule indicated in the bidding document 

plus a grace period equivalent to 1/5th of the time schedule due to reasons solely attributable to Employer, 

the contractor shall be paid extended stay compensation in order to maintain necessary organizational set up 

and construction tools, tackles, equipment’s etc. at site of work. The bidder shall mention the rate for such 

extended stay compensation per month in the 'Priced Part" which will be considered for evaluation. The 

period for the purposeof evaluation shall be 1/5  of the time schedule or 1 (One) month whichever is less. 

26.1.3 In case bidder does not indicate the rate for extended stay compensation as per the Performa in Priced Part, 

it will be presumed that no extended stay compensation is required to be paid to the contractor.  
 

26.1.4 In case the completion of work is delayed beyond a period of one month after the grace period then both the 

Employer and the Contractor shall mutually decide the future course of action including payment of further 

extended stay compensation.  
 

27.0 COORDINATION WITH OTHER AGENCIES  
  
27.1 Work shall be carried out in such a manner that the work of other agencies operating at the site is not 

hampered due to any action of the Contractor. Proper coordination with other agencies will be 

Contractor's responsibility. In case of any dispute, the decision of Engineer-in-Charge shall be final 

and binding on the Contractor.  

 

28.0 SETTLEMENT OF DISPUTE BETWEEN TWO PSU’s  
 
 In the event of any disputes or difference relating to the interpretation and application of the provisions of the 

contracts, such disputes or differences shall be referred by either party to the Arbitration in the Department 

of Public Enterprises nominated by the Secretary to the Govt. of India in charge of the Board of Public 

Enterprises, Govt. of India. The Arbitration and Conciliation of shall not be applicable to such arbitration. 

The award of the Arbitrator shall be binding upon the parties to the dispute, provided, however, any party 

aggrieved by such award may make a further reference for setting aside or revision of the award to the Law 

Secretary, Ministry of Law and Justice, Government of India. Upon such reference the dispute shall be 

decided by the Law Secretary or the  

          Special/ Additional Secretary when so authorized by the Law Secretary whose decision shall bind the parties 

finally and conclusively. The parties to the dispute will share equally the cost of arbitration as intimated by 

the Arbitrator.  
 

29.0 ROYALTY  
29.1 Contractor's quoted rate should include the royalty on different applicable items as per the prevailing 

Government rates. In case, Employer is able to obtain the exemption of Royalty from the State Government, 

the contractor shall pass on the same to Employer for all the items involving Royalty.  
 

30.0 SITE FACILITIES FOR WORKMEN  
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30.1 Following facilities are to be ensured at all work places where workmen are deployed/engaged by Contractor.  

i) Arrangement of first aid   
ii) Arrangement for clean drinking water.  
iii) Toilets  
iv) Canteen where tea & snacks are available  
v) A crèche where 10 or more women workmen are having children below the age of    6 years.  

 
31.0 ARBITRATION  
 
31.1 Clause No.107.0 of GCC pertaining to Arbitration shall be replaced by the following:-  
 

31.1.1 All disputes, controversies, or claims between the parties (except in matters where the decision of the 

Engineer-in-Charge is deemed to be final and binding) which cannot be mutually resolved within a 

reasonable time shall be referred to Arbitration by sole arbitrator.  
 
31.1.2 The Employer (BGL) shall suggest a panel of three independent and distinguished persons to the other party 

(Bidder/Contractor/ Supplier/Buyer as the case may be) to select any one among them to act as the sole 

Arbitrator.  
 
31.1.3 In the event of failure of the other party to select the sole Arbitrator within 30 days from the receipt of the 

communication suggesting the panel of arbitrators, the right of selection of sole Arbitrator by the other 

party shall stand forfeited and the Employer shall have discretion to proceed with the appointment of the 

sole Arbitrator. The decision of the Employer on the appointment of Sole Arbitrator shall be final and 

binding on the   both parties.  

31.1.4 The award of the Sole Arbitrator shall be final and binding on the parties and unless directed/awarded 

otherwise by the Sole Arbitrator, the cost of arbitration proceedings shall be shared equally by the Parties. 

The arbitration proceeding shall be in English language and the venue shall be at Hyderabad, India.  

31.1.5 Subject to the above, the provisions of (Indian) Arbitration & Conciliation Act, 1996 and the rules framed 

there under shall be applicable. 

31.1.6  All matters relating to this contract are subject to the exclusive jurisdiction of the Courts situated in 

Hyderabad (India).  

31.1.7 Bidders/ Supplier/ Contractors may please note that the Arbitration & Conciliation Act, 1996 was enacted 

by the Indian Parliament and is based on United Nations Commission on International Trade Law 

(UNCITRAL, model law), which were prepared after extensive consultation with Arbitral Institutions and 

centres of International Commercial Arbitration. The United Nations General Assembly vide resolution 

31/98 adopted the UNCITRAL Arbitration rules on 15 December 1976.  
 
32.0 void  
 
33.0 PROJECT PLANNING, SCHEDULING AND MONITORING SYSTEM  
 
33.1 The Contractor shall follow the specifications with respect to Project Planning, Scheduling and Monitoring 

system as giving in Bidding Document.  
 
34.0 CHECKING OF LEVELS  
 
34.1 The Contractor shall be responsible for checking levels, orientation plan of all foundations, foundation bolts, 
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etc., well in advance of taking up the actual erection work and bring to the notice of Engineer-in-Charge 

discrepancies, if any. In case of minor variations in levels etc. the Contractor shall carry out the necessary 

rectifications to the foundations within his quoted price.  
 
34.2 The Contractor shall also be responsible for checking with templates, wherever necessary, the disposition of 

foundation bolts with the corresponding bases of structure and shall effect rectifications, as directed, within 

his quoted rate.  
 
35.0 STORAGE FACILITIES  
 
35.1 The Contractor shall maintain wherever required an air-conditioned room for the storage of the instruments 

as well as for calibration and testing of the instruments at his own cost. The contractor shall provide these 

facilities within the quoted price.  
 
36.0 ABNORMALLY HIGH RATED ITEMS (AHR ITEMS)  
 
36.1 Clause No. 20.0 of GCC is modified to the following extent: the contract where the quoted rates for the 

items exceed 50% of the owners/ estimated rates, such items will be considered as Abnormally High Rates 

Item  (AHR) and payment of AHR items  

 beyond the SOR stipulated quantities shall be made at the least of the following rates: 



 

BHAGYANAGAR GAS 
LIMITED 

LAST MILE CONNECTIVITY WORK OF GI PIPING & MDPE 
INSTALLATION FOR PNG IN HYDERABAD CITY.                                                                             

Bid Document No. BGL/607/2023-24 

VOLUME  
I OF II 

 

 

 

Signature & Seal of Bidder  Page 129 of 132 

 

 

 

i) Rates as per SOR, quoted by the Contractor.  
ii) Rate of the item, which shall be derived as follows:  

a) Based on rates of machine and labour as available from the contract (which includes 

contractor's supervision, profit, overheads and other expenses).  

b) In case rates are not available in the contract, rates will be calculated based on prevailing 

market rates of machine, material and labour plus 15% to cover contractor's supervision profit, 

overhead & other expenses.  
 
37.0 BANK GUARANTEES  
 
37.1 The provision relating to submission of Bank Guarantee from any Nationalized Bank 

wherever appearing in above documents stand replaced by the following:  
 
i) Bank guarantees towards Bid Security from any Indian scheduled bank or a branch of an 

International bank situated in India and registered with Reserve Bank of India as scheduled 

foreign bank in case of  

ii) Indian bidder and from any reputed International Bank or Indian scheduled bank in case of 
foreign bidder, may be accepted. However, other than the Nationalized Indian Banks, the 

banks whose BGs are furnished, must be commercial banks having net worth in excess of 

Rs.1000 Million and a declaration to this effect should be made by such commercial bank 

either in the bank guarantee itself or separately on a letter head.  

iii) Similarly, bank guarantees towards Performance and Advance Payments may be accepted 

from any Indian scheduled bank or a branch of an International bank situated in India and 

registered with Reserve Bank of India as scheduled foreign bank in case of Indian bidder as 

well as foreign bidder. However, other than the Nationalized Indian Banks, the banks whose 

BGs are furnished, must be commercial banks having net worth in excess of Rs.1000 Million 

and a declaration to this effect should be made by such commercial bank either in the bank 

guarantee itself or separately on a letter head.  

iv) Guarantee towards Bid Security/Contract and Equipment Performance / Advance Payment 

may also be acceptable from All India Level Public Financial Institution on case to case basis 

meeting the following criteria :  

a) The Institution is All India Level Public Financial Institution.  

b) It should be rated AAA by any rating agency like CRISIL.  

c) The Institution should be authorized by way of Law/its memorandum to issue such guarantee.  

 

 

38.0 CENVAT BENEFITS -void 
 

39.0 COMPUTERIZED BILLS  

         Contractor shall submit computerized bills with duly printed Service Tax Registraion no. 

etc.  

 

40.0 ORDER PLACEMENT OF BOUGHT OUT ITEMS  
The contractor is required to place firm order for all bought out items of 

adequate quantity (including 1st lot in those cases where items are required to 

be procured in more than one lot, if so stated in SOR/ SCC) within 30 days from 

the date of placement of order, failing which owner reserves the right to procure 

the same at the risk & cost of the contractor. However the contractor shall 

always take prior approval of owner and consultant for items required to be 
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procured. 

 

Further lots (for those cases where items are required to be procured in more than one lot, 

if so stated in SOR/ SCC) shall be procured after suitable period so as to ensure adequate 

availability of material at site through out theexecution period). 

 

41.0 REQUIREMENTS FOR CONTRACTOR AT SITE 
i. Contractor shall establish site office in the respective areas with adequate facilities like 

tables, chairs, telephone, and computer with mailing facility etc. for effective 

communication and documentation. 

ii. Contractor shall provide as and when required a wagon(s) suitable for soil 

removal, for the delivery or reinstatement materials and for the transport of pipe to and 

from site. 

iii. Contractor shall supply transport for their technical staff and operatives to 

move from site to site, and to move tools and equipment from site to site, this vehicle will 

also be fitted with a tow bar suitable for the towing of a mobile air compressor or pipe 

trailer. 

iv.  Contractor shall make appropriate arrangements to ensure that their 

supervisor(s) are adequately mobile and can attend sites or meeting with 

BGL/  & other authorities or customers as required, without any 

undue delay. 

v. Contractors shall provide cell phones to their supervisors for day to day 

communication with BHAGYANAGAR Gas/  and site representatives of 

BGL/ . 

vi.  The RCM/ site in-charge must be a permanent employee of the contractor having desired 

qualification and work experience, Any change in key persons 

working at site shall be informed to the Owner promptly. 

vii. Owner will not allow switching/ swapping of key personnel of any contractor 

working at site from one contractor to another during the continuity of the 

contract. 

42.0 COMPLIANCE WITH LAWS 
The Contractor shall abide by all applicable rules, regulations, statutes, laws 

governing the performance of works in India, including but not limited to the 

following: 
i) Contract Labour (Regulation & Abolition) Act 1970 & the centre rules, 

1971 framed there under. 

ii) Payment of Wages Act. 

iii) Minimum Wages Act. 

iv) Employer’s Liability Act. 

v) Factory Act. 

vi) Apprentices Act. 

vii) Workman’s Compensation Act. 

viii) Industrial Dispute Act. 

ix) Environment Protection Act. 

x) Wild life Act. 

xi) Maritime Act. 

xii) Any other Statute, Act, Law as may be applicable. 

xiii) PNGRB Act. 
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43.0 NOTES TO SCHEDULE OF RATES (SOR) 

 i) The SOR items would be operatable as per job requirement. 

ii) The quantities stated in SOR are tentative and may vary considerably on ± side   depending upon site 

condition, methodology adopted as per site requirement. The payment will be made as per actual 

certified Measurement at site and as instructed by EIC. 

iii) The scope as mentioned in the SOR is of indicative nature only and shall include all 

      activities as detailed in the relevant clauses of the specifications attached and other 

       relevant documents enclosed with tender. 

iv) Any other materials & activities not mentioned/covered in SOR , but otherwise required 

     for satisfactory completion/safety of work as defined in tender has to be supplied /done 

     by contractor with in the specified schedule at no extra cost to owner. 

v) Contractor shall be required to deploy adequate no. of plumbing teams to ensure 

     domestic conversions expeditiously. In this regard, no. of independent teams shall be 

     decided by Engineer-in-charge. 

 

44.0 Insurance 
All kind of Insurances including transit Insurance shall be borne & arranged by the bidder in line with 

clause no. 101 of GCC-Works. Price quoted in SOR shall be inclusive of this cost. Clause no. 16 of GCC-

Goods, in this respect, shall stand superseded to this extent. 

 

45.0 PRICE REDUCTION SCHEDULE 
The Price reduction schedule shall be applicable as per clause no. 27 of GCC-Works. The Contract/order 

value shall exclude GST for the purpose of Price reduction schedule. 

 

PRS is the reduction in the consideration/contract value for the goods/services covered under this contract. 

In case of delay in supply/ execution of the contract, the supplier/contractor/service provider should raise 

invoice for reduced value as per Price Reduction Schedule Clause (PRS clause). If the supplier/ contractor/ 

service provider has raised the· invoice for the full value, then the supplier/contractor/service provider 

should issue Credit Note towards the applicable PRS amount with applicable taxes 

 

In such cases, if supplier/ contractor/ service provider fails to submit the invoice with reduced value or 

does not issue credit note as mentioned above, BHAGYANAGAR Gas will release the payment to 

supplier/ contractor/ service provider after giving the effect of the PRS clause with the corresponding 

reduction of taxes charged on vendor's invoice, to avoid delay in delivery/collection of material. 

 

In case any financial implication arises on BHAGYANAGAR Gas due to issuance of invoice without 

reduction in price or non-issuance of Credit Note, the same shall be· to the account of supplier/ contractor/ 

service provider. BHAGYANAGAR Gas shall be entitled to deduct /setoff / recover such GST amount 

(CGST & SGST/UTGST or IGST) together with penalties and interest, if any, against any amounts paid or 

becomes payable by BHAGYANAGAR Gas in future to the Supplier/Contractor under this contract or 

under any other contract. 

 

46.0 DIRECT PAYMENTS TO SUB-VENDORS/ SUPPORTING AGENCIES OF MAIN 

CONTRACTOR. 

Normally, the payment is to be made to vendor/ contractor only as per provision 

of contract. During execution, in case of financial constraints, BGL may make 
direct payment to their sub-vendor/ supporting agencies as an exception from 

the amounts due to the vendors/ contractors from any of their bills under 

process upon certification by EIC subject to receipt of such request from the 
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vendor/ contractor. Further, the request for direct payments to the sub-vendor/ 

sub-contractor shall be considered in performance evaluation of such vendor/ 
contractor. 

 

47.0 SUB-LETTING OF WORKS 

Pursuant to Clause No. 37 of GCC-Works: 
The contractor shall not, save with previous consent in writing of the 

Engineer-in-charge, sublet, transfer or assign the contract or any part thereof 

or interest therein or benefit or advantage thereof in any manner whatsoever. 
Provided, nevertheless, that any such consent shall not relieve the contractor 

from any obligation, duty or responsibility under the contract. 

However, subletting of WHOLE WORKS is prohibited. Vendor/ Contractor 
shall submit undertaking to this effect along with each invoice/ bill. 

 
48.0 BONUS FOR EARLY COMPLETION 

The Clause 27.3 of GCC-Works for Bonus for early completion shall not be 

applicable in this Contract. 

 
49.0 PRADHAN MANTRI SURAKSHA BIMA YOJANA (PMSBY) AND PRADHAN 

MANTRI JEEVAN JYOTI BIMA YOJANA (PMJJBY) 
Contractor shall ensure that all its personnel deployed under this contract 

have obtained additional insurance coverage under the Pradhan Mantri 

Suraksha Bima Yojana (PMSBY) and Pradhan Mantri Jeevan Jyoti Bima Yojana 
(PMJJBY) through the participating banks and submit the proof of such 

insurance coverage to the satisfaction of BGL. The cost of the insurance 

premium amount for both the above schemes shall be borne by the contractor 

giving evidence/proof to BGL in this respect and the Contractor shall suitably 
 consider the same in their bid. 

  Both the schemes are to be regulated continuously on yearly basis and the 

same should be renewed on each successive relevant date in subsequent years. 
 

50.0 FORCE MAJEURE (FOR COVID-19) 
Shall be as per Government of India Guide lines 
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ANNEXURES TO SCC 

 

C O N T E N T S 
 

 
Annexure-1 : Scope of Work 

 
Annexure-2 : Scope of Supply 

 
Annexure-3 : Time Schedule 

 
Annexure-4 : Measurement of Work 

 
Annexure-5 : Terms of Payment 

 
Annexure-6 : Quality Assurance 

 
Annexure-7 : Conditions for issue & reconciliation of material 

Annexure-8 : Construction equipment to be deployed 

Annexure-9 : Schedule of Labour Rate 

Annexure-10 : Schedule of Equipment Hourly Rental Rate 
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SCOPE OF WORK 
 

(ANNEXURE-1 TO SPECIAL CONDITIONS OF 
CONTRACT) 
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ANNEXURE-1 TO SCC 
 

1.0 SCOPE OF WORK 
 

Scope of work shall be as detailed in Particular Job Specification, Technical 

Specifications, Schedule of Rates & various other parts of this Bidding Document. 
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SCOPE OF SUPPLY 
 

(ANNEXURE-2 TO SPECIAL CONDITIONS OF 
CONTRACT ) 
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ANNEXURE-2 TO SCC 
 

1.0 SCOPE OF SUPPLY 
 

1.1 Owner’s Scope of Supply (Free Issue Item) 

 
Owner’s scope of supply shall be as specified in Particular Job Specification, 

Technical Specifications, Schedule of Rates & various other parts of the Bidding 

Document. 

 
In order to speed up the project Free Issue Materials shall be issued to the 

Contractor from the designated store(s) of BHAGYANAGAR Gas Ltd. Contractor 

shall be responsible for lifting the free issue materials from Owner’s storage point(s)  

and transporting the same to work site(s) at his own cost. 

 
Conditions for Issue and Reconciliation of Materials shall be as per Document enclosed 

as Annexure-7 to Special Conditions of Contract. 

 
1.2 Contractor’s Scope of Supply 

 
All materials except what is under Owner’s scope of supply as mentioned in Clause 

No. 1.1 above, and required for successful completion of works in all respects shall  

be supplied by the Contractor and the cost of such supply shall be deemed to have 

been included in the quoted price without any additional liability on the part of Owner. 
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TIME SCHEDULE 
 

(ANNEXURE-3 TO SPECIAL CONDITIONS OF 
CONTRACT) 
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ANNEXURE-3 TO SCC 
 

TIME SCHEDULE 

 
Name of Work Time of Completion 

 
Laying of U/G PE Pipe Lines & Above Ground 

GI Installations Including Last Mile Connectivity 

at Consumer End as Detailed in SOR for City 

Gas Distribution Project at  HYDERABAD  

 

(The time schedule is inclusive of  mobilization 
period) 

 

 
HYDERABAD 

 
06 (six  Months) 

from date of Fax 

of Acceptance 

(FOA) 

 

 
Note: 

1) The time of completion shall be reckoned from the date of award of contract, which 

shall be the date of issue of letter/ Fax of Intent. 

2) The time indicated is for completing all the works in all respects as per specifications, 

codes, drawings and instructions of Engineer-in-charge. 

3) It should be noted that the period of construction given above includes preparation 

of drawings , procurement and supply of materials including their inspection & 

testing, mobilization at site, construction, laying, fabrication, erection inspection, 

testing, rectification (if any), pre-commissioning, commissioning and demobilization 

works etc. complete in all respects to the entire satisfaction of Owner/ Engineer-in- 

charge. 

 
 

(STAMP & SIGNATURE OF BIDDER) 
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MEASUREMENT OF WORK 

(ANNEXURE-4 TO SPECIAL CONDITIONS OF 
CONTRACT – TECHNICAL) 
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ANNEXURE-4 TO SCC 
 

MEASUREMENT OF WORK 
 

1.0 GENERAL 
 

1.1 The mode of measurement shall be as mentioned in relevant standard specification 

incorporated in the Bidding Document. Any other mode of measurements not 

covered in above specifications shall be followed in accordance with relevant BIS 

codes/ Schedule of Rates/ Specifications etc. and/ or as decided by Engineer-in- 

charge. 

 
1.2 Payment will be made on the basis of joint measurements taken by Contractor and 

certified by Engineer-in-charge. Measurement shall be based on “Approved for 

Construction” drawings, to be the extent that the work conforms to the drawings and  

details are adequate. 

 
1.3 Wherever work is executed based on instructions of Engineer-in-charge or details are 

not adequate in the drawings, physical measurements shall be taken by Contractor in 

the presence of Engineer-in-charge. 

 
1.4 Measurements of weights shall be in metric tonnes corrected to the  nearest 

Kilogram. Linear measurements shall be in meters corrected to the nearest 

centimeters. 

 
1.5 The weights mentioned in the drawing or shipping list shall be the basis for payment. 

If mountings for panels etc. are packed separately, their erection weights shall 

include all mountings. 

 
1.6 Welds, bolts, nuts, washers etc. shall not be measured. Rates for structural steel 

work shall be deemed to include the same. 

 
1.7 No other payment either for temporary works connected with this Contractor for any 

other item such as weld, shims, packing plates etc. shall be made. Such items shall 

be deemed to have been included for in the rates quoted. 

 
1.8 Measurement will be made for various items under schedule of rates on the following 

basis as indicated in the unit column. 

 
i) Weight : MT or Kg 

ii) Length : M (Meter) 

iii) Number : No. 

iv) Volume : Cu.M 

v) Area : Sq.M 

 
 

2.0 PIPING 
 

2.1 Length of pipes shall be measured along the curvilinear centre of the pipelines laid/ 
installed and shall include all types of fittings, bends etc. but excluding all types of 
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valves. Length of valves shall be excluded from piping measurement and shall be 

considered on number basis. 

 
3.0 FOR PIPELINE CROSSINGS BY HDD (if required) / BORING / MOLING METHOD 

 

Payment shall be made as specified in SOR, PJS and Technical Specification. 
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TERMS OF PAYMENT 

(ANNEXURE-5 TO SPECIAL CONDITIONS OF 
CONTRACT) 
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ANNEXURE-5 TO SCC 
 

1.0 TERMS OF PAYMENT 
 

Pending completion of the whole works, provisional  progressive  paymentsfor the 
part of work executed  by the contractor  shall be made by Owner  on the basis of 
said work completed and certified by the Owner’s representative as per the agreed  
milestone payment schedule and the percentage break-ups given below. 

 

Contractor shall submit his invoices to the Owner’s representative monthly in the  
manner as instructed  by  Owner.  Each invoice  will  be  supported  by 
documentation acceptable to Owner and certified by the Owner’s representative. 
Payments made by owner to the contractor for any part of the work shall not deem 
that the Owner has accepted the work. 

 

The Contractor  mayraise the RA bill on monthly basis and payment  shall be made 
as per the following terms: - 

 

Liaisoning works (SOR Item no. 1.8) 
60% for obtaining permission and starting work. 
20% for laying and testing,   
10% for NOC and   

10 % (contract closure and submission of final documents). 

 

For MDPE Connections and other associated works 
70% after successful testing and submission of all the relevant reports, Soft Copy & Hard  
Copy Materials reconciliation 
20% for As built, laying and testing reports, flushing, testing & commissioning 
10% after contract closure and submission of final documents. 

 

For Civil Works (SOR Item no. 17) 
90% after successful completion of the works 
10% after final closure 

 
Note: Any further breakup of each activity for the payment purpose can be done 
depending upon the site situation/requirement and recommendation by  EIC  after 
getting request letter from contractor and approval of Owner after that. 

 
2.0 Payment Methodology 

 
I. The Contractor may raise invoices on monthly basis. Bidder shall enclose all 

documents as per checklist issued by BHAGYANAGAR Gas Ltd./  

 
II. The payment of the contractor will be released within 15 days from the date of receipt 

of complete invoice as per terms and condition of the contract. 

 
III. All payments against running bills are advance against the work and shall not be taken 

as Final acceptance of work / measurement carried out till the final bill. 
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IV. Further break-up of Lump sum Prices, if deemed necessary for any progressive 

payment of individual item may be mutually arrived at between Engineer-in- Charge 

and the Contractor. 

 
V. Bills shall be raised by contractor in line with check list attached in Tender 

document. 
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QUALITY ASSURANCE 

(ANNEXURE-6 TO SPECIAL CONDITIONS OF 
CONTRACT) 

(For details- Refer our Technical Specification enclosed in Vol.-II of tender 

document.) 
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CONDITIONS FOR ISSUE AND RECONCILIATION 
OF MATERIAL 

 
(ANNEXURE-7 TO SPECIAL CONDITIONS OF CONTRACT) 
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ANNEXURE-7 TO SCC 

 

1.0 CONDITIONS FOR ISSUE OF MATERIALS 
 

Whenever any material is issued by Owner, following conditions for issue of 

material in addition to other conditions specified in the contract shall be 

applicable. 

 
1.1 Necessary indents will have to be raised by the Contractor as per procedure laid 

down by the Engineer-in-charge from time to time, when he requires the above 

material for incorporation in permanent works. 

 
1.2 Materials will be issued only for permanent works and not for temporary works, 

enabling works etc. unless specifically approved by the Engineer-in-charge and 

the same shall not be taken into account for the purpose of materials 

reconciliation. 

 
1.3 The contractor shall beer all other cost including lifting, carting from issue points 

to work site/ contractor’s store, custody and handling etc. and return of surplus/ 

serviceable scrap materials to Owner’s storage points to be designated by the 

Engineer-in-charge etc. No separate payment for such expenditure will be 

made. 

 
1.4 No material shall be allowed to be taken outside the plant without a gate pass. 

 
1.5 The contractor shall be responsible for proper storage, preservation and watch 

& ward of the materials. 

 
1.6 Reconciliation of Owner supplied materials 

 
1.6.1  Every month, the contractor shall submit an account for all materials issued by 

Owner in the proforma prescribed by the Engineer-in-charge. On completion of 

the work the contractor shall submit “Material Appropriation Statement” for all  

materials issued by the Owner in the proforma prescribed by the Engineer-in- 

charge. 

 
Waste materials like part lengths of pipes and other partly used items are the 

property of BHAGYANAGAR GAS LTD. and must be returned to the store with 

the appreciate documentation so that they can be considered as part of the 

material reconciliation. 

Item Unaccountable Scrap 

Regulators / 
Smart Meters 

0% 0% 

GI Pipes 2% 3% (less than 0.5 mtrs) 

PE Pipes 2% 2% (less than 2.0 mtrs) 

 

* In case supplied by Owner 

Unaccountable wastage/ scrap shall be at actual as per site assessment subject 

to maximum as stated above. 
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The percentage allowance shall be accounted on the basis of final measurement 

book. 

 
1.6.2  All unused, scrap materials and salvageable materials shall be the property of 

the Owner and shall be returned by the Contractor category-wise at his cost to 

the Owner’s designated store yard(s). In case the Contractor fails to do so/ or 

exceeds the limits of allowances specified above for scrap/ serviceable materials, 

then recovery for such quantities not returned as well as returned in excess of 

permitted limit by the Contractor will be done at the penal rate i.e. 

125% of landed cost at the time of final bill/ closing of contract by Engineer-in- 

charge shall be effected from the Contractor’s bill(s) or from any other dues of 

the Contractor to the Owner. Contractor shall be responsible for the adjustment/ 

weighment/ measurement of the surplus materials to be returned to the store. 

Contractor shall also be responsible for suitable segregation of returned materials 

into separate stacks of serviceable and scrap materials. 

 
1.6.3 Wherever certain material is covered under Contractor’s scope of supply 

whether part or in full for any item of work covered under SOR, no allowance 

towards wastage/ scrap etc. shall be accounted for during execution stage. 
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CONSTRUCTION EQUIPMENT TO BE DEPLOYED 

 
(ANNEXURE-8 TO SPECIAL CONDITIONS OF CONTRACT) 
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ANNEXURE-8 

 CONSTRUCTION EQUIPMENT TO BE DEPLOYED 
 
 

Sl. 

No. 

Description of Item Minimum Qty. to 

be Deployed*for 
each city 

i. Electro-fusion machine with Bar Code and control box with leads 2 

ii. Moling Equipment As and when 
required 

iii. PE Squeeze Tools for all diameter Pipes 6 

iv. Universal pipe scrapper 20mm, 32mm / hand scrappers for all 

diameters 

4 

v. Tapping tools for PE service tees 2 sets of all size 

vi. PE pipe cutter/ Guillotine for all diameters 3 

vii. Gas detection equipment, wherever required As and when 

required 

viii. Cable and pipe locator As and when 

required 
ix. PE closure plugs/ test ends for 20mm / 32mm pipes As required 

x. Towing heads As required 

xi. Pipe alignment clamps, jointing of elbow, tee, top loading clamps for 

top tee 

4 

xii. Pipe straightners, re-rounding tools of all pipe sizes 3 

xiii. Jumping Jack compactor As and when 
required 

xiv. Roller for asphalting As and when 
required 

xv. Water tanker As and when 

required 
xvi. Hammer Drill 3 

xvii. Portable Power Generator a) 5 kVA 

b) 3 kVA 

2 

2 

xviii. Piston Drill 2 Gangs 

xix. Conversion Kit 6 Gangs as 

required 
xx. Pneumatic Test Pumps 2 

xxi. Die sets for thread preparation 2 per gang 

xxii. Soldier Torch 2 

xxiii. Cleaning pads 6 

xxiv. Cleaning Brush 6 

xxv. Lacquer and thinner As Required 

xxvi. Safety Harness equipments with descent control 2 

xvii. Calibrated Pressure Gauge (0-6 Bar) 6 

xix. HDD Machine with all accessories, Mud Tank trolley, Tractor, 
Consumables etc. 

 
  

Capacity and qty. 
of machine as 

per requirement 
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Notes: 

 
1. Any other equipment required for completion of pipeline laying work but not specifically 

mentioned hereinabove, shall be deployed by contractor without any additional cost to Owner. 

Contractor shall deploy above mentioned equipments in good working condition. 

 
2. Mobilization shall be considered complete only after equipments having quantity specifically 

mentioned hereinabove (in the min. qty. to be deployed column), are made available at site in  

good working condition as verified by EIC. 

 

*) Number of equipment indicated hereinabove is a minimum requirement, however for 

completion of job, if additional equipment is required, same shall be deployed by the 

contractor at site without any additional cost to Owner. 

 
 
 
 
 

(SIGNATURE OF BIDDER) 
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ANNEXURE –9 to SCC 
 

SCHEDULE OF LABOUR RATES 
(FOR EXTRA WORKS) 

 
 
 

Sl. Classification Rates in INR for 8 hours 
No.  Personnel 

 
 

Standard Time (Rs) 
 

 
1. Engineer 2500/- 
2. Surveyor Foreman 2000/- 

3. Pipe Fitter 850/- 

4. Pipe Welder 850/- 

5. Gas Cutter 700/- 

6. Grinder 700/- 

7. Mason 850/- 

8. Plumber 815/- 

9. Carpenter 815/- 

10. Painter 780/- 

11. Electrician 775/- 

12. Cable Jointer 780/- 

13. Instrument Technician 1000/- 

14. Rigger 400/- 

15. Watchman/Helper 645/- 

16. Concrete Mixer Operator 600/- 

17. Heavy Machine Operator 700/- 

18. Fusion Operation/ Jointer 700/ 
19. Civil labour 450/ 

 
 
 

(SIGNATURE OF BIDDER) 
 

NOTES:- 
 

Above rates are final and Tenderer is to sign only without deviation. 
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Sign  

 
 
 
 
 
 

 

ANNEXURE- 
10 TO SCC 

 

 
EQUIPMENT HOURLY RENTAL RATES FOR EXTRA WORKS 

 

 
-------------------------------------------------------------------------------------------- 

SL.   DESCRIPTION OF HOURLY RENTAL 

RATES FOR NO.   EQUIPMENT EXTRA WORKS 

INCLUDING 

CONSUMABLES 

 

1) Excavator/ JCB Rs. 1000/- 
2) Moling machine Rs.  600/- 

3) Compressors 210 CFM Rs. 1500/- 

4) Dewatering Pumps Rs. 600/- 

5) Fusion Jointing Machine Rs. 900/- 

6) Power generators (5KVA) Rs. 250/- 

7) Gas cutting set with cylinders Rs. 150/- 

8) Trucks (small) Rs. 400/- 

9) Car/Jeep Rs. 200/- 

10) Tripod with 5 Tons Chain Pulley Block Rs. 300/- 

11) Tractor Compressor Rs. 600/- 

NOTES:- 

 
1) Rates are final and Tenderer is to sign only without deviation. 
2) In case of foreign bidder, Conversion rate applicable on one day prior to price 

bid 

Opening date published by the State Bank of India will be considered. 

3) Rates are inclusive of operators / drivers as applicable 

4) Rates are inclusive of contractor’s overhead & profit 

5) The recovery rate shall be the rates provided above plus 20% 
 
 
 

(SIGNATURE OF BIDDER) 
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