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REQUEST FOR QUOTATION (RFQ)

BID DOCUMENT NO.: BGL/666/2025-26 Date: 19.08.2025

To,

CLIENT : Bhagyanagar Gas Limited

Item : Steel Pipeline Works at BPCL RO Chennupati Vinay Filling
Station, MG Road Vijayawada

Availability of documents : i) www.bglgas.com/tenders ->e-tender

on website

ii) www.cppportal/e-publish

iii) https://petroleum.ewizarde.in/

The bidders are required to submit soft copies of their bid
electronically on the e-Wizard Portal
(https://petroleum.euniwizarde.com/) using valid Digital
Signature Certificates.

Due Date & Time : 02.09.2025 at 15:00 hrs. (IST)
of submission of bid

Date & Time of Opening  : 02.09.2025 at 16:00 hrs. (IST)
Un-Priced Bids

Address : Bhagyanagar Gas Limited
2nd Floor, TSIDC Building
Parishram Bhavan, Basheer Bagh,
Hyderabad-500 004
Ph No.: 040-23236983; Fax No.: 040-23245081
E-mail: pradeep.yadav@bglgas.com

Contact Person : Pradeep Kumar Yadav, Manager (C&P)

Validity of Offer : Minimum 1 months from the due date of submission of offer.
BID SECURITY DETAILS: Not Applicable

Note:

1) Corrigenda, Addenda etc. if any to the above will be hosted in above mentioned website(s)/ portal.
Bidders should regularly visit the website to keep themselves updated.

Digitally signed by PRADEEP

KUMAR YADAV
Date: 2025.08.19 18:20:44 IST


http://www.bglgas.com/
http://www.cppportal/e-publish
https://petroleum.euniwizarde.com/
mailto:pradeep.yadav@bglgas.com

STEEL PIPELINE WORKS AT BPCL RO
N CHENNUPATI VINAY FILLING STATION, MG ROAD
VIJAYAWADA VOLUME I OF II
Bhagyanagar Gas Bid Document No. BGL/666/2025-26
Limited

2) Bidders are advised to complete the registration with e-tender portal https://petroleum.ewizarde.in/
at least two working days prior to bid submission date.

3) In case of the days specified above happens to be a holiday in BGL, the next working day shall be
implied.
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KINDLY NOTE THAT ONLY ONLINE BID WILL

BE CONSIDERED AGAINST THIS TENDER

Website for Online bid Submission: https://petroleum.ewizarde.in/

Prior uploading all the Techno-Commercial PDF Tender Documents on

e-wizard portal (https://petroleum.ewizarde.in/) please ensure
that all the documents should be Digitally Signed.

Details in Annexure- 1:

INSTRUCTIONS FOR PARTICIPATION IN e-TENDERING
SECTION IN BID DOCUMENT. (Page 9 to 12 in Vol I of II of Bid
Document)
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Gentlemen,

1.0  Bhagyanagar Gas Limited (BGL) is a joint venture of M/s. GAIL (India) Limited and M/s.
Hindustan Petroleum Corporation Limited (HPCL) and operating CNG & City Gas
Distribution in the states of Telangana and Andhra Pradesh.

2.0  E-tender under Two-Bid System are invited for Steel Pipeline Works at BPCL RO
Chennupati Vinay Filling Station, MG Road Vijayawada Bidders are advised to complete

the registration with e-tender portal (https:/petroleum.ewizarde.in) for the participation in e-
tendering.

3.0 EVALUATION BASIS
The evaluation shall be done as per cluse mentioned in Bid evaluation criteria of Vol I of 11

4.0 1) Bid Document calls for offers on single point “Prime Bidder”
Responsibility basis. Bidders are therefore advised not to submit offers in “Consortium”
or “Joint Bid”. Joint bid referred herein is an offer, which seeks order to be placed on
more than one party/co-bidder.
i) Order will be placed on the “Prime Bidder” alone who will be responsible for all
contractual purposes. The status of all other vendors as may be referred/identified by
the Prime Bidder in the offer, shall be that of sub-vendor/sub-supplier.

The prices once quoted by the bidder shall not be allowed for any subsequent price
revision/adjustments at his own. As such, bidders are advised to ensure that their offer is on
single bidder responsibility basis is complete as per scope of work/supply as specified in Bid
Document.

6.0  The following documents in addition to uploading in the e-bid on BGL e-tendering portal, shall
also be submitted in Original (in physical form) within 7 (seven) days from the bid due date
provided the scanned copies of the same have been uploaded along with the e-bid within the
Due Date & Time of Bid Submission:

1) EMD/Bid Security (if applicable) / undertaking letter [Note: Submission of original is
not applicable for online banking transaction]
i1) Power of Attorney

7.0  Bidder must furnish turnover details for the last three financial years along with their bid. It
may please be noted that in case performance is not satisfactory, the offer is liable to be
rejected.

8.0  Bidder shall ensure that Bid Security having a validity of 4 months from the bid due date, must
accompany the offer.

9.0  Bids complete in all respects should reach on or before the BID DUE DATE AND TIME.
Fax/Telex/Telegraphic/ E-Mail/Physical bids shall be rejected. Only bid submitted through e-
wizard portal -https:/petroleum.ewizarde.in) will be accepted.

10.0 Bhagyanagar Gas Limited (BGL) reserves the right to reject any or all the bids received, at its
discretion without assigning any reason, whatsoever.

11.0 This Request for Quotation (RFQ) is an integral and inseparable part of the enclosed Bid
Document
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12.0  The bid opening of the un priced part and price part shall be in the presence of representative
of bidder who may likely to be present in the bid opening shall be attended as per the e-
tendering procedure through online mode. However, date of opening of price part will be
intimated to the bidder later on with a notice period of 2 days.

13.0 Bidder to confirm separately that they have not been banned from submitting offer by any
Govt. / Public Sector Undertaking of India.

14.0 BIDDER IS ADVISED TO QUOTE STRICTLY AS PER TERMS AND CONDITIONS
OF TENDER DOCUMENT AND NOT TO STIPULATE ANY DEVIATION/
EXCEPTIONS. BIDDER MAY NOTE THAT TECHNICAL OR COMMERCIAL
CLARIFICATIONS NORMALLY WILL NOT BE SOUGHT FOR AFTER THE
RECEIPT OF THE BIDS. BIDDERS ARE ADVISED IN THEIR OWN INTEREST TO
ADHERE TO ALL THE TECHNICAL AND COMMERCIAL CONDITIONS AS PER
BID DOCUMENT. HOWEVER, BGL RESERVES THE RIGHT TO ACCEPT ANY
DEVIATION WITH APPROPRIATE COMMERCIAL LOADING IN THE BEST
INTEREST OF THE PROJECT.

15.0 Bidder" (including the term 'tenderer', 'consultant' 'vendor' or 'service provider' in certain
contexts) for purpose of this provision means any person or firm or company, including any
member of a consortium or joint venture (that is an association of several persons, or firms or
companies), every artificial juridical person not falling in any of the descriptions of bidders
stated hereinbefore, including any agency, branch or office controlled by such person,
participating in a procurement process

16.0  Bidder, if so desired, may seek clarification on the tender document. Any request to this effect
should positively reach before 7 days of due date of submission of bid on the following
address:-

Pradeep Kumar Yadav, Manager (C&P)
Bhagyanagar Gas Limited

2nd Floor, TSIDC Building

Parishram Bhavan,

Basheer Bagh, Hyderabad

Ph No.: 040- 23236983

Fax. No.: 040- 23245081

Email: pradeep.yadav@bglgas.com

In the event such written notice is not received at the afore mentioned office within Seven (7)
days from the date of issue of the bidding document to the bidder, the bidding documents
received by the bidder shall be deemed to be complete in all respects. No extension of time
shall be granted under any circumstances to any bidder for submission of its bid on the
grounds that the bidder did not obtain a complete set of the bidding document.

BGL makes no representation or warranty, express or implied, as to the accuracy, correctness
and completeness of the information contained in the bidding document.

Please specify Bid Document Number in all your correspondence.
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THIS IS NOT AN ORDER

Yours faithfully,
FOR AND ON BEHALF OF
Bhagyanagar Gas Limited

Pradeep Kumar Yadav
Enclosure: Bid Document Manager(C & P)

ALL THE SUPPORTING DOCUMENTS REQUIRED AS PER TENDER ENOUIRY ARE TO BE
FILED PROPERLY. NO LOOSE PAPERS OR ATTACHMENTS ARE ALLOWED OR

ENTERTAINED
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Request for Quotation (RFQ)

SECTION 1

SECTION 2

SECTION 3

SECTION 4
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SECTION 6

CONTENTS

VOLUME 1 OF 11

- BID EVALUATION CRITERIA

- CUT - OUT SLIPS

- INSTRUCTIONS TO BIDDERS

- AGREED TERMS & CONDITIONS
- PROPOSAL FORMS & FORMATS

i) Bidders General Information
ii) Bid Form
iii) Declaration for Bid Security
iv) Proforma for Contract Performance Security Bank
Guarantee
V) Proforma for Contract Agreement.
vi) Exception & Deviation Statement.
vii)  Declaration.
viii) i) Proforma of Letter of Authority for Attending the Bid
Opening
ii) Proforma of Letter of Authority for Attending the
Bid Negotiation.
ix) Details of PF Registration.
X) Indemnity Bond Format (F-10)

- GENERAL CONDITIONS OF CONTRACT
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Annexure — 1

INSTRUCTIONS FOR PARTICIPATION 1IN e-
TENDERING
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INSTRUCTION FOR VENDORS

The bidders are required to submit soft copies of their bid electronically on the e-Wizard Portal
using valid Digital Signature Certificates. Below mentioned instructions are meant to guide the
bidders for registration on the e-Wizard Portal, prepare their bids in accordance with the
requirements and submit their bids online on the e-Wizard Portal. For more information bidders
may visit the BGL e-Wizard Portal (https://petroleum.cuniwizarde.com/).

1. REGISTRATION PROCESS ON ONLINE PORTAL

a) Bidders to enroll on the e-Procurement module of the portal

https://petroleum.euniwizarde.com/by clicking on the link “Bidder Enrolment”.

b) The bidders to choose a unique username and assign a password for their accounts. Bidders
are advised to register their valid email address and mobile numbers as part of the
registration process. This would be used for any communication from the e-Wizard Portal.

After registration send User ID for helpdesk team (helpdeskeuniwizarde@gmail.com and

support@euniwizarde.com) for activation.

c) Bidders to register upon enrolment, with their valid Digital Signature Certificate (Class I1I
Certificates with signing and Encryption key) issued by any Certifying Authority
recognized by CCA India with their profile.

d) Only one valid DSC should be registered by a bidder. Please note that the bidders are
responsible to ensure that they do not lend their DSCs to others which may lead to misuse.

e) Bidder then logs in to the site through the secured log-in by entering their user ID/password
and the password of the DSC / e-Token.

f) Tender Document can be downloaded from ITI’s e-procurement website

https://petroleum.euniwizarde.com/ or from e-tender link given on official BGL website

http://www.bgleas.com. Payment of requisite e-Tender Processing Fee (non-refundable)

shall be made to ITI Limited’s account through online mode vide the link on their e-

procurement portal as specified in the tender document before bidding. Any bidder who

does not pay this processing fee to ITI Limited’s will not be able to proceed further for bid

submission on the portal. BGL shall not be accountable to any payment made in favour of

M/s. ITI Limited.

2. TENDER DOCUMENTS SEARCH
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a) Various built-in options are available in the e-Wizard Portal like Department name,
Tender category, Estimated value, Date, other keywords, etc. to search for a tender
published on the Online Portal.

b) Once the bidders have selected the tenders they are interested in, they may download the
required documents/tender schedules. These tenders can be moved to the respective
‘Interested tenders’ folder.

c) The bidder should make a note of the unique Tender No assigned to each tender, in case

they want to obtain any clarification/help from the Helpdesk.

3. BID PREPARATION

a) Bidder should take into account any corrigendum published on the tender document
before submitting their bids.

b) Please go through the tender advertisement and the tender document carefully to
understand the documents required to be submitted as part of the bid.

c) Please note the number of covers in which the bid documents have to be submitted, the
number of documents - including the names and content of each of the document that
needs to be submitted. Any deviations from these may lead to rejection of the bid.

d) Bidder, in advance, should get ready the bid documents to be submitted as indicated in
the tender document/schedule and generally, they can be in PDF/XLSX/PNG, etc.

formats.

4. BID SUBMISSION

a) Bidder to log into the site well in advance for bid submission so that he/she uploads the
bid in time i.e. on or before the bid submission time. Bidder will be responsible for any
delay due to other issues.

b) The bidder to digitally sign and upload the required bid documents one by one as indicated
in the tender document.

c) Bidders to note that they should necessarily submit their financial bids in the prescribed
format given by department and no other format is acceptable.

d) The server time (which is displayed on the bidders’ dashboard) will be considered as the
standard time for referencing the deadlines for submission of the bids by the bidders, the

opening of bids, etc. The bidders should follow this time during bid submission.
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e) All the documents being submitted by the bidders would be encrypted using PKI
encryption techniques to ensure the secrecy of the data, which cannot be viewed by
unauthorized persons until the time of bid opening.

f) The uploaded tender documents become readable only after the tender opening by the
authorized bid openers.

g) Upon the successful and timely submission of bids, the portal will give a successful bid
submission message & a bid summary will be displayed with the bid no. and the date &
time of submission of the bid with all other relevant details.

h) The off-line tender shall not be accepted and no request in this regard will be
entertained whatsoever.

5. AMENDMENT OF BID DOCUMENT

At any time prior to the deadline for submission of proposals, the department reserve the right

to add/modify/delete any portion of this document by the issuance of a Corrigendum, which

would be published on the website and will also be made available to the all the Bidder who
has been issued the tender document. The Corrigendum shall be binding on all bidders and
will form part of the bid documents.

6. ASSISTANCE TO BIDDERS

a) Any queries relating to the tender document and the terms and conditions contained
therein should be addressed to the Tender Inviting Authority for a tender or the relevant
contact person indicated in the tender.

b) Any queries relating to the process of online bid submission or queries relating to e-
Wizard Portal, in general, may be directed to the e-Wizard Helpdesk. The contact number
for the helpdesk is Gagan (8448288987/eprochelpdesk.01@gmail.com),
Vijay(8448288989/eprochelpdesk.03@gmail.com),Suriya(8448288994/eprochelpdes
k.06@gmail.com),8448288992,8448288984,8448288986,8448288982,8448288988

7. The tender inviting authority has the right to cancel this e-tender or extend the due date of
receipt of the bid(s).

8. The bid should be submitted through e-Wizard portal (https:/petroleum.euniwizarde.com/) only.
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SECTION -1

BIDDERS ELIGIBILITY CRITERIA
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BEC (BIDDERS’ ELIGIBILITY CRITERIA)

1 The bidder should have successfully executed at least one steel pipeline work involving Laying,
Fabrication, Welding and Testing in Oil & Gas sector with PSU’s or any City Gas Distribution
company in the last 07 years reckoned from bid due date.

Note:

1.1 A Job executed by a Bidder for its own plant/ project cannot be considered as experience for the purpose
of meeting BEC of the tender. However, jobs executed for Subsidiary/Fellow subsidiary / Holding
company will be considered as experience for the purpose of meeting BEC subject to submission of
tax paid invoice (s) duly certified by Statutory Auditor of the Bidder towards payments of statutory tax
in support of the job executed for Subsidiary/Fellow subsidiary/ Holding company. Such Bidders to
submit these documents in addition to the documents specified to meet BEC.

1.2 In case the bidder is executing a contract of above nature which is still running and the contract
executed value till one day prior to the due date of submission is equal to or more than the minimum
prescribed value or no. of connections, as mentioned above, such experience will also be taken into
consideration provided that the bidder has submitted satisfactory work execution certificate to this
effect issued by the end user / owner/authorized consultant

Execution certificate issued by the end user / owner / authorized consultant submitted by a bidder
against work contracts can also be considered in place of completion certificate for meeting the
stipulated experience criteria provided that the asset for which the said execution certificate has been
issued is ready for use.

BEC Description Documents required for qualification
Clause

no.

1 Documents Required-Technical Criteria

(a) Detailed work order along with Schedule of Rates.
(b) Completion certificate issued by end user / Owner.
Note: (i) The completion certificates shall have details like work order no. / date,
brief scope of work, completion date etc. The above-mentioned documents shall be
duly attested by chartered engineer certified /attested and Notary Public with legible
stamp.

General

1.1 Jobs executed for  |Tax paid invoice(s) duly certified by statutory auditor of the
Subsidiary / Fellow [bidder towards payments of statutory tax in support of the job
subsidiary/ Holding |executed for Subsidiary / Fellow subsidiary /Holding company.
company
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Only documents (Work Order, Completion certificate, Execution Certificate etc.) which have been
referred/ specified in the bid shall be considered in reply to queries during evaluation of Bids.

All documents in support of technical criteria of Bid Evaluation Criteria (BEC) to be furnished by the
bidders shall necessarily be duly certified / attested by Chartered Engineer and Notary Public with
legible stamp.

Evaluation & Award Methodology :-

Evaluation shall be done on overall least cost basis to BGL.

The bids will be awarded based on total price including applicable GST.

Note :-

PUBLIC PROCUREMENT POLICY 2012 : Not Applicable in this tender

As per communication of MSME vide its letter no. F. No. 21(12)2016-MA dated 15.06.2018,
Provision of Public Procurement Policy for MSEs-2012 and its benefits will be applicable for
procurement of Goods and Services only and not for Procurement of Works.
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CUT OUT SLIPS
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(To be pasted on the envelope containing EMD / Bid Security—undertaking letter & Power of Attorney))

DO NOT OPEN-THIS IS A QUOTATION

CLIENT : BHAGYANAGAR GAS LIMITED
BID DOCUMENT NO : BGL/666/2025-26
ITEM :Steel Pipeline Works at BPCL RO Chennupati

Vinay Filling Station, MG Road Vijayawada

DUE DATE & TIME :02.09.2025 at 15:00 HRS (IST)
TO
M/s Bhagyanagar Gas Limited
2nd Floor, TSIDC Building
Parishram Bhavan,
Basheer Bagh, Hyderabad,
Telangana - 500004

Ph No.: +91-040- 23236983

Fax No.: +91-040- 23245081

Kind Attn: Pradeep Kumar Yadav
Manager (C&P)

NAME:

ADDRESS

Digitally signed by PRADEEP

KUMAR YADAV
Date: 2025.08.19 18:20:44 IST



STEEL PIPELINE WORKS AT BPCL RO
N CHENNUPATI VINAY FILLING STATION, MG ROAD
VIJAYAWADA VOLUME I OF II
Bhagyanagar Gas Bid Document No. BGL/666/2025-26
Limited
SECTION 3

INSTRUCTIONS TO BIDDERS
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30.
31.
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AWARD OF CONTRACT:

INSTRUCTION TO BIDDERS

INDEX

SCOPE OF BID
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ONE BID PER BIDDER

COST OF BIDDING & TENDER FEE
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CONTENTS OF BIDDING DOCUMENTS
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34. AWARD

35. NOTIFICATION OF AWARD / FAX OF ACCEPTANCE [FOA]

36. SIGNING OF AGREEMENT

37. CONTRACT PERFORMANCE SECURITY / SECURITY DEPOSIT

38. PROCEDURE FOR ACTION IN CASE
CORRUPT/FRAUDULENT/COLLUSIVE/COERCIVE PRACTICES

39. PUBLIC PROCUREMENT POLICY FOR MICRO AND SMALL
ENTERPRISE

40. AHR ITEMS

41. VENDOR EVALUATION PROCEDURE

42. INCOME TAX & CORPORATE TAX

43. SETTLEMENT OF DISPUTES BETWEEN GOVERNMENT DEPARTMENT
AND ANOTHER AND ONE GOVERNMENT
DEPARTMENT AND PUBLIC ENTERPRISE AND ONE PUBLIC
ENTERPRISE AND ANOTHER

44. DISPUTE RESOLUTION

45. PROMOTION OF PAYMENT THROUGH CARDS AND DIGITAL MEANS

46. CONTRACTOR TO ENGAGE CONTRACT MANPOWER BELONGING TO
SCHEDULED CASTES AND WEAKER SECTIONS OF THE SOCIETY

47. PROVISION FOR STARTUPS

48. UNIQUE DOCUMENT IDENTIFICATION NUMBER BY PRACTICING
CHARTERED ACCOUNTANTS

49. PROVISION REGARDING INVOICE FOR REDUCED VALUE OR CREDIT
NOTE TOWARDS PRS

50. ELIGIBILITY CRITERIA IN CASE BID IS SUBMITTED ON THE BASISOF
TECHNICAL EXPERIENCE OF FOREIGN BASED NOTHERCOMPANY
(SUPPORTING COMPANY) WHICH HOLDS
MORE THANFIFTY PERCENT OF THE PAID-UP SHARE CAPITAL OF
THE BIDDERCOMPANY OR VICE VERSA

51. GUIDELINES REGARDING PROVISIONS FOR PROCUREMENT FROMA
BIDDER WHICH SHARES A LAND BORDER WITH INDIA

[G] ANNEXURES:
1. ANNEXURE-L PROCEDURE FOR ACTION IN CASE
CORRUPT/FRAUDULENT/COLLUSIVE/COERCIVE PRACTICES
2. ANNEXURE-II: VENDOR PERFORMANCE EVALUATION PROCEDURE
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INSTRUCTIONS TO BIDDERS [ITB]

[A] - GENERAL
SCOPE OF BID

The Employer as defined in the "General Conditions of Contract [GCC]", wishes to receive
Bids as described in the Bidding Document/Tender document issued by Employer.
Employer/Owner/BGL occurring herein under shall be considered synonymous.

SCOPE OF BID: The scope of work/ Services shall be as defined in the Bidding documents.
The successful bidder will be expected to complete the scope of Bid within the period stated
in Special Conditions of Contract.

Throughout the Bidding Documents, the terms 'Bid', 'Tender'& ‘Offer’ and their derivatives
[Bidder/Tenderer, Bid/Tender/Offer etc.] are synonymous. Further, 'Day' means 'Calendar Day'
and 'Singular' also means 'Plural'.

ELIGIBLE BIDDERS

The Bidder shall not be under a declaration of ineligibility by Employer for Corrupt/ Fraudulent/
Collusive/ Coercive practices, as defined in "Instructions to Bidders [ITB], Clause No. 38”
(Action in case Corrupt/ Fraudulent/ Collusive/ Coercive Practices).

The Bidder is not put on ‘Holiday’ by BGL or Public Sector Project Management Consultant
(like EIL, Mecon only due to “poor performance” or “corrupt and fraudulent practices”) or
banned/blacklisted by Government department/ Public Sector on due date of submission of bid.
Further, neither bidder nor their allied agency/(ies) (as defined in the Procedure for Action in
case of Corrupt/ Fraudulent/ Collusive/ Coercive Practices) are on banning list of BGL or the
Ministry of Petroleum and Natural Gas.

If the bidding documents were issued inadvertently/ downloaded from website, offers
submitted by such bidders shall not be considered for opening/ evaluation/Award and will be
returned immediately to such bidders.

In case there is any change in status of the declaration prior to award of contract, the same has
to be promptly informed to BGL by the bidder.

It shall be the sole responsibility of the bidder to inform BGL in case the bidder is put on
‘Holiday’ by BGL or Public Sector Project Management Consultant (like EIL, Mecon. only
due to “poor performance” or “corrupt and fraudulent practices™) or banned/blacklisted by
Government department/ Public Sector on due date of submission of bid and during the course
of finalization of the tender. Concealment of the facts shall tantamount to misrepresentation of
facts and shall lead to action against such Bidders as per clause 38 of ITB.

The Bidder should not be under any liquidation court receivership or similar proceedings on
due date of submission of bid.
In case there is any change in status of the declaration prior to award of contract, the same has
to be promptly informed to BGL by the bidder.
It shall be the sole responsibility of the bidder to inform BGL in case the bidder is under any
liquidation court receivership or similar proceedings on due date of submission of bid and during
the course of finalization of the tender. Concealment of the facts shall tantamount to
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2.5

2.6

2.7

misrepresentation of facts and shall lead to action against such Bidders as per clause no.39 of
ITB.

Bidder shall not be affiliated with a firm or entity:

(1)

(i)

Neither the firm/entity appointed as the Project Management Consultant (PMC) for a contract
nor its affiliates/ JV’S/ Subsidiaries shall be allowed to participate in the tendering process
unless it is the sole Licensor/Licensor nominated agent/ vendor.

Pursuant to qualification criteria set forth in the bidding document, the Bidder shall furnish all
necessary supporting documentary evidence to establish Bidder’s claim of meeting
qualification criteria.

Power of Attorney:

Power of Attorney to be issued by the bidder in favour of the authorized employee(s), in respect
of the particular tender, for purpose of signing the documents including bid, all subsequent
communications, agreements, documents etc. pertaining to the tender and act and take any
andall decision on behalf of the bidder (including Consortium). Any consequence resulting due
to such signing shall be binding on the Bidder (including Consortium).

(@)

(i)

(iii)
(iv)

that has provided consulting services related to the work to the Employer during the
preparatory stages of the work or of the project of which the works/services forms a part
of or

that has been hired (proposed to be hired) by the Employer as an Engineer/ Consultant
for the contract.

In case of a Single Bidder, the Power of Attorney shall be issued as per the constitution
of the bidder as below:

a. In case of Proprietorship: by Proprietor

b. In case of Partnership: by all Partners or Managing Partner

c. In case of Limited Liability Partnership: by any bidder’s employee authorized in
terms of Deed of LLP.

d. In case of Public/ Limited Company: PoA in favour of authorized employee(s) by
Board of Directors through Board Resolution or by the designated officer authorized
by Board to do so. Such Board Resolution should be duly countersigned by company
Secretary / MD / CMD / CEO.

In case of a Consortium, Power of Attorney shall be issued both by Leader as well as
Consortium Member(s) of the Consortium as per procedure defined herein above in
favour of employee of Leader of Consortium.

The “authorized signatory” of the Bidder holding Power of Attorney must digitally
sign all uploaded files.

A valid e-mail Id of the Organization/Firm Bidder must possess an e-mail Id, preferably
of the Organization (in case of a company)/Individual (in case of proprietorship
concern)/Partner having Power of Attorney (in case of a partnership firm) to create login
Id. The e-mail Id should not be changed frequently. All communication related to e-
tendering including system generated mails shall be sent on this e-mail Id only. The
communication to bidder is fully automated through the system and hence email-id of
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bidder is very important for online communication with bidder during various stages of
tendering process and should be preferably common e-mail Id of the Organization.

The Power of Attorney should be valid till award of contract/ order to successful bidder.

3 BIDS FROM "JOINT VENTURE"/"CONSORTIUM" (FOR APPLICABILITY OF THIS
CLAUSE REFER BIDDING DATA SHEET(BDS)) - NOT APPLICABLE.

ONE BID PER BIDDER

4.1 A Bidder shall submit only 'one [01] Bid' in the same Bidding Process either as single entity or
as a member of any consortium (wherever consortium bis is allowed). A Bidder who submits
or participates in more than 'one [01] Bid' will cause all the proposals in which the Bidder has
participated to be disqualified.

4.2 More than one bid means bid(s) by bidder(s) having same Proprietor/ Partners/ Limited Liability
Partner in any other Bidder (s). Further, more than one bids shall also include two or more
bidders having common power of attorney holder.

Failure to comply this clause during tendering process will disqualify all such bidders from
process of evaluation of bids.

4.3 Alternative Bids shall not be considered.

4.4  The provisions mentioned at sl.no. (i) and (ii) shall not be applicable wherein bidders are quoting
for different items / Sections/ Parts/ Groups/ SOR items of the same tender which specifies
evaluation on Items/ Sections/ Parts/ Groups/ SOR items basis.

5 COST OF BIDDING & TENDER FEE

5.1 COST OFBIDDING

The Bidder shall bear all costs associated with the preparation and submission of the Bid
including but not limited to Bank charges all courier charges including taxes & duties etc.
incurred thereof. Further, BGL will in no case, be responsible or liable for these costs, regardless
of the outcome of the bidding process.

5.2 TENDERFEE: Not applicable

5.2.1 Tender Fee, if applicable, will be acceptable in the form of ‘crossed payee accounts only’ Bank
Drafts/Banker’s Cheque [in favor of Bhagyanagar Gas Limited payable at Hyderabad]. The
Tender Fee is to be submitted as per Clause No. 2.0 (F) & 4.0 of IFB . A Bid without requisite
Tender Fee will be ignored straightaway.

5.3 SMEs (Small & Micro Enterprises) are exempted from submission of Tender Fee in accordance
with the provisions of Public Procurement Policy for MSE- 2012 and Clause 39 of ITB . The
Government Departments/PSUs are also exempted from the payment of tender fee.

54 In the event of a particular tender being cancelled, the tender fee (excluding GST thereupon, if
any) will be refunded to the concerned bidders without any interest charges. No plea on interest
charges in this regard shall be entertained by the Owner.

6.0 SITE VISIT
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6.1 The Bidder is advised to visit and examine the site of works and its surroundings and obtain for

itself on its own responsibility all information that may be necessary for preparing the Bid and
entering into a Contract for the required job. The costs of visiting the site shall be borne by the
Bidder.

6.2 The Bidder or any of its personnel or agents shall be granted permission by the Employer to
enter upon its premises and land for the purpose of such visits, but only upon the express
conditions that the Bidder, its personnel and agents will release and indemnify the Employer
and its personnel, agents from and against all liabilities in respect thereof, and will be responsible
for death or injury, loss or damage to property, and any other loss, damage, costs, and expenses
incurred as a result of inspection.

6.3 The Bidder shall not be entitled to hold any claim against BGL for non-compliance dueto lack
of any kind of pre-requisite information as it is the sole responsibility of the Bidder to obtain all
the necessary information with regard to site, surrounding, working conditions, weather etc. on
its own before submission of the bid.

[B] — BIDDING DOCUMENTS

7 CONTENTS OF BIDDING DOCUMENTS
7.1 The contents of Bidding Documents / Tender Documents are those stated below, and should be
read in conjunction with any 'Addendum / Corrigendum' issued in accordance with "ITB:
Clause-9":
Section-I : BID EVALUATION CRITERIA [BEC] & Evaluation methodology
Section-II : Cut-out Slips
Section-III : Instructions to Bidders [ITB]
Annexure  Forms & Format
Section-1V : Agree Terms and Conditions
Section-V : Forms & Format
Section-VI : General Conditions of Contract [GCC]

Section-VII : Service Requisition — Scope of Work
Section-VIII  : Special Conditions of Contract [SCC]
Section-1X : Deployment Schedule

Section-X : Schedule of Rates

*Request for Quotation’, wherever applicable, shall also form part of the Bidding Document.

7.2 The Bidder is expected to examine all instructions, forms, terms & conditions in the Bidding
Documents. The "Request for Quotation [RFQ] &Invitation for Bid (IFB)" together with all its
attachments thereto, shall be considered to be read, understood and accepted by the Bidders.
Failure to furnish all information required by the Bidding Documents or submission of a Bid
not substantially responsive to the Bidding Documents in every respect will be at Bidder's risk
and may result in the rejection of his Bid.

8 CLARIFICATION OF BIDDING DOCUMENTS

8.1 A prospective Bidder requiring any clarification(s) of the Bidding Documents may notify BGL
in writing or by fax or email at BGL's mailing address indicated in the BIDS no later than 02
(two) days prior to pre-bid meeting (in cases where pre-bid meeting is scheduled) or 05 (five)
days prior to the due date of submission of bid in cases where pre-bid meeting is not held. BGL
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reserves the right to ignore the bidders request for clarification if received after the aforesaid
period. BGL may respond in writing to the request for clarification. BGL's response including
an explanation of the query, but without identifying the source of the query will be uploaded
on BGL’s tendering web site [http://www.bglgas.com/ communicated to prospective bidders
by e-mail/ fax.

8.2  Any clarification or information required by the Bidder but same not received by the Employer
at clause 8.1 (refer BIDS for address) above is liable to be considered as "no clarification /
information required".

9 AMENDMENT OF BIDDING DOCUMENTS

9.1 At any time prior to the 'Bid Due Date', Owner may, for any reason, whether at its own initiative
or in response to a clarification requested by a prospective Bidder, modify the Bidding
Documents by addenda/ corrigendum.

9.2  Any addendum/ corrigendum thus issued shall be integral part of the Tender Document and
shall be hosted on the websites as provided at clause no. 2.0 (G) of IFB /communicated to
prospective bidders by e-mail/ fax. Bidders have to take into account all such addendum/
corrigendum before submitting their Bid.

93 The Employer, if consider necessary, may extend the date of submissions of Bid in order to
allow the Bidders a reasonable time to furnish their most competitive bid taking into account
the amendment issued thereof.

[C] — PREPARATION OF BIDS

10 LANGUAGE OF BID:
The bid prepared by the Bidder and all correspondence, drawing(s), document(s), certificate(s)
etc. relating to the Bid exchanged by Bidder and BGL shall be written in English language
only. In case a document, certificate, printed literature etc. furnished by the Bidder in in a
language other than English, the same should be accompanied by an English translation duly
authenticated by the Chamber of Commerce of Bidders Country, in which case, for the purpose
of interpretation of the Bid, the English translation shall govern.

11. DOCUMENTS COMPRISING THE BID

11.1  The bid prepared by the bidder shall comprise of the following components:

11.2. Techno-Commercial Un Price Bids
11.2.1 Techno-commercial / Un Priced bid and shall upload /contain the following components.
1. Covering letter.
ii.  Bidder’s General Details/information
1ii.  Power of Attorney in favour of person (s) signing the bid that such person (s) is/are
authorized to sign the bid on behalf of the bidder and any consequence resulting due to such
signing shall be binding on the bidder.
iv.  Bid Form as per F-2
v.  Bid security/EMD in accordance with Clause 16 of “ITB” shall be furnished in Original in
the form of Banker’s Cheque /Bank Draft payable to Bhagyanagar Gas Limited at
Hyderabad or Bank Guarantee as per FORM F-3.
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vi.  Duly attested documents in accordance with the "BID EVALUATION CRITERIA [BEC]"

Vil.
Viii.
1X.

Xi.
Xil.

Xiii.
Xiv.

XV.
Xvi.

Note: All the pages of the Bid must be signed by the "Authorized Signatory" of the Bidder.

11.3. Priced bids -

The Prices are to be submitted strictly as per the Schedule of Rate of the bidding documents. BGL shall
not be responsible for any failure on the part of the bidder to follow the instructions. Bidders are advised
NOT to mention Rebate/Discount separately, either in the SOR format or anywhere else in the offer.

In case

itself under the “Schedule of Rates (SOR)” and indicate the discounted unit rate(s) only.

PRICE

the BGL E-TENDER Portal i.e., https://petroleum.ewizard.in/ and shall contain Price Bid only.
The Prices are to be submitted strictly in the Price Schedule/ Schedule of Rate (SOR) format of the
Tender Document and only under tab “Step 3: SOR Attachment” as per instructions provided in
Annexure-I (Instructions for participating in e-Tender) of Tender Document and Ready Reckoner
available in Bid Document and in BGL website.

)

iii)

establishing the qualification.

Details of similar work done and Specific experience during past seven years.

Annual Turnover details as called for in qualifying requirements.

Compliance to Bid Requirement/Exception Deviation Statement as per Proposal FORM F-
6.

Details of PF Registration No as per the proposal FORM F-9.

Reply to Commercial Questionnaire/Agreed Terms & Conditions Section-4.

Letter of authority in original physical form in favour of any one of bidder’s executive
having authority to attend the un-priced & Priced bid opening on specified dates and venue
as per FORM F-8(i, ii).

Copies of documents defining constitution or legal status, place of registration and principal
place of business of the Company.

Bidder’s declaration that they are not under any liquidation, court receiver ship or similar
proceedings.

Technical details/documents as per bidding document.

Any other information/ details required as per requirement of bidding documents.

Bidder(s) intend to offer any Rebate/Discount, they should include the same in the item rate(s)

BID of the Bid shall be uploaded under tab “Step 3: SOR Attachment” of ............. ” page in

Prices are to be submitted strictly as per the Schedule of Rate of the bidding documents and
uploaded only in “Step 3: SOR Attachment”. Submission of prices in Unpriced bid shall lead
to rejection of the bid. BGL shall not be responsible for any failure on the part of the bidder to
follow the instructions.

If any unconditional rebate has been offered in the quoted rate the same shall be considered in
arriving at evaluated price. However no cognizance shall be taken for any conditional discount
for the purpose of evaluation of the bids.

In case, it is observed that any of the bidder(s) has/have offered suo-moto Discount/Rebate after
opening of unpriced bid but before opening of price bids such discount /rebate(s) shall not be
considered for evaluation. However, in the event of the bidder emerging as the lowest evaluated
bidder without considering the discount/rebate(s), then such discount/rebate(s) offered by the
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bidder shall be considered for Award of Work and the same will be conclusive and binding on
the bidder.

iv) In the event as a result of techno-commercial discussions or pursuant to seeking clarifications
/ confirmations from bidders, while evaluating the un-priced part of the bid, any of the bidders
submits a sealed envelope stating that it contains revised prices, in case of manual tendering;
such bidder(s) will be requested to withdraw the revised prices failing which the bid will not
be considered for further evaluation.

v) In case any bidder does not quote for any item(s) of “Schedule of Rates” and the estimated
price impact is more than 10% of the quoted price, then the bid will be rejected. If such price
impact of unquoted items is 10% or less of his quoted price, then the unquoted item(s) shall be
loaded highest of the price quoted by the other bidders . If such bidder happens to be lowest
evaluated bidder, price of unquoted items shall be considered as included in the quoted bid
price.

vi) The Prices are to be filled strictly in the Schedule of Rate of the bidding documents and
provision mentioned hereinabove.

vii) In case of bids invited under single bid system, a single envelope containing all documents
specified at Clause 11.1.1 & 11.1.2 of ITB above form the BID. All corresponding conditions
specified at Clause 11.1.1 & 11.1.2 of ITB shall become applicable in such a case.

11.4 Bidders are requested to refer instructions for participating in e-Tendering enclosed
herewith as Annexure-I, Ready Reckoner for Bidders and FAQs available in Bid
Documents and e- portal. Bids submitted manually shall be rejected.

11.5. Bid Security: Bidder to submit an undertaking letter as per the Format-3
in bid document.

12 SCHEDULE OF RATES / BID PRICES

12.1  Unless stated otherwise in the Bidding Documents, the Contract shall be for the whole works
as described in Bidding Documents, based on the rates and prices submitted by the Bidder and
accepted by the Employer. The prices quoted by the Bidders will be inclusive of all taxes except
GST (CGST & SGST/UTGST or IGST).

12.2  Prices must be filled in format for "Schedule of Rates [SOR]" enclosed as part of Tender
document. If quoted in separate typed sheets and any variation in item description, unit or
quantity is noticed; the Bid is liable to be rejected.

12.3  Bidder shall quote for all the items of "SOR" after careful analysis of cost involved for the
performance of the completed item considering all parts of the Bidding Document. In case any
activity though specifically not covered in description of item under "SOR" but is required to
complete the works as per Specifications, Scope of Work / Service, Standards, General
Conditions of Contract (“GCC"), Special Conditions of Contract ("SCC") or any other part of
Bidding Document, the prices quoted shall deemed to be inclusive of cost incurred for such
activity.

12.4  All duties, taxes and other levies [if any] payable by the Contractor under the Contract, or for
any other cause except final GST (CGST & SGST/UTGST or IGST) shall be included in the
rates / prices and the total bid-price submitted by the Bidder. Applicable rate of GST (CGST
& SGST/ UTGST or IGST) on the contract value shall be indicated in Agreed Terms &
Conditions (Format-F10) and SOR.
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12.5 Prices quoted by the Bidder, shall remain firm and fixed and valid until completion of the
Contract and will not be subject to variation on any account. Any new taxes & Duties, if
imposed by the State/ Govt. of India after due date of bid submission but before the Contractual
Delivery Date, shall be reimbursed to the contractor on submission of documentary evidence
for proof of payment to State/ Govt. Authorities and after ascertaining it’s applicability with
respect to the contract.

12.6  The Bidder shall quote the prices in 'figures' & words. There should not be any discrepancy
between the prices indicated in figures and the price indicated in words. In case of any
discrepancy, the same shall be dealt as per clause no. 30 of ITB.

12.7  Further, Bidder shall also mention the Service Accounting Codes (SAC) / Harmonized
System of Nomenclature (HSN) at the designated place in SOR.

13 GST (CGST & SGST/UTGST or IGST)

13.1 Bidders are required to submit a copy of the GST Registration Certificate while submitting the
bids wherever GST (CGST & SGST/UTGST or IGST) is applicable.

13.2  Quoted prices should be inclusive of all taxes and duties, except GST (CGST & SGST or
IGST or UTGST).Please note that the responsibility of payment of GST (CGST & SGST or
IGST or UTGST) lies with the Supplier of Goods / Services only. Supplier of Goods / Services
(Service Provider) providing taxable service shall issue an Invoice/ Bill, as the case may be as
per rules/ regulation of GST. Further, returns and details required to be filled in under GST
laws & rules should be timely filed by Supplier of Goods / Services (Service Provider) with
requisite details.

Payments to Service Provider for claiming GST (CGST & SGST/UTGST or IGST) amount
will be made provided the above formalities are fulfilled. Further, BGL may seek copies of
challan and certificate from Chartered Accountant for deposit of GST (CGST &
SGST/UTGST or IGST) collected from Owner.

13.3 In case CBEC (Central Board of Excise and Customs)/ any equivalent Central Government
agency/ State Government agency brings to the notice of BGL that the Supplier of Goods /
Services (Service Provider) has not remitted the amount towards GST (CGST &
SGST/UTGST or IGST) collected from BGL to the government exchequer, then, that
Supplier of Goods / Services (Service Provider) shall be put under Holiday list of BGL for
period of six months as mentioned in Procedure for Evaluation of Performance of Vendors/
Suppliers/ Contractors/ Consultants.

13.4 In case of statutory variation in GST (CGST & SGST/UTGST or IGST), other than due to
change in turnover, payable on the contract value during contract period, the Supplier of Goods
/ Services (Service Provider) shall submit a copy of the 'Government Notification' to evidence
the rate as applicable on the Bid due date and on the date of revision.

Beyond the contract period, in case BGL is not entitled for input tax credit of GST (CGST &
SGST/UTGST or IGST), then any increase in the rate of GST (CGST & SGST/UTGST or
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IGST) beyond the contractual delivery period shall be to Service Provider’s account whereas
any decrease in the rate GST (CGST & SGST/UTGST or IGST) shall be passed on to the
Owner.

Beyond the contract period, in case BGL is entitled for input tax credit of GST (CGST &
SGST/UTGST or IGST), then statutory variation in applicable GST (CGST &
SGST/UTGST or IGST) on supply and on incidental services, shall be to BGL’s account.

Claim for payment of GST (CGST & SGST/UTGST or IGST)/ Statutory variation, should
be raised within two [02] months from the date of issue of 'Government Notification' for
payment of differential (in %) GST (CGST & SGST/UTGST or IGST), otherwise claim in
respect of above shall not be entertained for payment of arrears.

The base date for the purpose of applying statutory variation shall be the Bid Due Date.

13.5 Where the BGL is entitled to avail the input tax credit of GST (CGST & SGST/UTGST or
IGST):-

13.5.1 Owner/BGL will reimburse the GST (CGST & SGST/UTGST or IGST)to the Supplier of
Goods / Services(Service Provider) at actuals against submission of Invoices as per format
specified in rules/ regulation of GST to enable Owner/BGL to claim input tax credit of GST
(CGST & SGST/UTGST or IGST)paid. In case of any variation in the executed quantities,
the amount on which the GST (CGST & SGST/UTGST or IGST)is applicable shall be
modified in same proportion. Returns and details required to be filled under GST laws & rules
should be timely filed by supplier with requisite details.

13.5.2 The input tax credit of GST (CGST & SGST/UTGST or IGST) quoted shall be considered
for evaluation of bids, as per evaluation criteria of tender document.

13.6 Where the BGL is not entitled to avail/take the full input tax credit of GST (CGST &
SGST/UTGST or IGST):-

13.6.1 Owner/BGL will reimburse GST (CGST & SGST/UTGST or IGST)to the Supplier of Goods
/ Services (Service Provider) at actuals against submission of Invoices as per format specified
in rules/ regulation of GST subject to the ceiling amount of GST (CGST & SGST/UTGST or
IGST)as quoted by the bidder, subject to any statutory variations, except variations arising due
to change in turnover. In case of any variation in the executed quantities (If directed and/or
certified by the Engineer-In-Charge) the ceiling amount on which GST (CGST &
SGST/UTGST or IGST)is applicable will be modified on pro-rata basis.

13.6.2 The bids will be evaluated based on total price including applicable GST (CGST &
SGST/UTGST or IGST).

13.7 BGL will prefer to deal with registered supplier of goods/ services under GST. Therefore,
bidders are requested to get themselves registered under GST, it not registered yet.
However, in case any unregistered bidder is submitting their bid, their prices will be loaded
with applicable GST (CGST & SGST/UTGST or IGST)while evaluation of bid (if
applicable as per Govt. Act/ Law in vogue). Where BGL is entitled for input credit of GST
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(CGST & SGST/UTGST or IGST), the same will be considered for evaluation of bid as per
evaluation methodology of tender document.

13.8 In case BGL is required to pay entire/certain portion of applicable GST (CGST &
SGST/UTGST or IGST) and remaining portion, if any, is to be deposited by Bidder directly
as per GST (CGST & SGST/UTGST or IGST) laws, entire applicable rate/amount of GST
(CGST & SGST/UTGST or IGST)to be indicated by bidder in the SOR.

Where BGL has the obligation to discharge GST (CGST & SGST/UTGST or IGST) liability
under reverse charge mechanism and BGL has paid or is /liable to pay GST (CGST &
SGST/UTGST or IGST) to the Government on which interest or penalties becomes payable
as per GST laws for any reason which is not attributable to BGL or ITC with respect to such
payments is not available to BGL for any reason which is not attributable to BGL, then BGL
shall be entitled to deduct/ setoff / recover such amounts against any amounts paid or payable
by BGL to Contractor / Supplier.

13.9  Contractor shall ensure timely submission of invoice(s) as per rules/ regulations of GST with

all required supporting document(s) within a period specified in Contracts/ LOA to enable BGL
to avail input tax credit. Further, returns and details required to be filled under GST laws &
rules should be timely filed by supplier with requisite details.
If input tax credit with respect to GST (CGST & SGST/UTGST or IGST)is not available to
BGL for any reason which is not attributable to BGL, then BGL shall not be obligated or liable
to pay or reimburse GST (CGST & SGST/UTGST or IGST) charged in the invoice(s) and
shall be entitled to / deduct/ setoff /recover the such GST (CGST & SGST/UTGST or IGST
UTGST) there upon together with all penalties and interest if any, against any amounts paid or
payable by BGL to Supplier of Goods / Services.

13.10 Anti-profiteering clause

As per Clause 171 of GST Act it is mandatory to pass on the benefit due to reduction in rate of
tax or from input tax credit to the consumer by way of commensurate reduction in prices. The
Supplier of Goods / Services may note the above and quote their prices accordingly.

13.11 In case the GST rating of vendor on the GST portal / Govt. official website is negative / black
listed, then the bids may be rejected by BGL. Further, in case rating of bidder is negative / black
listed after award award of work for supply of goods / services, then BGL shall not be obligated
or liable to pay or reimburse GST to such vendor and shall also be entitled to deduct / recover
such GST along with all penalties / interest, if any, incurred by BGL.

13.12 GST (CGST & SGST/UTGST or IGST) is implemented w.e.f. 01.07.2017 which subsumed
various indirect taxes and duties applicable before 01.07.2017. Accordingly, the
provisions of General Condition of Contract relating to taxes and duties which are
subsumed in GST are modified to aforesaid provisions mentioned in clause no. 12 and 13
of ITB.

13.13 Provision w.r.t. E- Invoicing requirement as per GST laws
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(a) Provision to be included in tender for Procurement of Goods/ Works/ Services/
Consultancy Services [under clause relating to “Taxes & Duties” / “GST (CGST & SGST
/ UTGST or IGST” of Model ITBs]

Supplier / Service Provider / Contractor/ Consultant (s) who is required to comply with the
requirements of E-invoice for B2B transactions as per the requirement of GST Law will ensure
the compliance of requirement of E-Invoicing under GST law. If the invoice issued without
following this process, such invoice cannot be processed for payment by M/s.Bhagyanagar Gas
Ltd. as no ITC (Input Tax Credit) is allowed on such invoices.

Therefore, all the payments to such supplier / service provider / contractor/ consultant who is
liable to comply with e-invoice as per GST Laws shall be made against the proper e-invoice(s)
only. Further, returns and details required to be filled under GST laws & rules against such e-
invoices should be timely filed by Supplier of Goods / Services with requisite details.

If input tax credit is not available to M/s. Bhagyanagar Gas Ltd. for any reason attributable to
supplier / service provider / contractor/ consultant (both for E-invoicing cases and non E-
invoicing cases), then Bhagyanagar Gas Ltd. shall not be obligated or liable to pay or reimburse
GST (CGST & SGST/UTGST or IGST) claimed in the invoice(s) and shall be entitled to deduct
/ set off / recover such GST amount (CGST & SGST/UTGST or IGST) or Input Tax Credit
amount together with penalties and interest, if any, by adjusting against any amounts paid or
becomes payable in future to the supplier / service provider / contractor/ consultant under this
contract or under any other contract.

To ensure compliance, undertaking in requisite format is to be submitted by
Supplier/Contractor/ Service Provider/Consultant as per format enclosed at Annexure-1
along with documents for release of payment.

13.14 Provision w.r.t. TCS on Sale of Goods under section 206C(1H) of Income Tax Act
(Applicable only in case of procurement of Goods)

@ Provision to be included in tender for Procurement of Goods
As per section 206C(1H) of the Income Tax Act, 1961 inserted by Finance Act 2020, a seller
(as defined under the said section), who receives any amount as consideration for sale of any
goods to a buyer (as defined under the provision)of the value or aggregate of such value
exceeding fifty lakh rupees in any previous year, shall levy at the time of sale, TCS for a sum
equal to % as defined of the sale consideration exceeding fifty lakh rupees (or limit as specified
in the Act) and deposit the same with Government on receipt/collection of consideration from

M/s.Bhagyanagar Gas Ltd. will avail TCS credit and adjust such TCS credit against its income
tax liability on the basis of TCS certificate to be issued by seller M/s.Bhagyanagar Gas Ltd.

(b) Confirmation w.r.t. TCS in Agreed Terms and Conditions Format:

i.  Whether bidder as a seller is liable to levy TCS on sale of goods as defined under the said
provision of Income Tax.

i1. If yes, bidder as a seller will raise proper tax invoice on sale of goods to BGL. showing
TCS component.

i1i. Bidder as a seller will comply with all the statutory requirements of TCS regarding deposit
of TCS with Government on receipt/collection of consideration BGL. and issue of TCS
certificate to BGL. timely.
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iv. If BGL. is unable to avail the benefit of TCS Credit on such amount collected by the
Supplier, for any reason attributable to Supplier, then BGL. shall be entitled to deduct /
recover such amount together with penalties and interest, if any, by adjusting any amounts
to be paid or becomes payable in future to the Supplier under this contract or under any
other contract.
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Annexure — I (Undertaking for e-invoice)

UNDERTAKING REGARDING SUBMISSION OF ELECTRONIC INVOICE
(E-INVOICE AS PER GST LAWS)
(to be submitted on letter head along with documents for release of payment)

To,
M/s BHAGYANAGAR Gas Limited

SUB:
LOA NO:

Dear Sir,
We (Name of the Supplier/Contractor/Service Provider/ Consultant)
hereby confirm that E-Invoice provision as per the GST Law is

(1) Applicable to us []
(i1))  Not Applicable to us []

(Supplier/Contractor/Service Provider/ Consultant is to tick appropriate option (« or X) above). In
case, same is applicable to us, we confirm that we will submit E-Invoice after complying with all the
requirements of GST Laws. If the invoice(s) issued without following this process, such invoice cannot
be processed for payment by BGL. as no Input Tax Credit (ITC) is allowed on such invoices. We also
confirm that If input tax credit is not available to BGL. for any reason attributable to
Supplier/Contractor/Service Provider/ Consultant (both for E-invoicing cases and non-E-invoicing
cases), then BGL. shall not be obligated or liable to pay or reimburse GST (CGST & SGST/UTGST
or IGST) claimed in the invoice(s) and shall be entitled to deduct / setoff / recover such GST amount
(CGST & SGST/UTGST or IGST) or Input Tax Credit amount together with penalties and interest, if
any, by adjusting against any amounts paid or becomes payable in future to the
Supplier/Contractor/Service Provider/ Consultant under this contract or under any other contract.

Place: [Signature of Authorized Signatory of Bidder] Date:
Name:
Designation:
Bidder Name:
Seal:
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14 BID CURRENCIES:
Bidders must submit bid in Indian Rupees only.

15 BID VALIDITY
15.1 Bids shall be kept valid for period specified in bid document from the final Due date of
submission of bid'. A Bid valid for a shorter period may be rejected by BGL as 'non-responsive'.

15.2 Inexceptional circumstances, prior to expiry of the original 'Bid Validity Period', the Employer
may request the Bidders to extend the 'Period of Bid Validity' for a specified additional period.
The request and the responses thereto shall be made in writing or by fax/email. A Bidder may
refuse the request without forfeiture of his EMD. A Bidder agreeing to the request will not be
required or permitted to modify his Bid, but will be required to extend the validity of its EMD
for the period of the extension and in accordance with "ITB: Clause-16" in all respects.

16 EARNEST MONEY DEPOSIT

16.1  Bids must be accompanied with 'Earnest Money Deposit/ Bid Security' in the form of “Online
Banking transaction” or 'Demand Draft' or 'Banker's Cheque' [in favour of BGL, payable at
HYDERABAD or 'Bank Guarantee' or 'Letter of Credit' as per the format given in the bidding
documents or [in favor of M/s Bhagyanagar Gas Limited]. Bidders shall ensure that 'Bid
Security', having a validity of at least ' two [02] months' beyond the validity of the bid, must
accompany the Bid in the format(s) made available in the Bidding Document. Bid not
accompanied with 'Bid Security', or 'Bid Security' not in requisite form shall be liable for
rejection. The Bid Security shall be submitted in Indian Rupees only.To enable the bidders to
utilize online transaction option, Bank details of BGL is as specified in Bid Document. Bidder
is required to upload the successful Transaction Details along with their e-bid. In case of online
transaction, submission of EMD in original is not applicable.

16.2  The 'Bid Security' is required to protect BGL against the risk of Bidder's conduct, which would
warrant the 'Bid Security's' forfeiture, pursuant to "ITB: Clause-16.7".

16.3 BGL shall not be liable to pay any Bank charges, commission or interest etc. on the amount of 'Bid
Security'. In case 'Bid Security' is in the form of a 'Bank Guarantee', the same shall be from any Indian
scheduled Bank or a branch of an International Bank situated in India and registered with 'Reserve
Bank of India' as Scheduled Foreign Bank. However, in case of 'Bank Guarantee' from Banks other than
the Nationalized Indian Banks, the Bank must be commercial Bank having net worth in excess of Rs.
100 Crores [Rupees One Hundred Crores] and a declaration to this effect should be made by such
commercial Bank either in the 'Bank Guarantee' itself or separately on its letterhead. 'Earnest Money
/ Bid Security' shall be valid for 'two [02] months' beyond the 'Bid Validity Period'
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16.4 Any Bid not secured in accordance with "ITB: Clause-16.1 & Clause-16.3" may be rejected by
BGL as non-responsive.

16.5 Unsuccessful Bidder's 'Earnest Money Deposit/ Bid Security' will be discharged/ returned as
promptly as possible, but not later than 'thirty [30] days' after finalization of tender.

16.6  The successful Bidder's 'Bid Security' will be discharged upon the Bidder's acknowledging the
'Award' and furnishing the 'Contract Performance Guarantee / Security Deposit' pursuant to
clause 37.0 of ITB.

16.7 Notwithstanding anything contained herein, the 'Bid Security' may also be forfeited in any of

the following cases:
a) If a Bidder withdraws his Bid during the 'Period of Bid Validity'
b) If a Bidder has indulged in corrupt/fraudulent /collusive/coercive practice
¢) If the Bidder modifies bids during the period of bid validity (after submission date).
d) Violates any other condition, mentioned elsewhere in the tender document, which may lead to
forfeiture of EMD.
e) In the case of a successful Bidder, if the Bidder fails to: i) to furnish "Contract Performance
Guarantee / Security Deposit", in accordance with "ITB: Clause-37" ii) to accept 'arithmetical
corrections' as per provision of the clause no. 30 of ITB.

16.8  Bid Security should be in favour of M/s Bhagyanagar Gas Limited and addressed to BGL. In
case Bid Security is in the form of 'Bank Guarantee' or ‘Letter of Credit’, the same must indicate
the Bid Document No. and the Services for which the Bidder is quoting.

This is essential to have proper correlation at a later date. The 'Bid Security' should be in the
form provided in Bid Document.

N\ [ N\ O—X m Eintars
v v >

16.9

16.10 In case of forfeiture of EMD/ Bid Security, the forfeited amount will be considered inclusive of
tax and tax invoice will be issued by BGL. The forfeiture amount will be subject to final
decision of BGL based on other terms and conditions of order/ Contract.

16.11 EMD / Bid Bond will not be accepted in case the same has reference of ‘remitter’ / ‘financer’
other than bidder on the aforementioned financial instrument of EMD / Bid Bond submitted by
the bidder and bid of such bidder will be summarily rejected.

17 PRE-BID MEETING: through online mode / video conferencing:

17.1  The Bidder(s) or his designated representative are invited to attend a "Pre-Bid Meeting" which
will be held at address specified in IFB. It is expected that a bidder shall not depute more than
02 representatives for the meeting.

17.2  In case of pre-bid meeting through video conferencing/Online Mode, Link shall be sent to all
the interested bidders by the purchaser. Instructions to bidders for Pre-bid meeting through
video conferencing/ Online Mode: All bidders intending to attend pre-bid meeting must send
their interest through email (at least 2 hours prior to the scheduled time of pre-bid meeting)
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along with details of payment of e-tender processing fee to the purchaser. E-mail received from
bidders within specified timeline shall be invited through email to attend the meeting.

17.3  Purpose of the meeting will be to clarify issues and to answer questions on any matter that may
be raised at that stage and give hands-on e-tendering. The Bidder must submit their queries /
clarifications to BGL as in the format in bid document, as mentioned at clause no. 8.0 of ITB

17.4  Text of the questions raised and the responses given, together with any responses prepared after
the meeting, will be uploaded on BGL e-tendering website against the Tender. Any
modification of the Contents of Bidding Documents listed in "ITB: Clause-7.1", that may
become necessary as a result of the Pre-Bid Meeting shall be made by the Employer exclusively
through the issue of an Addendum / Corrigendum pursuant to "ITB: Clause-9", and not through
the minutes of the Pre-Bid Meeting.

17.5 Non-attendance of the Pre-Bid Meeting will not be a cause for disqualification of Bidder.

18 FORMAT AND SIGNING OF BID

18.1 The original and all copies of the Bid shall be typed or written in indelible ink [in the case of
copies, photocopies are also acceptable] and shall be signed by a person or persons duly
authorized to sign on behalf of the Bidder (as per POA). The name and position held by each
person signing, must be typed or printed below the signature. All pages of the Bid except for
unamended printed literature where entry(s) or amendment(s) have been made shall be initialed
by the person or persons signing the Bid.

18.2 The Bid shall contain no alterations, omissions, or additions, unless such corrections are
initialed by the person or persons signing the Bid.

18.3 In case of e-tendering, digitally signed documents to be uploaded as detailed in addendum to
ITB.

19 ZERO DEVIATION AND REJECTION CRITERIA

19.1 ZERO DEVIATION: Deviation to terms and conditions of "Bidding Documents" may lead to
rejection of bid. BGL will accept bids based on terms & conditions of "Bidding Documents"
only. Bidder may note BGL will determine the substantial responsiveness of each bid to the
Bidding Documents pursuant to provision contained in clause 29 of ITB. For purpose of this,
a substantially responsive bid is one which conforms to all terms and conditions of the Bidding
Documents without deviations or reservations. BGL's determination of a bid's responsiveness
is based on the content of the bid itself without recourse to extrinsic evidence. BGL reserves
the right to raise technical and/or commercial query(s), if required, may be raised on the
bidder(s). The response(s) to the same shall be in writing, and no change in the price(s) or
substance of the bids shall be sought, offered or permitted. The substance of the bid includes
but not limited to prices, completion, scope, technical specifications, etc. Bidders are requested
to not to take any deviation/exception to the terms and conditions laid down in this "Tender
Documents", and submit all requisite documents as mentioned in this "Tender Documents",
failing which their offer will be liable for rejection. If a bidder does not reply to the queries in
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the permitted time frame then its bid shall be evaluated based on the documents available in
the bid.

REJECTION CRITERIA: Notwithstanding the above, deviation to the following clauses of

Tender document shall lead to summarily rejection of Bid:

(a)  Firm Price

(b)  Earnest Money Deposit / Bid Security

(c) Specifications & Scope of Work

(d) Schedule of Rates / Price Schedule / Price Basis

(e) Duration / Period of Contract/ Completion schedule

(f)  Period of Validity of Bid

(g) Price Reduction Schedule

(h)  Contract Performance Security

(i)  Guarantee / Defect Liability Period

(j)  Arbitration / Resolution of Dispute/Jurisdiction of Court

(k)  Force Majeure & Applicable Laws

(I) Integrity Pact, if Applicable

(m) Any other condition specifically mentioned in the tender document elsewhere that non-
compliance of the clause lead to rejection of bid

Note: Further, it is once again reminded not to mention any condition in the Bid which is
contradictory to the terms and conditions of Tender document.

E-PAYMENT: Payments may be made through electronic modes via NEFT/RTGS &
Cheques etc.

[D] — SUBMISSION OF BIDS

SUBMISSION, SEALING AND MARKING OF BIDS

In case of e-tendering, bids shall be submitted through e-tender mode in the manner specified
elsewhere in tender document. No Manual/ Hard Copy (Original) offer shall be acceptable.

However, Bidders are required to submit original Bid Security/ EMD, tender fee (as
applicable), Power of Attorney and any other documents (as specified in the tender) at the
address specified in Bid Document

All the bids shall be addressed to the owner at address specified in IFB.

Bids submitted under the name of AGENT/ CONSULTANT/ REPRESENTATIVE/
RETAINER/ ASSOCIATE etc. on behalf of a bidder/ affiliate shall not be accepted.

DEADLINE FOR SUBMISSION OF BIDS
In case of e-bidding, the bids must be submitted through e-tender mode not later than the date
and time specified in the tender documents.

BGL may, in exceptional circumstances and at its discretion, extend the deadline for
submission of Bids (clause 9 of ITB refers). In which case all rights and obligations of BGL
and the Bidders, previously subject to the original deadline will thereafter be subject to the
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deadline as extended. Notice for extension of due date of submission of bid will be uploaded
on BGL’s website/ communicated to the bidders.

23 LATE BIDS

23.1  Any bids received after the notified date and time of closing of tenders will be treated as late
bids.

23.2 In case of e-tendering, e-tendering system of BGL shall close immediately after the due date
for submission of bid and no bids can be submitted thereafter. Bidders must ensure submission
of bids within the Due Date and Time of Bid Submission., e-Tendering system of BGL shall
close immediately after the deadline for submission of bid and no bids can be submitted
thereafter. Where the bid bond/ physical documents has been received but the bid is not
submitted by the bidder in the e- tendering portal, such bid bond/ physical documents shall be
returned immediately. Where the bid bond/physical documents has been received but the bid
is not submitted by the bidder in the e-tendering portal, such bid bond/ physical documents
shall be returned immediately.

23.3  Unsolicited Bids or Bis received to address other than one specifically stipulated in the tender
document will not be considered for evaluation/ opening/ award if not received to the specified
destination within stipulated date & time.

24 MODIFICATION AND WITHDRAWAL OF BIDS
24.1 Modification and withdrawal of bids shall be as follows: -

24.1.1 IN CASE OF E- TENDERING :

24.1  The bidder may withdraw or modify its bid after bid submission but before the Due Date and
Time of Bid Submission as per tender document.

24.2  The modification shall also be prepared and uploaded in accordance with the provision of the
clause 22 of ITB. No bid shall be modified/ withdrawn after the Due Date and Time of Bid
Submission.

243  Withdrawal/ Modification/Substitution of a bid during the interval between the Due Date and
Time for Bid Submission and the expiration of the Bid Validity Period shall result in the
bidder’s forfeiture of his bid security pursuant to clause 16 of ITB and rejection of bid.

24.4 The latest bid submitted shall be considered for evaluation and all other bids shall be considered
to be unconditionally withdrawn.

24.5 In case after price bid opening the lowest evaluated bidder (L1) is not awarded the job for any
mistake committed by him in bidding or withdrawal of bid or modification of bid or varying
any term in regard thereof leading to re-tendering, BGL shall forfeit EMD paid by the bidder
and such bidders shall be debarred from participation in retendering of the same job(s)/item(s).
Further, such bidder will be put on holiday for a period of six months after following the due
procedures in bid document.

25 EMPLOYER'S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL BIDS
BGL reserves the right to accept or reject any Bid, and to annul the Bidding process and reject
all Bids, at any time prior to award of Contract, without thereby incurring any liability to the
affected Bidder or Bidders or any obligations to inform the affected Bidder or Bidders of the
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ground for BGL's action. However, Bidder if so desire may seek the reason (in writing) for
rejection of their Bid to which BGL shall respond quickly.

[E] — BID OPENING AND EVALUATION

26 BID OPENING

26.1 UNPRICED BID OPENING :
BGL will open bids, in the presence of bidders’ designated representatives who choose to
attend, at date, time and location stipulated in the bid document. The bidders’ representatives,
who are present shall sign a bid opening register evidencing their attendance.

26.2 PRICED BID OPENING:

26.2.1 BGL will open the price bids of those bidders who meet the qualification requirement and
whose bids is determined to be technically and commercially responsive. Bidders selected for
opening of their price bids shall be informed about the date of price bid opening. Bidders may
depute their authorized representative to attend the bid opening. The bidders’ representatives,
who are present shall sign a register evidencing their attendance and may be required to be
present on a short notice.

26.2.2 The price bids of those Bidders who were not found to be techno-commercially responsive
shall not be opened in both manual tendering and e-tendering.

26.3In case of bids invited under the single bid system, bid shall be opened on the specified due date
& time.

27 CONFIDENTIALITY
Information relating to the examination, clarification, evaluation and comparison of Bids, and
recommendations for the award of a Contract, shall not be disclosed to Bidder(s) or any other
persons not officially concerned with such process.

28 CONTACTING THE EMPLOYER
28.1 From the time of Bid opening to the time of award of Contract, if any Bidder wishes
to contact the Employer on any matter related to the Bid, it should do so in writing.
Information relating to the examination, clarification, evaluation & recommendation for
award shall not be disclosed.
28.2  Any effort by the Bidder to influence the Employer in the Employer's 'Bid Evaluation’,
'Bid Comparison', or 'Contract Award' decisions may result in the rejection of the Bidder's
Bid and action shall be initiated as per procedure in this regard.
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29 EXAMINATIONS OF BIDS AND DETERMINATION OF RESPONSIVENESS

29.1 The owner’s determination of a bid’s responsiveness is based on the content of the bid only.
Prior to the detailed evaluation of Bids, the Employer will determine whether each Bid:-
(a) Meets the "Bid Evaluation Criteria" of the Bidding Documents;
(b) Has been properly signed;
(©) Is accompanied by the required 'Earnest Money / Bid Security';
(d) Is substantially responsive to the requirements of the Bidding Documents; and
(e) Provides any clarification and/or substantiation that the Employer may require to

determine responsiveness pursuant to "ITB: Clause-29.2"

29.2 A substantially responsive Bid is one which conforms to all the terms, conditions and
specifications of the Bidding Documents without material deviations or reservations or
omissions for this purpose employer defines the foregoing terms below:-

a) “Deviation” is departure from the requirement specified in the tender documents.

b) “Reservation” is the setting of limiting conditions or withholding from complete
acceptance of the requirement in the tender documents.

c) “Omission” is the failure to submit part or all of the information or documentation

required in the tender document.
29.3 A material deviation, reservation or omission is one that,
a) If accepted would,

1) Affect in any substantial way the scope, quality, or performance of the job as
specified in tender documents.
i1) Limit, in any substantial way, inconsistent with the Tender Document, the
Employer’s rights or the tenderer’s obligations under the proposed Contract.
b) If rectified, would unfairly affect the competitive position of other bidders presenting

substantially responsive bids.
29.4  The employer shall examine all aspects of the bid to confirm that all requirements have been
met without any material deviation, reservation or omission.
29.5 If a Bid is not substantially responsive, it may be rejected by the Employer and may not
subsequently be made responsive by correction or withdrawal of the of material deviation,
reservation or omission.

30 CORRECTION OF ERRORS
30.1 Bids determined to be substantially responsive will be checked by the Employer for any
arithmetic errors. Errors will be corrected by the Employer as follows:

(1) When there is a difference between the rates in figures and words, the rate which
corresponds to the amount worked out by the Contractor (by multiplying the quantity
and rate) shall be taken as correct.

(i)  When the rate quoted by the Contractor in figures and words tallies but the amount is
incorrect, the rate quoted by the contractor shall be taken as correct and not the amount
and the amount will be corrected accordingly.

(1i1))  When it is not possible to ascertain the correct rate, in the manner prescribed above, the
rate as quoted in words shall be taken as correct and the amount will be corrected
accordingly.

(iv)  If there is an error in a total corresponding to the addition or subtraction of subtotals,
the subtotals shall prevail and the total shall be corrected

30.2 The amount stated in the bid will be adjusted by the Employer in accordance with the above
procedure for the correction of errors. If the bidder does not accept the corrected amount of
bid, its bid will be rejected, and the bid security shall be forfeited.
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31 EVALUATION AND COMPARISON OF BIDS

Bid shall be evaluated as per evaluation criteria mentioned in Section-I of bidding documents.
In case of a tie at the lowest bid (L1) position between two or more bidders, the order/LoA will
be placed on the bidder who has higher/ highest turnover in last audited financial year.

32 COMPENSATION FOR EXTENDED STAY [FOR APPLICABILITY OF THIS
CLAUSE REFER bid document/:-

32.1 In the event of the time of completions of work getting delayed beyond the time schedule
indicated in the bidding document plus a grace period equivalent to 1/5™ of the time schedule
or 2 months whichever is more, due to reasons solely attributable to Employer, the Contractor
shall be paid compensation for extended stay (ESC) to maintain necessary organizational set
up and construction tools, tackles, equipment etc. at site of work.

32.2  The bidder is required to specify the rate for ESC on per month basis in the “PRICE PART” of
his bid, which shall be considered for loading on total quoted price during pricebid evaluation.
The loading shall be done of a period of 1/5" of the time schedule or 1 month whichever is
less. In case bidder does not indicate the rate for ESC in price part of his bid, it will be
presumed that no ESC is required by the bidder and evaluation shall be carried out accordingly.

33 PURCHASE PREFERENCE

Purchase preference to Central government public sector Undertaking and Micro and Small
Enterprises (MSEs) shall be allowed as per Government instructions in vogue.
[F]— AWARD OF CONTRACT

34 AWARD

Subject to "ITB: Clause-29", BGL will award the Contract to the successful Bidder whose Bid
has been determined to be substantially responsive and has been determined as the lowest
provided that bidder, is determined to be qualified to satisfactorily perform the Contract.

35 NOTIFICATION OF AWARD / FAX OF ACCEPTANCE

35.1  Prior to the expiry of ‘Period of Bid Validity’, Notification of Award for acceptance of the Bid
will be intimated to the successful Bidder by BGL either by Fax / E - mail /Letter or like means
defined as the “Fax of Acceptance (FOA)”. The Contract shall enter into force on the date of
FOA and the same shall be binding on BGL and successful Bidder (i.e. Contractor/Service
Provider). The Notification of Award/FOA will constitute the formation of a Contract. The
detailed Letter of Acceptance shall be issued thereafter incorporating terms & conditions of
Tender Document, Corrigendum, Clarification(s), Bid and agreed variation(s)/acceptable
deviation(s), if any. BGL may choose to issue Notification of Award in form of detailed Letter
of Acceptance without issuing FOA and in such case the Contract shall enter into force on the
date of detailed Letter of Acceptance only.

35.2  Contract period shall commence from the date of "Notification of Award" or as mentioned in
the Notification of Award. The "Notification of Award" will constitute the formation of a
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Contract, until the Contract has been effected pursuant to signing of Contract as per "ITB:
Clause-37".

Upon the successful Bidder's / Contractor's furnishing of 'Contract Performance Security /
Security Deposit', pursuant to "ITB: Clause-38", BGL will promptly discharge his 'Earnest
Money / Bid Security', pursuant to "ITB: Clause-16"

36 SIGNING OF AGREEMENT

36.1 BGL will award the Contract to the successful Bidder, who, within 'fifteen [ 15] days' of receipt
of the same, shall sign and return the acknowledged copy to BGL.

36.2  The successful Bidder/Contractor shall be required to execute an 'Agreement' in the proforma
given in this Bidding Document on a 'non-judicial stamp paper' of appropriate value [cost of
the 'stamp-paper' shall be borne by the successful Bidder/Contractor] and of 'state' specified in
bid document only, within 'fifteen [15] days' of receipt of the "Fax of Acceptance [FOA]" of
the Tender by the successful Bidder/Contractor failure on the part of the successful
Bidder/Contractor to sign the 'Agreement' within the above stipulated period, shall constitute
sufficient grounds for forfeiture of EMD/Security Deposit.

37 CONTRACT PERFORMANCE SECURITY / SECURITY DEPOSIT

37.1 Within 30 days of the receipt of the notification of award/ Fax of Acceptance from BGL, the
successful bidder shall furnish the Contract Performance Security (CPS) in accordance with of
General Conditions of the Contract. The CPS shall be in the form of either Banker’s Cheque
or Demand Draft or Bank Guarantee or Letter of Credit and shall be in the currency of the
Contract. However, CPS shall not be applicable in cases wherein the individual order/contract
value as specified in Notification of Award is less than INR 5 Lakh (exclusive of GST).

37.2  The contract performance security shall be for an amount equal to specified in bid document

towards faithful performance of the contractual obligations and performance of equipment. For
the purpose of CPS, Contract/order value shall be exclusive of GST (CGST & SGST/UTGST
or IGST) to be reimbursed by the Owner.
Bank Guarantee towards CPS shall be from any Indian scheduled bank or a branch of an
International bank situated in India and registered with Reserve bank of India as scheduled
foreign bank in case of Indian bidder as well as foreign bidder. However, in case of bank
guarantees from banks other than the Nationalized Indian banks, the bank must be a
commercial bank having net worth in excess of Rs 100 crores and a declaration to this effect
should be made by such commercial bank either in the Bank Guarantee itself or separately on
its letterhead. This bank guarantee shall be valid for a period as three months beyond the DLP
specified in bid document.

37.3  Failure of the successful bidder to comply with the requirements of this article shall constitute
sufficient grounds for the annulment of the award and forfeiture of the EMD.

37.4 The CPS has to cover the entire contract value including extra works/services also. As long as
the CPS submitted at the time of award take cares the extra works/ services executed and total
executed value are within the awarded contract price, there is no need for additional CPS. As
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37.5

38

38.1

38.2

soon as the total executed value is likely to burst the ceiling of awarded contract price, the
contractor should furnish additional CPS.

Further, the bidder can submit CPBG online through issuing bank to BGL directly as per
Ministry of Finance (MOF) Department of financial service direction vide letter ref number
F.No.7/112/2011-BOA dated 17" July 2012. In such cases confirmation will not be sought
from issuing banker by BGL.

"In addition to existing specified form (i.e.Demand Draft (DD)/ Banker's Cheque/ Bank
Guarantee/ Letter of Credit) mentioned in tender documents for submission of Security
Deposit/ Contract Performance Guarantee, the successful bidder can also submit the Security
Deposit/ Contract Performance Guarantee through online banking transaction i.e.
IMPS/NEFT/RTGS etc.

For this purpose, the details of Bhagyanagar Gas Limited Bank Account is as under:
Account Holder’s Name: M/S Bhagyanagar Gas Ltd

Account Number: 000805017218

IFSC Code: ICIC0000008

Other details: Khairatabad, Hyderabad

While remitting, the bidder must indicate “Security Deposit/ Contract Performance Guarantee
against FOA/LOA/PO no. (Contractor/ vendor to specify the FOA/LOA/PO
no.)” under remarks column of respective bank portal. The contractor/ vendor shall be
required to submit the successful transaction details to the concerned C&P officer(s)
immediately and necessarily within 30 days from the date of Fax of Acceptance.

“CPBG/Security Deposit will not be accepted in case the same has reference of ‘remitter’ /
‘financer’ other than bidder on the aforementioned financial instrument of CPBG/Security
Deposit submitted by the Supplier/ contractor/ Service Provider.

PROCEDURE FOR ACTION IN CASE CORRUPT/ FRAUDULENT/COLLUSIVE/
COERCIVE PRACTICES

Procedure for action in case Corrupt/ Fraudulent/Collusive/Coercive Practices is enclosed at
Annexure-I.

NON-APPLICABILITY OF ARBITRATION CLAUSE IN CASE OF BANNING OF
VENDORS/ SUPPLIERS / CONTRACTORS/BIDDERS/ CONSULTANTS INDULGED
IN FRAUDULENT/ COERCIVE PRACTICES.

Notwithstanding anything contained contrary in GCC and other "CONTRACT
DOCUMENTS", in case it is found that the Vendors/ Suppliers / Contractors/Bidders/
Consultants indulged in fraudulent/ coercive practices at the time of bidding, during execution
of the contract etc., and/or on other grounds as mentioned in BGL’s “Procedure for action in
case Corrupt/ Fraudulent/ Collusive/ Coercive Practices” (Annexure-I), the contractor/bidder
shall be banned (in terms of aforesaid procedure) from the date of issuance of such order by
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Bhagyanagar Gas Limited (BGL) to such Vendors/ Suppliers / Contractors/Bidders/

Consultants.

The Vendor/ Supplier / Contractor/ Bidder/Consultant understands and agrees that in such cases
where Vendor/ Supplier / Contractor/ Bidder/Consultant has been banned (in terms of aforesaid
procedure) from the date of issuance of such order by Bhagyanagar Gas Limited (BGL), such
decision of Bhagyanagar Gas Limited (BGL) shall be final and binding on such Vendor/
Supplier / Contractor/ Bidder/Consultant and the ‘Arbitration clause’ in the GCC and
other "CONTRACT DOCUMENTS" shall not be applicable for any consequential issue

/dispute arising in the matter.

PUBLIC PROCUREMENT POLICY FOR MICRO AND SMALL ENTERPRISES :-

Not Applicable
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40 AHR ITEMS:
In item rate contract where the quoted rates for the items exceed 50% of the estimate rates, such
items will be considered as Abnormally High Rates (AHR) items and payment of AHR items
beyond the SOR stipulated quantities shall be made at the lowest amongst the following rates:
I) Rates as per SOR, quoted by the Contractor/Bidder.
1) Rate of the item, which shall be derived as follows:
a. Based on rates of Machine and labour as available from the contract (which includes
contractor’s supervision, profit, overheads and other expenses).
b. In case rates are not available in the contract, rates will be calculated based on
prevailing market rates of machine, material and labour plus 15% to cover
contractor’s supervision profit, overhead & other expenses.

41 VENDOR PERFORMANCE EVALUATION
Shall be as stipulated Annexure II to ITB herewith.

42 INCOME TAX & CORPORATE TAX

42.1 Income tax deduction shall be made from all payments made to the contractor as per the rules
and regulations in force and in accordance with the Income Tax Act prevailing from time to
time.

42.2  Corporate Tax liability, if any, shall be to the contractor’s account.

42.3 TDS, wherever applicable, shall be deducted as per applicable act/law/rule.

42.4 MENTIONING OF PAN NO. IN INVOICE/BILL
As per CBDT Notification No. 95/2015 dated 30.12.2015, mentioning of PAN no. is mandatory
for procurement of goods / services/works/consultancy services exceeding Rs. 2 Lacs per
transaction.
Accordingly, suppliet/ contractor/ service provider/ consultant should mention their PAN no.
in their invoice/ bill for any transaction exceeding Rs. 2 lakhs. As provided in the notification,
in case supplier/ contractor/ service provider/ consultant do not have PAN no., they have to
submit declaration in Form 60 along with invoice/ bill for each transaction.
Payment of supplier/ contractor / service provider/ consultant shall be processed only after
fulfilment of above requirement.

43. SETTLEMENT OF DISPUTES BETWEEN THE GOVERNMENT DEPARTMENT
AND ANOTHER AND ONE GOVERNMENT DEPARTMENT AND PUBLIC
ENTERPRISE AND ONE PUBLIC ENTERPRISE AND ANOTHER
In the event of any dispute or difference relating to the interpretation and application of the
provisions of the contracts, such dispute or difference shall be referred by either party for
Arbitration to the sole Arbitrator in the Department of Public Enterprises to be nominated by
the Secretary to the Government of India in-charge of the Department of Public Enterprises.
The Arbitration and Conciliation Act, 1996 shall not be applicable to arbitrator under this
clause. The award of the Arbitrator shall be binding upon the parties to the dispute, provided,
however, any party aggrieved by such award may make a further reference for setting aside or
revision of the award to the Law Secretary, Department of Legal Affairs, Ministry of Law &
Justice, Government of India. Upon such reference the dispute shall be decided by the Law
Secretary or the Special Secretary / Additional Secretary, when so authorized by the Law
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Secretary, whose decision shall bind the Parties finally and conclusively. The parties to the
dispute will share equally the cost of arbitration as intimated by the Arbitrator.

44 DISPUTE RESOLUTION (ADDENDUM TO PROVISION REGARDING
APPLICABLE LAWS AND SETTLEMENT OF DISPUTES OF GCC)

44.1 Bhagyanagar Gas Limited (BGL) has framed the Conciliation Rules 2010 in conformity with
supplementary to Part — III of the Indian Arbitration and Conciliation Act 1996 for speedier,
cost effective and amicable settlement of disputes through conciliation. Unless otherwise
specified, the matters where decision of the Engineer-in-Charge is deemed to be final and
binding as provided in the Agreement and the issues/disputes which cannot be mutually
resolved within a reasonable time, all disputes shall be settled in accordance with the
Conciliation Rules 2010.

442  Any dispute(s)/difference(s)/issue(s) of any kind whatsoever between/amongst the Parties
arising under/out of/in connection with this contract shall be settled in accordance with the
aforesaid rules.

443 In case of any dispute(s)/difference(s)/issue(s), a Party shall notify the other Party(ies) in
writing about such a dispute(s) / difference(s) / issue(s) between / amongst the Parties and that
such a Party wishes to refer the dispute(s)/ difference(s)/ issue(s) to Conciliation. Such
Invitation for Conciliation shall contain sufficient information as to the dispute(s)/
difference(s)/ issue(s) to enable the other Party(ies) to be fully informed as to the nature of the
dispute(s)/ difference(s)/ issue(s), the amount of monetary claim, if any, and apparent cause(s)
of action.

444  Conciliation proceedings commence when the other Party(ies) accept(s) the invitation to
conciliate and confirmed in writing. If the other Party (ies) reject(s) the invitation, there will be
no conciliation proceedings.

44.5  If the Party initiating conciliation does not receive a reply within thirty days from the date on
which he/she sends the invitation, or within such other period of time as specified in the
invitation, he/she may elect to treat this as a rejection of the invitation to conciliate. If he/she
so elects, he/she shall inform the other Party(ies) accordingly.

44.6  Where Invitation for Conciliation has been furnished, the Parties shall attempt to settle such
dispute(s) amicably under Part-III of the Indian Arbitration and Conciliation Act, 1996 and
Bhagyanagar Gas Limited (BGL) Conciliation Rules, 2010. It would be only after exhausting
the option of Conciliation as an Alternate Dispute Resolution Mechanism that the Parties hereto
shall go for Arbitration. For the purpose of this clause, the option of ‘Conciliation’ shall be
deemed to have been exhausted, even in case of rejection of ‘Conciliation’ by any of the Parties.

44.7 The cost of Conciliation proceedings including but not limited to fees for Conciliator(s),
Airfare, Local Transport, Accommodation, cost towards conference facility etc. shall be borne
by the Parties equally.

44.8 The Parties shall freeze claim(s) of interest, if any, and shall not claim the same during the
pendency of Conciliation proceedings. The Settlement Agreement, as and when reached/agreed
upon, shall be signed between the Parties and Conciliation proceedings shall stand terminated
on the date of the Settlement Agreement.

45 PROMOTION OF PAYMENT THROUGH CARDS AND DIGITALMEANS: Not
Applicable.
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46 CONTRACTOR TO ENGAGE CONTRACT MANPOWER BELONGING TO
SCHEDULED CASTES AND WEAKER SECTIONS OF THE SOCIETY
While engaging the contractual manpower, Contractors are required to make efforts to provide
opportunity of employment to the people belonging to Scheduled Castes and weaker sections
of the society also in order to have a fair representation of these sections.

47. PROVISION FOR STARTUPS: Not Applicable

48. UNIQUE DOCUMENT [IDENTIFICATION NUMBER BY PRACTICING
CHARTERED ACCOUNTANTS:
Practicing Chartered Accountants shall generate Unique Document Identification Number
(UDIN) for all certificates issued by them as per provisions of Tender Document.

However, UDIN may not be required for documents being attested by Chartered Accountants
in terms of provisions of Tender Document.

49. PROVISION REGARDING INVOICE FOR REDUCED VALUE OR CREDIT NOTE
TOWARDS PRS

As mentioned in GCC, PRS is the reduction in the consideration / contract value for the goods /
services covered under this contract. In case of delay in supply/ execution of contract, supplier/
contractor/ service provider should raise invoice for reduced value asper Price Reduction
Schedule Clause (PRS clause). If supplier/ contractor/ serviceprovider has raised the invoice for
full value, then supplier/ contractor/ service providershould issue Credit Note towards the
applicable PRS amount with applicable taxes.

In such cases if supplier/ contractor/ service provider fails to submit the invoice with reduced
value or does not issue credit note as mentioned above, BGL will release thepayment to supplier/
contractor/ service provider after giving effect of the PRS clause with corresponding reduction of
taxes charged on vendor’s invoice, to avoid delay in delivery/collection of material.”

In case any financial implication arises on BGL due to issuance of invoice without reduction in
price or non-issuance of Credit Note, the same shall be to the account of supplier/ contractor/
service provider. BGL shall be entitled to deduct / setoff /recover such GST amount (CGST &
SGST/UTGST or IGST) together with penalties andinterest, if any, against any amounts paid or
becomes payable by BGL in future to the Supplier/Contractor under this contract or under any
other contract.

50. ELIGIBILITY CRITERIA IN CASE BID IS SUBMITTED ON THE BASIS OF
TECHNICAL EXPERIENCE OF FOREIGN BASED ANOTHER COMPANY
(SUPPORTING COMPANY) WHICH HOLDS MORE THAN FIFTY PERCENT OF
THE PAID-UP SHARE CAPITAL OF THE BIDDER COMPANY OR VICE VERSA:

Offers of those bidders (not under Consortium arrangement) who themselves to do not meet the
technical experience criteria as stipulated in BEC and are quoting based on the experience of
foreign based another company (supporting company) can also be considered. In such case the
supporting company should hold more than fifty percent of the paid up share capital of the bidding
company or vice versa.
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However, the supporting company should on its own meet the technical experience as stipulated
in the BEC and should not rely on any other company or through any other agreement like
technical collaboration agreement.

In that case as the bidding company is dependent upon the technical experience of another
company with a view to ensure your commitment and involvement of the companies involved for
successful execution of the contract, the participating bidder should enclose the following
agreement/ guarantees/ undertakings along with the techno-commercial bid.

1)  An agreement (Appendix-A1) between the bidder and the supporting company.

i1)  Guarantee (Appendix-A2) by the supporting company to BGL for fulfilling the obligation under
the Agreement.

ii1)  Undertaking by supporting company to provide a performance bank guarantee (Appendix-A3)
equivalent to 50% of the value of the PBG which is to be submitted by the bidding company, in
case of being the successful bidder.

In case where foreign based supporting company does not have permanent establishment in India
as per Indian Income Tax Act, the bidding company can furnish performance bank guarantee for
an amount, which is sum of PBG amount to be submitted by the bidder and additional PBG
amount required to be submitted by the supporting company subject to the condition that
supporting company have 100% paid up equity share capital of the bidder either directly or
through intermediate subsidiaries or vice versa.

In such case bidding company shall furnish an undertaking that their foreign based supporting
company is not having any permanent establishment in India in terms of Income Tax Act of India.

iv) Undertaking from the supporting company to the effect that in addition to invoking the PBG
submitted by the bidding company, the PBG provided by supporting company shall be invoked
by BGL due to non-performance of the bidding company.

Note:

In case supporting company fails to submit Bank Guarantee as per (ii1) above, EMD/SD submitted
by the bidder shall be forfeited.

» ANNEXURE-I to ITB: PROCEDURE FOR ACTION IN CASE
CORRUPT/FRAUDULENT/COLLUSIVE/COERCIVE PRACTICES

» ANNEXURE-II to ITB: VENDOR PERFORMANCE EVALUATION PROCEDURE
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Appendix-Al

FORMAT OF AGREEMENT TO BE EXECUTED BETWEEN BIDDER AND THEIRFOREIGN
BASED SUPPORTING COMPANY ON INDIAN STAMP PAPER OF REQUISITE VALUE
DULY NOTARIZED.

This agreement made this day of month year by and between M/s
(Fill in Bidder’s full name, constitution and registered office address) hereinafter referred
to as bidder on the first part andM/s (Fill in full name, constitution and registered office
address company which hold more than fifty percent of the paid-up share capital of the bidding company
or vice versa) hereinafter referred to as “Supporting Company” of the second part.

Whereas

M/s. BHAGYANAGAR Gas Limited (hereinafter referred to as BHAGYANAGAR Gas) has invited
offers vide their tender No. for and M/s.
(Bidder) intends to bid against the said tender and desires to have technical
support of M/s [Supporting Company]

And whereas Supporting Company represents that they have gone through and understood the
requirements of the subject tender and are capable and committed to provide the services as required by
the bidder for the successful execution of the contract, if awarded to the bidder.

Now, it is hereby agreed to by and between the parties as follows:

a) Mis. (Bidder) will submit an offer to BHAGYANAGAR Gas for the full scope of
work as envisaged in the tender document as the main bidder and liaise BHAGYANAGAR Gas
directly for any clarifications etc. in this context.

b) M/s. [Supporting Company] undertakes to provide technical support and expertise,
expert manpower and project management including financial support, if so required, to the bidder
to discharge its obligations as per the Scope of Work of the tender / Contract for which offer has
been made by the bidder and accepted by BHAGYANAGAR Gas.

¢) The Bidder/ Supporting Company holds more than 50% paid-up equity capital of the Supporting
Company/ Bidder.

d) This agreement will remain valid till the validity of bidder's offer to BHAGYANAGAR Gas
including extension if any and till satisfactory performance of the contract, the same is awarded
by BHAGYANAGAR Gas to the bidder.

e) Supporting Company undertakes that this agreement shall remain enforceable even if their stake
in Bidder is diminished during the execution of works under the contract between the Bidder and
BHAGYANAGAR Gas.

f) The bidder shall have the overall responsibility of satisfactory execution of the contract awarded
by BHAGYANAGAR Gas, however without prejudice to any rights that BHAGYANAGAR Gas
might have against the Supporting Company.

g) Itis further agreed that bidder and Supporting Company shall be jointly and severally responsible
to BHAGYANAGAR Gas for the performance of works during the contract period and for the
satisfactory execution of the contract, and for all the consequences for non-performance thereof.
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In witness whereof, the parties hereto have executed this agreement on the date mentioned above.

For and on behalf of For and on behalf of
(Bidder) (Supporting Company)
M/s. M/s.

Witness: Witness:

1) 1)

2) 2)
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Appendix-A2
GUARANTEE BY THE FOREIGN BASED SUPPORTING COMPANY/ GUARANTOR

THIS DEED OF GUARANTEE executed at ........... this........ day of ......... by M/s
.............................. (mention complete name) a company duly established and existing under the
laws of ...l (insert  country), having its Registered Office at

............................................. hereinafter called “the Guarantor and/ or the Supporting
Company” which expression shall, unless excluded by or repugnant to the subject or context thereof,
be deemed to include its successors and permitted assignees.

M/S o (bidder) a company duly established and existing under the laws of
...................... (insert country), having its Registered Office at
............................................. hereinafter called the “Bidder” which expression shall, unless
excluded by or repugnant to the subject or context thereof, be deemed to include its successors and
permitted assignees.

TOWARDS

M/s BHAGYANAGAR Gas Limited, a company duly registered under the law of India having its
Registered Office at 2™ Floor, TSIDC Building, Parishram Bhavan, Basheer Bagh, Hyderabad —
500004, India, and having Purchase centerat ............... hereinafter called “BHAGYANAGAR Gas”
which expression shall unless excluded by or repugnant to the context thereof, be deemed to include
its successor and assignees.

WHEREAS BHAGYANAGAR Gas has invited tender number ..................... for ........ on

tender invited by BHAGYANAGAR Gas.

AND WHEREAS the bidder/ Guarantor Company holds more than 50% paid up equity capital of the
Supporting Company/ Bidder.

AND WHEREAS one of the condition for acceptance of Bidder’s bid against said tender is that in case
the bidder is seeking to qualify upon the technical credentials of its Guarantor Company, then the
bidder shall arrange a guarantee from its Guarantor Company guaranteeing due and satisfactory
performance of the work covered under the said tender including any change therein as may be
deemed appropriate by the BHAGYANAGAR Gas at any stage.

The Guarantor represents that they have gone through and understood the requirement of the above
said tender and are capable of and committed to provide technical and such other supports as may be
required by the Bidder for successful execution of the same.

The Bidder and the Guarantor have entered into an agreement dated ......... as per which the Guarantor
shall be providing technical, financial and such other supports as may be necessary for performance of
the work under the tender, if the contract is awarded to the Bidder.

Accordingly, at the request of the Bidder and in consideration of and as a requirement for the
BHAGYANAGAR Gas to enter into agreement(s) with the Bidder, the Guarantor hereby guarantees
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and undertakes that upon award of Contract to Bidder against bid number ............... , made by the
Bidder under tender number..................

1.  The Guarantor unconditionally agrees that in case of non-performance by the Bidder of any of

its obligations in any respect, the Guarantor shall, immediately on receipt of notice of demand
by the BHAGYANAGAR Gas, take up the job without any demur or objection, in continuation
and without loss of time and without any cost to the BHAGYANAGAR Gas and duly perform
the obligations of the Bidder to the satisfaction of the BHAGYANAGAR Gas.

2. The Guarantor agrees that the Guarantee contained herein shall remain valid till the satisfactory
execution and completion of the work (including discharge of the warranty obligations) awarded
to the Bidder.

3. The Guarantor shall be jointly and severally responsible to BHAGYANAGAR Gas for
satisfactory performance of works during contract period and for the satisfactory execution of
the contract, and for all consequences for non-performance thereof.

4.  The liability of the Guarantor, under the Guarantee, is limited of the Bidder for non- performance
under the contract entered between BHAGY ANAGAR Gas and the Bidder. This will, however,
be in addition to the forfeiture of the Performance and Advance Guarantees furnished by the
Bidder.

5. The Guarantor agrees to execute a Corporate Guarantee in favour of BHAGYANAGAR Gas,

guaranteeing the performance of obligations by the Bidder, in case the Contract is awarded to
the Bidder by BHAGYANAGAR Gas.

6.  The Guarantor represents that this Guarantee has been issued after due observance of the
appropriate laws in force in India. The Guarantor hereby undertakes that the Guarantor shall
obtain and maintain in full force and effect all the governmental and other approvals and consents
that are necessary and do all other acts and things necessary or desirable in connection therewith
or for the due performance of the Guarantor’s obligations towards BHAGYANAGAR Gas.

7. Any dispute arising out of or in connection with this contract, including any question regarding
its existence, validity or termination, shall be referred to and finally resolved by arbitration. It is
further agreed that Claims by and against the Guarantor, the Bidder and BHAGYANAGAR Gas
under the different contract to be entered pursuant to their relationship can be brought under a
single reference and there shall be no bar on the consolidation of such proceedings before the
same arbitral tribunal. The governing law shall be the laws of India and seat of arbitration shall
be Hyderabad, India. The language of arbitration shall be English.

8.  The Guarantor hereby declares and represents that this Guarantee has been given without any
undue influence or coercion, and that the Guarantor has fully understood the implications of the
same.

9.  Incase of award of contract to the bidder, the Guarantor shall provide Performance Bank Security
to BHAGYANAGAR Gas, equivalent to 50% of the value of Performance Bank Security to be
submitted by the bidding company, in the prescribed format within 15 days from the date of Fax
of Acceptance, as guarantee for performance by the bidder/contractor. The Guarantor hereby
expressly agrees that if in the opinion of BHAGYANAGAR Gas, the Bidder / Contractor has
failed to perform its obligations under the contract in any manner, BHAGYANAGAR Gas shall
have unfettered right to invoke the said Bank guarantee. The guarantor hereby agrees that
decision of BHAGYANAGAR Gas about performance of the bidder / contractor shall be final
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and shall not be questioned by the Guarantor. Guarantor shall have no objection to invocation
of the Performance Bank Guarantee submitted by the Guarantor.

OR

(applicable, subject to meeting the conditions stipulated in BEC in respect of additional
Performance Bank Security)

In case of award of contract to the bidder, the bidder on behalf of the Guarantor shall provide
additional Performance Bank Security to BHAGYANAGAR Gas, equivalent to 50% of the value
of Performance bank Security to be submitted by the bidding company, in the prescribed format
within 15 days from the date of Fax of Acceptance, as guarantee for performance by the
bidder/contractor. The Guarantor hereby expressly agrees that if in the opinion of
BHAGYANAGAR Gas, the Bidder / Contractor has failed to perform its obligations under the
contract in any manner, BHAGYANAGAR Gas shall have unfettered right to invoke the said
Bank guarantee. The Guarantor hereby agrees that decision of BHAGYANAGAR Gas about
performance of the bidder / contractor shall be final and shall not be questioned by the Guarantor.
Guarantor shall have no objection to invocation of the Performance Bank Security submitted by
the Bidder on behalf The Guarantor represents and confirms that the Guarantor has the legal
capacity, power and authority to issue this Guarantee and that giving of this Guarantee and the
performance and observations of the obligations hereunder do not contravene any existing laws.

(Strike through the clause whichever is not applicable)

10. The Guarantor represents and confirms that the Guarantor has the legal capacity, power and
authority to issue this Guarantee and that giving of this Guarantee and the performance and
observations of the obligations hereunder do not contravene any existing laws.

For & on behalf of (Supporting Company)

M/s
Signature
Name
Designation
Official seal

Witness:

1. Signature
Full Name
Address

2. Signature
Full Name
Address
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INSTRUCTIONS FOR FURNISHING GUARANTEE

The official(s) executing the guarantee should affix full signature(s) on each page.

1. Resolution passed by Board of Directors of the guarantor company authorizing the signatory(ies)
to execute the guarantee, duly certified by Company Secretary should be furnished along with

Guarantee.
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Appendix-A2A

CERTIFICATE ISSUED BY COMPANY SECRETARY OF THE GUARANTOR COMPANY
“Obligations contained in deed of guarantee No. furnished against tender No. are
enforceable against the Guarantor Company and the same do not, in any way, contravene any law of

the country of which the Guarantor Company is the subject.”

The above certificate should be enclosed along with the Guarantee.
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Appendix-A3

PROFORMA OF "BANK GUARANTEE" TOWARDS PERFORMANCE SECURITY BY
FOREIGN BASED SUPPORTING COMPANY OF THE BIDDING COMPANY

CONTRACT PERFORMANCE SECURITY / SECURITY DEPOSIT

(ON NON-JUDICIAL STAMP PAPER OF APPROPRIATE VALUE)
To,

M/s BHAGYANAGAR Gas Limited

Dear Sir(s),
M/s. having
registered office at (herein after called the “CONTRACTOR/

SUPPLIER/SERVICE PROVIDER” which expression shall wherever the context so require include its
successors ~ and  assignees) have  been  placed/ awarded the  job/work  of

vide  PO/LOA /FOA  No.
dated (herein after called CONTRACT/ ORDER) for
BHAGYANAGAR Gas Limited having registered office at 2" Floor, APIDC Building, Parishram
Bhavan, Basheer Bagh, Hyderabad — 500004 (herein after called the “BHAGYANAGAR Gas” which
expression shall wherever the context so require include its successors and assignees).

Further, M/s (Name of the Supporting company) having its registered/head office at
based on whose experience/technical strength, the
CONTRACTOR/SUPPLIER/SERVICE PROVIDER has qualified for award of contract (hereinafter
referred to as the 'SUPPORTING COMPANY") which expression shall, unless repugnant to the context
or meaning thereof include all its successors, administrators, executors and assignees) has agreed to
provide complete technical and other support to the CONTRACTOR/SUPPLIER/SERVICE PROVIDER
for successful completion of the contract/order as mentioned above, entered between BHAGYANAGAR
Gas and the CONTRACTOR/SUPPLIER/SERVICE PROVIDER and BHAGYANAGAR Gas having
agreed that the 'SUPPORTING COMPANY' shall furnish to BHAGYANAGAR Gas a performance
guarantee for Indian Rupees/USS .............. towards providing complete financial and other support to the
CONTRACTOR/SUPPLIER/SERVICE PROVIDERfor successful completion of the contract/order as
mentioned above.

The said M/s. (Supporting Company) has
approached us and at their request and in consideration of the premises we having our office at
have agreed to give such guarantee as hereinafter mentioned.

2. We (name of the bank) registered under the laws of
having head/registered office at

(hereinafter referred to as "the Bank", which expression shall, unless repugnant to the context or
meaning thereof, include all its successors, administrators, executors and permitted assignees) do

hereby guarantee and undertake to pay immediately on first demand in writing any/all moneys to

Digitally signed by PRAD

KUMAR YADAV

:EP

Date: 2025.08.19 18:20:44 IST



STEEL PIPELINE WORKS AT BPCL RO
)Y CHENNUPATI VINAY FILLING STATION, MG ROAD
VIJAYAWADA VOLUME I OF 11
Bhagyanagar Gas Bid Document No. BGL/666/2025-26
Limited
the extent of Indian Rs./US$ (in figures) (Indian Rupees/US Dollars (in
words) ) without any demur, reservation, contest or protest

and/or without any reference to the 'SUPPORTING COMPANY'. Any such demand made by
BHAGYANAGAR Gas on the Bank by serving a written notice shall be conclusive and binding,
without any proof, on the bank as regards the amount due and payable, notwithstanding any
dispute(s) pending before any Court, Tribunal, Arbitrator or any other authority and/or any other
matter or thing whatsoever, as liability under these presents being absolute and unequivocal. We
agree that the guarantee herein contained shall be irrevocable and shall continue to be enforceable
until it is discharged by BHAGYANAGAR Gas in writing. This guarantee shall not be
determined, discharged or affected by the liquidation, winding up, dissolution or insolvency of the
'SUPPORTING COMPANY" and shall remain valid, binding and operative against the bank.

The Bank also agrees that BHAGYANAGAR Gas at its option shall be entitled to enforce this
Guarantee against the Bank as a principal debtor, in the first instance, without proceeding against
the 'SUPPORTING COMPANY' and notwithstanding any security or other guarantee that
BHAGYANAGAR Gas may have in relation to the 'SUPPORTING COMPANY’s liabilities.

The Bank further agrees that BHAGYANAGAR Gas shall have the fullest liberty without our
consent and without affecting in any manner our obligations hereunder to vary any of the terms
and conditions of the said CONTRACT/ORDER or to extend time of performance by the said
CONTRACTOR/SUPPLIER/SERVICE PROVIDER from time to time or to postpone for any
time or from time to time exercise of any of the powers vested in BHAGYANAGAR Gas against
the said CONTRACTOR/SUPPLIER/SERVICE PROVIDER and to forbear or enforce any of
the terms and conditions relating to the said agreement and we shall not be relieved from our
liability by reason of any such variation, or extension being granted to the said
CONTRACTOR/SUPPLIER/SERVICE PROVIDER or for any forbearance, act or omission on
the part of BHAGYANAGAR Gas or any indulgence by BHAGYANAGAR Gas to the said
CONTRACTOR(s) or any such matter or thing whatsoever which under the law relating to
sureties would, but for this provision, have effect of so relieving us.

The Bank further agrees that the Guarantee herein contained shall remain in full force during the
period that is taken for the performance of the CONTRACT/ORDER and all dues of
BHAGYANAGAR Gas under or by virtue of this CONTRACT/ORDER have been fully paid and
its claim satisfied or discharged or till BHAGYANAGAR Gas discharges this guarantee in
writing, whichever is earlier.

This Guarantee shall not be discharged by any change in our constitution, in theConstitution of
BHAGYANAGAR Gas or that of the 'SUPPORTING COMPANY'".

The Bank confirms that this guarantee has been issued with observance of appropriate laws of the
country of issue.

The Bank also agrees that this guarantee shall be governed and construed in accordance with
Indian Laws and subject to the exclusive jurisdiction of Indian Courts of the place from where the
purchase CONTRACT/ORDER has been placed.

Notwithstanding anything contained hereinabove, our liability under this Guarantee is limited to
Indian Rs./US$ (in figures) (Indian Rupees/US Dollars (in words)
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only) and our guarantee shall remain in force until (indicate the date of expiry

of bank guarantee)

8. We have power to issue this guarantee in your favor under Memorandum and Articles of

Association and the undersigned has full power to do under the Power of Attorney, dated
granted to him by the Bank.

Yours faithfully,

Bank by its Constituted Attorney

Signature of a person duly
Authorized to sign on behalf of the Bank

INSTRUCTIONS FOR FURNISHING "CONTRACT PERFORMANCE SECURITY /
SECURITY DEPOSIT" BY "BANK GUARANTEE"

1.  The Bank Guarantee by successful Bidder(s) will be given on non-judicial stamp paper as per
'stamp duty' applicable. The non-judicial stamp paper should be in name of the issuing bank. In
the case of a foreign bank, the said Bank Guarantee to be issued by its correspondent bank in
India on requisite non-judicial stamp paper and place of Bid to be considered as Hyderabad.

2. The Bank Guarantee by Bidders will be given from the bank as specified in Tender.

3. A letter from the issuing bank of the requisite Bank Guarantee confirming that said Bank
Guarantee and all future communication relating to the Bank Guarantee

4. If a Bank Guarantee is issued by a commercial bank, then a letter to Purchaser and copy to
Consultant (if applicable) confirming its net worth is more than Rs. 100,00,00,000.00 [Rupees
One Hundred Crores] or it's equivalent in foreign currency along with documentary evidence.

51. GUIDELINES REGARDING PROVISIONS FOR PROCUREMENT FROM A BIDDER
WHICH SHARES A LAND BORDER WITH INDIA

1. Order (Public Procurement No. 1) dated 23.07.2020, Order (Public Procurement No. 2) dated
23.07.2020 and Order (Public Procurement No. 3) dated 24.07.2020, Department of Expenditure,
Ministry of Finance, Govt. of India refers. The same are available at website
https://doe.gov.in/procurement-policy-divisions.

2. Any bidder from a country which shares a land border with India will be eligible to bid in this

tender only if the bidder is registered with the Competent Authority. For details of competent
authority refer to Annexure I of Order (Public Procurement No. 1) dated 23.07.2020.
Further the above will not apply to bidders from those countries (even if sharing a land border
with India) to which the Government of India has extended lines of credit or in which the
Government of India is engaged in development projects. Updated lists of countries to which
lines of credit have been extended or in which development projects are undertaken are given in
the website of the Ministry of External Affairs, Govt. of India.
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3. "Bidder" (including the term 'tenderer', 'consultant' 'vendor' or 'service provider' in certain
contexts) for purpose of this provision means any person or firm or company, including any
member of a consortium or joint venture (that is an association of several persons, or firms or
companies), every artificial juridical person not falling in any of the descriptions of bidders stated
hereinbefore, including any agency, branch or office controlled by such person, participating in a
procurement process.

4. "Bidder from a country which shares a land border with India" for the purpose of this:
a. An entity incorporated, established or registered in such a country; or
b. A subsidiary of an entity incorporated, established or registered in such a country;
or
c. An entity substantially controlled through entities incorporated, established or
registered in such a country; or
An entity whose beneficial owner is situated in such a country; or
An Indian (or other) agent of such an entity; or
A natural person who is a citizen of such a country; or
A consortium or joint venture where any member of the consortium or joint venture
falls under any of the above.

® o A

5. "Beneficial owner" for the purpose of above (4) will be as under:
1)  In case of a company or Limited Liability Partnership, the beneficial owner is the natural
person(s), who, whether acting alone or together, or through one or more juridical person(s),
has a controlling ownership interest or who exercises control through other means.

Explanation—

a) "Controlling ownership interest" means ownership of, or entitlement to, more than
twenty five per cent of shares or capital or profits of the company;

b) "Control" shall include the right to appoint the majority of the directors or to control the
management or policy decisions, including by virtue of their shareholding or management
rights or shareholders agreements or voting agreements;

i1)  In case of a partnership firm, the beneficial owner is the natural person(s) who,

i11)  whether acting alone or together, or through one or more juridical person, has ownership of
entitlement to more than fifteen percent of capital or profits of the partnership;

1v)  In case of an unincorporated association or body of individuals, the beneficial owner is the
natural person(s), who, whether acting alone or together, or through one or more juridical
person, has ownership of or entitlement to more than fifteen percent of the property or
capital or profits of such association or body of individuals;

v)  Where no natural person is identified under (i) or (ii) or (iii) above, the beneficial owner is
the relevant natural person who holds the position of senior managing official;

vi) In case of a trust, the identification of beneficial owner(s) shall include identification of the
author of the trust, the trustee, the beneficiaries with fifteen percent or more interest in the
trust and any other natural person exercising ultimate effective control over the trust through
a chain of control or ownership.

6. "Agent" for the purpose of this Order is a person employed to do any act for another, or to represent
another in dealings with third persons
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SUBMISSION OF CERTIFICATE IN BIDS:

Bidder shall submit a certificate in this regard as Form-1.

If such certificate given by a bidder whose bid is accepted is found to be false, this would be a
ground for immediate rejection of the bid/termination and further action as per “Procedure for
Action in case of Corrupt/Fraudulent/ Collusive / Coercive Practices” of tender document.

The registration, wherever applicable, should be valid at the time of submission of bids and at the
time of acceptance of bids. In respect of supply otherwise than by tender, registration should be
valid at the time of placement of order. If the bidder was validly registered at the time of
acceptance / placement of order, registration shall not be a relevant consideration during contract
execution.

PROVISION TO BE IN WORKS CONTRACTS, INCLUDING TURNKEY CONTRACTS:
The successful bidder shall not be allowed to sub-contract works to any contractor from a country
which shares a land border with India unless such contractor is registered with the Competent
Authority. The definition of "contractor from a country which shares a land border with India"
shall be as in Para 4 herein above. A Certificate to this regard is to be submitted by bidder is placed
at Form-II.
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Form-I

UNDERTAKING ON LETTERHEAD

To,

M/s BHAGYANAGAR GAS LIMITED

SUB:
TENDER NO:
Dear Sir,

We have read the clause regarding Provisions for Procurement from a Bidder which shares a

land border with India, we certify that, bidder M/s (Name ofBidder) is :
(1) Not from such a country []
(1)  If from such a country, has been registered []

with the Competent Authority.
(Evidence of valid registration by the
Competent Authority shall be attached)

(Bidder is to tick appropriate option (V" or X) above).

We hereby certify that bidder M/s (Name of Bidder) fulfills all requirements in
this regard and is eligible to be considered against the tender.

Place: [Signature of Authorized Signatory of Bidder]
Date: Name:

Designation:

Seal:
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Form-I1

CERTIFICATE FOR TENDERS FOR WORKS INVOLVING POSSIBILITY OF
SUB-CONTRACTING

To,

M/s BHAGYANAGAR GAS LIMITED

SUB:

TENDER NO:

Dear Sir

We have read the clause regarding Provisions for Procurement from a Bidder of a country
which shares a land border with India and on sub-contracting to contractors from such

countries; we certify that, bidder M/s (Name of Bidder) is:
(1) not from such a country []
(11) if from such a country, has been registered [1]

with the Competent Authority.
(Evidence of valid registration by the
Competent Authority shall be attached)

(Bidder is to tick appropriate option (¥ or X) above).
We further certify that bidder M/s (Name of Bidder) will not sub-contract any

work to a contractor from such countries unless such contractor is registered with the
Competent Authority.

We hereby certify that bidder M/s (Name of Bidder) fulfills all requirements
in this regard and is eligible to be considered.

Place: [Signature of Authorized Signatory of Bidder]
Date: Name:

Designation:

Seal:
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Annexure-I o ITB

PROCEDURE FOR ACTION IN CASE
CORRUPT/FRAUDULENT/COLLUSIVE/COERCIVE PRACTICES

A Definitions:

A.1  “Corrupt Practice” means the offering, giving, receiving or soliciting, directly or indirectly,
anything of value to improperly influence the actions in selection process or in contract
execution.

“Corrupt Practice” also includes any omission for misrepresentation that may mislead or
attempt to mislead so that financial or other benefit may be obtained or an obligation avoided.
A2 “Fraudulent Practice” means and include any act or omission committed by a agency or
with his connivance or by his agent by misrepresenting/ submitting false documents and/ or false
information or concealment of facts or to deceive in order to influence a selection process or
during execution of contract/ order.

A3 “Collusive Practice amongst bidders (prior to or after bid submission)” means a scheme or
arrangement designed to establish bid prices at artificial non-competitive levels and to deprive
the Employer of the benefits of free and open competition.

A.4  “Coercive practice” means impairing or harming or threatening to impair or harm directly or
indirectly, any agency or its property to influence the improperly actions of an agency,
obstruction of any investigation or auditing of a procurement process.

A.5 “Vendor/Supplier/Contractor/Consultant/Bidder” is herein after referred as “Agency”

A.6  Appellate Authority” shall mean Committee of Directors consisting of Director (Finance) and
Director (BD) for works centers under Director (Projects). For all other cases committee of
Directors shall consist of Director (Finance) & Director (Projects).

A.7 “Competent Authority” shall mean the authority, who is competent to take final decision for
Suspension of business dealing with an Agency/ (ies) and Banning of business dealings with
Agency/ (ies) and shall be the “Director” concerned.

A.8  “Allied Agency” shall mean all the concerns within the sphere of effective influence of banned/
suspended agencies. In determining this, the following factors may be taken into consideration:

(a) Whether the management is common;

(b) Majority interest in the management is held by the partners or directors of banned/
suspended firm.

(c)  substantial or majority shares are owned by banned/ suspended agency and by virtue of
this it has a controlling voice.

A9  “Investigating Agency” shall mean any department or unit of BGL investigating into the
conduct of Agency/ party and shall include the Vigilance Department of the BGL, Central

Bureau of Investigation, State Police or any other agency set up by the Central or state government
having power to investigate.
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B Actions against bidder(s) indulging in corrupt /fraudulent/ collusive/ coercive practice

B.1  Irregularities noticed during the evaluation of the bids :
If it is observed during bidding process/ bids evaluation stage that a bidder has indulged in
corrupt/fraudulent /collusive/coercive practice, the bid of such Bidder (s) shall be rejected and
its Earnest Money Deposit (EMD) shall be forfeited.

Further, such agency shall be banned for future business with BGL for a period specified in
para B 2.2 below from the date of issue of banning order.

B.2  Irregularities noticed after award of contract
(1) During execution of contract:
If an agency, is found to have indulged in corrupt/fraudulent/ collusive/coercive
practices, during execution of contract, the agency shall be banned for future business
with BGL for a period specified in para B 2.2 below from the date of issue of banning
order.

The concerned order (s)/ contract(s) where corrupt/fraudulent/collusive practices is
observed, shall be suspended with immediate effect by Engineer-in-Charge (EIC)/
Employer whereby the supply/ work/ service and payment etc. will be suspended. The
action shall be initiated for putting the agency on banning.

After conclusion of process, the order (s)/ contract (s) where it is concluded that such
irregularities have been committed shall be terminated and Contract cum Performance
Bank Guarantee (CPBG)/ Contract Performance Security(CPS) submitted by agency
against such order (s)/ contract (s) shall also be forfeited. The amount that may have
become due to the contractor on account of work already executed by him shall be
payable to the contractor and this amount shall be subject to adjustment against any
amounts due from the contractor under the terms of the contract.

No risk and cost provision will be enforced in such cases.

(ii) After execution of contract and during Defect liability period (DLP)/
Warranty/Guarantee Period:
If an agency is found to have indulged in corrupt/fraudulent/ collusive/coercive
practices, after execution of contract and during DLP/ Warranty/Guarantee Period, the
agency shall be banned for future business with BGL for a period specified in para B
2.2 below from the date of issue of banning order.
Further, the Contract cum Performance Bank Guarantee (CPBG)/ Contract Performance
Security (CPS) submitted by agency against such order (s)/ contract (s) shall be
forfeited.

(iii)  After expiry of Defect liability period (DLP)/ Warranty/ Guarantee Period
If an agency is found to have indulged in corrupt/ fraudulent/ collusive/ coercive
practices, after expiry of Defect liability period (DLP)/ Warranty/ Guarantee Period,
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B.2.2 Period of Banning

the agency shall be banned for future business with BGL for a period specified in para
B 2.2 below from the date of issue of banning order.

The period of banning of agencies indulged in Corrupt/ Fraudulent/ Collusive/ Coercive
Practices shall be as under and to be reckoned from the date of banning order:

2.1

Period of banning from the date

Description of issuance of Banning order

Misrepresentation/ False information other than
pertaining to BEC of tender but having impact on the 02 years
selection process.

For example, if an agency confirms not being in

holiday/ banning list of PSUs/ Govt. Dept., liquidation,

bankruptcy & etc. and subsequently it is found

otherwise, such acts shall be considered in this

category.

Corrupt/ Fraudulent (pertaining to BEC of tender) /

Collusive/ Coercive Practices 03 years

If an agency again commits Corrupt/ Fraudulent

(pertaining to BEC of tender) /Collusive/ Coercive

Practices in subsequent cases after their banning, such

situation of repeated offense to be dealt with more

severity and following shall be the period of banning:

(v) Repeated once
7 years (in addition to the period
already served)

(vi) Repeated twice or more 15 years (in addition to the period
already served)

Indulged in unauthorized disposal of materials 7 years

provided by BGL

If act of vendor/ contractor is a threat to the National 15 years

Security

Corrupt/Fraudulent/Collusive/Coercive Practices 2 Years

during execution of contract/order

C2

Effect of banning on other ongoing contracts/ tenders

If an agency is put on Banning, such agency should not be considered in ongoing tenders/future
tenders.

However, if such an agency is already executing other order (s)/ contract (s) where no
corrupt/fraudulent/ collusive/coercive practice is found, the agency should be allowed to
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continue till its completion without any further increase in scope except those incidental to
original scope mentioned in the contract.

C.3  Ifanagency is put on the Banning List during tendering and no irregularity is found in the case
under process:

C.3.1 after issue of the enquiry /bid/tender but before opening of Technical bid, the bid submitted by
the agency shall be ignored.

C.3.2 after opening Technical bid but before opening the Price bid, the Price bid of the agency shall
not be opened and BG/EMD submitted by the agency shall be returned to the agency.

C.3.3 after opening of price, BG/EMD made by the agency shall be returned; the offer of the agency
shall be ignored & will not be further evaluated. If the agency is put on banning list for fraud/
mis-appropriation of facts committed in the same tender/other tender where errant agency
emerges as the lowest (L1), then such tender shall also be cancelled and re-invited.

D. Procedure for Suspension of Bidder
D.1 Initiation of Suspension

Action for suspension business dealing with any agency/(ies) shall be initiated by Corporate

C&P Department when

(1) Vigilance Department based on the fact of the case gathered during investigation by them recommend
for specific immediate action against the agency.

(i1) Vigilance Department based on the input from Investigating agency, forward for specific immediate
action against the agency.

(1ii) Non performance of Vendor/Supplier/Contractor/Consultant leading to termination of Contract/ Order.

D.2 Suspension Procedure:

D.2.1  The order of suspension would operate initially for a period not more than six months and
is to be communicated to the agency and also to Vigilance Department. Period of
suspension can be extended with the approval of the Competent Authority by one month at
a time with a ceiling of six months pending a conclusive decision to put the agency on
banning list.

D.2.2  During the period of suspension, no new business dealing may be held with the agency.

D.2.3  Period of suspension shall be accounted for in the final order passed for banning of business
with the agency.

D.2.4  The decision regarding suspension of business dealings should also be communicated to
the agency.

D.2.5  Ifaprima-facie, case is made out that the agency is guilty on the grounds which can result
in banning of business dealings, proposal for issuance of suspension order and show cause
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notice shall be put up to the Competent Authority. The suspension order and show cause
notice must include that

(1) the agency is put on suspension list and

(i1) why action should not be taken for banning the agency for future business from BGL.
The competent authority to approve the suspension will be same as that for according
approval for banning.

D3 Effect of Suspension of business:
Effect of suspension on other on-going/future tenders will be as under:

D.3.1  No enquiry/bid/tender shall be entertained from an agency as long as the name of agency
appears in the Suspension List.

D.3.2  Ifan agency is put on the Suspension List during tendering:

D.3.2.1 after issue of the enquiry /bid/tender but before opening of Technical bid, the bid submitted
by the agency shall be ignored.

D.3.2.2 after opening Technical bid but before opening the Price bid, the Price bid of the agency
shall not be opened and BG/EMD submitted by the agency shall be returned to the agency.

D.3.2.3 after opening of price, BG/EMD made by the agency shall be returned; the offer of the
agency shall be ignored & will not be further evaluated. If the agency is put on Suspension
list for fraud/ mis-appropriation of facts conducted in the same tender/other tender where
errant agency emerges as the lowest (L1), then such tender shall also be cancelled and re-
invited.

D.3.3  The existing contract (s)/ order (s) under execution shall continue.

D.3.4  Tenders invited for procurement of goods, works and services shall have provision that the
bidder shall submit a undertaking to the effect that (i) neither the bidder themselves nor
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their allied agency/(ies) are on banning list of BGL or the Ministry of Petroleum and
Natural Gas and (ii) bidder is not banned by any Government department/ Public Sector.

F. Appeal against the Decision of the Competent Authority:

F.1  The agency may file an appeal against the order of the Competent Authority for putting the
agency on banning list. The appeal shall be filed to Appellate Authority. Such an appeal shall
be preferred within one month from the of receipt of banning order.

F.2  Appellate Authority would consider the appeal and pass appropriate order which shall be
communicated to the party as well as the Competent Authority.

F.3  Appeal process may be completed within 45 days of filing of appeal with the Appellate
Authority.

G. Wherever there is contradiction with respect to terms of ‘Integrity pact’ , GCC and ‘Procedure
for action in case of Corrupt/Fraudulent/ Collusive/Coercive Practice’, the provisions of
‘Procedure for action in case of Corrupt/Fraudulent/ Collusive/Coercive Practice’ shall prevail.

5.0 REVIEW & RESTORATION OF PARITES PUT ON HOLIDAY

5.1 An order for Holiday passed for a certain specified period shall deemed to have been
automatically revoked on the expiry of that specified period and it will not be necessary to issue
a specific formal order of revocation.
Further, in case Vendor/ Supplier/Contractor/ Consultant is put on holiday due to quality, and
new order is placed on bidder after restoration of Vendor/ Supplier/Contractor/ Consultant,
such order will be properly monitored during execution stage by the concerned site.

6.0 EFFECT OF HOLIDAY

6.1 If a Vendor/ Supplier/Contractor/ Consultant is put on Holiday, such Vendor/
Supplier/Contractor/ Consultant should not be considered in ongoing tenders/future tenders.

6.2 However, if such Vendor/ Supplier/Contractor/ Consultant is already executing any other order/
contract and their performance is satisfactory in terms of the relevant contract, should be
allowed to continue till its completion without any further increase in scope except those
incidental to original scope mentioned in the contract. In such a case CPBG will not be forfeited
and payment will be made as per provisions of concerned contract. However, this would be
without prejudice to other terms and conditions of the contract.

6.3.  Effect on other ongoing tendering:

6.3.1 after issue of the enquiry /bid/tender but before opening of Technical bid, the bid submitted by
the party shall be ignored.

6.3.2 after opening Technical bid but before opening the Price bid, the Price bid of the party shall not
be opened and BG/EMD submitted by the party shall be returned to the party.

6.3.3 after opening of price, BG/EMD made by the party shall be returned; the offer of the party shall
be ignored & will not be further evaluated. If errant party emerges as the lowest (L1), then such
tender shall also be cancelled and re-invited.

7.0  While putting the Vendor/ Supplier/Contractor/ Consultant on holiday as per the procedure, the
holding company, subsidiary, joint venture, sister concerns, group division of the errant
Vendor/ Supplier/Contractor/ Consultant shall not be considered for putting on holiday list.
Any bidder, put on holiday, will not be allowed to bid through consortium route also in new
tender during the period of holiday.

8.0  If an unsuccessful bidder makes any vexatious, frivolous or malicious complaint against the
tender process with the intention of delaying or defeating any procurement or causing loss to
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BGL or any other bidder, such bidder will be put on holiday for a period of six months, if such
complaint is proved to be vexatious, frivolous or malicious, after following the due procedure.

APPEAL AGAINST THE DECISION OF THE COMPETENT AUTHORITY:

(a) The party may file an appeal against the order of the Competent Authority for putting the party
on Holiday list. The appeal shall be filed to Appellate Authority. Such an appeal shall be
preferred within one month from the date of receipt of Holiday order.

(b) Appellate Authority would consider the appeal and pass appropriate order which shall be
communicated to the party as well as the Competent Authority.

(©) Appeal process may be completed within 45 days of filing of appeal with the Appellate
Authority.

(d) “Appellate Authority” shall mean Committee of Directors.

10. ERRANT BIDDER

In case after price bid opening the lowest evaluated bidder (L1) is not awarded the job for any
mistake committed by him in bidding or withdrawal of bid or modification of bid or varying
any term in regard thereof leading to re-tendering, BGL shall forfeit EMD paid

by the bidder and such bidders shall be debarred from participation in re-tendering of the same
job(s)/item(s).

Further, such bidder will be put on Watch list (Yellow card) for a period of three years after
following the due procedure. However, during the period in watch list such vendor will be
allowed to participate in all other tenders and to execute other ongoing

order/contract (s) or new contract/ order(s). holiday for a period of six months after following
the due procedure.

In case of subsequent instances of default in other tender (s) during aforesaid watch list period,
the action shall be initiated as per provision of sl. no.2 of para A of Clause no. 5.1(v) and 5.3
(V).

The Yellow card will be automatically revoked after a period of three years unless the same is
converted into Red Card.

In case CBEC (Central Board of Excise and Customs)/ any equivalent Central Government
agency/ State Government agency brings to the notice of BGL that the

Supplier of Goods / Services (Service Provider) has not remitted the amount towards GST
(CGST & SGST/UTGST or IGST)collected from BGL to the government

exchequer, , then party will be put on holiday for a period of six months after following the due
procedure.

In case CBEC (Central Board of Excise and Customs)/ any equivalent Central Government agency/
State Government agency brings to the notice of BGL that the Supplier of Goods / Services (Service
Provider) has not remitted the amount towards GST (CGST & SGST/UTGST or IGST)collected from
BGL to the government exchequer, , then party will be put on holiday for a period of six months after
following the due procedure.
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ANNEXURE-II TO ITB

PROCEDURE FOR EVALUATION OF PERFORMANCE OF VENDORS/ SUPPLIERS/
CONTRACTORS/ CONSULTANTS

1.0 GENERAL

A system for evaluation of Vendors/ Suppliers/Contractors/ Consultants and their performance is a key
process and important to support an effective purchasing & contracting function of an organization.
Performance of all participating Vendors/ Suppliers/Contractors/ Consultants need to be closely
monitored to ensure timely receipt of supplies from a Vendor, completion of an assignment by a
Consultant or complete execution of order by a contractor within scheduled completion period. For
timely execution of projects and meeting the operation & maintenance requirement of operating plants,
it is necessary to monitor the execution of order or contracts right from the award stage to completion
stage and take corrective measures in time.

2.0 OBJECTIVE

The objective of Evaluation of Performance aims to recognize, and develop reliable Vendors/ Suppliers/
Contractors/ Consultants so that they consistently meet or exceed expectations and requirements.

The purpose of this procedure is to put in place a system to monitor performance of Vendors/ Suppliers/
Contractors/ Consultants associated with BGL in Projects and in O&M so as to ensure timely
completion of various projects, timely receipt of supplies including completion of works & services for
operation and maintenance of operating plants and quality standards in all respects.

3.0 METHODOLOGY

i) Preparation of Performance Rating Data Sheet
Performance rating data Sheet for each and every Vendor/ Supplier/Contractor/ Consultant for all
orders/Contracts with a value of Rs. 50 Lakhs and above is recommended to be drawn up. Further,
Performance rating data sheet for orders/Contracts of Vendor/ Supplier/ Contractor/ Consultant who
are on watch list/holiday list/ banning list shall be prepared irrespective of order/ contract value.
These data sheets are to be separately prepared for orders/ contracts related to Projects and O&M
within 30 days after execution of Order/ Contract. Format, Parameters, Process, responsibility for
preparation of Performance Rating Data Sheet are separately mentioned.
i1) Measurement of Performance
Based on the parameters defined in Data Sheet, Performance of concerned Vendor/ Supplier/
Contractor/ Consultant would be computed and graded accordingly. The measurement of the
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performance of the Party would be its ability to achieve the minimum scoring of 60% points in
the given parameters.
1ii) Initiation of Measures:
Depending upon the Grading of Performance, corrective measures would be initiated by taking
up the matter with concerned Vendor/ Supplier/ Contractor/ Consultant. Response of Vendor/
Supplier/ Contractor/ Consultant would be considered before deciding further course of action.
iv) Implementation of Corrective Measures:
Based on the response of Vendor/ Supplier/Contractor/ Consultant, concerned Engineer-in-
Charge for the Projects and/or OIC in case of O&M would recommend for continuation or
discontinuation of such party from the business of BGL.
V) Orders/contracts placed on Proprietary/OEM basis for O&M will be evaluated and, if required,
corrective action will be taken for improvement in future.
4.0 EXCLUSIONS

The following would be excluded from the scope of evaluation of performance of Vendors/
Suppliers/Contractors/ Consultants:

1) Orders/Contracts below the value of Rs. 50 Lakhs if Vendor/Supplier/Contractor/Consultant is
not on watch list/ holiday list/ banning list.

i) One time Vendor/ Supplier/Contractor/ Consultant.

1ii) Orders for Misc./Administrative items/ Non stock Non valuated items.

However, concerned Engineer-in-Charge /OICs will continue to monitor such cases so as to minimize
the impact on Projects/O&M plants due to non performance of Vendors/ Suppliers/Contractors/
Consultants in all such cases.

5.0 PROCESS OF EVALUATION OF PERFORMANCE OF VENDORS/ SUPPLIERS/
CONTRACTORS/ CONSULTANTS

5.1 FOR PROJECTS

1) Evaluation of performance of Vendors/ Suppliers/Contractors/ Consultants in case of
PROJECTS shall be done immediately with commissioning of any Project.

i) On commissioning of any Project, EIC (Engineer-in-charge)/ Project-in-charge shall prepare a
Performance Rating Data Sheet (Format at Annexure-1) for all Orders and Contracts.

i) Depending upon the Performance Rating, following action need to be initiated by Engineer-in-

charge/Project-in-charge:

SI.No. | Performance Action
Rating
1 POOR Seek explanation for Poor performance
2 FAIR Seek explanation for Fair performance
3 GOOD Letter to the concerned for improving
performance in future
4 VERY GOOD No further action
iv) Reply from concerned Vendor/ Supplier/Contractor/ Consultant shall be examined. In case of

satisfactory reply, Performance Rating data Sheet to be closed with a letter to the concerned for
improving performance in future.

V) A) Where performance rating is “POOR” (as per Performance Rating Carried out after
execution of Order/ Contract and where no reply/ unsatisfactory/ reply is received from party
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B)

against the letter seeking the explanation from Vendor/Supplier/Contractor/Consultant along
with sharing the performance rating).
Recommend such defaulting Vendor/Supplier/Contractor/Consultant for the following action:
Poor Performance on account of Quality (if marks Obtained against Quality parameter is less than 20):
a) First Instance: Holiday (Red Card) for Two Years.
b) Subsequent instance (s) in other ongoing order(s)/ contract (s) or new order (s)/ contact (s) on
such Vendor/ Supplier/ Contractor/ Consultant: Holiday (Red Card) for Three years.
Poor Performance on account of other than Quality (if marks obtained against Quality parameter is less
than 20):
a) First such instance: Advisory notice (Yellow Card) shall be issued and
Vendor/Supplier/Contractor/Consultant shall be put on watch list for a period of Three (3) years.
b) Second such instance in other ongoing order(s)/ contract (s) or new order (s)/ Contact (s) on
such Vendor/Supplier/Contractor/Consultant: Putting on Holiday (Red Card) for a period of
One Year.

¢) Subsequent instances (more than two) in other ongoing order (s)/ contract (s) or new order
(s)/_contact (s) on such Vendor/ Supplier/ Contractor/ Consultant: Putting on Holiday for a
period of Three Years.

Where Poor/ Non-performance leading to termination of contract or Offloading of contract due to Poor
Performance attributable to Vendor/Supplier/Contractor/Consultant (under clause no. 32(C) of GCC-
works, Clause no. 28.3.1 of GCC-Goods, Second para of clause no. 2.17.3 of GCC-Services and clause
no. 3.16.1 of GCC- Consultancy)

a) First Instance: Advisory notice (Yellow Card) shall be issued and
Vendor/Supplier/Contractor/Consultant shall be put on watch list for a period of Three (3) Years.
Further such vendor will not be allowed to participate in the re-tender of the same supply/work/services
of that location which has terminated/ offloaded. Moreover, it will be ensured that all other action as
per provision of contract including forfeiture of Contract Performance Security (CPS) etc. are
undertaken.

However, such vendor will be allowed to participate in all other tenders and to execute other ongoing
order/contract(s) or new contract/ order(s).

The Yellow card will be automatically revoked after a period a three years unless the same is
converted into Red Card due to subsequent instances of poor/ non-performance in other ongoing
order(s)/ contract (s) or new order (s)/ contact (s) on such Vendor/Supplier/ Contractor/ Consultant.
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b) Second instances in other ongoing orders(s)/ contract (s) or new order (s)/ contact (s) on such
Vendor/ Supplier/ Contractor/ Consultant: Holiday (Red Card) for period of one year and they
shall also to be considered for Suspension.

¢) Subsequent instances (more than two) in other ongoing order(s)/ contract (s) or new order(s)/
contact (s) on such Vendor/Supplier/ Contractor/ Consultant. Holiday (Red Card) for period of
Three Years and they shall also to be considered for Suspension.

A provision in SAP will be made for flagging (Yellow Card and Red Card) of such
Vendor/Supplier/Contractor/Consultant so as to track their performance. List of such Vendor/
Supplier/Contractor/Consultant shall also be uploaded on the BGL intranet.

Further, the bidder status regarding Yellow card should be mentioned in the TCR/Proposal for
Price Bid Opening so that delivery/ execution may be closely monitored by the concerned.

The methodology for processing of above cases of “POOR” (as per Performance Rating) or
Poor/Non-Performance leading to termination of contract or Offloading of contract due to poor
performance attributable to Vendor/Supplier/Contractor/Consultant shall be as under:

1) Within 7 days of issuance of termination letter by EIC (after due approval as per DoP) or
no reply/receipt of non satisfactory reply to explanation letter for “Poor” Performance
Rating, EIC/CIC (for works/ service/consultancy contract) or Project Manager/ Concerned
C&P department (for Purchase Orders) will forward the brief of case along with termination
letter/copy of correspondence (for case of Poor Performance Rating) to Corporate C&P
through their OIC/HoD at Corporate Office.

However, before terminating any contract/ order, the EIC/CIC shall refer the matter to Site

Committee’ for their deliberation.

i) On receipt of above details, for the case of “First Instance”, Corporate C&P Department
will issue Advisory notice (as per standard proforma duly vetted by Corporate Law
Department) to Vendor/Supplier/Contractor/Consultant for putting them on watch list for a
period of Three (3) years.

The Copy of Advisory notice will also be sent to all OICs/HoDs at Corporate Office for instructing

EICs to closely monitor the performance of such Vendor/Supplier/Contractor/ Consultant in other

ongoing/ new orders/ Contracts placed on them.

Simultaneously, Vendor SAP will also be advised for “Yellow” flagging such vendor in SAP.

iii) For the case of “Subsequent Instances” in other ongoing other ongoing order (s)/ contract
(s) or new order (s)/ contact (s) on such Vendor/Supplier/Contractor/Consultant, the matter
will be deliberated by the site level committee and recommendations to be forwarded to
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Corporate C&P for further deliberation by a Corporate Level Committee consisting of

following:

1) HOD (C&P)- Corporate Office

i) CFO

1ii) CGM level officer of concerned department

All other subsequent process of committee recommendation for issuance of Show Cause Notice (SCN)
cum suspension order, vetting of same etc. will be as per extant procedure.

On receipt of reply to SCN, Corporate C&P Department will forward the same to concerned OIC/HoD
at Corporate Office for point wise reply to issues brought out by Vendor/Supplier/Contractor/Consultant
in their reply to show cause notice.

On receipt of recommendation from site committee through OIC/HoD at Corporate Office, the
matter will once again be deliberated by the aforesaid Corporate Level Committee. All other
subsequent process of committee recommendation for keeping the
Vendor/Supplier/Contractor/ Consultant on Holiday or otherwise, vetting of speaking order,
approval. etc. will be as per extant procedure.

5.2 FOR CONSULTANCY JOBS
Monitoring and Evaluation of consultancy jobs will be carried out in the same way as described in para

3.1 for Projects.
53 FOR OPERATION & MAINTENANCE

1) Evaluation of performance of Vendors/ Suppliers/Contractors/ Consultants in case of Operation
and Maintenance shall be done immediately after execution of order/ contract.
ii) After execution of orders a Performance Rating Data Sheet (Format at Annexure-2) shall be

prepared for Orders by Site C&P and for Contracts/Services by respective Engineer-In-Charge.
i) Depending upon Performance Rating, following action need to be initiated by Site C&P:

SI. No. Performance Rating Action
1 POOR Seek explanation for Poor performance
2. FAIR Seek explanation for Fair performance
3 GOOD Letter to the concerned for improving
performance in future.
4 VERY GOOD No further action
iv) Reply from concerned Vendor/ Supplier/Contractor/ Consultant shall be examined. In case of

satisfactory reply, Performance Rating data Sheet to be closed with a letter to the concerned for
improving performance in future.

V) A) Where performance rating is “POOR” (as per Performance Rating Carried out after
execution of Order/ Contract and where no reply/ unsatisfactory/ reply is received from party
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B)

a)

against the letter seeking the explanation from Vendor/Supplier/Contractor/Consultant along
with sharing the performance rating).

Recommend such defaulting Vendor/Supplier/Contractor/Consultant for the following action:

Poor Performance on account of Quality (if marks Obtained against Quality parameter is less than 20):

¢) First Instance: Holiday (Red Card) for Two Years.

d) Subsequent instance (s) in other ongoing order(s)/ contract (s) or new order (s)/ contact (s) on
such Vendor/ Supplier/ Contractor/ Consultant: Holiday (Red Card) for Three years.

Poor Performance on account of other than Quality (if marks obtained against Quality parameter is less

than 20):

d) First such instance: Advisory notice (Yellow Card) shall be issued and
Vendor/Supplier/Contractor/Consultant shall be put on watch list for a period of Three (3) years.

e) Second such instance in other ongoing order(s)/ contract (s) or new order (s)/ Contact (s) on
such Vendor/Supplier/Contractor/Consultant: Putting on Holiday (Red Card) for a period of
One Year.

f) Subsequent instances (more than two) in other ongoing order (s)/ contract (s) or new order
(s)/ contact (s) on such Vendor/ Supplier/ Contractor/ Consultant: Putting on Holiday for a
period of Three Years.

Where Poor/ Non-performance leading to termination of contract or Offloading of contract due to Poor

Performance attributable to Vendor/Supplier/Contractor/Consultant (under clause no. 32(C) of GCC-

works, Clause no. 28.3.1 of GCC-Goods, Second para of clause no. 2.17.3 of GCC-Services and clause

no. 3.16.1 of GCC- Consultancy)

First Instance: Advisory notice (Yellow Card) shall be issued and
Vendor/Supplier/Contractor/Consultant shall be put on watch list for a period of Three (3) Years.
Further such vendor will not be allowed to participate in the re-tender of the same
supply/work/services of that location which has terminated/ offloaded. Moreover, it will be ensured
that all other action as per provision of contract including forfeiture of Contract Performance
Security (CPS) etc. are undertaken.

However, such vendor will be allowed to participate in all other tenders and to execute other
ongoing order/contract(s) or new contract/ order(s).

The Yellow card will be automatically revoked after a period a three years unless the same is
converted into Red Card due to subsequent instances of poor/ non-performance in other ongoing
order(s)/ contract (s) or new order (s)/ contact (s) on such Vendor/Supplier/ Contractor/ Consultant.
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d) Second instances in other ongoing orders(s)/ contract (s) or new order (s)/ contact (s) on such
Vendor/ Supplier/ Contractor/ Consultant: Holiday (Red Card) for period of one year and they
shall also to be considered for Suspension.

e) Subsequent instances (more than two) in other ongoing order(s)/ contract (s) or new order(s)/
contact (s) on such Vendor/Supplier/ Contractor/ Consultant. Holiday (Red Card) for period of
Three Years and they shall also to be considered for Suspension.

A provision in SAP will be made for flagging (Yellow Card and Red Card) of such
Vendor/Supplier/Contractor/Consultant so as to track their performance. List of such Vendor/
Supplier/Contractor/Consultant shall also be uploaded on the BGL intranet.

Further, the bidder status regarding Yellow card should be mentioned in the TCR/Proposal for
Price Bid Opening so that delivery/ execution may be closely monitored by the concerned.

The methodology for processing of above cases of “POOR” (as per Performance Rating) or
Poor/Non-Performance leading to termination of contract or Offloading of contract due to poor
performance attributable to Vendor/Supplier/Contractor/Consultant shall be as under:

iv) Within 7 days of issuance of termination letter by EIC (after due approval as per DoP) or
no reply/receipt of non satisfactory reply to explanation letter for “Poor” Performance
Rating, EIC/CIC (for works/ service/consultancy contract) or Project Manager/ Concerned
C&P department (for Purchase Orders) will forward the brief of case along with termination
letter/copy of correspondence (for case of Poor Performance Rating) to Corporate C&P
through their OIC/HoD at Corporate Office.

However, before terminating any contract/ order, the EIC/CIC shall refer the matter to Site
Committee’ for their deliberation.

V) On receipt of above details, for the case of “First Instance”, Corporate C&P Department
will issue Advisory notice (as per standard proforma duly vetted by Corporate Law
Department) to Vendor/Supplier/Contractor/Consultant for putting them on watch list for a
period of Three (3) years.

The Copy of Advisory notice will also be sent to all OICs/HoDs at Corporate Office for
instructing EICs to closely monitor the performance of such Vendor/Supplier/Contractor/
Consultant in other ongoing/ new orders/ Contracts placed on them.

Simultaneously, Vendor SAP will also be advised for “Yellow” flagging such vendor in
SAP.

vi) For the case of “Subsequent Instances” in other ongoing other ongoing order (s)/ contract
(s) or new order (s)/ contact (s) on such Vendor/Supplier/Contractor/Consultant, the matter
will be deliberated by the site level committee and recommendations to be forwarded to
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Corporate C&P for further deliberation by a Corporate Level Committee consisting of
following:

iv) HOD (C&P)- Corporate Office
V) CFO
vi) D/C/GM level officer of concerned department

All other subsequent process of committee recommendation for issuance of Show Cause Notice (SCN)
cum suspension order, vetting of same etc. will be as per extant procedure.

On receipt of reply to SCN, Corporate C&P Department will forward the same to concerned OIC/HoD
at Corporate Office for point wise reply to issues brought out by Vendor/Supplier/Contractor/Consultant
in their reply to show cause notice.

On receipt of recommendation from site committee through OIC/HoD at Corporate Office, the
matter will once again be deliberated by the aforesaid Corporate Level Committee. All other
subsequent process of committee recommendation for keeping the Vendor/Supplier/Contractor/
Consultant on Holiday or otherwise, vetting of speaking order, approval. etc. will be as per extant
procedure.

5.0 REVIEW & RESTORATION OF PARITES PUT ON HOLIDAY

5.1 An order for Holiday passed for a certain specified period shall deemed to have been automatically
revoked on the expiry of that specified period and it will not be necessary to issue a specific formal
order of revocation.
Further, in case Vendor/ Supplier/Contractor/ Consultant is put on holiday due to quality, and new order
is placed on bidder after restoration of Vendor/ Supplier/Contractor/ Consultant, such order will be
properly monitored during execution stage by the concerned site.

6.0 EFFECT OF HOLIDAY

6.1 If a Vendor/ Supplier/Contractor/ Consultant is put on Holiday, such Vendor/ Supplier/Contractor/
Consultant should not be considered in ongoing tenders/future tenders.

6.2  However, if such Vendor/ Supplier/Contractor/ Consultant is already executing any other order/ contract
and their performance is satisfactory in terms of the relevant contract, should be allowed to Effect on
other ongoing tendering:

6.3.1 after issue of the enquiry /bid/tender but before opening of Technical bid, the bid submitted by the party
shall be ignored.

6.3.2  after opening Technical bid but before opening the Price bid, the Price bid of the party shall not be
opened and BG/EMD submitted by the party shall be returned to the party.

6.3.3 after opening of price, BG/EMD made by the party shall be returned; the offer of the party shall be
ignored & will not be further evaluated. If errant party emerges as the lowest (L1), then such tender
shall also be cancelled and re-invited.

7.0 While putting the Vendor/ Supplier/Contractor/ Consultant on holiday as per the procedure, the holding
company, subsidiary, joint venture, sister concerns, group division of the errant Vendor/
Supplier/Contractor/ Consultant shall not be considered for putting on holiday list.

Any bidder, put on holiday, will not be allowed to bid through consortium route also in new tender
during the period of holiday.
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8.0 If an unsuccessful bidder makes any vexatious, frivolous or malicious complaint against the tender

process with the intention of delaying or defeating any procurement or causing loss to BGL or any other
bidder, such bidder will be put on holiday for a period of six months, if such complaint is proved to be
vexatious, frivolous or malicious, after following the due procedure.

9. APPEAL AGAINST THE DECISION OF THE COMPETENT AUTHORITY:

(e) The party may file an appeal against the order of the Competent Authority for putting the party
on Holiday list. The appeal shall be filed to Appellate Authority. Such an appeal shall be
preferred within one month from the date of receipt of Holiday order.

4)) Appellate Authority would consider the appeal and pass appropriate order which shall be
communicated to the party as well as the Competent Authority.

(2) Appeal process may be completed within 45 days of filing of appeal with the Appellate
Authority.

(h) “Appellate Authority” shall mean Committee of Directors.
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SECTION -4

AGREED TERMS AND CONDITIONS
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Agreed Terms and Conditions: Following shall be duly filled in and should be returned by the bidder along
with each copy of Un-priced part of Bid /Offer. Clauses confirmed hereunder should not be repeated in the Bid. ALL
THE COMMERCIAL TERMS & CONDITIONS SHOULD BE INDICATED IN THIS FORMAT ONLY.

SL. DESCRIPTION BIDDER'S
CONFIRMATION
1 Bidder's name (further correspondences will be done in this name)
Bidder's address
Phone No/ Mob. No.
E-mail ID
Name & designation of the person signing the bid (attach power of attorney with
ID Proof)
2. Please confirm the currency of quoted prices is in Indian Rupees.
3. Confirm quoted prices will remain firm and fixed till complete execution of the
order.
4 Rate of applicable GST (CGST & SGST/UTGST or IGST) CGST: .coeienennen. %
Plus
SGST/UTGST...%
Total:
.................... %
Or
IGST:............. %
4.1 | Whether in the instant tender services/works are covered in reverse charge rule of | Yes/ No
GST (CGST & SGST/UTGST or IGST) In case of Yes, please

specify GST (CGST &
SGST/UTGST or

IGST)payable by:
BGL:............ %
Bidder:.............. %

4.2 | Service Accounting Codes (SAC)/Harmonized System of Nomenclature (HSN)

4.3 | We hereby confirm that the quoted prices is in compliance with the Section 171
of CGST Act/ SGST Act as mentioned as clause no. 13.10 of ITB

5. i) Confirm acceptance of relevant Terms of Payment specified in the Bid
Document.

ii) In case of delay, the bills shall be submitted after deducting the price
reduction due to delay.

6. Confirm that Contract Performance Security will be furnished as per Bid
Document.
7. Confirm that Contract Performance Security shall be from any Indian scheduled

bank or a branch of an International bank situated in India and registered with
Reserve bank of India as scheduled foreign bank. However, in case of bank
guarantees from banks other than the Nationalised Indian banks, the bank must be
a commercial bank having net worth in excess of Rs 100 crores and a declaration
to this effect shall be made by such comme

rcial bank either in the Bank Guarantee itself or separately on its letterhead.

8. Confirm compliance to Completion Schedule as specified in Bid document.
Confirm contract period shall be reckoned from the date of Fax of Acceptance.
9. Confirm acceptance of Price Reduction Schedule for delay in completion schedule

specified in Bid document.
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Agreed Terms and Conditions: Following shall be duly filled in and should be returned by the bidder along
with each copy of Un-priced part of Bid /Offer. Clauses confirmed hereunder should not be repeated in the Bid. ALL
THE COMMERCIAL TERMS & CONDITIONS SHOULD BE INDICATED IN THIS FORMAT ONLY.

SIL. DESCRIPTION BIDDER'S
CONFIRMATION
10. a) Confirm acceptance of all terms and conditions of Bid Document (all
sections).
b) Confirm that printed terms and conditions of bidder are not applicable.

11. | Confirm your offer is valid for period specified in the bid document from
Final/Extended due date of opening of Techno-commercial Bids.

12| Confirm that scanned copy of the EMD/Bid Bond has been submitted thru
e-tender portal and the original BG/DD has been sent thru courier [Note:
Submission of original is not applicable for online banking transaction].

13. | Please furnish EMD/Bid Security details : (if applicable)

a) EMD/ Bid Security No. & date
b) Value
c) Validity

14. | Confirm acceptance to all provisions of ITB read in conjunction with Bid Data
Sheet (BDS).

15. | Confirm that Annual Reports for the last three financial years are furnished
alongwith the Un-priced Bid.

16. | Confirm the none of Directors of bidder is a relative of any Director of Owner or
the bidder is a firm in which any Director of Owner/ BGL or his relative is not a

partner.

17. | All correspondence must be in ENGLISH language only.

18. | Owner reserves the right to make any change in the terms & conditions of the
TENDER/BIDDING DOCUMENT and to reject any or all bids.

19. | Confirm that all Bank charges associated with Bidder’s Bank shall be borne by

Bidder.

20. | Confirm that, in case of contradiction between the confirmations provided in this
format and terms & conditions mentioned elsewhere in the offer, the
confirmations given in this format shall prevail.

21 | Confirm that no Price disclosing files have been attached with
unpriced/technical bid. * In case price disclosing files are attached in
techno-commercial unpriced bid area, bid will be summarily rejected as
per clause 19.0 of ITB.

22 | Confirm that any correction in documents submitted in the Un-priced part
has been initialed and with digital signatures of the authorized person.

23 | Please confirm whether you are MSME and if so then you have submitted
Documentary evidence that you are a Micro, Small and Medium
Enterprises.

24 | Whether bidder as a seller is liable to levy TCS on sale of goods as defined

under the said provision of Income Tax.

25 | If yes, bidder as a seller will raise proper tax invoice on sale of goods to

BGL. showing TCS component.
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Agreed Terms and Conditions: Following shall be duly filled in and should be returned by the bidder along
with each copy of Un-priced part of Bid /Offer. Clauses confirmed hereunder should not be repeated in the Bid. ALL
THE COMMERCIAL TERMS & CONDITIONS SHOULD BE INDICATED IN THIS FORMAT ONLY.

SIL. DESCRIPTION BIDDER'S
CONFIRMATION
26 | Bidder as a seller will comply with all the statutory requirements of TCS
regarding deposit of TCS with Government on receipt/collection of
consideration BGL. and issue of TCS certificate to BGL. timely.
27 | If BGL. is unable to avail the benefit of TCS Credit on such amount

collected by the Supplier, for any reason attributable to Supplier, then BGL.
shall be entitled to deduct / recover such amount together with penalties
and interest, if any, by adjusting any amounts to be paid or becomes payable
in future to the Supplier under this contract or under any other contract.

Bidder confirms that in case of conflicting version of various terms and conditions at different places

in his offer, the confirmation furnishes at above shall be dealt as final.

Bidder Signature
Name
Designation

Seal
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PROPOSAL FORMS & FORMATS
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FORM F-1
BIDDER’S GENERAL INFORMATION

To
Bhagyanagar Gas Limited

Parisrama Bhavan
TSIDC Building, Basheer Bagh

Hyderabad — 500 004
1-1 Bidder Name ettt ettt h et e e bt e st e e be et e e beesateens
1-2 Number of Years in Operation (Date of Incorporation).............cceeeveeeeenieenieennennnens
1-3Address of Registered Office ettt ettt saneenn
CitY oo DIStrICt. e
State......cooveeeniienieeiieeen PIN/ZIP.....oooieiiieieee,
1-4 Operation Address ettt et e e e e te e be e be e beeebeebeeenbeeteeenbaens
If different from above: ........ccccoeoiiiiiiiinnnnen.
CitY oo DIStrICt. e
State......oooveeeriieniieeiieee, PIN/ZIP.....oooieiiieeee,
1-5 Telephone Number ettt e e et e te e be e e e e beetaeebeebeeenbeetaeenbaas
(Country Code) (Area Code) (Telephone Number)
1-6 E-mail address: ettt ettt et ettt et ebees
1-7 Website: ettt et e bt e et be et e e bt et e enbe e teeenbeeneas
1-8 Fax Number: ettt ettt et ettt et ebees

(Country Code) (Area Code) (Telephone Number)

1-9 ISO Certification, if any {If yes, please furnish details}

1-10 Bid Currency ettt ettt ettt b et e et e sarean
1-11 Port of shipment ettt ettt et st e reenane s
1-12 Whether Supplier / Manufacturer ettt b e ettt et e e b e e eab e e beenarean
Dealer/Trader/Contractor

1-13 Type of Material Supplies : ettt sttt ettt s nie e
1-14 Banker’s Name : ettt sttt b et s nae e
1-15 Branch : et ettt ettt e neenane s
1-16 Branch Code : ettt sttt b et s nae e
1-17 Bank account number : ettt sttt ettt s naeen
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ONLY FOR INDIAN BIDDERS
1-18 GST No. :

1-19 PAN No. :

1-20 SSI or MSME No

1-21 Type of Entity

: Corporate/ Non-Corporate (As per
CGST/SGST/UTGST Act). (In case of Non-
Corporate Entity, bidder will submit

documentary evidence for same).

(SIGNATURE OF BIDDER WITH SEAL)
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FORM F-2
BID FORM

To

Bhagyanagar Gas Limited
Parisrama Bhavan

TSIDC Building, Basheer Bagh
Hyderabad — 500 004

Dear Sir,

Having examined the Bid document the receipt of which is hereby duly acknowledged, we, the
undersigned, offer to provide supply / works / services in conformity with the terms and conditions of
bid document.

We undertake, if our bid is accepted, to complete entire work as specified in the tender document
within the completion schedule specified therein. If our bid is accepted we will obtain the guarantee
of a Bank /DD in a sum not less than 05% % of annualized order/total order value (excluding Taxes
&Duties) for the due Performance of the Contract.

We agree to abide by this bid for a period of 03 (Three) months from the date fixed for bid opening
under Instructions to Bidders and it shall remain binding upon us and may be accepted at any
time before the expiration of that period.

Until a formal contract is prepared and executed, this bid, together with your written acceptance
thereof in your notification of award, shall constitute a binding Contract between us.

We understand that you are not bound to accept the lowest or any bid, you may receive.

Signature of Authorized Signatory

Name: ..o
Date:
Designation
Place:

Seal:
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FORM F-3
Bid Security Form
Ref: Bank Guarantee no:
Date
To
Bhagyanagar Gas Limited (BGL)
Parishram Bhavan, TSIDC Building,
Basheer Bagh Hyderabad - 500 004
Dear Sir,
Whereas.......ccccevveviveniecceeeereenen, (hereinafter called "the Bidder") has submitted his bid dated
..................... for the supply of (hereinafter called "the Bid") against Bid Document No............ccceveerenen.
KNOW ALL MEN by these presents that WE (BANK) oo, of
............................................................ having our registered office at

...................................................................................... (herein after called "the Bank") are bound unto
Bhagyanagar Gas Limited (hereinafter called "the OWNER") in the sum of (Refer ...........cccccooevviiiiininnnnnen.
for which payment will and truly to be made to the said OWNER, the BANK binds itself, its successors and
assigns by these presents. Sealed with the Common Seal of the said BANK this ........cccccceevvevvernnenen. day of
....................... 20....

THE CONDITIONS of this obligation are:

1. If the Bidder withdraws his bid during the period of bid validity specified by the Bidder on the Bid
Form; or

2. If the Bidder, having been notified of the acceptance of his bid by the OWNER during the period of bid
validity;

a. fails or refuses to execute the Contract, if required or
b. fails or refuses to furnish the Performance Security in accordance with the Instructions to
Bidder or
c. fails to accept as arithmetical corrections of his bid as per the provision of Instructions
to Bidders of bid document.
We undertake to pay to the OWNER up to the above amount upon receipt of its first written demand, without
the OWNER having to substantiate its demand, provided that in its demand the OWNER will note that the
amount claimed by it is due to it owing to the occurrence of one or both of the two above-stated conditions
specifying the occurred condition or conditions.
This Guarantee will remain in force up to and including a period of two (2) months after the bid validity, and
any demand in respect thereof should reach the BANK not later than the above date.

(Signature of the Witness) (Signature of the BANK)
Name of Witness
Address of Witness Date:
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FORM F+4

PROFORMA OF BANK GUARANTEE
FOR CONTRACT PERFORMANCE GUARANTEE / SECURITY DEPOSIT
(ON NON-JUDICIAL STAMP PAPER OF APPROPRIATE VALUE)

Bhagyanagar Gas Limited
Parisrama Bhavan

TSIDC Building, Basheer Bagh
Hyderabad — 500 004

Dear Sirs,

IMI/S ettt ettt e sttt e e e naeenns having registered office at
........................................................................... (hereinafter called the "CONTRACTOR/SUPPLIER"
which expression shall wherever the context so require include its successors and assignees) have been
placed / awarded the  Job/Work  Ofi...occiiii e vide
PO/LOA/FOA/LOL NO. eiieiieiieeieeeeete ettt dated......... for Bhagyanagar
Gas Limited having registered office at 2" Floor, Parishram Bhavan, TSIDC Building, Basheer Bagh,
Hyderabad (hereinafter called the "Bhagyanagar Gas Limited" which expression shall wherever the
context so require include its successors and assignees).

The Contract conditions provide that the SUPPLIER/CONTRACTOR shall pay a sum of
RSeoiiiiiiiii (RUPEES et only) as full Contract Performance
Guarantee in the form therein mentioned. The form of payment of Contract Performance Guarantee
includes guarantee executed by Nationalized Bank/Scheduled Commercial Bank, undertaking full
responsibility to indemnify Bhagyanagar Gas Limited, in case of default.

The said .cocooviiiiiii has approached us and at their request and in
consideration of the premises, we, having our office at .........cccocovveviiieiiiiiiiieeeeeeeee e, have
agreed to give such guarantee as hereinafter mentioned.

Lo We e hereby undertake to give the irrevocable and
unconditional guarantee to you that if default shall be made by M/s.
............................................................ in performing any of the terms and conditions of the
Tender/Order/Contract or in payment of any money payable to Bhagyanagar Gas Limited. We
shall on first demand pay without demur, contest, protest and/ or without any recourse to the
SUPPLIER/CONTRACTOR to BGL in such manner as BGL may direct the said amount of
RUPEES ..ot only or such portion thereof not exceeding the
said sum as you may require from time to time.

2. You will have the full liberty without reference to us and without affecting this
Guarantee, postpone for any time or from time to time the exercise of any of the powers and
rights conferred on you under the order/contract with the said M/s...........................l. and
to enforce or to forbear from endorsing any powers or rights or by reason of time being given
tothesald M/s......cooviiiiiiiiiiiiis and such postponement forbearance would not have
the effect of releasing the BANK from its obligation under this DEBT.
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3. Your right to recover the said sum of RS. ......c.ccocveiiiiiiiiiiiiicieeeceee, (Rupees

............................................................ only) from us in manner aforesaid is absolute &
unequivocal and will not be affected or suspended by reason of the fact that any dispute or disputes
have been raised by the said M/s......c.ccocevviiiiiiiiiiinieeiieeeceee e, and/or that any dispute or
disputes are pending before any officer, tribunal or court or arbitrator or any other authority/forum
and any demand made by you in the BANK shall be conclusive and binding. The BANK shall not
be released of its obligations under these presents by any exercise by you of its liberty with
reference to matters aforesaid or any of their or by reason or any other acts of omission or
commission on your part or any other indulgence shown by you or by any other matter or changed
what so ever which under law would, but for this provision, have the effect of releasing the BANK.

4. The guarantee herein contained shall not be determined or affected by the liquidation or winding
up dissolution or changes of constitution or insolvency of the said supplier/contractor but shall in
all respects and for all purposes be binding and operative until payment of all money due to you
in respect of such liabilities is paid.

5. This  guarantee shall  be  irrevocable and  shall remain  valid  upto
............................................................ (This date should be 90 days after the expiry of defect
liability period/ Guarantee period) .........ccccceeveerieriieniiienieeieeee e The BANK undertakes
not to revoke this guarantee during its currency without previous consent and further agrees that
the Guarantee shall continue to be enforceable until it is discharged by BGL in writing. However,
if for any reason, the SUPPLIER/CONTRACTOR is unable to complete the supply/work within
the period stipulated in the order/contract and in case of extension of the date of
delivery/completion resulting extension of defect liability period/guarantee period of the
SUPPLIER/CONTRACTOR fails to perform the supply/work fully, the BANK hereby agrees to
further extend this guarantee at the instance of the SUPPLIER/CONTRACTOR till such time as
may be determined by the BGL.

If any further extension of this guarantee is required, the same shall be extended to such required
period on receiving instructions from M/S.........cccveeeiieiiiieeniieeiieeeeeeeeee e on whose behalf
this guarantee is issued.

6. The BANK also agrees that BGL at its option shall be entitled to enforce this
guarantee against the BANK (as principal debtor) in the first instant, without proceeding against
SUPPLIER/CONTRACTOR and notwithstanding any security or other guarantee that BGL may
have in relation to the SUPPLIER’s/CONTRACTOR's liabilities.

7. The amount under Bank Guarantee is payable forthwith without any delay by bank upon the written
demand raised by M/s. BGL. Any dispute arising out of or in relation to the said Bank Guarantee
shall be subject to the jurisdiction of Hyderabad Courts.

8. Therefore, we hereby affirm that we are guarantors and responsible to you on behalf of the
Supplier/Contractor up to a total amount of............ (amount of guarantees in words and figures)
and we undertake to pay you, upon your first written demand declaring the Supplier/Contractor to
be in default under the order/contract and without caveat or argument, any sum or sums within the
limits of (amount of guarantee) as aforesaid, without your needing to prove or show grounds or
reasons for your demand or the sum specified therein.
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9. We have power to issue this guarantee in your favour under Memorandum and Article of
Association and the undersigned has full power to do under the Power of Attorney, dated
granted to him by the Bank.

Yours faithfully,
Bank by its Constituted Attorney

(Signature of a person duly
authorized to sign on behalf

of the Bank)
Place:
WITNESS:
Lo (Signature)
.................................................. (Printed Name)
e ens (Designation)

................................................... (Common Seal)
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INSTRUCTIONS FOR FURNISHING CONTRACT PERFORMANCE GUARANTEE

The Bank Guarantee by successful bidder(s) will be given on non-judicial stamp paper as per stamp duty
applicable. The non-judicial stamp paper should be in name of the issuing bank. In case of foreign bank, the said
bank guarantee to be issued by its correspondent bank in India on requisite non-judicial stamp paper and place of
bid to be considered as Hyderabad.

The bank guarantee by bidders will be given from bank as specified in tender.

A letter (preferably digitally signed secured e-mail) from the issuing bank of the requisite Bank Guarantee
confirming that said bank guarantee and future communication relating to the Bank Guarantee may be forwarded
to Employer.

Bidder must indicate the full postal address of the Bank along with the Bank's E-mail / Fax / Phone from where the

Bank Guarantee has been issued.

If a bank guarantee is issued by a commercial bank, then a letter to Owner confirming its net worth is more than
Rs. 1,000,000,000/- (Rupees one hundred Crores). or its equivalent in foreign currency along with a documentary
evidence.

14  Bidder can submit CPBG on line through issuing bank to Bhaganagar Gas Limited directly as per Ministry of Finance
(MOF) Department of financial service direction vide letter ref number F.No.7/112/2011-BOA dated 17th July 2012.
In such cases confirmation will not be sought from issuing banker by Bhayanagar Gas Limited.
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FORM F-5
PROFORMA FOR CONTRACT AGREEMENT

LOA/WO No. BGL / dated -----------
Contract Agreement for the work of ----------------- of BHAGYANAGAR GAS LIMITED. made on -
--------- between (Name and Address)------------- , hereinafter called the “CONTRACTOR” (which

term shall unless excluded by or repugnant to the subject or context include its successors and permitted
assignees) of the one part and BHAGYANAGAR GAS LIMITED hereinafter called the
“EMPLOYER” (which term shall, unless excluded by or repugnant to the subject or context include
its successors and assignees) of the other part.

WHEREAS
A. The EMPLOYER being desirous of having provided and executed certain work mentioned,
enumerated or referred to in the Tender Documents including Letter Inviting Tender,
General Tender Notice, General Conditions of Contract, Special Conditions of Contract,
Specifications, Drawings, Plans, Time Schedule of completion of jobs, Schedule of Rates,
Agreed Variations, other documents has called for Tender.

B. The CONTRACTOR has inspected the SITE and surroundings of WORK specified in the
Tender Documents and has satisfied himself by careful examination before submitting his
tender as to the nature of the surface, strata, soil, sub-soil and ground, the form and nature
of site and local conditions, the quantities, nature and magnitude of the work, the
availability of labour and materials necessary for the execution of work, the means of access
to SITE, the supply of power and water thereto and the accommodation he may require and
has made local and independent enquiries and obtained complete information as to the
matters and thing referred to, or implied in the tender documents or having any connection
therewith and has considered the nature and extent of all probable and possible situations,
delays, hindrances or interferences to or with the execution and completion of the work to
be carried out under the CONTRACT, and has examined and considered all other matters,
conditions and things and probable and possible contingencies, and generally all matters
incidental thereto and ancillary thereof affecting the execution and completion of the
WORK and which might have influenced him in making his tender.

C. The Tender Documents including the Notice Letter Inviting Tender, General Conditions of
Contract, Special Conditions of Contract, Schedule of Rates, General Obligations,
SPECIFICATIONS, DRAWINGS, PLANS, Time Schedule for completion of Jobs, Letter
of Acceptance of Tender and any statement of agreed variations with its enclosures copies
of which are hereto annexed form part of this CONTRACT though separately set out herein
and are included in the expression “CONTRACT” wherever herein used.

AND WHEREAS

The EMPLOYER accepted the Tender of the CONTRACTOR for the provision and the
execution of the said WORK at the rates stated in the schedule of quantities of the work
and finally approved by EMPLOYER (hereinafter called the "Schedule of Rates") upon
the terms and subject to the conditions of CONTRACT.
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NOW THIS AGREEMENT WITNESSETH AND IT IS HEREBY AGREED AND DECLARED AS
FOLLOWS:-

1. In consideration of the payment to be made to the CONTRACTOR for the WORK to be executed by
him, the CONTRACTOR hereby covenants with EMPLOYER that the CONTRACTOR shall and will
duly provide, execute and complete the said work and shall do and perform all other acts and things in
the CONTRACT mentioned or described or which are to be implied there from or may be reasonably
necessary for the completion of the said WORK and at the said times and in the manner and subject to
the terms and conditions or stipulations mentioned in the contract.

2. In consideration of the due provision execution and completion of the said WORK, EMPLOYER does
hereby agree with the CONTRACTOR that the EMPLOYER will pay to the CONTRACTOR the
respective amounts for the WORK actually done by him and approved by the EMPLOYER at the
Schedule of Rates and such other sum payable to the CONTRACTOR under provision of CONTRACT,
such payment to be made at such time in such manner as provided for in the CONTRACT.

AND

3. In consideration of the due provision, execution and completion of the said WORK the CONTRACTOR
does hereby agree to pay such sums as may be due to the EMPLOYER for the services rendered by the
EMPLOYER to the CONTRACTOR, such as power supply, water supply and others as set for in the said
CONTRACT and such other sums as may become payable to the EMPLOYER towards the controlled
items of consumable materials or towards loss, damage to the EMPLOYER'S equipment, materials
construction plant and machinery, such payments to be made at such time and in such manner as is
provided in the CONTRACT. It is specifically and distinctly understood and agreed between the
EMPLOYER and the CONTRACTOR that the CONTRACTOR shall have no right, title or interest in
the SITE made available by the EMPLOYER for execution of the works or in the building, structures or
work executed on the said SITE by the CONTRACTOR or in the goods, articles, materials etc., brought
on the said SITE (unless the same specifically belongs to the CONTRACTOR) and the CONTRACTOR
shall not have or deemed to have any lien whatsoever charge for unpaid bills will not be entitled to assume
or retain possession or control of the SITE or structures and the EMPLOYER shall have an absolute and
unfettered right to take full possession of SITE and to remove the CONTRACTOR, their servants, agents
and materials belonging to the CONTRACTOR and lying on the SITE.

The CONTRACTOR shall be allowed to enter upon the SITE for execution of

the WORK only as a licensee simpliciter and shall not have any claim, right, title or interest in the SITE
or the structures erected thereon and the EMPLOYER shall be entitled to terminate such license at any
time without assigning any reason.

The materials including sand, gravel, stone, loose, earth, rock etc., dug up or excavated from the said
SITE shall, unless otherwise expressly agreed under this CONTRACT, exclusively belong to the
EMPLOYER and the CONTRACTOR shall have no right to claim over the same and such excavation
and materials should be disposed off on account of the EMPLOYER according to the instruction in
writing issued from time to time by the ENGINEER-IN-CHARGE.

In Witness whereof the parties have executed these presents in the day and the year first above written.

Signed and Delivered for and on Signed and Delivered for and

on behalf of EMPLOYER. on behalf of the CONTRACTORsS.
BHAGYANAGAR GAS LIMITED (NAME OF THE CONTRACTOR)
Date : Date :
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Place: Place:

IN PRESENCE OF TWO WITNESSES
1. 1.
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FORM F-6

EXCEPTION AND DEVIATION STATEMENT

NAME OF WORK
BID DOCUMENT NO. :

Bidder may stipulate exceptions and deviations to Bid Document, if considered unavoidable as per
the following format:

SL.NO. | CLAUSENO.| PAGENO.OF TENDER DEVIATION | REASONSFOR
DOCUMENT DEVIATION

Any exceptions/deviations brought out by us elsewhere in our Offer shall not be considered as valid
and should be ignored by the Owner / Consultant.

& SEAL

Note 1: Bidder is advised not to stipulated deviation to Bid Document until & unless it becomes
unavailable. Deviation may lead to rejection of bid and stipulation on ‘Bid Rejection
Criteria’ given in ‘Instruction to Bidder’ of bid document should be read carefully.

Note 2: All Techno-Commercial exceptions/deviations taken by Tenderer to the stipulations of the
Tender Document shall be brought out here (and not in the other parts of offer Document or
price offer).

Note 3: Even in case of “No Deviation” this format is to be filled in a ‘No Deviation’ & submitted
along with the offer
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FORM F-7
DECLARATION

Bhagyanagar Gas Limited
Parisrama Bhavan

TSIDC Building, Basheer Bagh
Hyderabad — 500 004

Dear Sir(s),

1. We confirm and declare that we are not under any liquidation, court receiver ship or similar
proceedings.

2. Further we confirm and declare that we have not been put on Holiday by BGL/GAIL/HPCL or

not have banned or delisted by any Government or Quasi-Government agencies or Public
Sector Undertaking. If you have been banned delisted then this fact must be clearly stated.
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FORM F-8 (i)
LETTER OF AUTHORITY

PROFORMA FOR LETTER OF AUTHORITY FOR ATTENDING THE UN-PRICE BID
OPENING AND PRICE BID OPENING

No. Date:

Bhagyanagar Gas Limited
Parisrama Bhavan

TSIDC Building, Basheer Bagh
Hyderabad — 500 004

Dear Sir,
We hereby authorize following representative(s) to

attend un-priced bid opening and price bid opening and for any other correspondence and
communication against above Bidding Document:

Name & Designation Signature

Name & Designation Signature

We confirm that we shall be bound by all commitments made by aforementioned authorized
representatives.

Yours faithfully,

Signature

Name & Designation

For and on behalf of

Note: This letter of authority should be on the letterhead of the bidder and should be signed by a

person competent and having the power of attorney to bind the bidder.

Not more than two persons are permitted to attend techno —commercial un-priced and price
bid opening.
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FORM F-8(ii)
LETTER OF AUTHORITY
PROFORMA of Letter of Authority for Bid
Negotiations and Signing the Agreement
No. Date:
Bhagyanagar Gas Limited (BGL)
Parishram Bhavan,
TSIDC Building,
Basheer Bagh,
Hyderabad — 500 004
Attn:
Sub: Tender No.
Dear Sirs,
W do hereby confirm that (name and address) of Mr.

M/s. (name and address) is/are authorized to represent us for bid negotiations and to conclude the
Agreement on our behalf with you against your above cited tender

We confirm that we shall be bound by all and whatsoever our representatives shall commit.

Yours faithfully
Signature
Signature of Mr. Name and Designation
Is attested for & on behalf of BIDDER

Note:

This letter of Authority should be on the letterhead of the Bidders and should be signed by a person
competent and having the power of attorney (power of attorney shall be annexed)to bind the bidder.

Digitally signed by PRADEEP

KUMAR YADAV
Date: 2025.08.19 18:20:44 IST



STEEL PIPELINE WORKS AT BPCL RO
N CHENNUPATI VINAY FILLING STATION, MG ROAD
VIJAYAWADA VOLUME I OF II
Bhagyanagar Gas Bid Document No. BGL/666/2025-26
Limited

FORM F-9
DETAILS OF P.F. REGISTRATION
Bhagyanagar Gas Limited
Parisrama Bhavan
TSIDC Building, Basheer Bagh
Hyderabad — 500 004
Dear Sir(s),

We confirm that the following PF account is under operation and shall be used for all PF related
activities for the labour engaged by us for the work (awarded to us).

PF REGISTRATION NO. :

DISTRICT & STATE:
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FORMAT-10
INDEMNITY BOND

WHEREAS M/s Bhagyanagar Gas Ltd (hereinafter referred to as “BGL) which expression shall,
unless repugnant to the context include its successors and assigns, having its registered office at
Parisrama Bhavan, TSIDC Building, Basheer Bagh, Hyderabad — 500 004 has entered into a contract

with M/s*. ..., (hereinafter referred to as the “Contractor’”’) which expression
shall unless repugnant to the context include its representatives, successors and assigns, having its
registered office at *....................... and on the terms and conditions as set out, inter-alia in the

[ mention the work order/LOA/Tender No.] and various documents forming part thereof, hereinafter
collectively referred to as the ‘CONTRACT’ which expression shall include all amendments,
modifications and / or variations thereto.

BGL has also advised the Contractor to execute an Indemnity Bond in general in favour of BGL
indemnifying BGL and its employees and Directors from all consequences which may arise out of
any prospective litigation or proceedings filed or may be initiated by any third party, including any
Banker / financial institution / worker(s) /vendor(s)/ subcontractor(s) etc. who may have been
associated or engaged by the Contractor directly or indirectly with or without consent of BGL for
above works.

NOW, THEREFORE, in consideration of the promises aforesaid, the Contractor hereby irrevocably
and unconditionally undertakes to indemnify and keep indemnified BGL and all its employees,
Directors, including Independent Directors, from and against all/any claim(s), damages, loss, which
may arise out of any litigations/ liabilities that may be raised by the Contractor or any third party
against BGL under or in relation to this contract. The Contractor undertakes to compensate and pay
to BGL and/or any of its employees, Directors forth with on demand without any protest the amount
claimed by BGL for itself and for and on behalf of its employees, Directors together with
direct/indirect expenses including all legal expenses incurred by them or any of them on account of
such litigation or proceedings.

AND THE CONTRACTOR hereby further agrees with BGL that:

(i)  This Indemnity shall remain valid and irrevocable for all claims of BGL and/or any of its employees and
Directors arising out of said contract with respect to any such litigation / court case for which BGL and/or its employees
and Directors has been made party until now or here-in-after.

(i)  This Indemnity shall not be discharged/revoked by any change/ modification /amendment/assignment of the
contract or any merger of the Contractor with other entity or any change in the constitution/structure of the Contractor’s
firm/Company or any conditions thereof including insolvency etc. of the Contractor, but shall be in all respects and
for all purposes binding and operative until any/all claims for payment of BGL are settled by the Contractor and/or
BGL discharges the Contractor in writing from this Indemnity.

The undersigned has full power to execute this Indemnity Bond for and on behalf of the Contractor
and the same stands valid.

SIGNED BY :

For [ Contractor]

Authorised Representative

Place:

Dated:

Witnesses:
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Bidders are requested to duly fill in the checklist. This checklist gives only certain important items
to facilitate the bidder to make sure that the necessary data/information as called for in the bid
document has been submitted by them along with their offer. This, however, does not relieve the
bidder of his responsibilities to make sure that his offer is otherwise complete in all respects

CHECK LIST

Please ensure compliance and tick (V) against following points:

S. No.

DESCRIPTION

CHECK
BOX

REFERENCE PAGE
NO. OF THE BID
SUBMITTED

Digitally Signing (in case of e-bidding)/ Signing
and Stamping (in case of manual bidding) on each
sheet of offer, original bidding document
including SCC, ITB, GCC ,SOR drawings,
addendum (if any)

Confirm that the following details have been
submitted in the Un-priced part of the bid

Covering Letter, Letter of Submission

Bid Security Form — F-3

Signed and stamped original copy of bidding
document along with drawings and addendum (if

any)

Power of Attorney in the name of person signing
the bid.

Copies of documents defining constitution or
legal status, place of registration and principal
place of business of the company

Vi

Bidders declaration that regarding, Holiday/
Banning, liquidation court receivership or similar
proceedings (Form-F-7)

Vii

Details and documentary proof required against
qualification criteria along with complete
documents as mentioned in Bidder Evaluation
Criteria (BEC)

viii

Confirm submission of document along with
techno-commercial bid as per bid requirement

X/
**

viil

Confirm submission of Agreed Terms &
conditions (ATC-Section-4) document along with
techno-commercial bid as per bid requirement

X

Confirm submission of filled Exemption -
Deviation statement (Form-6) document along
with techno-commercial bid as per bid
requirement
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3 Confirm that all forms duly filled in are enclosed

with the bid duly signed by authorised person(s)
including Form- F-1 & F-2.

4 Confirm that the price part as per Price Schedule X4
format submitted with Bidding Document/
uploaded in case of e-bid.

5 Confirm that annual reports for last three financial
years & duly filled in Form 10& (Form-11-if
required) are enclosed in the offer for financial
assessment (where financial criteria of BQC is
applicable).
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S N | DESCRITION CHECK LIST YES/ NA NO
1 TENDER FEE Nil
DD DD No. dated NA NO
for Rs. in favour of
BHAGYANAGAR GAS LIMITED
payable at Hyderabad
2 EMD INR ...
A DD DD No. dated NA NO
drawn on
(bank)
For Rs. in favour of
BHAGYANAGAR GAS LIMITED
payable at Hyderabad
B BG BG VALIDITY BEYOND 1 ONE NA NO
MONTH FROM BID VALIDITY
PERIOD OF 150 DAYS.
C | UDHYAM CERTIFICATE Duly signed & stamped by bidder | Yes/ NA NO
as MENTIONED IN CLAUSE NO.40
OF ITB
2 BID VALIDITY UPTO THREE ACCEPTED Yes NO
MONTHS FORM BID DUE DATE
3 Copy of WORK ORDER The Work Order/ LOA & Yes NO
(WO)/LOA and completion/ completion/ execution certificate
execution certificate as mentioning required details as per
stipulated in BQC the BEC.
4 FINANCIAL CRITERIA IN CASE OF SINGLE BIDDER AS STIPULATED IN BQC
i Financial Documents — Turn Submitted audited Balance Sheet | Yes NO
Over and Profit & Loss Statement of
any of the three (3) preceding
Financial Year(s), along with un-
price bid.
ii Balance Sheet/s & Profit & Loss | Audited & Attestations as Yes NO
Statements as stipulated in required
BQC
iii | Details of financial capability of | Duly signed and stamped by a Yes NO
bidder prescribed Format, F-10 | Chartered Accountant with
as stipulated in BQC Membership Number
iv | Confirmation to terms in Scope | Confirmed/ Accepted declaration | Yes NO
of Work/ Services (SCC, Cl. duly signed & sealed
No.13)
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Tender Document Submitted Submitted Unedited & Duly Yes NO
signed along with bid document
SOR (BLANK without price) Submitted Unedited & Duly Yes NO
mentioning word “QUOTED/ signed along with bid document
NOT QUOTED” in each item
rate column
FORMS & FORMATS ATTACHED | duly filled information as Yes NO
TO TENDER applicable, signed, stamped &
submitted all
Non-submission of the [AGREED &
attested copies as specified CONFIRMED]

above/ in tender document of
the requisite certificates/
documents shall render the
bid non-responsive and shall
be liable for rejection.
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GENERAL CONDITIONS OF
CONTRACT WORKS
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TABLE OF CONTENTS (SL.NO-4)
S1. No. Description
SECTION-I DEFINITIONS
1.0 Definition of Terms
SECTION-II GENERAL INFORMATION
2.0 General Information
2.1 (a) Location of Site
(b) Access by Road
2.2 Scope of Work
2.3 Water Supply
2.4 Power Supply
2.5 Land for Contractor's field office, Godown and
Workshop
2.6 Land for Residential Accommodation

SECTION-III

3.0
4.0
4.1
4.2
4.3
4.4
4.5
4.6
4.7
4.8
5.0
6.0
7.0
8.0
9.0
10.0

GENERAL INSTRUCTIONS TO
TENDERERS

Submission of Tender
Documents

General

All pages to be initialed

Rates to be in figures and words
Corrections and Erasures
Signature of Tenderer

Witness

Details of Experience

Liability of Government of India
Transfer of Tender Documents
Earnest Money

Validity

Addenda/Corrigenda

Right of Employer to Accept or Reject Tender
Time Schedule
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11.0 Tenderer's Responsibility
12.0 Retired Government or Company Officers
13.0 Signing of the Contract
14.0 Field Management & Controlling/Coordinating
Authority
15.0 Note to Schedule of Rates
16.0 16.1 Policy for Tenders under consideration
16.2 Zero Deviation
17.0 Award of Contract
18.0 Clarification of Tender Document
19.0 Local Conditions
20.0 Abnormal Rates
SECTIO GENERAL OBLIGATIONS
N-IV
21.1 Priority of Contract Documents
21.2 Headings & Marginal Notes
21.3 Singular and Plural
21.4 Interpretation
22.0 Special Conditions of Contract
23.0 Contractor to obtain his own information
24.0 Contract Performance Security
25.0 Time of Performance
25.1 Time for Mobilization
25.2 Time Schedule of Construction
26.0 Force Majeure
26.1 Conditions for Force Majeure
26.2 Outbreak of War
27.0 Price Reduction Schedule
27.3 Bonus for Early Completion
28.0 Rights of Employer to forfeit Contract Performance Security
29.0 Failure by the Contractor to comply with the provisions of
the contract
30.0 Contractor remains liable to pay
compensation if action nottaken under
Clause 29.0
31.0 Change in Constitution
32.0-A Termination of Contract for Death
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32.0-B Termination of Contract for Liquidation, Bankruptcy etc.
32.0-C Termination of Contract for Non-Performance and
subsequently putting theContractor on Holiday

33.0 Members of the Employer not individually liable

34.0 Employer not bound by personal representations

35.0 Contractor's office at site

36.0 Contractor's subordinate staff and their conduct

37.0 Sub letting of Works
Sub contracts for Temporary works etc.
i) List of sub-contractors to be supplied
ii) Contractor's liability not limited by Sub-Contractors
iii) Employer may terminate sub contracts
iv) No remedy for action taken under this clause

38.0 Power of Entry

39.0 Contractor's responsibility with Mechanical,
Electrical,Intercommunication System, Air
Conditioning Contractors and other agencies

40.0 Other Agencies at site

41.0 Notices

41.1 To the Contractor

41.2 To the Employer

42.0 Rights of various Interests

43.0 Patents and Royalties

44.0 Liens

45.0 Delays by Employer or his authorized agents

46.0 Payments if Contract is terminated

47.0 No waiver of Rights

48.0 Certificate not to affect Right of Employer and Liability of Contractor

49.0 Languages & Measures

50.0 Transfer of Title
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51.0 Release of Information
52.0 Brand Names
53.0 Completion of Contract
54.0 Spares
SECTION-V PERFORMANCE OF WORK
55.0 Execution of Work
56.0 Co-ordination and Inspection of work
57.0 Work in Monsoon & Dewatering
58.0 Work on Sundays & Holidays
59.0 General Conditions for construction & Erection Work
60.0 Alterations in specification, Design & Extra Work
61.0 Drawings to be supplied by the Employer
62.0 Drawings to be supplied by the Contractor
63.0 Setting out works
64.0 Responsibility for Levels and Alignment
65.0 Materials to be supplied by contractor
66.0 Stores supplied by Employer
67.0 Conditions for issue of material
68.0 Materials Procured with assistance of Employer/Return of surplus
69.0 Materials obtained from dismantling
70.0 Articles of Value found
71.0 Discrepancies between instructions
72.0 Action where no specification is issued
73.0 Inspection of Works
74.0 Tests for Quality of Works
75.0 Samples for approval
76.0 Action and Compensation in case of bad work
77.0 Suspension of Work
78.0 Employer may do part of work
79.0 Possession prior to completion
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80.0 Twelve months period of liability from the date of
issue ofcompletion certificate
80.3 Limitation of Liability
81.0 Care of Works
81.1 Defects prior to taking over
81.2 Defects after taking over
82.0 Guarantee/Transfer of Guarantee
83.0 Training of Employer's personnel
84.0 Replacement of Defective parts & materials
85.0 Indemnity
86.0 Construction Aids, Equipments, Tools & Tackles
SECTION-VI CERTIFICATES AND PAYMENTS
87.0 Schedule of Rates and Payments
i) Contractor's Remuneration
i) Schedule of Rates to be inclusive
iii) Schedule of Rates to cover construction
equipment,materials, labour etc.
iv) Schedule of Rates to cover Royalties, Rents and claims.
V) Schedule of Rates to cover taxes & duties
vi) Schedule of Rates to cover risks of delay
vii) Schedule of Rates cannot be altered
88.0 Procedure for Measurement and billing of works in progress
88.1 Billing Procedure
88.2 Secured Advance on materials
88.3 Dispute in mode of measurement
88.4 Rounding of Amounts
89.0 Lumpsum in Tender
90.0 Running Account Payments to be regarded as advances
91.0 Notices of Claims for Additional Payments
92.0 Payment of Contractor's bills
93.0 Receipt for Payment
94.0 Completion Certificate
94.1 Application for Completion Certificate
94.2 Completion Certificate
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94.3 Completion Certificate Documents
95.0 Final Decision & Final Certificate
96.0 Certificate and Payments No evidence of completion
97.0 Deduction from Contract Price
SECTION-VII TAXES AND INSURANCE
98.0 Taxes, Duties, Octroi etc.
99.0 Sales Tax/Turnover Tax
100.0 Statutory Variations
101.0 Insurance
101.1 General
i) Employees State Insurance Act
i) Workmen Compensation and Employee's Liability Insurance
iii) Accident or injury to workmen
iv) Transit Insurance
V) Automobile
vi) General Liability
vii)  Any other Insurance required under law or
regulations byEmployer
102.0 Damage to Property or to any Person or any Third Party
SECTION-VIII LABOUR LAWS
103.0 Labour laws
104.0 Implementation of Apprentices Act 1961
105.0 Contractor to indemnify the Employer
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106.0 Health and Sanitary Arrangement for worker

SECTION-IX APPLICABLE LAWS AND SETTLEMENT OF
DISPUTES

107.0 Arbitration

108.0 Jurisdiction

SECTION-X SAFETY CODES

109.0 General

110.0 Safety Regulations

111.0 First Aid and Industrial Injuries

112.0 General Rules

113.0 Contractor's barricades

114.0 Scaffolding

115.0 Excavation and Trenching

116.0 Demolition/General Safety

117.0 Care in Handling Inflammable Gas

118.0 Temporary Combustible Structures

119.0 Precautions against Fire

120.0 Explosives

121.0 Mines Act

122.0 Preservation of Places

123.0 Outbreak of Infectious diseases

124.0 Use of intoxicants
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L.DEFINITION OF TERMS : GENERAL CONTRACT CONDITIONS:

1.1 In this CONTRACT (as here-in-after defined) the following words and
expressions shall have themeanings hereby assigned to them except where the context
otherwise required.

111 The EMPLOYER/COMPANY/BGL means BHAGYANAGAR GAS LTD., a public
limitedcompany, incorporated under the Company's act 1956 and having its registered
office at 2NP Floor APIDC Building, Parisrama Bhavan, Basheer Bagh, Hyderabad-
04 and includes its successors and assigns.

1.12  The "CONTRACTOR" means the person or the persons, firm or Company or corporation
whose tender has been accepted by the EMPLOYER and includes the
CONTRACTOR'S legal Representatives his successors and permitted assigns.

1.13  The ENGINEER/ENGINEER-IN-CHARGE" shall mean the person designated from
time totime by the BGL and shall include those who are expressly authorized by him to
act for and onhis behalf for operation of this CONTRACT.

1.14  The "WORK" shall mean and include all items and things to be supplied/ done and
services andactivities to be performed by the CONTRACTOR in pursuant to and in
accordance with CONTRACT or part thereof as the case may be and shall include all
extra, additional, altered or substituted works as required for purpose of the
CONTRACT.

1.5 The "PERMANENT WORK" means and includes works which will be incorporated in
and forma part of the work to be handed over to the EMPLOYER by the CONTRACTOR
on completionof the CONTRACT.

1.16  "CONSTRUCTION EQUIPMENT" means all appliances/equipment and things
whatsoever nature for the use in or for the execution, completion, operation, or
maintenance of the work or temporary works (as hereinafter defined) but does not
include materials or other things intended to form or to be incorporated into the
WORK, or camping facilities.

1.7  "CONTRACT DOCUMENTS" means collectively the Tender Documents, Designs,
Drawings, Specification, Schedule of Quantities and Rates, Letter of Acceptance and
agreed variations if any, and such other documents constituting the tender and
acceptance thereof.

118 CONSULTANT: means who are
the consulting engineer to the Employer for this project and having
registered OffICe At

1.19 The "SUB-CONTRACTOR" means any person or firm or Company (other than the
CONTRACTOR) to whom any part of the work has been entrusted by the
CONTRACTOR, withthe written consent of the ENGINEER-IN-CHARGE, and the legal
representatives, successors andpermitted assigns of such person, firm or company.

1.1.10 The "CONTRACT" shall mean the Agreement between the EMPLOYER and the
CONTRACTOR for the execution of the works including therein all contract documents.

1.1.11  The "SPECIFICATION" shall mean all directions the various technical specifications,
provisions attached and referred to the Tender Documents which pertain to the method and

mannerof performing the work or works to the quantities and qualities of the work or works
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and the materials to be furnished under the CONTRACT for the work or works, as may be
amplified or modified by the BGL or ENGINEER-IN-CHARGE during the performance
of CONTRACT in order to provide the unforeseen conditions or in the best interests of the
work or works. It shall also include the latest edition of relevant Standard Specifications
including all addenda/corrigendapublished before entering into CONTRACT.

1.1.12  The "DRAWINGS" shall include maps, plans and tracings or prints or sketches thereof
with any modifications approved in writing by the ENGINEER- IN-CHARGE and such
other drawingas may, from time to time, be furnished or approved in writing by the
ENGINEER-IN-CHARGE.

1.1.13  The "TENDER" means the proposal along with supporting documents submitted by the
CONTRACTOR for consideration by the EMPLOYER.

1.1.14 The "CHANGE ORDER" means an order given in writing by the ENGINEER-IN-
CHARGE to effect additions to or deletion from and alteration in the works.

1115 The "COMPLETION CERTIFICATE" shall mean the certificate to be issued by the
ENGINEER-IN-CHARGE when the works have been completed entirely in accordance
with CONTRACT DOCUMENT to his satisfaction.

1.1.16 The "FINAL CERTIFICATE" in relation to a work means the certificate regarding the
satisfactory compliance of various provision of the CONTRACT by the CONTRACTOR
issued by the ENGINEER-IN- CHARGE/EMPLOYER after the period of liability is over.

1.1.17  DEFECT LIABILITY PERIOD" in relation to a work means the specified period from
the date of COMPLETION CERTIFICATE upto the date of issue of FINAL
CERTIFICATE during whichthe CONTRACTOR stands responsible for rectifying all
defects that may appear in the works executed by the CONTRACTOR in pursuance of the
CONTRACT and includes  warranties against Manufacturing/Fabrication/
Erection/Construction defects covering all materials plants, equipment, components, and
the like supplied by the CONTRACTOR, works executed against workmanship defects.

1.1.18 The "APPOINTING AUTHORITY™" for the purpose of arbitration shall be the CHAIRMAN
and MANAGING DIRECTOR or any other person so designated by the EMPLOYER.

1.1.1I9 TEMPORARY WORKS" shall mean all temporary works of every kind required in or
about the execution, completion or maintenance of works.

1.120 PLANS" shall mean all maps, sketches and layouts as are incorporated in the
CONTRACT in order to define broadly the scope and specifications of the work or works,
and all reproductions thereof.

1.121 TE" shall mean the lands and other places on, under, in or through which the permanent
worksare to be carried out and any other lands or places provided by the EMPLOYER for
the purpose of the CONTRACT.

1.122  NOTICE IN WRITING OR WRITTEN NOTICE" shall mean a notice in written, typed
or printed characters sent (unless delivered personally or otherwise proved to have been
received bythe addressee) by registered post to the latest known private or business address
or registered officeof the addressee and shall be deemed to have been received in the
ordinary course of post it wouldhave been delivered.
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1.123  APPROVED" shall mean approved in writing including subsequent written
confirmation of previous verbal approval and "APPROVAL" means approval in writing
including as aforesaid.

1.124 LETTER OF INTENT/FAX OF INTENT" shall mean intimation by a Fax/Letter to
Tenderers)that the tender has been accepted in accordance with the provisions contained
in the letter.

1.125 DAY" means a day of 24 hours from midnight to midnight irrespective of the number
of hoursworked in that day.

1.126  WORKING DAY" means any day which is not declared to be holiday or rest day
by theEMPLOYER.

1.127 WEEK" means a period of any consecutive seven days.

1.128 METRIC SYSTEM" - All technical documents regarding the construction of works are
given in the metric system and all work in the project should be carried out according to
the metric system. All documents concerning the work shall also be maintained in the
metric system.

1.129 VALUE OF CONTRACT" or "TOTAL CONTRACT PRICE" shall mean the sum
accepted orthe sum calculated in accordance with the prices accepted in tender and/or the
CONTRACT ratesas payable to the CONTRACTOR for the entire execution and full
completion of the work, including change order.

1.130  LANGUAGE FOR DRAWINGS AND INSTRUCTION" All the drawings, titles,
notes, instruction, dimensions, etc. shall be in English Language.

1.131 "MOBILIZATION" shall mean establishment of sufficiently adequate infrastructure by
the CONTRACTOR at "SITE" comprising of construction equipments, aids, tools tackles
including setting of site offices with facilities such as power, water, communication etc.
establishing manpower organisation comprising of Resident Engineers, Supervising
personnel and an adequatestrength of skilled, semi-skilled and un-skilled workers, who
with the so established infrastructureshall be in a position to commence execution of work
at site(s), in accordance with the agreed Time Schedule of Completion of Work.
"MOBILISATION" shall be considered to have been achieved, if the CONTRACTOR 1is
able to establish infrastructure as per Time Schedule, where sowarranted in accordance
with agreed schedule of work implementation to the satisfaction of ENGINEER-IN-
CHARGE/ EMPLOYER.

1.132 "COMMISSIONING" shall mean pressing into service of the system including the
plant(s), equipments), vessel(s), pipeline, machinery(ies), or any other section or sub-
section of installation”) pertaining to the work of the CONTRACTOR after successful
testing and trial runs of the same.

"COMMISSIONING" can be either for a completed system or a part of system of a
combination of systems or sub-systems and can be performed in any sequence as desired by
EMPLOYER and in a manner established to be made suited according to availability of pre-
requisites. Any such readjustments made by EMPLOYER in performance of
"COMMISSIONING" activity will not be construed to be violating CONTRACT provisionsand
CONTRACTOR shall be deemed to have provided for the same.
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1. General Information

1.1

1.2

1.3

14

14.1

SECTION-II GENERAL INFORMATION

a) Location of Site: The proposed location of Project site is defined in the Special Conditions
of Contract.

b) Access by Road: CONTRACTOR, if necessary, shall build other temporary access
roads to the actual site of construction for his own work at his own cost. The
CONTRACTOR shall be required to permit the use of the roads so constructed by
him forvehicles of any other parties who may be engaged on the project site. The
CONTRACTORSshall also facilitate the construction of the permanent roads should
the construction there of start while he is engaged on this work. He shall make
allowance in his tender for any inconvenience he anticipates on such account.

Non-availability of access roads, railway siding and railway wagons for the use of
the CONTRACTOR shall in no case condone any delay in the execution of WORK
nor be thecause for any claim for compensation against the EMPLOYER.

Scope of Work: The scope of WORK is defined in the Technical Part of the tender
document. The CONTRACTOR shall provide all necessary materials, equipment,
labour etc. for the execution and maintenance of the WORK till completion unless
otherwise mentioned in the Tender Document.

Water Supply: Contractor will have to make his own arrangements for supply of water
to hislabour camps and for works. All pumping installations, pipe net work and
distribution systemwill have to be carried out by the Contractor at his own risk and cost.
Alternatively the Employer at his discretion may endeavour to provide water to the
Contractorat the Employer's source of supply provided the Contractor makes his own
arrangement for thewater meter which shall be in custody of the Employer and other
pipe net works from sourceof supply and such distribution pipe network shall have prior
approval of the Engineer-in-Chargeso as not to interfere with the layout and progress
of the other construction works. In such case, the rate for water shall be deducted from
the running account bills.

However, the Employer does not guarantee the supply of water and this does not
relieve the Contractor of his responsibility in making his own arrangement and for the
timely completionof the various works as stipulated.

Power Supply:

Subject to availability, EMPLOYER will supply power at 400/440 V at only one point
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at the nearest sub-station, from where the CONTRACTOR will make his own
arrangement for temporary distribution. The point of supply will not be more than 500
m away from the CONTRACTOR'S premises. All the works will be done as per the
applicable regulations andpassed by the ENGINEER-IN-CHARGE. The temporary
line will be removed forthwith afterthe completion of work or if there is any hindrance
caused to the other works due to the alignmentof these lines, the CONTRACTOR will
re-route or remove the temporary lines at his own cost. The CONTRACTOR at his cost
will also provide suitable electric meters, fuses, switches, etc.for purposes of payment
to the EMPLOYER which should be in the custody and control of the EMPLOYER.
The cost of power supply shall be payable to the EMPLOYER every month for
Construction Works power which would be deducted from the running account bills.
The EMPLOYER shall not, however, guarantee the supply of electricity nor have any
liability in respect thereof. No claim for compensation for any failure or short supply of
electricity will beadmissible.

142 It shall be the responsibility of the CONTRACTOR to provide and maintain the
complete installation on the load side of the supply with due regard to safety
requirement at site. All cabling, equipment, installations etc. shall comply in all
respects with the latest statutory requirements and safety provisions i.e., as per the
Central/State Electricity Acts and Rules etc. The CONTRACTOR will ensure that his
equipment and Electrical Wiring etc., are installed,modified, maintained by a licensed
Electrician/Supervisor. A test certificate is to be producedto the ENGINEER-IN-
CHARGE for his approval, before power is made available.

143 At all times, IEA regulations shall be followed failing which the EMPLOYER has a
right to disconnect the power supply without any reference to the CONTRACTOR. No
claim shall beentertained for such disconnection by the ENGINEER-IN-CHARGE.
Power supply will be reconnected only after production of fresh certificate from
authorized electrical supervisors

144 The EMPLOYER is not liable for any loss or damage to the CONTRACTOR'S
equipment as aresult of variation in voltage or frequency or interruption in power
supply or other loss to theCONTRACTOR arising there from.

145 The CONTRACTOR shall ensure that the Electrical equipment installed by him are
such thataverage power factors does not fall below 0.90 at his premises. In case power
factor falls below
0.90 in any month, he will reimburse to the EMPLOYER at the penal rate determined by
theEMPLOYER for all units consumed during the month

146  The power supply required for CONTRACTOR'S colony near the plant site will be
determinedby the EMPLOYER and shall be as per State Electricity Board's Rules and
other statutory provisions applicable for such installations from time to time. In case
of power supply to CONTRACTOR'S colony, the power will be made available at a
single point and the CONTRACTOR shall make his own arrangement at his own cost
for distribution to the occupants of the colony as per Electricity Rules and Acts. The
site and colony shall be sufficiently illuminated to avoid accidents.

147 The CONTRACTOR will have to provide and install his own lights and power meters
which willbe governed as per Central/State Government Electricity Rules. The metres
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14.8

149

14.10

14.11

1.5

shall be sealed bythe EMPLOYER.

In case of damage of any of the EMPLOYER'S equipment on account of fault,
intentional or unintentional on the part of the CONTRACTOR, the EMPLOYER
reserves the right to recoverthe cost of such damage from the CONTRACTOR'S bill.
Cost of HRC Fuses replaced at the EMPLOYER'S terminals due to any fault in the
CONTRACTOR'S installation shall be to CONTRACTOR'S account at the rates
decided by the ENGINEER-IN-CHARGE.

Only motors upto 3 HP will be allowed to be started direct on line. For motors above 3
HP andupto 100 HP a suitable Starting device approved by the ENGINEER- IN-
CHARGE shall be provided by the CONTRACTOR. For motors above 100 HP
slipring induction motors with suitable starting devices as approved by the
ENGINEER- IN-CHARGE shall be provided bythe CONTRACTOR.

The CONTRACTOR shall ensure at his cost that all electrical lines and equipment
and all installations are approved by the State Electricity Inspector before power can
be supplied to the EMPLOYER.

The total requirement of power shall be indicated by the tenderer along with his tender.

Land for Contractor's Field Office. Godown and Workshop: The EMPLOYER
will, at hisown discretion and convenience and for the duration of the execution of the

work make available near the site, land for construction of CONTRACTOR'S
Temporary Field Office, godowns workshops and assembly yard required for the
execution of the CONTRACT. The CONTRACTOR shall at his own cost construct
all these temporary buildings and provide suitable water supply and sanitary
arrangement and get the same approved by the ENGINEER- IN-CHARGE. On
completion of the works undertaken by the CONTRACTOR, he shall remove all
temporary works erected by him and have the SITE cleaned as directed by

ENGINEER-IN-CHARGE. If the CONTRACTOR shall fail to comply with these
requirements, the ENGINEER-IN-CHARGE may at he expenses of the
CONTRACTOR remove such surplus, and rubbish materials and dispose oft the same
as he deems fit and get thesite cleared as aforesaid; and CONTRACTOR shall
forthwith pay the amount of all expensesso incurred and shall have no claim in respect
of any such surplus materials disposed off as aforesaid. But the EMPLOYER reserves
the right to ask the CONTRACTOR any time duringthe pendency of the CONTRACT
to vacate the land by giving 7 days notice on security reasonsor on national interest or
otherwise. Rent may be charged for the land so occupied from contractor by the
Employer.

The CONTRACTOR shall put up temporary structures as required by them for their
office, fabrication shop and construction stores only in the area allocated to them on
the project site by the EMPLOYER or his authorised representative. No tea
stalls/canteens should be put upor allowed to be put up by any CONTRACTOR in the
allotted land or complex area withoutwritten permission of the EMPLOYER.
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No unauthorised buildings, constructions or structures should be put up by the
CONTRACTORanywhere on the project site.

For uninterrupted fabrication work, the CONTRACTOR shall put up temporary
covered structures at his cost within Area in the location allocated to them in the
project site by the EMPLOYER or his authorised representative.

No person except for authorised watchman shall be allowed to stay in the plant
area/CONTRACTOR's area after completion of the day's job without prior written
permissionfrom ENGINEER-IN-CHARGE.

1.6 Land for Residential Accommeodation:-:No Land shall be made available for
residential accommodation for staff and labour of CONTRACTOR.
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SECTION-III GENERAL INSTRUCTIONS TO TENDERERS

2. Submission of Tender:

2.1 TENDER must be submitted without making any additions, alterations, and as per details
givenin other clauses hereunder. The requisite details shall be filled in by the
TENDERER at spaceprovided under "Submission of Tender at the beginning of GCC
of Tender Document. The rateshall be filled only in the schedule given in this Tender
Document.

2.2 Addenda/Corrigenda to this Tender Document, if issued, must be signed, submitted
alongwith the Tender Document, the tenderer should write clearly the revised
quantities in Schedule of Rates of Tender Document and should price the WORK
based on revised quantities when amendments of quantities are issued in addenda.

2.3 Covering letter along with its enclosures accompanying the Tender Document and all
furthercorrespondence shall be submitted in duplicate.

2.4  Tenderers are advised to submit quotations based strictly on the terms and conditions
and specifications contained in the Tender Documents and not to stipulate any

deviations.

2.5 Tenders should always be placed in double sealed covers, superscribing
["QUOTATION DO NOT OPEN" Tender for Project  of
BHAGYANAGAR GAS LTD due for opening on ]. The Full

Name,Addressand Telegraphic Address, Fax No. of the Tenderers shall be written on
the bottom left hand corner of the sealed cover.

4 Documents:
4.1 General:

The tenders as submitted, will consist of the following:

i) Complete set of Tender Documents (Original) as sold duly filled in and signed by the
tenderer asprescribed in different clauses of the Tender Documents.

ii)  Earnest money in the manner specified in Clause 6 hereof.

iii)  Power of Attorney or a true copy thereof duly attested by a Gazetted Officer in case an
authorisedrepresentative has signed the tender, as required by Clause 14 hereof.

iv)  Information regarding tenderers in the proforma enclosed.

v)  Details of work of similar type and magnitude carried out by the Tenderer in the
proformaprovided in the tender document.

vi)  Organisation chart giving details of field management at site, the tenderer proposes to
have forthis job.

vii) Det211<ils of construction plant and equipments available with the tenderer for using in this
work.

viii) Solvency Certificate from Scheduled Bank to prove the financial ability to carry out
the worktendered for.

ix)  Latest Balance Sheet and Profit & Loss Account duly audited.

x)  Details of present commitment as per proforma enclosed to tender.

xi)  Data required regarding SUB-CONTRACTOR(s)/Supplier/ Manufacturers and other
technicalinformation’s the tenderer wish to furnish.

xii)  Provident fund registration certificate

Page 120 of 151

Digitally signed by PRADEEP

KUMAR YADAV
Date: 2025.08.19 18:20:44 IST



LAYING & CONSTRUCTION OF 6” NB U/G
STEEL P/L NETWORK & ASSOCIATED WORKS

A FOR CITY GAS DISTRIBUTION PROJECTS FOR
X CONNECTVITY OF CNG STATIONS IN VOLUME I OF II
Bhagyanagar Gas QUTUBULLAHPUR, HYDERABAD

Bid Document No. BGL/616/2024-25

xiii) List showing all enclosures to tender

4.2  All pages are to be Initiated: All signatures in Tender Documents shall be dated, as
well as,all the pages of all sections of Tender Documents shall be initialled at the
lower right hand corner and signed wherever required in the tender papers by the
TENDERER or by a personholding power of attorney authorising him to sign on
behalf of the tenderer before submissionoffender.

4.3 Rates to be in Figures and Words: The tender should quote in English both in figures
as wellas in words the rates and amounts tendered by him in the Schedule of Rates of
Tender submitted by the CONTRACTOR for each item and in such a way that
interpolation is not possible. Theamount for each item should be worked out and
entered and requisite total given of all items,both in figures and in words. The tendered

amount for the work shall be entered in the tenderand duly signed by the Tenderer.
If some discrepancies are found between the RATES in FIGURES and WORDS or the
AMOUNTshown in the tender, the following procedure shall be followed:

a) When there is difference between the rates in figures and words, the rate which
correspondsto the amount worked out by the tenderer shall be taken as correct.

b) When the rate quoted by the tenderer in figures and words tally but the amount is
incorrectthe rate quoted by the tenderer shall be taken as correct.

¢) When it is not possible to ascertain the correct rate by either of above methods,
the ratequoted in words shall be taken as correct.

44 Corrections and Erasures: All correction(s) and alteration”) in the entries of tender
paper shall be signedin full by the TENDERER with date. No erasure or overwriting is
permissible.

4.5 Signature of Tenderer:

451  The TENDERER shall contain the name, residence and place of business of person or
persons making the tender and shall be signed by the TENDERER with his usual
signature. Partnership firms shall furnish thefull names of all partners in the tender. It
should be signed in the partnership's name by all the partners orby duly authorised
representatives followed by the name and designation of the person signing. Tender bya
corporation shall be signed by an authorised representative, and a Power of Attorney in
that behalf shallaccompany the tender. A copy of the constitution of the firm with names
of all partners shall be furnished.

452  When a tenderer signs a tender in a language other than English, the total amount
tendered should, in addition, be written in the same language. The signature should be

attested by at least one witness.

4.6  Witness: Witness and sureties shall be persons of status and property and their names,
occupationand address shall be stated below their signature.

4.7 Details of Experience: The tenderer should furnish, alongwith his tender, details of
previous experience in having successfully completed in the recent past works of this
nature, together withthe names of Employers, location of sites and value of contract,
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date of commencement and completion of work, delays if any, reasons of delay and
other details alongwith documentary evidence(s).

4.8  Liability of Government of India: It is expressly understood and agreed by and
between Bidder or/Contractor and M/s BHAGYANAGAR GAS LTD, and that M/s
BHAGYANAGARGAS LTD., is entering into this agreement solely on its own behalf
and not on behalf of any other person or entity. In particular, it is expressly understood
and agreed that the Governmentof India is not a party to this agreement and has no
liabilities, obligations or rights hereunder. Itis expressly understood and agreed that M/s
BHAGYANAGAR GAS LTD. is an independentlegal entity with power and authority
to enter into contracts solely on its own behalf under theapplicable Laws of India and
general principles of Contract Law. The Bidder/Contractor expressly agrees,
acknowledges and understands that M/s BHAGYANAGAR GAS LTD. is notan agent,
representative or delegate of the Government of India. It is further understood and
agreed that the Government of India is not and shall not be liable for any acts,
omissions, commissions, breaches or other wrongs arising out of the contract.
Accordlngly, Bidder/Contractor hereby expressly waives, releases and foregoes any and
all actions or claims,including cross claims, impleader claims or counter claims against
the Government of India arising out of this contract and covenants not to sue to
Government of India as to any manner,claim, cause of action or thing whatsoever
arising of or under this agreement.

5 Transfer of tender Documents

5.1 Transfer of Tender Documents purchased by one intending tenderer to another is not permissible.

6  Earnest Money: Letter/notice:

6.1 The bidder must pay Earnest Money as given in the letter /notice inviting tenders and
attach theofficial receipt with the tender failing which the tender is liable to be rejected
and representativesof such tenderers will not be allowed to attend the tender opening.
Earnest Money can be paid inDemand Drafts or Bank Guarantee or Banker's Cheque or
Letter of Credit from any Indian scheduled bank or a branch of an International bank
situated in India and registered with Reserve Bank of India as scheduled foreign bank.
However, other than the Nationalised IndianBanks, the banks whose BGs are furnished,
must be commercial banks having net worth in excess of Rs. 100 crores and a
declaration to this effect should be made by such commercial bank either in the bank
guarantee itself or separately on a letter head.

The bid guarantee shall be submitted in the prescribed format.

Note: The Bank Guarantee so furnished by the tenderer shall be in the proforma prescribed
by theEMPLOYER. No interest shall be paid by the EMPLOYER on the Earnest Money
deposited bythe tenderer. The Bank Guarantee furnished in lieu of Earnest Money shall
be kept valid for a period of "SIX MONTHS" from the date of opening of tender.(TWO
MONTHS beyond the bidvalidity).

The Earnest Money deposited by successful tenderer shall be forfeited if the Contractor
fails tofurnish the requisite Contract Performance Security as per clause 24 hereof and
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/or fails to startwork within a period of 15 days or fails to execute the AGREEMENT
within 15 days of the receipt by him of the Notification of Acceptance of Tender.

Note: The Earnest Money of the unsuccessful bidder will be returned by
EMPLOYER/CONSULTANT, directly to the tenderer (s), within a reasonable period
of time but not later than 30 days after the expiration of the period of bid validity
prescribed by EMPLOYER.

7 Validity:

7.1 Tender submitted by tenderers shall remain valid for acceptance for a period of "4
MONTHS"from the date of opening of the tender. The tenderers shall not be entitled
during the said periodof 4 months, without the consent in writing of the EMPLOYER, to
revoke or cancel his tender or to vary the tender given or any term thereof. In case of
tender revoking or canceling his tenderor varying any term in regard thereof without
the consent of EMPLOYER in writing, the EMPLOYER shall forfeit Earnest Money
paid by him alongwith tender.

8 Addenda/Corrigenda

8.1 Addenda/ Corrigenda to the Tender Documents will be issued in duplicate prior to the
date of opening of the tenders to clarify documents or to reflect modification in design
or CONTRACTterms

8.2 Each addenda/ corrigendum issued will be issued in duplicate to each person or
organisation towhom set of Tender Documents has been issued. Recipient will retain
tenderer's copy of each Addendum/Corrigendum and attach original copy duly signed
along with his offer. All Addenda/Corrigenda issued shall become part of Tender
Documents.

9 Right of Employer to Accept or Reject Tender

9.1 The right to accept the tender will rest with the EMPLOYER. The EMPLOYER,
however, doesnot bind himself to accept the lowest tender, and reserves to itself the
authority to reject any or allthe tenders received without assigning any reason whatsoever.
At the option of the Employer, thework for which the tender had been invited, may be
awarded to one Contractor or split betweenmore than one bidders, in which case the
award will be made for only that part of the work, inrespect of which the bid has been
accepted. The quoted rates should hold good for such eventualities.

Tenders in which any of the particulars and prescribed information are missing or are
incompletein any respect and/or the prescribed conditions are not fulfilled are liable to
be rejected. The Tender containing uncalled for remarks or any additional conditions are
liable to be rejected.

Canvassing in connection with tenders is strictly prohibited and tenders submitted by the
Tendererswho resort to canvassing will be liable to rejection.

10 Time Schedule

10.1 The WORK shall be executed strictly as per the TIME SCHEDULE specified in
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TENDER/CONTRACT Document. The period of construction given in Time Schedule
includesthe time required for mobilisation as well as testing, rectifications if any, retesting
and completion in all respects to the entire satisfaction of the ENGINEER-IN-
CHARGE.

10.2 A joint programme of execution of the WORK will be prepared by the ENGINEER-
IN- CHARGE and CONTRACTOR based on priority requirement of this project. This
programmewill take into account the time of completion mentioned in 10.1 above and
the time allowed forthe priority works by the ENGINEER-IN-CHARGE.

10.3 Monthly/Weekly construction programme will; be drawn up by the ENGINEER-IN-
CHARGEjointly with the CONTRACTOR, based on availability of work fronts and the
joint construction programme as per 10.2 above. The CONTRACTOR shall
scrupulously adhere to these targets
/programmes by deploying adequate personnel, construction tools and tackles and he
shall alsosupply himself all materials of his scope of supply in good time to achieve the
targets/programmes.In all matters concerning the extent of targets set out in the weekly
and monthly programmes and the degree of achievements the decision of the
ENGINEER-IN-CHARGE will be final and binding on the CONTRACTOR.

11. Tenderer's Responsibility

11.1 The intending tenderers shall be deemed to have visited the SITE and familiarised submitting
thetender. Non-familiarity with the site conditions will not be considered a reason either
for extraclaims or for not carrying out the works in strict conformity with the
DRAWINGS and SPECIFICATIONS or for any delay in performance.

12.  Retired Government or Company Officers

12.1 No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering or
Administrative duties in an Engineering Department of the States/ Central Government
or of the EMPLOYER is allowed to work as a CONTRACTOR for a period of two
years after his retirement from Government Service, or from the employment of the
EMPLOYER without the previous permission of the EMPLOYER. The CONTRACT, if
awarded, is liable to be cancelledif either the CONTRACTOR or any of his employees
is found at any time to be such a person,who has not obtained the permission of the
State/Central Government or of the EMPLOYER as aforesaid before submission of
tender, or engagement in the CONTRACTOR'S service as the casemay be.

13.  Signing of the Contract:

13.1 The successful tenderer shall be required to execute an AGREEMENT in the proforma
attachedwith TENDER DOCUMENT within 15 days of the receipt by him of the
Notification of Acceptance of Tender. In the event of failure on the part of the successful
tenderer to sign the AGREEMENT within the above stipulated period, the Earnest
Money or his initial deposit willbe forefeited and the acceptance of the tender shall be
considered as cancelled.

14.  Field Management &Controlling/Coordinating Authority:

14.1 The field management will be the responsibility of the ENGINEER-IN-CHARGE, who
will be nominated by the EMPLOYER. The ENGINEER-IN-CHARGE may also
authorise his representatives to assist in performing his duties and functions.
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14.2 The ENGINEER-IN-CHARGE shall coordinate the works of various agencies engaged
at site toensure minimum disruption of work carried out by different agencies. It shall be
the responsibility of the CONTRACTOR to plan and execute the work strictly in
accordance with site instructionsto avoid hindrance to the work being executed by other
agencies.

15. Note to Schedule of Rates

15.1 The Schedule of Rates should be read in conjunction with all the other sections of the tender.

15.2 The tenderer shall be deemed to have studied the DRAWINGS, SPECIFICATIONS
and details of work to be done within TIME SCHEDULE and to have aquainted
himself of the condition prevailing at site.

15.3 Rates must be filled in the Schedule of Rates of original Tender Documents. If quoted
in separate typed sheets no variation in item description or specification shall be
accepted. Anyexceptions taken by the tenderer to the Schedule of Rates shall be
brought out in the terms and conditions of the offer.

15.4 The quantities shown against the various items are only approximate. Any increase or
decreasein the quantities shall not form the basis of alteration of the rates quoted and
accepted.

15.5 The EMPLOYER reserves the right to interpolate the rates for such items of work falling
betweensimilar items of lower and higher magnitude.

16. Policy for Tenders Under Consideration:

16.1 Only Those Tenders which are complete in all respects and are strictly in accordance
with the Terms and Conditions and Technical Specifications of Tender Document, shall
be considered forevaluation. Such Tenders shall be deemed to be under consideration
immediately after openingof Tender and until such time an official intimation of
acceptance /rejection of Tender 1s madeby BGL to the Bidder.

16.2 Zero Deviation: Bidders to note that this is a ZERO DEVIATION TENDER. BGL will
appreciate submission of offer based on the terms and conditions in the enclosed
General Conditions of Contract (GCC), Special Conditions of Contract (SCC),
Instructions to Bidders (ITB), Scope of Work, technical specifications etc. to avoid
wastage of time and money in seeking clarifications on technical/ commercial aspects
of the offer. Bidder may note that no technical and commercial clarifications will be
sought for after the receipt of the bids. In case of any deviation/nonconformity observed
in the bid, it will be liable for rejection.

17. Award of Contract:

17.1 The Acceptance of Tender will be intimated to the successful Tenderer by BGL either
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by Telex/Telegram/ Fax or by Letter or like means-defined as LETTER OF
ACCEPTANCE OF TENDER.

17.2 BGL will be the sole judge in the matter of award of CONTRACT and the decision of

18.

18.1

18.2

19.

19.1

19.2

20.

20.1

BGL shallbe final and binding.

Clarification of Tender Document:

The Tender is required to carefully examine the Technical Specifications, Conditions
of Contract, Drawings and other details relating to WORK and given in Tender
Document and fully inform himself as to all conditions and matters which may in any
way affect the WORK or the cost thereof. In case the Tenderer is in doubt about the
completeness or correctness of any of the contents of the Tender Documents he should
request in writing for an interpretation/clarification to BGL in triplicate. BGL will then
issue interpretation/clarification to Tenderer in writing. Such clarifications and or
interpretations shall form part of the Specifications and Documents and shall
accompany the tender which shall be submitted by tenderer within time and date as
specified in invitations to tender.

Verbal clarification and information given by BGL or its employee(s) or its
representatives shallnot in any way be binding on BGL.

Local Conditions:

It will be imperative on each tenderer to inform himself of all local conditions and factors
whichmay have any effect on the execution of WORK covered under the Tender
Document. In theirown interest, the tenderer are requested to familiarise themselves with
the Indian Income Tax Act1961, Indian Companies Act 1956, Indian Customs Act 1962
and other related Acts and Lawsand Regulations of India with their latest amendments,
as applicable BGL shall not entertain anyrequests for clarifications from the tenderer
regarding such local conditions.

It must be understood and agreed that such factors have properly been investigated and
considered while submitting the tender. No claim for financial or any other adjustments
to VALUE OF CONTRACT, on lack of clarity of such factors shall be entertained

Abnormal Rates:

The tenderer 1s expected to quote rate for each item after careful analysis of cost involved
for theperformance of the completed item considering all specifications and Conditions
of Contract. This will avoid loss of profit or gain in case of curtailment or change of
specification for any item. In case it is noticed that the rates quoted by the tenderer for
any item are unusually high orunusually low, it will be sufficient cause for the rejection
of the tender unless the EMPLOYERis convinced about the reasonableness after scrutiny

of the analysis for such rate(s) to be furnishedby the tenderer (on demand).
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21.

21.1

21.2

21.3

214

22.

221

22.2

SECTION-IV GENERAL OBLIGATIONS

Priority of Contract Documents

Except if and the extent otherwise provided by the Contract, the provisions of the
General Conditions of Contract and Special Conditions shall prevail over those of any
other documents forming part of the CONTRACT. Several documents forming the
CONTRACT are to be takenas mutually explanatory of one another, but in case of
ambiguities or discrepancies the same shall be explained and adjusted by the
ENGINEER-IN-CHARGE who shall thereupon issue tothe Contractor instructions
thereon and in such event, unless otherwise provided in the Contract,the priority of the
documents forming the Contract shall be as follows:

) The Contract Agreement;
2) The Letter of Acceptance;

3) The (Instructions to Bidders)ITB;

4) Special Conditions of Contract (SCC);

5) General Conditions of Contract (GCC)

6) Any other document forming part of the Contract

Works shown in the DRAWING but not mentioned in the SPECIFICATIONS OR
described inthe SPECIFICATIONS without being shown in the DRAWINGS shall
nevertheless be deemed tobe included in the same manner as if they had been specifically
shown upon the DRAWINGS anddescribed in the SPECIFICATIONS.

Headings and Marginal Notes: All headings and marginal notes to the clauses of these
General Conditions of Contract or to the SPECIFICATIONS or to any other Tender
Document are solelyfor the purpose of giving a concise indication and not a summary of
the contents thereof, and theyshall never be deemed to be part thereof or be used in the
interpretation or construction thereof theCONTRACT.

Singular and Plural: In CONTRACT DOCUMENTS unless otherwise stated
specifically, the singular shall include the plural and vice versa wherever the context so
requires.

Interpretation: Words implying 'Persons' shall include relevant 'Corporate Companies /
Registered Associations/ Body of Individuals/ Firm of Partnership' as the case may be.

Special Conditions of Contract

Special Conditions of Contract shall be read in conjunction with the General Conditions
of Contract, specification of Work, Drawings and any other documents forming part of
this CONTRACT wherever the context so requires.

Notwithstanding the sub-division of the documents into these separate sections and
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22.3

224

22.5

23.

23.1

volumes every part of each shall be deemed to be supplementary to and
complementary of every other part and shall be read with and into the CONTRACT so
far as it may be practicableto do so.

Where any portion of the General Condition of Contract is repugnant to or at variance
with any provisions of the Special Conditions of Contract, unless a different intention
appears theprovisions of the Special Conditions of Contract shall be deemed to over-
ride the provisions ofthe General Conditions of Contract and shall to the extent of such
repugnancy, or variations,prevail.

Wherever it is mentioned in the specifications that the CONTRACTOR shall
perform certain WORK or provide certain facilities, it is understood that the
CONTRACTOR shall doso at his cost and the VALUE OF CONTRACT shall be
deemed to have included cost of suchperformance and provisions, so mentioned.

The materials, design and workmanship shall satisfy the relevant INDIAN
STANDARDS, theJOB SPECIFICATIONS contained herein and CODES referred to.
Where the job specificationstipulate requirements in addition to those contained in the
standard codes and specifications, these additional requirements shall also be satisfied

Contractor to obtain his own Information:

The CONTRACTOR in fixing his rate shall for all purpose whatsoever reason may be,
deemedto have himself independently obtained all necessary information for the purpose
of preparing histender and his tender as accepted shall be deemed to have taken into
account all contingencies asmay arise due to such information or lack of same. The
correctness of the details, given in the Tender Document to help the CONTRACTOR to
make up the tender is not guaranteed.

The CONTRACTOR shall be deemed to have examined the CONTRACT
DOCUMENTS, to have generally obtained his own information in all matters whatsoever
that might affect the carryingout of the works at the schedules rates and to have satisfied
himself to the sufficiency of his tender. Any error in description of quantity or omission
therefrom shall not vitiate the CONTRACTor release the CONTRACTOR from executing
the work comprised in the CONTRACT according to DRAWINGS and
SPECIFICATIONS at the scheduled rates. He is deemed to have known thescope, nature
and magnitude of the WORKS and the requirements of materials and labour involved etc.,
and as to what all works he has to complete in accordance with the CONTRACT
documents whatever be the defects, omissions or errors that may be found in the
DOCUMENTS. The CONTRACTOR shall be deemed to have visited surroundings, to
have satisfied himself to thenature of all existing structures, if any, and also as to the
nature and the conditions of the Railways, Roads, Bridges and Culverts, means of
transport and communication, whether by land, water or air, and as to possible
interruptions thereto and the access and egress from the site, to have made enquiries,
examined and satisfied himself as to the sites for obtaining sand, stones, bricks and other
materials, the sites for disposal of surplus materials, the available accommodationas to
whatever required, depots and such other buildings as may be necessary for executing
andcompleting the works, to have made local independent enquiries as to the sub-soil,
subsoil waterand variations thereof, storms, prevailing winds, climatic conditions and all
other similar matterseffecting these works. He is deemed to have acquainted himself as
to his liability of payment ofGovernment Taxes, Customs duty and other charges, levies
etc.
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24.

24.1

24.2

24.3

Any neglect or omission or failure on the part of the CONTRACTOR in obtaining
necessary andreliable information upon the foregoing or any other matters affecting the
CONTRACT shall notrelieve him from any risks or liabilities or the entire responsibility
from completion of the worksat the scheduled rates and times in strict accordance with
the CONTRACT.

It is, therefore, expected that should the CONTRACTOR have any doubt as to the meaning
of anyportion of the CONTRACT DOCUMENT he shall set forth the particulars thereof
in writing toEMPLOYER in duplicate, before submission of tender. The EMPLOYER
may provide such clarification as may be necessary in writing to CONTRACT, such
clarifications as provided by EMPLOYER shall form part of CONTRACT
DOCUMENTS.

No verbal agreement or inference from conversation with any effect or employee of the
EMPLOYER either before, during or after the execution of the CONTRACT agreement
shall inany way affect or modify and of the terms or obligations herein contained.

Any change in layout due to site conditions or technological requirement shall be binding
on theCONTRACTOR and no extra claim on this account shall be entertained.

Contract Performance Guarantee

The CONTRACTOR shall furnish to the EMPLOYER, within 30 days from the date of
notification of award, a security in the sum of 10% of the accepted value of the tender
or the actual value of work to be done whichever is applicable due to any additional work
or any otherreasons, in the form of a Bank draft/Banker's cheque or Bank Guarantee or
irrevocable Letter ofcredit (as per proforma enclosed) as Contract Performance Security
with the EMPLOYER whichwill be refunded after the expiry of DEFECTS LIABILITY
PERIOD.

CONTRACTOR can furnish the Contract Performance Security in the form of Demand
Draft or through a Bank Guarantee or through an irrevocable Letter of Credit from any
Indian scheduled bank other than co-operative bank or a branch of an International bank
situated in India and registered with Reserve Bank of India as scheduled foreign bank.
However, other than the Nationalised Indian Banks, the banks whose BGs are furnished,
must be commercial banks having net worth in excess of Rs. 100 crores and a
declaration to this effect should be made by such commercial bank either in the bank
guarantee itself or separately on a letter head.

The bank guarantee or the Letter of Credit shall be submitted in the prescribed format.

If the CONTRACTOR/SUB-CONTRACTOR or their employees or the
CONTRACTOR'S agentsand representatives shall damage, break, deface or destroy any
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244

24.5

25.

25.1

25.2
2521

2522

property belonging to the EMPLOYER or others during the execution of the
CONTRACT, the same shall be made goodby the CONTRACTOR at his own expenses
and in default thereof, the ENGINEER-IN- CHARGE may cause the same to be made
good by other agencies and recover expenses from the CONTRACTOR (for which the
certificate of the ENGINEER- IN-CHARGE shall be final).

All compensation or other sums of money payable by the CONTRACTOR to the
EMPLOYER

under terms of this CONTRACT may be deducted from or paid by the encashment or
sale of asufficient part of his Contract Performance Security or from any sums which
may be due or maybecome due to the CONTRACTOR by the EMPLOYER of any
account whatsoever and in theevent of his Contract Performance Security being reduced
by reasons of any such deductions orsale of aforesaid, the CONTRACTOR shall within
ten days thereafter make good in cash, bankdrafts as aforesaid any sum or sums which
may have been deducted from or realised by sale ofhis Contract Performance Security,
or any part thereof. No interest shall be payable by the EMPLOYER for sum deposited
as Contract Performance Security.

Failure of the successful bidder to comply with the requirements of this Clause shall
constitutesufficient grounds for the annulment of the award and the forfeiture of bid
security

Time of Performance:

Time for Mobilisation

The work covered by this CONTRACT shall be commenced within fifteen (15) days, the
date ofletter/Fax of Intent and be completed in stages on or before the dates as mentioned
in the TIMESCHEDULE OF COMPLETION OF WORK. The CONTRACTOR should
bear in mind that timeis the essence of this agreement. Request for revision of construction
time after tenders are openedwill not receive consideration. The above period of fifteen
(15) days is included within the overall COMPLETION SCHEDULE, not over and
above the completion time to any additionalwork or any other reasons.

Time Schedule of Construction:

The general Time Schedule of construction is given in the TENDER DOCUMENT.
CONTRACTOR should prepare a detailed monthly or weekly construction program
jointly withthe ENGINEER-IN-CHARGE within 15 days of receipt of LETTER/FAX
OF INTENT or ACCEPTANCE OF TENDER. The WORK shall be executed strictly as
per the Time Schedule given in the CONTRACT DOCUMENT. The period of
construction given includes the time required for mobilisation testing, rectifications, if
any, retesting and completion in all respects in accordance with CONTRACT
DOCUMENT to the entire satisfaction of the ENGINEER-IN- CHARGE.

The CONTRACTOR shall submit a detailed PERT network within the time frame agreed
aboveconsisting of adequate number of activities covering various key phases of the
WORK such asdesign, procurement, manufacturing, shipment and field erection activities
within fifteen (15) daysfrom the date of LETTER/FAX OF INTENT. This network shall
also indicate the interface facilities to be provided by the EMPLOYER and the dates by
which such facilities are needed.
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2523 CONTRACTOR shall discuss the network so submitted with the EMPLOYER and the

26.

26.1

agreednetwork which may be in the form as submitted with the EMPLOYER or in
revised form in line with the outcome of discussions shall form part of the CONTRACT,
to be signed within fifteen (15) days from the date of LETTER OF ACCEPTANCE OF
TENDER. During the performance of the CONTRACT, if in the opinion of the
EMPLOYER proper progress is not maintained suitable changes shall be made in the
CONTRACTOR's operation to ensure properprogress.

The above PERT network shall be reviewed periodically and reports shall be submitted
by theCONTRACTOR as directed by EMPLOYER.

FORCE MAJEURE:

CONDITIONS FOR FORCE MAJEURE

In the event of either party being rendered unable by Force Majeure to perform any
obligations required to be performed by them under the CONTRACT the relative
obligation of the party affected by such Force Majeures shall upon notification to the
other party be suspended for theperiod during which Force Majeures event lasts. The
cost and loss sustained by the either partyshall be borne by the respective parties.

The term "Force Majeures" as employed herein shall mean acts of God, earthquake, war
(declaredor undeclared), revolts, riots, fires, floods, rebellions, explosions, hurricane,
sabotage, civil commotions and acts and regulations of respective Government of the
two parties, namely theEMPLOYER and the CONTRACTOR.

Upon the occurrence of such cause(s) and upon its termination, the party alleging that it
has beenrendered unable as aforesaid thereby, shall notify the other party in writing
immediately but notlater than 72 (Seventy-two) hours of the alleged beginning and
ending thereof giving full particulars and satisfactory evidence in support of its claim.

Time for performance of the relative obligation suspended by the Force Majeures shall
then standextended by the period for which such cause lasts.

If deliveries of bought out items and/or works to be executed by the CONTRACTOR
are suspended by Force Majeure conditions lasting for more than 2 (two) months the
EMPLOYERshall have the option to terminate the CONTRACT or re-negotiate the
contract provisions
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26.2 OUTBREAK OF WAR

262.1 If during the currency of the CONTRACT there shall be an out-break of war whether
declared or not, in that part of the World which whether financially or otherwise
materially affect the execution of the WORK the CONTRACTOR shall unless and until
the CONTRACT is terminated under the provisions in this clause continue to use his best
endeavour to complete the execution of the WORK, provided always that the
EMPLOYER shall be entitled, at any time after such out-break of war to terminate or
re-negotiate the CONTRACT by giving notice in writing to the CONTRACTOR and
upon such notice being given the CONTRACT shall, save asto the rights of the parties
under this clause and to the operation of the clauses entitled settlementof Disputes and
Arbitration hereof, be terminated but without prejudice to the right of either partyin respect
of any antecedent breach thereof.

2622 If the CONTRACT shall be terminated under the provisions of the above clause, the
CONTRACTOR shall with all reasonable diligence remove from the SITE all the
CONTRACTOR'S equipment and shall give similar facilities to his SUB-
CONTRACTORS todo so.

27  Price reduction Schedule (PRS)

27.1 Time is the essence of the CONTRACT. In case the CONTRACTOR fails to complete
the WORK within the stipulated period, then, unless such failure is due to Force Majeure
as definedin Clause 26 here above or due to EMPLOYER's defaults, the Total Contract
price shall be reduced by 72 % of the total Contract Price per complete week of delay or
part thereof subject to a maximum of 5 % of the Total Contract Price, by way of
reduction in price for delay and not as penalty. The said amount will be recovered from
amount due to the Contractor/ Contractor’s Contract Performance Security payable on
demand.

The decision of the ENGINEER-IN-CHARGE in regard to applicability of Price
Reduction Schedule shall be final and binding on the CONTRACTOR.

Value referred in PRS clause is excluding taxes and duties.

27.2  All sums payable under this clause is the reduction in price due to delay in completion
period at the above agreed rate.

27.3  Bonus For Early Completion (*)

27.4 BONUS FOR EARLY COMPLETION

If the Contractor achieves completion of Works in all respect prior to the time schedule
stipulated in the SCC, the Employer shall pay to the Contractor the relevant sum, if
mentioned specifically in SCC, as bonus for early completion. The bonus for early
completion, if provided specifically in SCC, shall be payable to the maximum ceiling
of 2 Y2 % of the total contract price.
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(*) Partial earlier completion may not always produce net benefits to the Employer, for
examplewhere utilization of the completed Works requires (a) the fulfillment of all parts
of'the Contract(e.g. the training of personnel); or (b) the completion of all Sections (e.g.
in pipeline laying, where early completion of the laying of pipeline would not be useful
if the compressor is still under installation); or (c) certain seasonal effects to take place
(e.g. onset of the rainy season, for impounding a reservoir); or (d) other circumstances.
Also a more rapid drawdown of budgeted funds may be required. All such factors should
be considered prior to the inclusion ofa bonus clause in the Contract.

28  Rights of the employer to forfeit contract performance security:

28.1  Whenever any claim against the CONTRACTOR for the payment of a sum of money
arises outor under the CONTRACT, the EMPLOYER shall be entitled to recover such
sum by appropriating in part or whole the Contract Performance Security of the
CONTRACTOR. In the event of the security being insufficient or if no security has
been taken from the CONTRACTOR, then the balance or the total sum recoverable, as
the case may be shall be deducted from any sum then due or which at any time thereafter
may become due to the CONTRACTOR. The CONTRACTOR shall pay to the
EMPLOYER on demand any balance remaining due.

29  Failure by the contractor to comply with the provisions of the contract

29.1 If the CONTRACTOR refuses or fails to execute the WORK or any separate part
thereof withsuch diligence as will ensure its completion within the time specified in the
CONTRACT or extension thereof or fails to perform any of his obligation under the
CONTRACT or in any manner commits a breach of any of the provisions of the
CONTRACT it shall be open to the EMPLOYER at its option by written notice to the
CONTRACTOR:

a) TO DETERMINE THE CONTRACT in which event the CONTRACT shall stand
terminatedand shall cease to be in force and effect on and from the date appointed by the
EMPLOYER onthat behalf, whereupon the CONTRACTOR shall stop forthwith any
of the CONTRACTOR's work then in progress, except such WORK as the
EMPLOYER may, in writing, require to be done to safeguard any property or WORK,
or installations from damage, and the EMPLOYER, for its part, may take over the work
remaining unfinished by the CONTRACTOR and completethe same through a fresh
contractor or by other means, at the risk and cost of the CONTRACTOR, and any of
his sureties if any, shall be liable to the EMPLOYER for any excess cost occasioned by
such work having to be so taken over and completed by the EMPLOYER over and
above the cost at the rates specified in the schedule of quantities and rate/prices.

b) WITHOUT DETERMINING THE CONTRACT to take over the work of the

CONTRACTOR or any part thereof and complete the same through a fresh contractor

or by other means at the risk and cost of the CONTRACTOR. The CONTRACTOR
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29.2

293

29.4

29.5

and any of his sureties are liable to the EMPLOYER for any excess cost over and above
the cost at the rates specified in the Schedule of Quantities/ rates, occasioned by such
works having been taken overand completed by the EMPLOYER.

In such events of Clause 29.1(a) or (b) above.

a) The whole or part of the Contract Performance Security furnished by the
CONTRACTOR is liable to be forfeited without prejudice to the right of the
EMPLOYER to recover from the CONTRACTOR the excess cost referred to in the
sub-clause aforesaid, the EMPLOYER shallalso have the right of taking possession and
utilising in completing the works or any part thereof,

such as materials equipment and plants available at work site belonging to the
CONTRACTORas may be necessary and the CONTRACTOR shall not be entitled for
any compensation for useor damage to such materials, equipment and plant.

b) The amount that may have become due to the CONTRACTOR on account of work
already executed by him shall not be payable to him until after the expiry of Six (6)
calendar months reckoned from the date of termination of CONTRACT or from the
taking over of the WORK or part thereof by the EMPLOYER as the case may be, during
which period the responsibility for faulty materials or workmanship in respect of such
work shall, under the CONTRACT, restexclusively with the CONTRACTOR. This
amount shall be subject to deduction of any amounts due from the CONTRACT to the
EMPLOYER under the terms of the CONTRACT authorised or required to be reserved
or retained by the EMPLOYER.

Before determining the CONTRACT as per Clause 29.1(a) or (b) provided in the
judgement of the EMPLOYER, the default or defaults committed by the
CONTRACTOR is/are curable and can be cured by the CONTRACTOR if an
opportunity given to him, then the EMPLOYER mayissue Notice in writing calling the
CONTRACTOR to cure the default within such time specified in the Notice.

The EMPLOYER shall also have the right to proceed or take action as per 29.1(a) or (b)
above,in the event that the CONTRACTOR becomes bankrupt, insolvent, compounds
with his creditors, assigns the CONTRACT in favour of his creditors or any other person
or persons, orbeing a company or a corporation goes into voluntary liquidation,
provided that in the said events it shall not be necessary for the EMPLOYER to give
any prior notice to the CONTRACTOR.

Termination of the CONTRACT as provided for in sub- clause 29.1(a) above shall not
prejudiceor affect their rights of the EMPLOYER which may have accrued upto the
date of such termination.
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30

30.1

31

31.1

32

Contractor remains liable to pay compensation ifaction not taken under clause 29:

In any case in which any of the powers conferred upon the EMPLOYER BY CLAUSE
29.0 thereof shall have become exercisable and the same had not been exercised, the
non-exercise thereof shall not constitute a waiver of any of the conditions hereof and
such powers shall notwithstanding be exercisable in .the event of any further case of
default by the CONTRACTOR for which by any clause or clauses hereof he is declared
liable to pay compensation amounting to the whole of his Contract Performance
Security, and the liability of the CONTRACTOR for past and future compensation shall
remain unaffected. In the eventof the EMPLOYER putting in force the power under
above sub-clause (a), (b) or (c) vested in him under the preceding clause he may, if he
so desired, take possession of all or any tools, andplants, materials and stores in or upon
the works or the site thereof belonging to the CONTRACTOR or procured by him and
intended to be used for the execution of the WORK or any part thereof paying or
allowing for the same in account at the CONTRACT rates or in case of these not being
applicable at current market rates to be certified by the ENGINEER-IN- CHARGE
whose certificate thereof shall be final, otherwise the ENGINEER-IN- CHARGE may
give notice in writing to the CONTRACTOR or his clerk of the works, foreman or other
authorised agent, requiring him to remove such tools, plant, materials or stores from the
premises (within a time to be specified in such notice), and in the event of the
CONTRACTOR failing to comply with any such requisition, the ENGINEER-IN-
CHARGE may remove them at the CONTRACTOR's expense or sell them by auction
or private sale on account of the CONTRACTOR and at his risk in all respects without
any further notice as to the date, time orplace of sale and the certificate of the
ENGINEER-IN-CHARGE as to the expenses of any such removal and the amount of
the proceeds and expenses of any such sale shall be final and conclusive against the
CONTRACTOR.

Change in constitution:

Where the CONTRACTOR is a partnership firm, the prior approval of the EMPLOYER
shall be obtained in writing, before any change is made in the constitution of the firm.
Where the CONTRACTOR is an individual or a Hindu undivided family business
concern, such approval as aforesaid shall,likewise be obtained before such
CONTRACTOR enters into any agreement with other parties, where under, the
reconstituted firm would have the right to carry out the work hereby undertaken by the
CONTRACTOR. In either case if prior approval as aforesaid is not obtained, the
CONTRACT shall be deemed to have been allotted in contravention of clause 37 hereof
and the same action may be taken and the same consequence shall ensure as provided
in the said clause.

Termination of contract
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32(A) TERMINATION OF CONTRACT FOR DEATH:

32(B)

32(C)

33
33.1

If the CONTRACTOR is an individual or a proprietary concern and the individual or
the proprietor dies or if the CONTRACTOR is a partnership concern and one of the
partner dies then unless, the EMPLOYER is satisfied that the legal representative of the
individual or the proprietory concern or the surviving partners are capable of carrying
out and completing CONTRACT, he (the EMPLOYER)is entitled to cancel the
CONTRACT for the uncompleted part without being in any way liable for any
compensation payment to the estate of the diseased CONTRACTOR and/or to the
surviving partners of the CONTRACTOR'S firm on account of the cancellation of
CONTRACT. The decision of the EMPLOYER in such assessment shall befinal and
binding on the parties. In the event of such cancellation, the EMPLOYER shall not hold
the estate of the diseased CONTRACTOR and/or the surviving partners of the
CONTRACTOR'S firm liable for any damages for non-completion of CONTRACT.

TERMINATION OF CONTRACT IN CASE OF LIQUIDATION / BANKRUPTCY ETC.

If the Contractor shall dissolve or become bankrupt or insolvent or cause or suffer any
receiverto be appointed of his business of any assets thereof compound with his
Creditors, or being a corporation commence to be wound up, not being a member’s
voluntary winding up for the purpose of amalgamation or reconstruction, or carry on its
business under a Receiver for the benefits of its Creditors any of them, EMPLOYER
shall be at liberty :-

To terminate the contract forthwith upon coming to know of the happening of any such
event as aforesaid by notice in writing to the Contractor or to give the Receiver or
liquidator or otherperson, the option of carrying out the contract subject to his providing
a guarantee upto an amount to be agreed upon by EMPLOYER for due and faithful
performance of the contract.

TERMINATION OF CONTRACT FOR NON-PERFORMANCE AND
SUBSEQUENTLYPUTTING THE CONTRACTOR ON HOLIDAY:

In case of termination of CONTRACT herein set forth (under clause 29.0) except under
conditions of Force Majeure and termination after expiry of contract, the
CONTRACTOR shallbe put under holiday [i.e. neither any enquiry will be issued to the
party by BHAGYANAGARGAS LTD. against any type of tender nor their offer will
be considered by BGL against any ongoing tender (s) where contract between BGL and
that particular CONTRACTOR (as a bidder) has not been finalized] for three years from
the date of termination by BHAGYANAGAR GAS LTD. to such CONTRACTOR.

Members of the employer not individually liable :

No Director, or official or employee of the EMPLOYER/ CONSULTANT shall in any
way bepersonally bound or liable for the acts or obligations of the EMPLOYER
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under the CONTRACT or answerable for any default or omission in the observance
or performance ofany of the acts, matters or things which are herein contained.

34 Employer not bound by personal representations:

34.1 The CONTRACTOR shall not be entitled to any increase on the scheduled rates or any
other right or claim whatsoever by reason of any representation, explanation statement
or alleged representation, promise or guarantees given or alleged to have been given to
him by any person.

35 Contractor's office at site:

35.1 The CONTRACTOR shall provide and maintain an office at the site for the
accommodation ofhis agent and staff and such office shall be open at all reasonable
hours to receive instructions,notice or other communications. The CONTRACTOR at
all time shall maintain a site instruction book and compliance of these shall be
communicated to the ENGINEER-IN CHARGE from time to time and the whole
document to be preserved and handed over after completion of works.

36 Contractor's subordinate staff and their conduct

36.1 The CONTRACTOR, on or after award of the WORK shall name and depute a qualified
engineer having sufficient experience in carrying out work of similar nature, to whom
the equipments, materials, if any, shall be issued and instructions for works given. The
CONTRACTOR shall also provide to the satisfaction of the ENGINEER-IN- CHARGE
sufficient and qualified staff to superintend the execution of the WORK, competent sub-
agents, foremen and leading hands including those specially qualified by previous
experience to supervise the types of works comprised in the CONTRACT in such
manner as will ensure workof the best quality, expeditious working. Whenever in the
opinion of the ENGINEER-IN- CHARGE additional properly qualified supervisory
staff is considered necessary, they shall beemployed by the CONTRACTOR without
additional charge on accounts thereof. The CONTRACTOR shall ensure to the
satisfaction of the ENGINEER-IN-CHARGE that SUB- CONTRACTORS, if any, shall
provide competent and efficient supervision, over the work entrusted to them.

36.2 If and whenever any of the CONTRACTOR's or SUB- CONTRACTOR'S agents, sub-
agents, assistants, foremen, or other employees shall in the opinion of ENGINEER-IN-
CHARGE be guilty of any misconduct or be incompetent or insufficiently qualified or
negligent in the performance of their duties of that in the opinion of the EMPLOYER
or the ENGINEER-IN- CHARGE, it is undesirable for administrative or any other
reason for such person or persons tobe employed in the works, the CONTRACTOR, is
so directed by the ENGINEER-IN- CHARGE, shall at once remove such person or
persons from employment thereon. Any personor persons so removed from the works
shall not again be employed in connection with the WORKS without the written
permission of the ENGINEER-IN- CHARGE. Any person so removed from the WORK
shall be immediately re-placed at the expense of the CONTRACTORDby a qualified and
competent substitute. Should the CONTRACTOR be requested to repatriateany person

Page 137 of 151

Digitally signed by PRADEEP

KUMAR YADAV
Date: 2025.08.19 18:20:44 IST



LAYING & CONSTRUCTION OF 6” NB U/G
STEEL P/L NETWORK & ASSOCIATED WORKS

A FOR CITY GAS DISTRIBUTION PROJECTS FOR
X CONNECTVITY OF CNG STATIONS IN VOLUME I OF II
Bhagyanagar Gas QUTUBULLAHPUR, HYDERABAD

Bid Document No. BGL/616/2024-25

removed from the works he shall do so and shall bear all costs in connection herewith.

36.3 The CONTRACTOR shall be responsible for the proper behaviour of all the staff,
foremen, workmen, and others, and shall exercise a proper degree of control over them
and in particularand without prejudice to the said generality, the CONTRACTOR shall
be bound to prohibit andprevent any employees from trespassing or acting in any way
detrimental or prejudicial to the interest of the community or of the properties or
occupiers of land and properties in the neighborhood and in the event of such employee
so trespassing, the CONTRACTOR shall be responsible therefore and relieve the
EMPLOYER of all consequent claims or actions for damages or injury or any other
grounds whatsoever. The decision of the ENGINEER-IN- CHARGE upon any matter
arising under this clause shall be final. The CONTRACTOR shall be liable for any
liability to EMPLOYER on account of deployment of CONTRACTOR's staffetc. or
incidental or arising out of the execution of CONTRACT. The CONTRACTOR shall
be liable for all acts or omissions on the part of his staff, Foremen and Workmen and
others in his employment, including misfeasance or negligence of whateverkind in the
course of their work or during their employment, which are connected directly or
indirectly with the CONTRACT.

36.4 If and when required by the EMPLOYER and CONTRACTOR's personnel entering
upon the EMPLOYER's premises shall be properly identified by badges of a type
acceptable to the EMPLOYER which must be worn at all times on EMPLOYER's
premises. CONTRACTOR may be required to obtain daily entry passes for his
staft/employees from EMPLOYER to workwithin operating areas. These being safety
requirements, no relaxations on this account shall begiven to CONTRACTOR.

37  Sub-letting of works:

37.1 No part of the CONTRACT nor any share or interest therein shall in any manner or
degree be transferred, assigned or sublet by the CONTRACTOR directly or indirectly
to any person, firmor corporation whatsoever without the consent in writing, of the
ENGINEER/EMPLOYER except as provided for in the succeeding sub-clause.

i) SUB-CONTRACTS FOR TEMPORARY WORKS ETC.:

The EMPLOYER may give written consent to Sub- contract for the execution of any
part of the WORK at the site, being entered in to by CONTRACTOR provided each
individual Sub- contract is submitted to the ENGINEER-IN-CHARGE before being
entered into and is approved by him.

ii) LIST OF SUB-CONTRACTORS TO BE SUPPLIED:
At the commencement of every month the CONTRACTOR shall furnish to the
ENGINEER- IN- CHARGE list of all SUB-CONTRACTORS or other persons or firms
engaged by the CONTRACTOR and working at the SITE during the previous month
with particulars of the general nature of the Subcontract or works done by them.

iii) CONTRACTOR'S LIABILITY NOT LIMITED BY SUB- CONTRACTORS:
Notwithstanding any sub-letting with such approval as aforesaid and notwithstanding
that theENGINEER-I N-CHARGE shall have received copies of any Subcontracts, the
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V)

38

38.1

vii)
viii)

contractor shallbe and shall remain solely responsible for the quality, proper and
expeditious execution of theContract in all respects as if such sub-letting or
Subcontracting had not taken place, and as ifsuch work had been done directly by the
CONTRACTOR. The CONTRACTOR shall bear allresponsibility for any act or
omission on the part of sub-contractors in regard to work to beperformed under the
CONTRACT.

EMPLOYER MAY TERMINATE SUB-CONTRACTS:

If any SUB-CONTRACTOR engaged upon the works at the site executes any works
which in the opinion of the ENGINEER-IN-CHARGE is not in accordance with the
CONTRACT documents, the EMPLOYER may by written notice to the
CONTRACTOR request him to terminate such subcontract and the CONTRACTOR
upon the receipt of such notice shall terminate such Subcontract and dismiss the SUB-
CONTRACTOR(S) and the later shall forthwith leave the works, failing which the
EMPLOYER shall have the right to remove such SUB- CONTRACTOR(S) from the
site.

NO REMEDY FOR ACTION TAKEN UNDER THIS CLAUSE:

No action taken by the EMPLOYER under the clause shall relieve the CONTRACTOR
of anyof his liabilities under the CONTRACT or give rise to any right or compensation,
extension oftime or otherwise failing which the EMPLOYER shall have the right to
remove such SUB- CONTRACTOR(S) from the site.

Power of entry:

If the CONTRACTOR shall not commence the WORK in the manner previously
described in the CONTRACT documents or if he shall at any time in the opinion of
the ENGINEER-I N-CHARGE.

Fail to carry out the WORK in conformity with the CONTRACT documents, or

fail to carry out the WORK in accordance with the Time Schedule, or

Substantially suspend work or the WORK for a period of fourteen days without
authority fromthe ENGINEER-IN-CHARGE, or

Fail to carry out and execute the WORK to the satisfaction of the ENGINEER-IN-
CHARGE, or

fail to supply sufficient or suitable construction plant, temporary works, labour,
materials or things, or

Commit, suffer, or permit any other breach of any of the provisions of the CONTRACT
on hispart to be performed or observed or persist in any of the above mentioned
breaches of the CONTRACT for fourteen days, after notice in writing shall have been
given to the CONTRACTOR by the ENGINEER-IN-CHARGE requiring such breach
to be remedied, or

if the CONTRACTOR shall abandon the WORK , or

If the CONTRACTOR during the continuance of the CONTRACT shall become
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bankrupt, make any arrangement or composition with his creditors, or permit any
execution to be levied or go into liquidation whether compulsory or voluntary not being
merely a voluntary liquidationfor the purpose of amalgamation or reconstruction

then in any such case, the EMPLOYER shall have the power to enter upon the WORK
and takepossession thereof and of the materials, temporary WORK, construction plant,
and stock thereon, and to revoke the CONTRACTOR's licence to use the same, and to
complete the WORK by his agents, other CONTRACTORS or workmen or to relate the
same upon any termsand to such other person, firm or corporation as the

EMPLOYER in his absolute discretion may think proper to employ and for the purpose
aforesaid to wuse or authorise the use of any materials, temporary work,
CONSTRUCTION PLANT, and stock as aforesaid, without making payment or
allowance to the CONTRACTOR for the said materials other than such as may be
certified in writing by the ENGINEER-IN- CHARGE to be reasonable, and without
making any payment or allowance to the CONTRACTOR for the use of the temporary
said works, construction plant and stock or beingliable for any loss or damage thereto,
and if the EMPLOYER shall by reason of his taking possession of the WORK or of the
WORK being completed by other CONTRACTOR (due account being taken of any
such extra work or works which may or be omitted) then the amountof such excess as
certified by the ENGINEER-IN- CHARGE shall be deducted from any moneywhich
may be due for work done by the CONTRACTOR under the CONTRACT and not paid
for. Any deficiency shall forthwith be made good and paid to the EMPLOYER by the
CONTRACTOR and the EMPLOYER shall have power to sell in such manner and for
such price as he may think fit all or any of the construction plant, materials etc.
constructed by or belonging to and to recoup and retain the said deficiency or any part
thereof out of proceeds ofthe sale.

39 Contractor's responsibility with the mechanical, electrical, intercommunication system,
airconditioning contractors and other agencies:

39.1 Without repugnance of any other condition, it shall be the responsibility of the
CONTRACTORexecuting the work of civil construction, to work in close cooperation
and coordinate the WORK with the Mechanical, Electrical, Air-conditioning and
Intercommunication Contractor'sand other agencies or their authorised representatives,
in providing the necessary grooves, recesses, cuts and opening etc., in wall, slabs beams
and columns etc. and making good the same to the desired finish as per specification,
for the placement of electrical, intercommunication cables, conduits, air-conditioning
inlets and outlets grills and other equipments etc. where required. For the above said
requirements in the false ceiling and other partitions, the CONTRACTOR before
starting-up the work shall in consultation with the Electrical, Mechanical,
Intercommunication, Air-conditioning contractor and other agencies prepare and put-
up a joint scheme, showing the necessary openings, grooves, recesses, cuts, themethods
of fixing required for the WORK of the aforesaid, and the finishes therein, to the
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ENGINEER-IN-CHARGE and get the approval. The CONTRACTOR before finally
submitting the scheme to the ENGINEER-IN-CHARGE, shall have the written
agreement of the other agencies. The ENGINEER- IN-CHARGE, before
communicating his approval to thescheme, with any required modification, shall get the
final agreement of all the agencies, whichshall be binding. No claim shall be entertained
on account of the above.

The CONTRACTOR shall confirm in all respects with provision of any statutory
regulations, ordinances or byelaws of any local or duly constituted authorities or public
bodies which may be applicable from time to time to the WORK or any temporary
works. The CONTRACTOR shall keep the EMPLOYER indemnified against all
penalties and liabilities of every kind, arising out of non- adherance to such stains,
ordinances, laws, rules, regulations, etc.

40  Other agencies at site:

40.1 The CONTRACTOR shall have to execute the WORK in such place and conditions
where otheragencies will also be engaged for other works such as site grading, filling,
and levelling, electrical and mechanical engineering works, etc. No claim shall be
entertained due to WORKbeing executed in the above circumstances.

41 Notice:

41.1  TOTHE CONTRACTOR:
Any notice hereunder may be served on the CONTRACTOR or his duly authorised
representative at thejob site or may be served by registered mail direct to the address
furnished by the CONTRACTOR. Proofof issue of any such notice could be conclusive
of the CONTRACTOR having been duly informed of allcontents therein.

41.2 TOTHE EMPLOYER:

Any notice to be given to the EMPLOYER under the terms of the CONTRACTOR shall be
servedby sending the same by Registered mail to or delivering the same at the respective
site offices ofM/S. BHAGYANAGAR GAS LTD. addressed to the HEAD/SITE-IN-
CHARGE.

42  Right of various interests:

42.1 1) The EMPLOYER reserves the right to distribute the work between more than one
agency(ies). The CONTRACTOR shall cooperate and afford other agency(ies)
reasonable opportunity for access to the WORK for the carriage and storage of materials
and execution of their works.

ii) Wherever the work being done by any department of the EMPLOYER or by other
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43

43.1

43.2

43.3

434

agency(ies)employed by the EMPLOYER is contingent upon WORK covered by this
CONTRACT, the respective rights of the various interests involved shall be determined
by the ENGINEER-IN- CHARGE to secure the completion of the various portions of the
work in general harmony.

Patents and royalties:

The CONTRACTOR, if licensed under any patent covering equipment, machinery,
materials orcompositions of matter to be used or supplied or methods and process to be
practised or employedin the performance of this CONTRACT, agrees to pay all royalties
and licence fees which maybe due with respect thereto. If any equipment, machinery,
materials, composition of matters, beused or supplied or methods and processes to be
practised or employed in the performance of thisCONTRACT]s covered by a patent
under which the CONTRACTOR is not licensed then the CONTRACTOR before
supplying or using the equipment, machinery materials, composition method or
processes shall obtain such licences and pay such royalties and licence fees as may be
necessary for performance of this CONTRACT. In the event the CONTRACTOR fails
to pay any such royalty or obtain any such licence, any suit for infringement of such
patents which isbrought against the CONTRACTOR or the EMPLOYER as a result such
failure will be defended by the CONTRACTOR at his own expense and the
CONTRACTOR will pay any damages and costs awarded in such suit. The
CONTRACTOR shall promptly notify the EMPLOYER if the CONTRACTOR has
acquired the knowledge of any plant under which a suit for infringementcould be
reasonably brought because of the use by the EMPLOYER of any equipment,
machinery, materials, process, methods to be supplied hereunder. The CONTRACTOR
agreesto and does hereby grant to EMPLOYER, together with the right to extend the
same to any of the subsidiaries of the EMPLOYER as irrevocable, royalty free licence
to use in any country, any invention made by the CONTRACTOR or his employee in
or as result of the performanceof the WORK under the CONTRACT.

All charges on account of royalty, toilage, rent, octroi terminal or sales tax and/or other
duties orany other levy on materials obtained for the work or temporary work or part
thereof (excluding materials provided by the EMPLOYER) shall be borne by the
CONTRACTOR.

The CONTRACTOR shall not sell or otherwise dispose of or remove except for the
purpose ofthis CONTRACT, the sand, stone, clay, ballast, earth, rock or other
substances, or materials obtained from any excavation made for the purpose of the
WORK or any building or produce upon the site at the time of delivery of the possession
thereof, but all such substances, materials,buildings and produce shall be the property of
the EMPLOYER provided that the CONTRACTOR may with the permission of the
ENGINEER-IN-CHARGE, use the same for the purpose of thework by payment of cost
of the same at such a rate as may be determined by the ENGINEER-IN-CHARGE.

The EMPLOYER shall indemnify and save harmless the CONTRACTOR from any
loss on account of claims against CONTRACTOR for the contributory infringement of
patent rights arising out and based upon the claim that the use of the EMPLOYER of the
process included inthe design prepared by the EMPLOYER and used in the operation of
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the plant infringes on anypatent right. Wth respect to any subcontract entered into by
CONTRACTOR pursuant to the provisions of the relevant clause hereof, the
CONTRACTOR shall obtain from the SUB- CONTRACTOR an undertaking to provide
the EMPLOYER with the same patent protection that CONTRACTOR is required to
provide under the provisions of this clause.

44 Liens:

44.1 If, at any time there should be evidence or any lien or claim for which the EMPLOYER
might have become liable and which is chargeable to the CONTRACTOR, the
EMPLOYER shall havethe right to retain out of any payment then due or thereafter to
become due an amount sufficientto completely indemnify the EMPLOYER against such
lien or claim and if such lien or claim bevalid, the EMPLOYER may pay and discharge
the same and deduct the amount so paid from anymoney which may be or may become
due and payable to the CONTRACTOR. If any lien or claimremain unsettled after all
payments are made, the CONTRACTOR shall refund or pay to the EMPLOYER all
money that the latter may be compelled to pay in discharging such lien or claimincluding
all costs and reasonable expenses. EMPLOYER reserves the right to do the same.

442 The EMPLOYER shall have lien on all materials, equipments including those brought
by the CONTRACTOR for the purpose of erection, testing and commissioning of the
WORK.

443 The final payment shall not become due until the CONTRACTOR delivers to the
ENGINEER-IN-CHARGE a complete release or waiver of all liens arising or which may
arise out of his agreementor receipt in full or certification by the CONTRACTOR in a
form approved by ENGINEER-IN-CHARGE that all invoices for labour, materials,
services have been paid in lien thereof and if required by the ENGINEER-IN-CHARGE
in any case an affidavit that so far as the CONTRACTOR has knowledge or information
the releases and receipts include all the labour andmaterial for which a lien could be filled.

44.4 CONTRACTOR will indemnify and hold the EMPLOYER harmless, for a period of
two years after the issue of FINAL CERTIFICATE, from all liens and other
encumbrances against the EMPLOYER on account of debts or claims alleged to be due
from the CONTRACTOR or his SUB-CONTRACTOR to anyperson including SUB-
CONTRACTOR and on behalf of EMPLOYER will defend at his own expense, any
claim or litigation brought against the EMPLOYER or the CONTRACTOR in
connection therewith. CONTRACTOR shall defend or contest at his own expense any
fresh claim or litigation by any person including his SUB-CONTRACTOR, till its
satisfactory settlement even after the expiry of two years fromthe date of issue of FINAL
CERTIFICATE.

45  Delays by employer or his authorised agents:

45.1 Incase the CONTRACTOR'S performance is delayed due to any act or omission on the
part ofthe EMPLOYER or his authorised agents, then the CONTRACTOR shall be given
due extensionof time for the completion of the WORK, to the extent such omission on
the part of the EMPLOYER has caused delay in the CONTRACTOR'S performance of
his WORK.

45.2 No adjustment in CONTRACT PRICE shall be allowed for reasons of such delays and
extensions granted except as provided in TENDER DOCUMENT, where the
EMPLOYER reserves the right to seek indulgence of CONTRACTOR to maintain the
agreed Time Scheduleof Completion.
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46  Payment if the contract is terminated:

46.1

b)

46.

a)

b)

47
47.1

48

48.1

In such an event the CONTRACTOR shall be obliged for working by
CONTRACTOR'S personnel for additional time beyond stipulated working hours as
also Sundays and Holidays and achieve the completion date/interim targets.

If the CONTRACT shall be terminated as per Tender pursuant to Clause no. 29 of
GCC, the CONTRACTOR shall be paid by the EMPLOYER in so far as such amounts or
items shall not have already been covered by payments of amounts made to the
CONTRACTOR for the WORK executed andacceptedby ENGINEER-IN-CHARGE
prior to the date of termination at the rates and prices provided for in the CONTRACT
and in addition to the following:

The amount payable in respect of any preliminary items, so far as the Work or service
comprised therein has been carried out or performed and an appropriate portion as
certified by ENGINEER-IN- CHARGE of any such items or service comprised in which
has been partiallycarried out or performed.

Any other expenses which the CONTRACTOR has expended for performing the WORK
under the CONTRACT subject to being duly recommended by ENGINEER-IN-
CHARGE and approved by EMPLOYER for payment, based on documentary evidence
of his having incurredsuch expenses.

2The CONTRACTOR will be further required to transfer the title and provide the
following in the manner and as directed by the EMPLOYER.

Any and all completed works

Such partially completed WORK including drawings, informations and CONTRACT
rights asthe CONTRACTOR has specially performed, produced or acquired for the
performance of theCONTRACTOR.

No waiver of rights:

Neither the inspection by the EMPLOYER or any of their officials, employees, or agents
nor any order by the EMPLOYER for payment of money or any payment for or
acceptance of the wholeor any part of the Work by the EMPLOYER nor any extension
of time, nor any possession taken by EMPLOYER shall operate as a waiver of any
provision of the CONTRACT, or of anypower herein reserved to the EMPLOYER, or any
right to damages herein provided, nor shall anywaiver of any breach in the CONTRACT
be held to be a waiver of any other subsequent breach.

Certificate not to affect right of employer and liability of contractor:

No interim payment certificate(s) issued by the Engineer-in-Charge of the EMPLOYER,
nor any sum paid on account by the EMPLOYER, nor any extension of time for
execution of the workgranted by EMPLOYER shall affect or prejudice the rights of the
Employer against the CONTRACTOR or relieve the CONTRACTOR of his obligations
for the due performance of theCONTRACT, or be interpreted as approval of the WORK
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49
49.1

50

50.1

50.2

51

51.1

52

53

53.1

done or of the equipment supplied andno certificate shall create liability for the
EMPLOYER to pay for alterations, amendments, variations or additional works not
ordered, in writing, by EMPLOYER or discharge the liabilityof the CONTRACTOR for
the payment of damages whether due, ascertained, or certified or not orany sum against the
payment of which he is bound to indemnify the EMPLOYER.

Language and measures:

All documents pertaining to the CONTRACT including Specifications, Schedules,
Notices, Correspondence, operating and maintenance Instructions, DRAWINGS, or any

other writing shallbe written in English language. The Metric System of measurement
shall be used in the CONTRACT unless otherwise specified.

Transfer of title:

The title of Ownership of supplies furnished by the CONTRACTOR shall not pass on
to the EMPLOYER for all Supplies till the same are finally accepted by the
EMPLOYER after the successful completion of PERFORMANCE TEST and
GUARANTEE TEST and issue of FINALCERTIFICATE.

However, the EMPLOYER shall have the lien on all such works performed as soon as
any advance or progressive payment is made by the EMPLOYER to the
CONTRACTOR and the CONTRACTOR shall not subject these works for use other
than those intended under thisCONTRACT.

Release of information

The CONTRACTOR shall not communicate or use in advertising, publicity, sales
releases or inany other medium, photographs, or other reproduction of the Work under
this CONTRACT ordescription of the site dimensions, quantity , quality or other
information, concerning the Workunless prior written permission has been obtained
from the EMPLOYER.

Brand names:

The specific reference in the SPECIFICATIONS and documents to any material by trade
name,make or catalogue number shall be construed as establishing standard or quality
and performance and not as limited competition. However, TENDERER may offer
other similar equipments provided it meets the specified standard design and
performance requirements.

Completion of contract:

Unless otherwise terminated under the provisions of any other relevant clause, this
CONTRACTshall be deemed to have been completed at the expiration of the PERIOD
OF LIABILITY as provided for under the CONTRACT.
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54 Spares:

54.1 The CONTRACTOR shall furnish to the EMPLOYER all spares required for
COMMISSIONING of the plants, recommendatory and/or mandatory spares, which are
requiredessential by the manufacturer/supplier. The same shall be delivered at SITE,
3(Three) months before COMMISSIONING.

Also the CONTRACTOR should furnish the manufacturing drawings for fast wearing
spares

54.2 The CONTRACTOR guarantees the EMPLOYER that before the manufacturers of the
equipments, plants and machineries go out of production of spare parts for the
equipment furnished and erected by him, he shall give at least twelve (12) months'
advance notice to the EMPLOYER, so that the latter may order his requirement of spares
in one lot, if he so desires.
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55.1

56

56.1

57

57.1

57.2

58

58.1

SECTION-V PERFORMANCE OF WORK

Execution of work:

All the Works shall be executed in strict conformity with the provisions of the
CONTRACT Documents and with such explanatory detailed drawings, specification
and instructions as maybe furnished from time to time to the CONTRACTOR by
the ENGINEER-IN-CHARGE whether mentioned in the CONTRACT or not. The
CONTRACTOR shall be responsible for ensuring that works throughout are executed
in the most substantial, proper and workmanlike manner with the quality of material
and workmanship in strict accordance with the SPECIFICATIONS and to the entire
satisfaction of the ENGINEER-IN-CHARGE. The CONTRACTOR shall provide all
necessary materials equipment labour etc. for execution andmaintenance of WORK till
completion unless otherwise mentioned in the CONTRACT.

Co-ordination and inspection of work:

The coordination and inspection of the day-to-day work under the CONTRACT shall
be the responsibility of the ENGINEER-IN-CHARGE. The written instruction
regarding any particular job will normally be passed by the ENGINEER-IN-CHARGE
or his authorised representative. A work order book will be maintained by the
CONTRACTOR for each sector in which the aforesaid written instructions will be
entered. These will be signed by the CONTRACTOR or his authorised representative
by way of acknowledgement within 12 hours.

Work in monsoon and dewatering:

Unless otherwise specified elsewhere in the tender, the execution of the WORK may
entail working in the monsoon also. The CONTRACTOR must maintain a minimum
labour force asmay be required for the job and plan and execute the construction and
erection according to theprescribed schedule. No extra rate will be considered for such
work in monsoon.

During monsoon and other period, it shall be the responsibility of the CONTRACTOR
to keepthe construction work site free from water at his own cost.

Work on Sundays and Holidays:

For carrying out Work on Sundays, and Holidays, the CONTRACTOR will approach
the ENGINEER-IN-CHARGE or his representative at least two days in advance and
obtain permission in writing. The CONTRACTOR shall observe all labour laws and
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59

59.1

59.2

59.3

60
60.1

60.2

other statutory rules and regulations in force. In case of any violations of such laws,
rules and regulations, consequence if any, including the cost thereto shall be exclusively
borne by theCONTRACTOR and the EMPLOYER shall have no liability whatsoever

on this account.

General conditions for construction and erection work:

The working time at the site of work is 48 hours per week. Overtime work is permitted
in casesof need and the EMPLOYER will not compensate the same. Shift working at 2
or 3 shifts per day will become necessary and the CONTRACTOR should take this
aspect into considerationfor formulating his rates for quotation. No extra claims will be
entertained by the EMPLOYERno this account. For carrying out work beyond working
hours the CONTRACTOR will approach the ENGINEER-IN-CHARGE or his
authorised representative and obtain his prior written permission.

The CONTRACTOR must arrange for the placement of workers in such a way that the
delayedcompletion of the WORK or any part thereof for any reason whatsoever will
not affect their proper employment. The EMPLOYER will not entertain any claim for
idle time payment whatsoever.

The CONTRACTOR shall submit to the EMPLOYER/ENGINEER-IN- CHARGE
reports at regular intervals regarding the state and progress of WORK. The details and
proforma of the report will mutually be agreed after the award of CONTRACT. The
CONTRACTOR shall provide display boards showing progress and labour strengths at
worksite, as directed by the ENGINEER-IN-CHARGE.

Alterations in specifications, design and extra works:

The WORK covered under this CONTRACT having to be executed by the
CONTRACTOR ona lumpsum firm price/item rate quoted by him, the EMPLOYER
will not accept any proposalsfor changes in VALUE OF CONTRACT or extension in
time on account of any such changeswhich may arise to the CONTRACTOR's scope of
WORK as a result of detailed Engineering and thereafter during the execution of
WORK. The only exception to this will be a case wherethe EMPLOYER requests in
writing to the CONTRACTOR to upgrade the SPECIFICATIONSo or the size of any
major pieces of equipments, plant or machinery beyond what is normally required to
meet the scope of WORK as defined in the CONTRACT DOCUMENT.

In such cases, a change order will be initialled by the CONTRACTOR at the
appropriate timefor the EMPLOYER's prior approval giving the full back-up data for
their review and for finalsettlement of any impact on price within 30 (thirty) days
thereafter.

The ENGINEER-IN-CHARGE shall have to make any alterations in, omission from,
additionsto or substitutions for, the Schedule of Rates, the original specifications,
drawings, designs andinstructions that may appear to him to be necessary or advisable
during the progress of the WORK and the CONTRACTOR shall be bound to carry out
the such altered/ extra/ new itemsof WORK in accordance with any instructions which
may be given to him in writing signed bythe ENGINEER-IN- CHARGE, and such

Page 148 of 151

Digitally signed by PRADEEP

KUMAR YADAV
Date: 2025.08.19 18:20:44 IST



)Y

Bhagyanagar Gas
Limited

LAYING & CONSTRUCTION OF 6” NB U/G
STEEL P/L NETWORK & ASSOCIATED WORKS
FOR CITY GAS DISTRIBUTION PROJECTS FOR

CONNECTVITY OF CNG STATIONS IN VOLUME I OF II
QUTUBULLAHPUR, HYDERABAD

Bid Document No. BGL/616/2024-25

alterations, omissions, additions or substitutions shallnot invalidate the CONTRACT
and any altered, additional or substituted work which the CONTRACTOR may be
directed to do in the manner above specified as part of the WORK shall be carried out
by the CONTRACTOR on the same conditions in all respects on which heagreed to do
the main WORK. The time of completion of WORK may be extended for the partof the
particular job at the discretion of the ENGINEER-IN- CHARGE, for only such
alterations, additions or substitutions of the WORK, as he may consider as just and
reasonable.The rates for such additional, altered or substituted WORK under this clause
shall be worked out in accordance with the following provisions:-

I. For Item Rate Contract

a)

b)

d)

If the rates for the additional, altered or substituted WORK are specified in the
CONTRACT for the WORK, the CONTRACTOR is bound to carry on the
additional,altered or substituted WORK at the same rates as are specified in the
CONTRACT.

If the rates for the additional, altered or substituted WORK are not specifically
provided in the CONTRACT for the WORK, the rates will be derived from the
rates for similar class of WORK as are specified in the CONTRACT for the
WORK. The opinion of the ENGINEER-IN- CHARGE, as to whether or not
the rates can be reasonably so derived from the items in this CONTRACT will
be final and binding onthe CONTRACTOR.

If the rates for the altered, additional or substituted WORK cannot be
determined in the manner specified in sub-clause(s) and (b) above, then the
CONTRACTOR shall, within 7 days of the date of receipt of order to carry out
the WORK, inform the ENGINEER-IN-CHARGE of the rates which it is his
intention to charge for such classof WORK, supported by analysis of the rate or
rates claimed, and the ENGINEER- IN-CHARGE shall determine the rate or
rates on the basis of the prevailing market rates, labour cost at schedule of
labour rates plus 10% to cover contractor's supervision, overheads and profit
and pay the CONTRACTOR accordingly. The opinion of the ENGINEER- IN-
CHARGE as to current market rates of materials andthe quantum of labour
involved per unit of measurement will be final and binding on the
CONTRACTOR.

Where the item of work will be executed through nominated specialist agency
as approvedby the ENGINEER-IN-CHARGE, then the actual amount paid to
such nominated agency supported by documentary evidence and as certified by
ENGINEER-IN- CHARGE shall be considered plus 10% (ten percent) to cover
all contingencies, overhead, profits to arrive at the rates.

Provisions contained in the Sub-clause (a) & (d) above shall, however, not
apply for the following:-
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Where the value of additions of new items together with the value of alterations,
additions/deletions or substitutions does not exceed by or is not less than plus/minus
(+)25%o0f the VALUE OF CONTRACT. The item rates in the Schedule of Rates
shall hold good forall such variations between the above mentioned limits, irrespective
of any increase/decreaseof quantities in the individual items of Schedule of Rates.

Where the value of addition of new items together with the value of alterations,
additions/deletions or substitutions reduces more than 25% of the contract value but is
withinthe following limits the tenderer shall be paid compensation for decrease in the
value of work,as follows:

S.No. Range of Variation Percentage compensation for decrease in the value

of work in the respective range.

a) Beyond (+) 25% No increase and/or decrease shall be applicable
upto & inclusive of for the Scheduel of Rates

(+) 50% (The rates quoted for this increase shall be valid).
b) Beyond (-) 25% upto & For reduction beyond

inclusive of (-) 50% 25%contractor shall be compensated by an

amount equivalent to 10% of the reduction in
valueof the contract as awarded. For
example if theactual contract value is 70% of
awarded value thencompensation shall be
10% of (75-70) 1.e. 0.5% ofawarded contract
value

IT. For Lumpsum Contracts

CONTRACTOR shall, within 7 days of the date of receipt of order to carry out the
WORK, inform the ENGINEER-IN- CHARGE of the rates which it is his intention to
charge for such class of WORK, supported by analysis of the rate or rates claimed, and
the ENGINEER-IN-CHARGEshall determine the rate or rates on the basis of the
prevailing market rates, labour cost at schedule of labour rates plus 10% to cover
contractor's supervision, overheads and profit and pay the CONTRACTOR
accordingly. The opinion of the ENGINEER- IN-CHARGE as to current market rates
of materials and the quantum of labour involved per unit of measurementwill be final
and binding on the CONTRACTOR.

61 Drawings to be supplied by the employer

61.1 The drawings attached with tender are only for the general guidance to the
CONTRACTOR to enable him to visualize the type of work contemplated and scope
of work involved. The CONTRACTOR will be deemed to have studied the
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DRAWINGS and formed an idea aboutthe WORK involved.

61.2 Detailed working drawings on the basis of which actual execution of the WORK is to
proceed, will befurnished from time to time during the progress of the work. The
CONTRACTOR shall be deemed to have gone through the DRAWINGS supplied to
him thoroughly and carefully and in conjunction withall other connected drawings and
bring to the notice of the ENGINEER-IN-CHARGE discrepancies, ifany, therein
before actually carrying out the Work.

61.3 Copies of all detailed working drawings relating to the WORK shall be kept at the
CONTRACTOR's office on the site and shall be made available to the ENGINEER-
IN- CHARGE at any time during the CONTRACT. The drawings and other documents
issued bythe EMPLOYER shall be returned to the EMPLOYER on completion of the
WORK.

62 Drawings to be supplied by the contractor:

62.1 The drawings/date which are to be furnished by the CONTRACTOR are enumerated
in the special conditions of contract, and shall be furnished within the specified time.
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62.2

62.3

62.4

63

63.1

63.2

Where approval/review of drawings before manufacture/ construction/fabrication has
been specified, it shall be CONTRACTOR's responsibility to have these drawings
prepared as perthe directions of ENGINEER-IN-CHARGE and got approved before
proceeding with manufacture/construction/fabrication as the case may be. Any change
that may have becomenecessary in these drawings during the execution of the work
shall have to be carried out by the CONTRACTOR to the satisfaction of ENGINEER-
IN-CHARGE at no extra cost. All final drawings shall bear the certification stamp as
indicated below duly signed by both the CONTRACTOR and ENGINEER-IN-
CHARGE.

"Certified true for
(Name of Work)

Agreement No.
Signed:

(CONTRACTOR)
(ENGINEER-IN-CHARGE)

The DRAWINGS submitted by the CONTRACTOR shall be reviewed by the
ENGINEER- IN-CHARGE as far as practicable within 3 (Three) weeks and shall be
modified by the CONTRACTOR, if any modifications and/or corrections are required
by the ENGINEER-IN- CHARGE. The CONTRACTOR shall incorporate such
modifications and/or corrections andsubmit the final drawings for approval. Any
delays arising out of failure by the CONTRACTOR to rectify the drawing in good
time shall not alter the Contract Completion Time.

As built drawings showing all corrections, adjustments etc. shall be furnished by the
CONTRACTOR in six copies and one transparent for record purposed to the
EMPLOYER.

Setting out works:

The ENGINEER-IN-CHARGE shall furnish the CONTRACTOR with only the four
cornersof the Works site and a level bench mark and the CONTRACTOR shall set out
the Works andshall provide an efficient staff for the purpose and shall be solely
responsible for the accuracyof such setting out.

The CONTRACTOR shall provide, fix and be responsible for the maintenance of all
stakes, templates, level marks, profiles and other similar things and shall take all
necessary precautions to prevent their removal or disturbance and shall be responsible
for the consequence of such removal or disturbance should the same take place and for
their efficientand timely reinstatement. The CONTRACTOR shall also be responsible
for the maintenanceof all existing survey marks, boundary marks, distance marks and
center line marks, either existing or supplied and fixed by the CONTRACTOR. The
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63.3

63.4

63.5

64

64.1

65

65.1

65.2

65.3

work shall be set out to the satisfaction of the ENGINEER-IN-CHARGE. The
approval there of joining with the CONTRACTOR by the ENGINEER- IN-CHARGE
in setting out the work, shall not relieve the CONTRACTOR of any of his
responsibility.

Before beginning the Works, the CONTRACTOR shall at his own cost, provide all
necessaryreference and level posts, pegs, bamboos, flags, ranging rods, strings and
other materials for proper layout of the works in accordance with the schemes for
bearing marks acceptable to the ENGINEER-IN-CHARGE. The center, longitudinal
or face lines and cross lines shall bemarked by means of small masonry pillars. Each
pillar shall have distinct mark at the centre to enable theodolite to be set over it. No
work shall be started until all these points are checked and approved by the
ENGINEER-IN-CHARGE in writing but such approval shall not relieve the
CONTRACTOR of any of his responsibilities. The CONTRACTOR shall also provide
alllabour, material and other facilities, as necessary, for the proper checking of layout
and inspection of the points during construction.

Pillars bearing geodetic marks located at the sites of units of WORKS under
construction should be protected and fenced by the CONTRACTOR.

On completion of WORK, the CONTRACTOR must submit the geodetic documents
according to which the WORK was carried out.

Responsibility for level and alignment:

The CONTRACTOR shall be entirely and exclusively responsible for the horizontal
and vertical alignment, the levels and correctness of every part of the WORK and shall
rectify effectively any errors or imperfections therein; such rectifications shall be

carried out by the CONTRACTOR, at his own cost, when instructions are issued to
that effect by the ENGINEER- IN-CHARGE.

Materials to be supplied by contractor:

The CONTRACTOR shall procure and provide within the VALUE OF CONTRACT
the whole of the materials required for the construction including steels, cement and
other building materials, tools, tackles, construction plant and equipment for the
completion and maintenance of the WORK except the materials which will be issued
by the EMPLOYER andshall make his own arrangement for procuring such materials
and for the transport thereof. The EMPLOYER may give necessary recommendation
to the respective authority if so desired by the CONTRACTOR but assumes no further
responsibility of any nature. The EMPLOYER will insist on the procurement of
materials which bear ISI stamp and/or which are supplied by reputed suppliers.

The CONTRACTOR shall properly store all materials either issued to him or brought by
him tothe SITE to prevent damages due to rain, wind, direct exposure to sun, etc. as
also from theft,pilferage, etc. for proper and speedy execution of his works. The
CONTRACTOR shall maintain sufficient stocks of all materials required by him.

No material shall be despatched from the CONTRACTOR'S stores before obtaining the
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66 Stores supplied by the employer:

66.1 If

66.2
67
67.1 1)
i)
iii)
iv)
V)

approvalin writing of the ENGINEER-IN-CHARGE.

the SPECIFICATION of the WORK provides for the useof any material of special
descriptionto be supplied from the EMPLOYER'S stores or it is required that the
CONTRACTOR shall use certain stores to be provided by the ENGINEER-IN-
CHARGE, such materials and stores,and price to be charged there for as hereinafter
mentioned being so far as practicable for the convenience of the CONTRACTOR, but
not so as in any way to control the meaning or effect of the CONTRACT, the
CONTRACTOR shall be bound to purchase and shall be supplied suchmaterials and
stores as are from time to time required to be used by him for the purpose of the
CONTRACT only. The sums due from the CONTRACTOR for the value of materials
suppliedby the EMPLOYER will be recovered from the running account bill on the
basis of the actualconsumption of materials in the works covered and for which the
running account bill has beenprepared. After the completion of the WORK, however,
the CONTRACTOR has to account for the full quantity of materials supplied to him as
per relevant clauses in this document.

The value of the stores/materials as may be supplied to the CONTRACTOR by the
EMPLOYERwill be debited to the CONTRACTOR'S account at the rates shown in the
schedule of materialsand if they are not entered in the schedule, they will be debited at
cost price, which for the purpose of the CONTRACT shall include the cost of carriage
and all other expenses whatsoever such as normal storage supervision charges which
shall have been incurred in obtaining the same at the EMPLOYER'S stores. All
materials so supplied to the CONTRACTOR shall remain the absolute property of the
EMPLOYER and shall not be removed on any account from the SITE of the WORK,
and shall be at all times open for inspection to the ENGINEER-IN-CHARGE. Any
such materials remaining unused at the timeof the completion or termination of the
CONTRACT shall be returned to the EMPLOYER'Sstores or at a place as directed by
the ENGINEER-IN-CHARGE in perfectly good condition atCONTRACTOR'S cost.

Conditions for issue of materials:

Materials specified as to be issued by the EMPLOYER will be supplied to the
CONTRACTOR by the EMPLOYER form his stores. It shall be responsibility of
the CONTRACTOR to take delivery of the materials and arrange for its loading,
transport andunloading at the SITE of WORK at his own cost. The materials shall
be issued between theworking hours and as per the rules of the EMPLOYER as
framed from time to time.

The CONTRACTOR shall bear all incidental charges for the storage and safe
custody ofmaterials at site after these have been issued to him.

Materials specified as to be issued by the EMPLOYER shall be issued in standard
sizesas obtained from the manufacturers.

The CONTRACTOR shall construct suitable Godowns at the SITE of WORK for
storingthe materials safe against damage by rain, dampness, fire, theft etc. He shall
also employnecessary watch and ward establishment for the purpose.

It shall be duty of the CONTRACTOR to inspect the materials supplied to him at
the timeof taking delivery and satisfy himself that they are in good condition. After
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the materials have been delivered by the EMPLOYER, it shall be the
responsibility of the CONTRACTOR to keep them in good condition and if the
materials are damaged or lost,at any time, they shall be repaired and/or replaced by
him at his own cost according to theinstructions of the ENGINEER-IN-CHARGE.

vi)  The EMPLOYER shall not be liable for delay in supply or non-supply of any
materials which the EMPLOYER has undertaken to supply where such failure or
delay is due to natural calamities, act of enemies, transport and procurement
difficulties and any circumstances beyond the control of the EMPLOYER. In no
case, the CONTRACTOR shall be entitled to claim any compensation or loss
suffered by him on this account.

vii) It shall be responsibility of the CONTRACTOR to arrange in time all materials
requiredfor the WORK other than those to be supplied by the EMPLOYER. If,
however, in the opinion of the ENGINEER-IN-CHARGE the execution of the
WORK is likely to be delayed due to the CONTRACTOR'S inability to make
arrangements for supply of materials which normally he has to arrange for, the
ENGINEER-IN-CHARGE shall have the rightat his own discretion to issue such
materials, if available with the EMPLOYER or procurethe materials from the
market or as elsewhere and the CONTRACTOR will be bound totake such
materials at the rates decided by the ENGINEER-IN-CHARGE. This, however,
does not in any way absolve the CONTRACTOR from responsibility of making
arrangements for the supply of such materials in part or in full, should such a situation
occurnor shall this constitute a reason for the delay in the execution of the WORK.

viii) None of the materials supplied to the CONTRACTOR will be utilised by the
CONTRACTOR for manufacturing item which can be obtained as supplied from
standard manufacturer in finished form.

ix) The CONTRACTOR shall, if desired by the ENGINEER- IN-CHARGE, be
required toexecute an Indemnity Bond in the prescribed form for safe custody and
accounting of allmaterials issued by the EMPLOYER.

x) The CONTRACTOR shall furnish to the ENGINEER-IN- CHARGE sufficiently
in advance a statement showing his requirement of the quantities of the materials
to be supplied by the EMPLOYER and the time when the same will be required
by him for theworks, so as to enable the ENGINEER-IN-CHARGE to make
necessary arrangements for procurement and supply of the material.

xi)  Account of the materials issued by the EMPLOYER shall be maintained by
CONTRACTOR indicating the daily receipt, consumption and balance in hand.
This account shall be maintained in a manner prescribed by the ENGINEER-IN-
CHARGE along with all connected papers viz. requisitions, issues, etc., and shall
be always availablefor inspection in the CONTRACTOR'S office at SITE.

xii) The CONTRACTOR should see that only the required quantities of materials are
got issued. The CONTRACTOR shall not been titled to cartage and incidental
charges for returning the surplus materials, if any, to the stores wherefrom they
were issued or to theplace as directed by the ENGINEER-IN-CHARGE.

xiii) Materials/Equipment(s) supplied by EMPLOYER shall not be utilised for any
purpose(s)than issued for.

68 Material procured with assistance of employer/return of surplus:

68.1 Notwithstanding anything contained to the contrary in any or all the clauses of this
CONTRACTwhere any materials for the execution of the CONTRACT are procured
with the assistance ofthe EMPLOYER either by issue from EMPLOYER'S stock or
purchases made under order or permits or licences issued by Government, the
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69

69.1

70

70.1

71

71.1

72

72.1

CONTRACTOR shall hold the said materials astrustee for the EMPLOYER and use
such materials economically and solely for the purpose ofthe CONTRACT and not
dispose them off without the permission of the EMPLOYER and return, if required by
the ENGINEER-IN-CHARGE, shall determine having due regard to thecondition of
the materials. The price allowed to the CONTRACTOR, however, shall not exceed
the amount charged to him excluding the storage charges, if any. The decision of the
ENGINEER-IN-CHARGE shall be final and conclusive in such matters. In the event of
breachof the aforesaid condition, the CONTRACTOR shall, in terms of the licences or
permits and/orcriminal breach of trust, be liable to compensate the EMPLOYER at
double rate or any higherrate, in the event of those materials at that time having higher
rate or not being available in themarket, then any other rate to be determined by the
ENGINEER-IN-CHARGE and his decision shall be final and conclusive.

Materials obtained from dismantling:

If the CONTRACTOR in the course of execution of the WORK is called upon to
dismantleany part for reasons other than those stipulated in Clauses 74 and 77
hereunder, the materialsobtained in the WORK of dismantling etc., will be considered
as the EMPLOYER'S propertyand will be disposed off to the best advantage of the
EMPLOYER.

Articles of value found:

All gold, silver and other minerals of any description and all precious stones, coins,
treasure relics, antiquities and other similar things which shall be found in, under or upon
the SITE, shallbe the property of the EMPLOYER and the CONTRACTOR shall duly
preserve the same tothe satisfaction of the ENGINEER-IN-CHARGE and shall from
time to time deliver the sameto such person or persons indicated by the EMPLOYER.

Discrepancies between instructions:

Should any discrepancy occur between the various instructions furnished to the
CONTRACTOR, his agent or staff or any doubt arises as to the meaning of any such
instructionsor should there be any misunderstanding between the CONTRACTOR'S
staff and the ENGINEER-IN- CHARGE'S staff, the CONTRACTOR shall refer the
matter immediately inwriting to the ENGINEER-IN-CHARGE whose decision thereon
shall be final and conclusiveand no claim for losses alleged to have been caused by such
discrepancies between instructions,doubts, or misunderstanding shall in any event be
admissible.

Action where no specification is issued:

In case of any class of WORK for which there is no SPECIFICATION supplied by
the EMPLOYER as mentioned in the Tender Documents such WORK shall be carried
out in accordance with Indian Standard Specifications and if the Indian Standard
Specifications do notcover the same, the WORK should be carried out as per standard
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73

73.1

73.2

73.3

74

74.1

Engineering Practice subjectto the approval of the ENGINEER-IN-CHARGE.

Inspection of works:

The ENGINEER-IN-CHARGE will have full power and authority to inspect the
WORK at any time wherever in progress either on the SITE or at the
CONTRACTOR'Spremises/workshops wherever situated, premises/ workshops of any
person, firm or corporationwhere WORK in connection with the CONTRACT may be
in hand or where materials are being or are to be supplied, and the CONTRACTOR
shall afford or procure for the ENGINEER-IN- CHARGE every facility and assistance
to carry out such inspection. The CONTRACTOR shall, at all time during the usual
working hours and at all other time at whichreasonable notice of the intention of the
ENGINEER-IN- CHARGE or his representative to visit the WORK shall have been
given to the CONTRACTOR, either himself be present or receive orders and
instructions, or have a responsible agent duly accredited in writing, presentfor the
purpose. Orders given to the CONTRACTOR'S agent shall be considered to have the
same force as if they had been given to the CONTRACTOR himself. The
CONTRACTOR shallgive not less than seven days notice in writing to the ENGINEER-
IN-CHARGE before coveringup or otherwise placing beyond reach of inspection and
measurement of any work in order thatthe same may be inspected and measured. In
the event of breach of above the same shall be uncovered at CONTRACTOR'S expense
for carrying out such measurement or inspection.

No material shall be despatched from the CONTRACTOR'S stores before obtaining the
approvalin writing of the Engineer-in-Charge.

The CONTRACTOR is to provide at all time during the progress of the WORK and
the maintenance period, proper means of access with ladders, gangways etc. and the

necessary attendance to move and adopt as directed for inspection or measurements of
the WORK by theENGINEER- IN-CHARGE.

The CONTRACTOR shall make available to the ENGINEER-IN- CHARGE free of
cost all necessary instruments and assistance in checking or setting out of WORK and
in the checkingof any WORK made by the CONTRACTOR for the purpose of setting
out and taking measurements of WORK.

Tests for quality of work:

All workmanship shall be of the respective kinds described in the CONTRACT
DOCUMENTS and in accordance with the instructions of the ENGINEER-IN-
CHARGE and shall be subjectedfrom time to time to such test at CONTRACTOR'S
cost as the ENGINEER-IN-CHARGE may direct at the place of manufacture or
fabrication or on the site or at all or any such places.The CONTRACTOR shall provide
assistance, instruments, labour and materials as are normallyrequired for examining,
measuring and testing any workmanship as may be selected and required by the
ENGINEER-IN-CHARGE.
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74.2

74.3

75

75.1

76

76.1

77

All the tests that will be necessary in connection with the execution of the WORK as
decidedby the ENGINEER- IN-CHARGE shall be carried out at the field testing
laboratory of the EMPLOYER by paying the charges as decided by the EMPLOYER
from time to time. In case ofnon- availability of testing facility with the EMPLOYER,
the required test shall be carried outat the cost of CONTRACTOR at Government or
any other testing laboratory as directed by ENGINEER-IN-CHARGE.

If any tests are required to be carried out in conjunction with the WORK or materials
or workmanship not supplied by the CONTRACTOR, such tests shall be carried out
by the CONTRACTOR as per instructions of ENGINEER-IN-CHARGE and cost of
such tests shall bereimbursed by the EMPLOYER.

Samples for approval:

The CONTRACTOR shall furnish to the ENGINEER-IN-CHARGE for approval,
when requested or if required by the specifications, adequate samples of all materials
and finished tobe used in the WORK. Such samples shall be submitted before the
WORK is commenced andin ample time to permit tests and examinations thereof. All
materials furnished and finishes applied in actual WORK shall be fully equal to the
approved samples.

Action and compensation in case of bad work:

If it shall appear to the ENGINEER-IN-CHARGE that any work has been executed
with unsound, imperfect or unskilled workmanship, or with materials of any inferior
description, orthat any materials or articles provided by the CONTRACTOR for the
execution of the WORKare unsound, or of a quality inferior to that contracted for, or
otherwise not in accordance withthe CONTRACT, the CONTRACTOR shall on
demand in writing from the ENGINEER-IN- CHARGE or his authorised
representative  specifying the WORK, materials or articles complained of
notwithstanding that the same may have been inadvertently passed, certified andpaid for,
forthwith rectify or remove and reconstruct the WORK so specified and provide other
proper and suitable materials or articles at his own cost and in the event of failure to do so
within the period specified by the ENGINEER-IN-CHARGE in his demand aforesaid,
the CONTRACTOR shall be liable to pay compensation at the rate of 1 % (One
percent) of the estimated cost of the whole WORK, for every week limited to a
maximum of 10% (ten percent)of the value of the whole WORK, while his failure to do
so shall continue and in the case of anysuch failure the ENGINEER-IN-CHARGE may
on expiry of notice period rectify or removeand re-execute the WORK or remove and
replaced with others, the materials or articles complained of to as the case may be at
the risk and expense in all respects of the CONTRACTOR. The decision of the
Engineering-in-charge as to any question arising underthis clause shall be final and
conclusive.

Suspension of works:

Page 158 of 151

Digitally signed by PRADEEP

KUMAR YADAV
Date: 2025.08.19 18:20:44 IST



LAYING & CONSTRUCTION OF 6” NB U/G
STEEL P/L NETWORK & ASSOCIATED WORKS

A FOR CITY GAS DISTRIBUTION PROJECTS FOR
X CONNECTVITY OF CNG STATIONS IN VOLUME I OF II
Bhagyanagar Gas QUTUBULLAHPUR, HYDERABAD

Bid Document No. BGL/616/2024-25

77.11) Subject to the provisions of sub-para (ii) of this clause, the CONTRACTOR shall, if
ordered in writing by the ENGINEER-IN-CHARGE, or his representative,
temporarily suspend the WORKS or any part thereof for such written order, proceed
with the WORK therein orderedto be suspended until, he shall have received a written
order to proceed therewith. The CONTRACTOR shall not be entitled to claim
compensation for any loss or damage sustained by him by reason of temporary
suspension of the WORKS aforesaid. An extension of time for completion,
corresponding with the delay caused by any such suspension of the WORKS as
aforesaid will be granted to the ONTRACTOR should he apply for the same provided
thatthe suspension was not consequent to any default or failure on the part of the
CONTRACTOR.

i1) In case of suspensions of entire WORK, ordered in writing by ENGINEER-IN-
CHARGE, fora period of more than two months, the CONTRACTOR shall have the
option to terminate the CONTRACT.

78 Employer may do part of work:

78.1 Upon failure of the CONTRACTOR to comply with any instructions given in
accordance with the provisions of this CONTRACT the EMPLOYER has the
alternative right, instead of assuming charge of entire WORK, to place additional
labour force, tools, equipments and materials on such parts of the WORK, as the
EMPLOYER may designate or also engage anotherCONTRACTOR to carry out the
WORK. In such cases, the EMPLOYER shall deduct from the amount which
otherwise might become due to the CONTRACTOR, the cost of such workand material
with ten percent (10%) added to cover all departmental charges and should the total
amount thereof exceed the amount due to the CONTRACTOR, the CONTRACTOR
shallpay the difference to the EMPLOYER.

79 Possession prior to completion:

79.1 The ENGINEER-IN-CHARGE shall have the right to take possession of or use any
completedor partially completed WORK or part of the WORK. Such possession or use
shall not be deemedto be an acceptance of any work completed in accordance with the
CONTRACT agreement. Ifsuch prior possession or use by the ENGINEER-IN-
CHARGE delays the progress of WORK, equitable adjustment in the time of
completion will be made and the CONTRACT agreementshall be deemed to be
modified accordingly

80 Defects Liability Period (Twelve months period of liability from the date of
issue of completioncertificate):

80.1 The CONTRACTOR shall guarantee the installation/WORK for a period of 12 months
from the date of completion of WORK as certified by the ENGINEER-IN-CHARGE
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80.2

80.3

81

81.1

which is indicated in the Completion Certificate. Any damage or defect that may arise or
lie undiscoveredat the time of issue of Completion Certificate, connected in any way
with the equipment or materials supplied by him or in the workmanship, shall be
rectified or replaced by the CONTRACTOR at his own expense as deemed necessary
by the ENGINEER-IN-CHARGE orin default, the ENGINEER- IN-CHARGE may
carry out such works by other work and deductactual cost incurred towards labour,
supervision and materials consumables or otherwise plus100% towards overheads (of
which the certificate of ENGINEER-IN-CHARGE shall be final)from any sums that
may then be or at any time thereafter, become due to the CONTRACTOR orfrom his
Contract Performance Security, or the proceeds of sale thereof or a sufficient part on
thereof.

If the CONTRACTOR feels that any variation in WORK or in quality of materials or
proportions would be beneficial or necessary to fulfil the guarantees called for, he shall
bringthis to the notice of the ENGINEER- IN-CHARGE in writing.

If during the period of liability any portion of the WORK/equipment, is found
defective and is rectified/ replaced, the period of liability for such equipment/ portion
of WORK shall be operative from the date such rectification/ replacement are carried out
and Contract Performance Guarantee shall be furnished separately for the extended
period of liability for that portion of WORK/ equipment only. Notwithstanding the
above provisions the supplier's, guarantees/warantees for the replaced equipment shall
also be passed on to the EMPLOYER.

LIMITATION OF LIABILITY

Notwithstanding anything contrary contained herein, the aggregate total liability of
CONTRACTOR under the Agreement or otherwise shall be limited to 100% of
Agreement /Contract Value. However, neither party shall be liable to the other party
for any indirect and consequential damages, loss of profits or loss of production.

Care of works

From the commencement to completion of the WORK, the CONTRACTOR shall take
full responsibility for the care for all works including all temporary works and in case
any damages,loss or injury shall happen to the WORK or to any part thereof or to any
temporary works fromany cause whatsoever, shall at his own cost repair and make good
the same so that at completionthe WORK shall be in good order and in conformity in
every respects with the requirement of the CONTRACT and the ENGINEER-IN-
CHARGE'S instructions.

DEFECTS PRIOR TO TAKING OVER:

If at any time, before the WORK is taken over, the ENGINEER-IN-CHARGE shall:
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b)

82

82.1

Decide that any works done or materials used by the CONTRACTOR or by any SUB-
CONTRACTOR is defective or not in accordance with the CONTRACT, or that the
works orany portion thereof are defective, or do not fulfill the requirements of
CONTRACT (all suchmatters being hereinafter, called 'Defects' in this clause), and

As soon as reasonably practicable, gives to the CONTRACTOR notice in writing of
the saiddecision, specifying particulars of the defects alleged to exist or to have
occurred, then the CONTRACTOR shall at his own expenses and with all speed make
good the defects so specified.

In case CONTRACTOR shall fail to do so, the EMPLOYER may take, at the cost of
the CONTRACTOR, such steps as may in all circumstances, be reasonable to make
good such defects. The expenditure so incurred by the EMPLOYER will be recovered
from the amountdue to the CONTRACTOR. The decision of the ENGINEER-IN-
CHARGE with regard to the amount to be recovered from the CONTRACTOR will
be final and binding on the CONTRACTOR. As soon as the WORK has been
completed in accordance with the CONTRACT (except in minor respects that do not
affect their use for the purpose

DEFECTS AFTER TAKING OVER:

In order that the CONTRACTOR could obtain a COMPLETION CERTIFICATE he
shall make good, with all possible speed, any defect arising from the defective materials
supplied by the CONTRACTOR or workmanship or any act or omission of the
CONTRACT or that mayhave been noticed or developed, after the works or groups of
the works has been taken over, theperiod allowed for carrying out such WORK will be
normally one month. If any defect be notremedied within a reasonable time, the
EMPLOYER may proceed to do the WORK at CONTRACTOR'S risk and expense
and deduct from the final bill such amount as may be decided by the EMPLOYER.

If by reason of any default on the part of the CONTRACTOR a COMPLETION
CERTIFICATE has not been issued in respect of any portion of the WORK within one
monthafter the date fixed by the CONTRACT for the completion of the WORK, the
EMPLOYER shall be at liberty to use the WORK or any portion thereof in respect of
which a completion certificate has not been issued, provided that the WORK or the
portion thereof so used as aforesaid shall be afforded reasonable opportunity for
completing these works for the issue ofCompletion Certificate.

Guarantee/transfer of guarantee

For works like water-proofing, acid and alkali resisting materials, pre-construction
soil treatment against termite or any other specialized works etc. the CONTRACTOR
shall invariably engage SUB-CONTRACTORS who are specialists in the field and
firms of reputeand such a SUB-CONTRACTOR shall furnish guarantees for their
workmanship to the EMPLOYER, through the CONTRACTOR. In case such a SUB-
CONTRACTOR/ firm is notprepared to furnish a guarantee to the EMPLOYER, the
CONTRACTOR shall give that guarantee to the EMPLOYER directly.
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83

83.1

84

84.1

84.2

Training of employer's personnel:

The CONTRACTOR undertakes to provide training to Engineering personnel selected
and sent by the EMPLOYER at the works of the CONTRACTOR without any cost to
the EMPLOYER. The period and the nature of training for the individual personnel shall
be agreedupon mutually between the CONTRACTOR and the EMPLOYER. These
engineering personnel shall be given special training at the shops, where the equipment
will be manufacturedand/ or in their collaborator's works and where possible, in any
other plant where equipment manufactured by the CONTRACTOR or his collaborators
is under installation or test to enablethose personnel to become familiar with the
equipment being furnished by the CONTRACTOR.EMPLOYER shall bear only the to
and fro fare of the said engineering personnel.

Replacement of defective parts and materials:

If during the progress of the WORK, EMPLOYER shall decide and inform in writing
to the CONTRACTOR, that the CONTRACTOR has manufactured any plant or part
of the plant unsound or imperfect or has furnished plant inferior to the quality specified,
the CONTRACTORon receiving details of such defects or deficiencies shall at his own
expenses within 7 (seven)days of his receiving the notice, or otherwise within such time
as may be reasonably necessaryfor making it good, proceed to alter, re-construct or
remove such work and furnish fresh equipments upto the standards of the
specifications.In case the CONTRACTOR fails to do so, EMPLOYER may on giving
the CONTRACTOR 7 (seven) day's notice in writing of his intentions to do so,
proceed to remove the portion of the WORK so complained of and at thecost of
CONTRACTOR'S, perform all such works or furnish all such equipments provided
that nothing in the clause shall be deemed to deprive the EMPLOYER of or affect any
rightsunder the CONTRACT, the EMPLOYER may otherwise have in respect of such
defects anddeficiencies.

The CONTRACTOR'S full and extreme liability under this clause shall be satisfied
by the payments to the EMPLOYER of the extra cost, of such replacements procured
including erection/installation as provided for in the CONTRACT; such extra cost
being the ascertained
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85

85.1

86

86.1

difference between the price paid by the EMPLOYER for such replacements and the
CONTRACT price portion for such defective plants and repayments of any sum paid
by the EMPLOYER to the CONTRACTOR in respect of such defective plant. Should
the EMPLOYER not so replace the defective plant the CONTRACTOR'S extreme
liability under thisclause shall be limited to the repayment of all such sums paid by the
EMPLOYER under theCONTRACT for such defective plant.

Indemnity

If any action is brought before a Court, Tribunal or any other Authority against the
Employeror an officer or agent of the EMPLOYER, for the failure, omission or neglect
on the part of theCONTRACTOR to perform any acts, matters, covenants or things
under the CONTRACT, ordamage or injury caused by the alleged omission or
negligence on the part of the CONTRACTOR, his agents, representatives or his SUB-
CONTRACTOR'S, or in connection with any claim based on lawful demands of SUB-
CONTRACTOR's workmen suppliers or employees, the CONTRACTOR, shall in
such cases indemnify and keep the EMPLOYER and/or their representatives harmless
from all losses, damages, expenses or decrees arising out of such action.

Construction aids, equipments, tools & tackles:-

CONTRACTOR shall be solely responsible for making available for executing the
WORK, all requisitte CONSTRUCTION EQUIPMENTS, Special Aids, Barges,
Cranes and the like, all Tools, Tackles and Testing Equipment and Appliances,
including imports of such equipment etc. as required. In case of import of the same
the rates applicable for levying of Custom Duty on such Equipment, Tools, & Tackles
and the duty drawback applicable thereonshall be ascertained by the CONTRACTOR
from the concerned authorities of Government ofIndia. It shall be clearly understood
that EMPLOYER shall not in any way be responsible forarranging to obtain Custom
Clearance and/or payment of any duties and/or duty draw backs etc. for such
equipments so imported by the CONTRACTOR and the CONTRACTOR shall be
fully responsible for all taxes, duties and documentation with regard to the same.
Tenderer in his own interest may contact, for any clarifications in the matter,
concerned agencies/Dept./Ministries of Govt. of India. All clarifications so obtained
and interpretationsthereof shall be solely the responsibility of the CONTRACTOR.
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87

87.11) CONTRACTOR'S REMUNERATION:

iii)

Schedule of rates and payments

SECTION-VI CERTIFICATES AND PAYMENTS

The price to be paid by the EMPLOYER to CONTRACTOR for the whole of the
WORK to be done and for the performance of all the obligations undertaken by the
CONTRACTOR under the CONTRACT DOCUMENTS shall be ascertained by the
application of the respective Schedule of Rates (the inclusive nature of which is more
particularly defined by way of application but not of limitation, with the succeeding
sub-clause of this clause) and payment to be made accordingly for the WORK actually
executed and approved by the ENGINEER-IN-CHARGE. The sum so ascertained
shall (excepting only as and to the extentexpressly provided herein) constitute the sole
and inclusive remuneration of the CONTRACTOR under the CONTRACT and no
further or other payment whatsoever shall be or become due or payable to the
CONTRACTOR under the CONTRACT

SCHEDULE OF RATES TO BE INCLUSIVE:

The prices/rates quoted by the CONTRACTOR shall remain firm till the issue of
FINAL CERTIFICATE and shall not be subject to escalation. Schedule of Rates shall
be deemed to include and cover all costs, expenses and liabilities of every description
and all risks of every kind to be taken in executing, completing and handing over the
WORK to the EMPLOYER by the CONTRACTOR. The CONTRACTOR shall be
deemed to have known the nature, scope, magnitude and the extent of the WORK and
materials required though the CONTRACT DOCUMENT may not fully and precisely
furnish them. Tenderer's shall makesuch provision in the Schedule of Rates as he may
consider necessary to cover the cost of suchitems of WORK and materials as may be
reasonable and necessary to complete the WORK. The opinion of the ENGINEER-
IN-CHARGE as to the items of WORK which are necessaryand reasonable for
COMPLETION OF WORK shall be final and binding on the CONTRACTOR,
although the same may not be shown on or described specifically in CONTRACT
DOCUMENTS.

Generality of this present provision shall not be deemed to cut down or limit in any
way because in certain cases it may and in other cases it may not be expressly stated
that the CONTRACTOR shall do or perform a work or supply articles or perform
services at his owncost or without addition of payment or without extra charge or
words to the same effect or that it may be stated or not stated that the same are included
in and covered by the Schedule of Rates.

SCHEDULE OF RATES TO COVER CONSTRUCTION EQUIPMENTS,
MATERIALS,LABOUR ETC.:

Without in any way limiting the provisions of the preceding sub-clause the Schedule
of Ratesshall be deemed to include and cover the cost of all construction equipment,
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vi)

vii)

temporary WORK (except as provided for herein), pumps, materials, labour,
insurance, fuel, consumables, stores and appliances to be supplied by the
CONTRACTOR and all other matters in connection with each item in the Schedule of
Rates and the execution of the WORKor any portion thereof finished, complete in
every respect and maintained as shown or described in the CONTRACT
DOCUMENTS or as may be ordered in writing during the continuance of the
CONTRACT.

SCHEDULE OF RATES TO COVER ROYALTIES, RENTS AND CLAIMS:

The Schedule of Rates (i.e., VALUE OF CONTRACT) shall be deemed to include and
coverthe cost of all royalties and fees for the articles and processes, protected by
letters, patent or otherwise incorporated in or used in connection with the WORK, also
all royalties, rents and other payments in connection with obtaining materials of
whatsoever kind for the WORK andshall include an indemnity to the EMPLOYER
which the CONTRACTOR hereby gives against all actions, proceedings, claims,
damages, costs and expenses arising from theincorporation in or use on the WORK of
any such articles, processes or materials, octroi or other municipal or local Board
Charges, if levied on materials, equipment or machineries to be brought to site for use

on WORK shall be borne by the CONTRACTOR.

SCHEDULE OF RATES TO COVER TAXES AND DUTIES:

No exemption or reduction of Customs Duties, Excise Duties, Sales Tax, Sales Tax on
worksContract quay or any port dues, transport charges, stamp duties or Central or
State Government or local Body or Municipal Taxes or duties, taxes or charges (from
or of any other body), whatsoever, will be granted or obtained, all of which expenses
shall be deemed to be included in and covered by the Schedule or Rates. The
CONTRACTOR shall also obtainand pay for all permits or other privileges necessary
to complete the WORK.

SCHEDULE OF RATES TO COVER RISKS OF DELAY:

The Schedule of Rates shall be deemed to include and cover the risk of all possibilities
of delay and interference with the CONTRACTOR's conduct of WORK which occur
from any causes including orders of the EMPLOYER in the exercise of his power and
on account of extension of time granted due to various reasons and for all other
possible or probable causesof delay.

SCHEDULE OF RATES CANNOT BE ALTERED:
For WORK under unit rate basis, no alteration will be allowed in the Schedule of Rates
by reason of works or any part of them being modified, altered, extended, diminished

or committed. The Schedule of Rates are fully inclusive of rates which have been fixed
by the CONTRACTOR and agreed to by the EMPLOYER and cannot be altered.

For lumpsum CONTRACTS, the payment will be made according to the WORK
actually carried out, for which purpose an item wise, or work wise Schedule of Rates
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88

88.1

88.1.1

88.1.2

88.1.3

88.1.4

88.1.5

88.1.6

88.1.7

88.2

88.3

shall be furnished, suitable for evaluating the value of WORK done and preparing
running account bill.

Payment for any additional work which is not covered in the Schedule of Rates, shall
only bereleased on issuance of change order.

Procedure for measurement and billing of work in progress:

BILLING PROCEDURE:

Following procedures shall be adopted for billing of works executed by the
CONTRACTOR.

All measurements shall be recorded in sextuplicate on standard measurement sheets
suppliedby EMPLOYER and submitted to EMPLOYER/CONSULTANT for scrutiny
and passing.

EMPLOYER/CONSULTANT shall scrutinise and check the measurements recorded
on the sheets and shall certify correctness of the same on the measurement sheets.

ENGINEER-IN-CHARGE shall pass the bills after carrying out the comprehensive
checks inaccordance with the terms and conditions of the CONTRACTS, within 7
days of submissionof the bills, complete in all respects and send the same to the
Employer to effect payment to the CONTRACTOR.

BGL shall make all endeavour to make payments of undisputed amount of the bills

submittedbased on the joint measurements within 15 (Fifteen) days from the date of
certification by theEngineer-in-Charge.
Measurements shall be recorded as per the methods of measurement spelt out in
EMPLOYER/CONSULTANT SPECIFICATIONS / CONTRACT DOCUMENT.
EMPLOYER/CONSULTANT shall be fully responsible for checking the
measurements quantitatively and qualitatively as recorded in the Measurement Books/
Bills.

While preparing the final bills overall measurements will not be taken again. Only
volume ofwork executed since the last measured bill alongwith summary of final
measurements will beconsidered for the final bill. However, a detailed check shall be
made as to missing measurements and in case there are any missing items or
measurements the same shall be recorded.

COMPUTERISED BILLING SYSTEM : BHAGYANAGAR GAS LIMITEDhas
introducedComputerised Billing System whereby when the Bills are submitted in BGL
by a Contractor,a receipt number is generated. The Contractor can know the status of
the Bill through BGL’swebsite.

SECURED ADVANCE ON MATERIAL:

Unless otherwise provided elsewhere in the tender, no "Secured Advance' on security
of materials brought to site for execution of contracted items(s) shall be paid to the
Contractor whatsoever.

DISPUTE IN MODE OF MEASUREMENT:
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In case of any dispute as to the mode of measurement not covered by the CONTRACT
to beadopted for any item of WORK, mode of measurement as per latest Indian
Standard Specifications shall be followed.

88.4  ROUNDING-OFF OF AMOUNTS:
In calculating the amount of each item due to the CONTRACTOR in every certificate
prepared for payment, sum of less than 50 paise shall be omitted and the total amount
on eachcertificate shall be rounded off to the nearest rupees, i.e., sum of less than 50
paise shall be omitted and sums of 50 paise and more upto one rupee shall be reckoned

as one rupee.

89 Lumpsum in tender:

89.1 The payment against any Lumpsum item shall be made only on completion of that item
as per the provision of the CONTRACT after certification by ENGINEER-IN-
CHARGE.

90 Running account payments to be regarded as advance:

90.1 All running account payments shall be regarded as payment by way of advance against
the finalpayment only and not as payments for WORK actually done and completed
and shall not preclude the requiring of bad, unsound and imperfect or unskilled work
to be removed and taken away and reconstructed or re-erected or be considered as an
admission of the due performance of the CONTRACT, or any part thereof, in this
respect, or of the accurring of any claim by the CONTRACTOR, nor shall it conclude,
determine or affect in any way the powers of the EMPLOYER under these conditions
or any of them as to the final settlement and adjustment of the accounts or otherwise,
or in any other way vary or affect the CONTRACT. The final bill shall be submitted
by the CONTRACTOR within one month of the date of physical completion of the
WORK, otherwise, the ENGINEER-IN-CHARGE's certificate of the measurement
and of total amount payable for the WORK accordingly shall be final and binding on
all parties

91 Notice of claims for additional payments:

91.1 Should the CONTRACTOR consider that he is entitled to any extra payment for any
extra/additional WORKS or MATERIAL change in original SPECIFICATIONS
carried out by him in respect of WORK he shall forthwith give notice in writing to the
ENGINEER-IN- CHARGE that he claims extra payment. Such notice shall be given
to the ENGINEER-IN- CHARGE upon which CONTRACTOR bases such claims and
such notice shall contain full particulars of the nature of such claim with full details of
amount claimed. Irrespective of anyprovision in the CONTRACT to the contrary, the
CONTRACTOR must intimate his intentionto lodge claim on the EMPLOYER within
10 (ten) days of the commencement of happeningof the event and quantify the claim
within 30 (thirty) days, failing which the CONTRACTORwill lose his right to claim
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91.2

92
92.1

92.2

923

93

any compensation/reimbursement/damages etc. or refer the matter to arbitration.
Failure on the part of CONTRACTOR to put forward any claim without the necessary
particulars as above within the time above specified shall be an absolute waiver
thereof. No omission by EMPLOYER to reject any such claim and no delay in dealing
therewith shall be waiver by EMPLOYER of any of this rights in respect thereof.
ENGINEER-IN-CHARGE shall review such claims within a reasonably period of
time and cause to discharge these in a manner considered appropriate after due
deliberations thereon. However, CONTRACTOR shall be obliged to carry on with the
WORK during the period in which his claims are under consideration by the
EMPLOYER, irrespective of the outcome ofsuch claims, where additional payments
for WORKS considered extra are justifiable in accordance with the CONTRACT
provisions, EMPLOYER shall arrange to release the samein the same manner as for
normal WORK payments. Such of the extra works so admitted by EMPLOYER shall
be governed by all the terms, conditions, stipulations and specifications as are
applicable for the CONTRACT. The rates for extra works shall generally be the unit
ratesprovided for in the CONTRACT. In the event unit rates for extra works so
executed are not available as per CONTRACT, payments may either be released on
day work basis for which daily/hourly rates for workmen and hourly rates for
equipment rental shall apply, or on the unit rate for WORK executed shall be derived
by interpolation/ extrapolation of unit rates already existing in the CONTRACT. In all
the matters pertaining to applicability of rate and admittance of otherwise of an extra
work claim of CONTRACTOR the decision of ENGINEER-IN-CHARGE shall be
final and binding.

Payment of contractor's bill:

No payment shall be made for works estimated to cost less than Rs.10,000/- till the
whole ofthe work shall have been completed and a certificate of completion given. But
in case of worksestimated to cost more than Rs.10,000/-, that CONTRACTOR on
submitting the bill thereof be entitled to receive a monthly payment proportionate to the
part thereof approved and passedby the ENGINEER-IN-CHARGE, whose certificate
of such approval and passing of the sumso payable shall be final and conclusive
against the CONTRACTOR. This payment will be made after making necessary
corrections/deductions as stipulated elsewhere in the CONTRACT DOCUMENT for
materials, Contract Performance Security, taxes etc.

Payment due to the CONTRACTOR shall be made by the EMPLOYER by Account
Payee cheque forwarding the same to registered office or the notified office of the
CONTRACTOR.In no case will EMPLOYER be responsible if the cheque is mislaid
or misappropriated by unauthorised person/persons. In all cases, the CONTRACTOR
shall present his bill duly pre-receipted on proper revenue stamp payment shall be
made in Indian Currency.

In general payment of final bill shall be made to CONTRACTOR within 60 days of
the submission of bill on joint measurements, after completion of all the obligations
under the CONTRACT.

Receipt for payment:
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93.1

94

94.1

94.2

Receipt for payment made on account of work when executed by a firm, must be
signed by aperson holding due power of attorney in this respect on behalf of the
CONTRACTOR, exceptwhen the CONTRACTOR's are described in their tender as a
limited company in which casethe receipts must be signed in the name of the company
by one of its principal officers or by some other person having authority to give
effectual receipt for the company.

Completion certificate:

APPLICATION FOR COMPLETION CERTIFICATE:

When the CONTRACTOR fulfils his obligation under Clause 81.1 he shall be eligible
to applyfor COMPLETION CERTIFICATE.

The ENGINEER-IN-CHARGE shall normally issue to the CONTRACTOR the
COMPLETION CERTIFICATE within one month after receiving any application
therefore from the CONTRACTOR after verifying from the completion documents
and satisfying himself that the WORK has been completed in accordance with and as
set out in the construction and erection drawings, and the CONTRACT
DOCUMENTS.

The CONTRACTOR, after obtaining the COMPLETION CERTIFICATE, is eligible
to present the final bill for the WORK executed by him under the terms of
CONTRACT.

COMPLETION CERTIFICATE:

Within one month of the completion of the WORK in all respects, the
CONTRACTOR shall be furnished with a certificate by the ENGINEER-IN-
CHARGE of such completion, but no certificate shall be given nor shall the WORK
be deemed to have been executed until all scaffolding, surplus materials and rubbish
is cleared off the SITE completely nor until the WORK shall have been measured by
the ENGINEER-IN-CHARGE whose measurement shall be binding and conclusive.
The WORKS will not be considered as complete and taken over by the EMPLOYER,
until all the temporary works, labour and staff colonies are clearedto the satisfaction
of the ENGINEER-IN-CHARGE.

If the CONTRACTOR fails to comply with the requirements of this clause on or
before the date fixed for the completion of the WORK, the ENGINEER-IN-CHARGE
may at the expense of the CONTRACTOR remove such scaffolding, surplus materials
and rubbish and dispose off the same as he thinks fit and clean off such dirt as
aforesaid, and the CONTRACTOR shall forthwith pay the amount of all expenses so
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94.3

95

95.1

96

96.1

97

incurred and shall have no claim in respect of any such scaffolding or surplus materials
as aforesaid except for any sumactually realised by the sale thereof.

COMPLETION CERTIFICATE DOCUMENTS:
For the purpose of Clause 94.0 the following documents will be deemed to form the
completion documents:

i) The technical documents according to which the WORK was carried out.

ii) Six (6) sets of construction drawings showing therein the modification and
correction madeduring the course of execution and signed by the ENGINEER-
IN-CHARGE.

iii)y COMPLETION CERTIFICATE for "embedded' and covered' up work.

iv) Certificates of final levels as set out for various works.

v) Certificates of tests performed for various WORKS.

vi) Material appropriation, Statement for the materials issued by the EMPLOYER
for the WORK and list of surplus materials returned to the EMPLOYER's store
duly supported by necessary documents

Final decision and final certificate:

Upon expiry of the period of liability and subject to the ENGINEER-IN-CHARGE
being satisfied that the WORKS have been duly maintained by the CONTRACTOR
during monsoon or such period as hereinbefore provided in Clause 80 & 81 and that
the CONTRACTOR has in all respect duly made-up any subsidence and performed
all his obligations under the CONTRACT, the ENGINEER-IN- CHARGE shall
(without prejudice to the rights of the EMPLOYER to retain the provisions of relevant
Clause hereof) otherwise give a certificate herein referred to as the FINAL
CERTIFICATE to that effect and the CONTRACTOR shall not be considered to have
fulfilled the whole of his obligations under CONTRACT until FINAL CERTIFICATE
shall have been given by the ENGINEER-IN- CHARGE notwithstanding any
previous entry upon the WORK and taking possession, working or using of the same
or any part thereof by the EMPLOYER.

Certificate and payments on evidence of completion:

Except the FINAL CERTIFICATE, no other certificates or payments against a
certificate or on general account shall be taken to be an admission by the EMPLOYER
of the due performance of the CONTRACT or any part thereof or of occupancy or
validity of any claimby the CONTRACTOR.

Deductions from the contract price:
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97.1

98
98.1

929

99.1

All costs, damages or expenses which EMPLOYER may have paid or incurred, which
underthe provisions of the CONTRACT, the CONTRACTOR is liable/will be liable,
will be claimed by the EMPLOYER. All such claims shall be billed by the
EMPLOYER to the CONTRACTOR regularly as and when they fall due. Such claims
shall be paid by the CONTRACTOR within 15 (fifteen) days of the receipt of the
corresponding bills and if not paid by the CONTRACTOR within the said period, the
EMPLOYER may, then, deduct the amount from any moneys due i.e., Contract
Performance Security or becoming due to the CONTRACTOR under the
CONTRACT or may be recovered by actions of law or otherwise, if the
CONTRACTOR fails to satisfy the EMPLOYER of such claims.

SECTION-VII TAXES AND INSURANCE

Taxes & Duties, i etc:

The CONTRACTOR agrees to and does hereby accept full and exclusive liability for
the payment of any and all Taxes such as GST & Duties, etc. now or hereafter imposed,
increased, modified, all the sales taxes, duties, etc. now in force and hereafter
increased, imposed or modified, from time to time in respect of WORKS and materials
and all contributions and taxes for unemployment compensation, insurance and old
age pensions or annuities now or hereafter imposed by any Central or State
Government authorities which are imposed with respect to or covered by the wages,
salaries, or other compensations paid to the persons employed by the CONTRACTOR
and the CONTRACTOR shall be responsible for the compliance of all SUB-
CONTRACTORS, with all applicable Central, State, Municipal and local law and
regulation and requirement of any Central, State or local Government agency or
authority. CONTRACTOR further agrees to defend, indemnify and hold EMPLOYER
harmless from any liability or penalty which may be imposed by the Central, State or
Local authorities by reason or any violation by CONTRACTOR or SUB-
CONTRACTOR of such laws, suits or proceedings that may be brought against the
EMPLOYER arising under, growing out of, or by reason of the work provided for by
this CONTRACT, by third parties, or by Central or State Government authority or any
administrative sub-division thereof.

Tax deductions will be made as per the rules and regulations in force in accordance
with actsprevailing from time to time.

Sales tax/Turnover tax:

Tenderer should quote all inclusive prices including the liability of GST/Turnover Tax
whether on the works contract as a whole or in respect of bought out components used
by theCONTRACTOR in execution of the CONTRACT. EMPLOYER shall not be
responsible for any such liability of the CONTRACTOR in respect of this
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CONTRACT.

100 Statutory variations

100.1 Tenderer should quote prices inclusive of excise-duty and sales tax applicable on
finished product. Any statutory variations in Excise Duty and sales tax on finished
product during thecontractual completion period, shall be to the Employer's account
for which the Contractor will furnish documentary evidence(s) in support of their
claims to BGL. However, any increase in the rate of these taxes and duties beyond the
contractual completion period shall be to Contractor's account and any decrease shall
be passed on to BGL.

101 Insurance:

101.1 GENERAL
CONTRACTOR shall at his own expense arrange secure and maintain insurance with
reputableinsurance companies to the satisfaction of the EMPLOYER as follows:

CONTRACTOR at his cost shall arrange, secure and maintain insurance as may be
necessary and to its full value for all such amounts to protect the WORKS in progress
from time to time and the interest of EMPLOYER against all risks as detailed herein.
The form and the limit of such insurance, as defined here in together with the under
works thereof in each case should beas acceptable to the EMPLOYER. However,
irrespective of work acceptance the responsibility to maintain adequate insurance
coverage at all times during the period of CONTRACT shall bethat of CONTRACTOR
alone. CONTRACTOR's failure in this regard shall not relieve him ofany of his
responsibilities and obligations under CONTRACT.

Any loss or damage to the equipment, during ocean transportation, port/custom
clearance, inland and port handling, inland transportation, storage, erection and
commissioning till such time the WORK is taken over by EMPLOYER, shall be to the
account of CONTRACTOR. CONTRACTOR shall be responsible for preferring of all
claims and make good for the damageor loss by way of repairs and/or replacement of
the parts of the Work damaged or lost. CONTRACTOR shall provide the
EMPLOYER with a copy of all insurance policies and documents taken out by him
in pursuance of the CONTRACT. Such copies of document shallbe submitted to the
EMPLOYER immediately upon the CONTRACTOR having taken such insurance
coverage. CONTRACTOR shall also inform the EMPLOYER at least 60(Sixty) daysin
advance regarding the expiry cancellation and/or changes in any of such documents and
ensure revalidation/renewal etc., as may be necessary well in time.

Statutory clearances, if any, in respect of foreign supply required for the purpose of
replacementof equipment lost in transit and/or during erection, shall be made available
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by the EMPLOYER. CONTRACTOR shall, however, be responsible for obtaining
requisite licences, port clearancesand other formalities relating to such import. The risks
that are to be covered under the insurance shall include, but not be limited to the loss or
damage in handling, transit, theft, pilferage, riot, civil commotion, weather conditions,
accidents of all kinds, fire, war risk (duringocean transportation only) etc. The scope of
such insurance shall cover the entire value of supplies of equipments, plants and
materials to be imported from time to time.

All costs on account of insurance liabilities covered under CONTRACT will be to
CONTRACTOR's account and will be included in VALUE OF CONTRACT.
However, the EMPLOYER may from time to time, during the currency of the
CONTRACT, ask the CONTRACTOR in writing to limit the insurance coverage risk
and in such a case, the parties to the CONTRACT will agree for a mutual settlement,
for reduction in VALUE OF CONTRACT to the extent of reduced premium amounts.

CONTRACTOR as far as possible shall cover insurance with Indian Insurance
Companies, including marine Insurance during ocean transportation.

EMPLOYEES STATE INSURANCE ACT:

The CONTRACTOR agrees to and does hereby accept full and exclusive liability for
the compliance with all obligations imposed by the Employee State Insurance Act
1948 and the CONTRACTOR further agrees to defend, indemnify and hold
EMPLOYER harmless for anyliability or penalty which may be imposed by the
Central, State or Local authority by reason of any asserted violation by
CONTRACTOR or SUB-CONTRACTOR of the Employees' State Insurance Act,
1948, and also from all claims, suits or proceeding that may be brought against the
EMPLOYER arising under, growing out of or by reasons of the work provided forby
this CONTRACTOR, by third parties or by Central or State Government authority or
anypolitical sub- division thereof.

The CONTRACTOR agrees to fill in with the Employee's State Insurance
Corporation, the Declaration Forms, and all forms which may be required in respect
of the CONTRACTOR'sor SUB- CONTRACTOR's employees, who are employed in
the WORK provided for or those covered by ESI from time to time under the
Agreement. The CONTRACTOR shall deduct and secure the agreement of the SUB-
CONTRACTOR to deduct the employee's contributionas per the first schedule of the
Employee's State Insurance Act from wages and affix the Employees Contribution
Card at wages payment intervals. The CONTRACTOR shall remit and secure the
agreement of SUB-CONTRACTOR to remit to the State Bank of India, Employee's
State Insurance Corporation Account, the Employee's contribution as required bythe
Act. The CONTRACTOR agrees to maintain all cards and Records as required under
theAct in respect of employees and payments and the CONTRACTOR shall secure the
agreementof the SUB- CONTRACTOR to maintain such records. Any expenses
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iii)

vi)

incurred for the contributions, making contributions or maintaining records shall be to
the CONTRACTOR'sor SUB-CONTRACTOR's account.

The EMPLOYER shall retain such sum as may be necessary from the total VALUE
OF CONTRACT until the CONTRACTOR shall furnish satisfactory proof that all
contributions as required by the Employees State Insurance Act, 1948, have been paid.
This will be pendingon the CONTRACTOR when the ESI Act is extended to the place
of work.

WORKMEN COMPENSATION AND EMPLOYER'S LIABILITY INSURANCE:
Insurance shall be effected for all the CONTRACTOR's employees engaged in
theperformance of this CONTRACT. If any of the work is sublet, the
CONTRACTOR shallrequire the SUB-CONTRACTOR to provide workman's
Compensation and employer'sliability insurance for the later's employees if such
employees are not covered under theCONTRACTOR's Insurance.

ACCIDENT OR INJURY TO WORKMEN:

The EMPLOYER shall not be liable for or in respect of any damages or compensation
payableat law in respect or in consequence of any accident or injury to any workman
or other person in the Employment of the CONTRACTOR or any SUB-
CONTRACTOR save and except anaccident or injury resulting from any act or default
of the EMPLOYER, his agents or servantsand the CONTRACTOR shall indemnify
and keep indemnified the EMPLOYER against all such damages and compensation
(save and except and aforesaid) and against all claims, demands, proceeding, costs,
charges and expenses, whatsoever in respect or in relation thereto.

TRANSIT INSURANCE

In respect of all items to be transported by the CONTRACTOR to the SITE of WORK,
the cost of transit insurance should be borne by the CONTRACTOR and the quoted
price shall be inclusive of this cost.

COMPREHENSIVE AUTOMOBILE INSURANCE

This insurance shall be in such a form as to protect the Contractor against all claims
for injuries, disability, disease and death to members of public including
EMPLOYER’s men anddamage to the property of others arising from the use of motor
vehicles during on or off the

‘site’ operations, irrespective of the Employership of such vehicles.

COMPREHENSIVE GENERAL LIABILITY INSURANCE
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b)

d)

vii)

102

102

This insurance shall protect the Contractor against all claims arising from injuries,
disabilities,disease or death of member of public or damage to property of others due
to any act or omission on the part of the Contractor, his agents, his employees, his
representatives and Sub-Contractor’s or from riots, strikes and civil commotion.

Contractor shall take suitable Group Personal Accident Insurance Cover for taking
care of injury, damage or any other risks in respect of his Engineers and other
Supervisory staff whoare not covered under Employees State Insurance Act.

The policy shall cover third party liability. The third party (liability shall cover the
loss/ disablement of human life (person not belonging to the Contractor) and also
cover the risk of damage to others materials/ equipment/ properties during
construction, erection and commissioning at site. The value of third party liability for
compensation for loss of human life or partial/full disablement shall be of required
statutory value but not less than Rs. 2 lakhsper death, Rs. 1.5 lakhs per full disablement
and Rs. 1 lakh per partial disablement and shall nevertheless cover such compensation
as may be awarded by Court by Law in India and coverfor damage to others equipment/
property as approved by the Purchaser. However, third partyrisk shall be maximum to
Rs. 10(ten) lakhs to death.

The Contractor shall also arrange suitable insurance to cover damage, loss, accidents,
risks etc., in respect of all his plant, equipments and machinery, erection tools &
tackles and all other temporary attachments brought by him at site to execute the work.
The Contractor shall take out insurance policy in the joint name of EMPLOYER and
Contractor from one or more nationalised insurance company from any branch office
at Project site.

Any such insurance requirements as are hereby established as the minimum policies
and coverages which Contractor must secure and keep in force must be complied with,
Contratorshall at all times be free to obtain additional or increased coverages at
Contractor’s sole expenses.

ANY OTHER INSURANCE REQUIRED UNDER LAW OR REGULATIONS OR
BY EMPLOYER:

CONTRACTOR shall also carry and maintain any and all other insurance(s) which he
may be required under any law or regulation from time to time without any extra cost
toEMPLOYER. He shall also carry and maintain any other insurance which may be
required bythe EMPLOYER.

Damage to Property or to any Person or any Third Party

.11) CONTRACTOR shall be responsible for making good to the satisfaction of the
EMPLOYER any loss or any damage to structures and properties belonging to the
EMPLOYER or being executed or procured or being procured by the EMPLOYER
or of other agencies within in the premises of all the work of the EMPLOYER, if
such loss or damage is due to fault and/or the negligence or willful acts or omission
of the CONTRACTOR, his employees, agents, representatives or SUB-
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ii1) The CONTRACTOR shall take sufficient care in moving his plants, equipments and

ii1) The CONTRACTOR shall indemnify and keep the EMPLOYER harmless of all

CONTRACTORs.

materials from one place to another so that they do not cause any damage to any
person or to the property of the EMPLOYER or any third party including overhead
and undergroundcables and in the event of any damage resulting to the property of
the EMPLOYER or of a third party during the movement of the aforesaid plant,
equipment or materials the cost of such damages including eventual loss of
production, operation or services in any plant or establishment as estimated by the
EMPLOYER or ascertained or demanded by the third party shall be borne by the
CONTRACTOR. Third party liability risk shall be Rupees One lakh for single
accident and limited to Rupees Ten lakhs.

claims for damages to property other than EMPLOYER's property arising under or
by reason of this agreement, if such claims result from the fault and/or negligence or
willful acts or omissionofthe CONTRACTOR, his employees, agents, representative
of SUB-CONTRACTOR.
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SECTION-VIII LABOUR LAWS
103 Labour
laws:

103.1 i)  No labour below the age of 18 (eighteen) years shall be employed on the WORK.

i1) The CONTRACTOR shall not pay less than what is provided under law to labourers
engagedby him on the WORK.

ii1)) The CONTRACTOR shall at his expense comply with all labour laws and keep the
EMPLOYER indemnified in respect thereof.

iv) The CONTRACTOR shall pay equal wages for men and women in accordance with
applicablelabour laws.

v) If the CONTRACTOR is covered under the Contract labour (Regulation and
Abolition) Act, heshall obtain a licence from licensing authority (i.e. office of the
labour commissioner) by payment of necessary prescribed fee and the deposit, if any,
before starting the WORK under the CONTRACT. Such fee/deposit shall be borne
by the CONTRACTOR.
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vi) The CONTRACTOR shall employ labour in sufficient numbers either
directly or through SUB- CONTRACTOR's to maintain the required rate of
progress and of quality to ensure workmanship of the degree specified in
the CONTRACT and to the satisfaction of the ENGINEER-IN-CHARGE.

vii) The CONTRACTOR shall furnish to the ENGINEER-IN- CHARGE the
distribution returnof the number and description, by trades of the work
people employed on the works. The CONTRACTOR shall also submit on
the 4th and 19th of every month to the ENGINEER- IN-CHARGE a true
statement showing in respect of the second half of the preceding monthand
the first half of the current month (1) the accidents that occurred during the
said fortnightshowing the circumstances under which they happened and the
extent of damage and injurycaused by them and (2) the number of female
workers who have been allowed Maternity Benefit as provided in the
Maternity Benefit Act 1961 on Rules made thereunder and the amount paid
to them.

viii)) The CONTRACTOR shall comply with the provisions of the payment of
Wage Act 1936, Employee Provident Fund Act 1952, Minimum Wages Act
1948. Employers Liability Act 1938. Workmen's Compensation Act 1923,
Industrial Disputes Act 1947, the Maternity Benefit Act 1961 and Contract
Labour Regulation and Abolition Act 1970, Employment ofChildren Act
1938 or any modifications thereof or any other law relating thereto and rules
made thereunder from time to time.

ix) The ENGINEER-IN-CHARGE shall on a report having been made by an
Inspecting Officeras defined in Contract Labour (Regulation and Abolition)
Act 1970 have the power to deduct from the money due to the
CONTRACTOR any sum required or estimated to be required for making
good the loss suffered by a worker or workers by reason of non- fulfillment
of the Conditions of the Contract for the benefit of workers, non-payment
of wages or of deductions made from his or their wages which are not
justified by the terms of the Contract or non-observance of the said
regulations.

x) The CONTRACTOR shall indemnify the EMPLOYER against any
payments to be made under and for the observance of the provisions of the
aforesaid Acts without prejudice to hisright to obtain indemnity from his
SUB-CONTRACTOR's. In the event of the CONTRACTOR committing a
default or breach of any of the provisions of the aforesaid Acts as amended
from time to time, of furnishing any information or submitting or filling and
Form/ Register/ Slip under the provisions of these Acts which is materially
incorrect then on the report of the inspecting Officers, the CONTRACTOR
shall without prejudice toany other liability pay to the EMPLOYER a sum
not exceeding Rs.50.00 as Liquidated Damages for every default, breach or
furnishing, making, submitting, filling materially incorrect statement as
may be fixed by the ENGINEER-IN- CHARGE and in the event of the
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104

104.1

105

CONTRACTOR's default continuing in this respect, the Liquidated
Damages may be enhanced to Rs.50.00 per day for each day of default
subject to a maximum of one percent of the estimated cost of the WORK
put to tender. The ENGINEER-IN-CHARGE shall deduct such amount
from bills or Contract Performance Security of the CONTRACTOR and
credit the same to the Welfare Fund constitute under these acts. The decision
of the ENGINEER-IN-CHARGE in this respect shall be final and binding.

Implementation of Apprentices Act, 1961:

The CONTRACTOR shall comply with the provisions of the Apprentices Act,
1961 and the Rules and Orders issued thereunder from time to time. If he fails
to do so, his failure will be a breach of the CONTRACT and the ENGINEER-
IN-CHARGE may, at his discretion, cancel the CONTRACT. The
CONTRACTOR shall also be liable for any pecuniary liability arising on
account of any violation by him of the provisions, of the Act.

Contractor to indemnify the Employer:

105.1 i) The CONTRACTOR shall indemnify the EMPLOYER and every member,

(Sign & Seal of Bidder)

office and employee of the EMPLOYER, also the ENGINEER-IN-CHARGE
and his staff against all actions, proceedings, claims, demands, costs and
expenses whatsoever arising out of or in connection with the matters referred
to in Clause 102.0 and elsewhere and all actions, proceedings, claims, demands,
costs and expenses which may be made against the EMPLOYER for or in
respect of or arising out of any failure by the CONTRACTOR in the
performance of his obligations under the CONTRACT DOCUMENT. The
EMPLOYER shall not be liable foror in respect of or arising out of any failure
by the CONTRACTOR in the performance of his obligations under the
CONTRACT DOCUMENT. The EMPLOYER shall not be liable for or in
respect of any demand or compensation payable by law in respect or in
consequence of anyaccident or injury to any workmen or other person. In the
employment of the CONTRACTOR or his SUB-CONTRACTOR the
CONTRACTOR shall indemnify and keep indemnified the EMPLOYER
against all such damages and compensations and against all claims, damages,
proceedings, costs, charges and expenses whatsoever in respect thereof or in
relation thereto.

PAYMENT OF CLAIMS AND DAMAGES:

Should the EMPLOYER have to pay any money in respect of such claims or
demands as aforesaid the amount so paid and the costs incurred by the
EMPLOYER shall be charged to andpaid by the CONTRACTOR and the
CONTRACTOR shall not be at liberty to dispute or question the right of the
EMPLOYER to make such payments notwithstanding the same, may have
been made without the consent or authority or in law or otherwise to the
contrary.
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106  Health and sanitary arrangements for workers:

106.1 In respect of all labour directly or indirectly employed in the WORKS for the

106.2 The CONTRACTOR shall provide in the labour colony all amenities such as

107  Arbitration:

107.1 Unless otherwise specified, the matters where decision of the Engineer-in-

(Sign & Seal of Bidder) Page 180 of 188

iii) In every case in which by virtue of the provisions of Section 12, Sub-section
(i) of workmen's compensation Act, 1923 or other applicable provision of
Workmen Compensation Act or any other Act, the EMPLOYER is obliged to
pay compensation to a workman employed by the CONTRACTOR in
execution of the WORK, the EMPLOYER will recover from the
CONTRACTOR the amount of the compensation so paid, and without
prejudice to the rights of EMPLOYER under Section 12, Sub- section (2) of
the said act, EMPLOYER shall be at liberty to recover such amount or any part
thereof by deducting it from the Contract Performance Security or from any
sum due to the CONTRACTOR whether under this CONTRACT or otherwise.
The EMPLOYER shall not be bound to contest any claim made under Section
12, Sub-section (i) of the said act, except on the written request of the
CONTRACTOR and upon his giving to the EMPLOYER full security for all
costs for which the EMPLOYER might become liable in consequence of
contesting such claim.

performance of the CONTRACTOR's part of this agreement, the
CONTRACTOR shall comply with or cause to be complied with all the rules
and regulations of the local sanitary and other authorities or asframed by the
EMPLOYER from time to time for the protection of health and sanitary
arrangements for all workers.

electricity, water and other sanitary and health arrangements. The
CONTRACTOR shall also provide necessary surface transportation to the
place of work and back to the colony for their personnel accommodated in the
labour colony.

SECTION-IX APPLICABLE LAWS AND SETTLEMENT OF DISPUTES

Charge is deemed tobe final and binding as provided in the Agreement and the
issues/disputes which cannot be mutually resolved within a reasonable time,
all disputes shall be referred to arbitration by SoleArbitrator.

The Employer [ BHAGYANAGAR GAS LTD.] shall suggest a panel of three
independent anddistinguished persons to the bidder/contractor/supplier/buyer
(as the case may be) to select anyone among them to act as the Sole Arbitrator.

In the event of failure of the other parties to select the Sole Arbitrator within
30 days from the receipt of the communication suggesting the panel of
arbitrators, the right of selection of the sole arbitrator by the other party shall
stand forfeited and the EMPLOYER (BGL) shall have discretion to proceed
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with the appointment of the Sole Arbitrator. The decision of Employer onthe
appointment of the sole arbitrator shall be final and binding on the parties.

The award of sole arbitrator shall be final and binding on the parties and unless
directed/awarded otherwise by the sole arbitrator, the cost of arbitration
proceedings shall be shared equally by the parties. The Arbitration proceedings
shall be in English language and venue shall be Hyderabad, India.

Subject to the above, the provisions of (Indian) Arbitration & Conciliation
ACT 1996 and the Rules framed there under shall be applicable. All matter
relating to this contract are subject to the exclusive jurisdiction of the court
situated in the state of AP.

Bidders/suppliers/contractors may please note that the Arbitration &
Conciliation Act 1996 wasenacted by the Indian Parliament and is based on
United Nations Commission on International Trade Law (UNCITRAL model
law), which were prepared after extensive consultation with Arbitral
Institutions and centers of International Commercial Arbitration. The United
Nations General Assembly vide resolution 31/98 adopted the UNCITRAL
Arbitration rules on 15 December 1976.

107.2FOR_THE SETTLEMENT OF DISPUTES BETWEEN GOVERNMENT

108
108.1

DEPARTMENT AND ANOTHER AND ONE GOVERNMENT
DEPARTMENT AND PUBLIC ENTERPRISE AND ONE PUBLIC
ENTERPRISE AND ANOTHER THE ARBITRATION SHALL BE AS
FOLLOWS:

"In the event of any dispute or difference between the parties hereto, such
dispute or difference shall be resolved amicably by mutual consultation or
through the good offices of empowered agencies of the Government. If such
resolution is not possible, then, the unresolved dispute or difference shall be
referred to arbitration of an arbitrator to be nominated by Secretary,
Department of Legal Affairs ("Law Secretary") in terms of the Office
Memorandum No.55/3/1/75-CF, dated the 19th December 1975 issued by the
Cabinet Secretariat (Department of Cabinet Affairs), as modified from time to
time. The Arbitration Act 1940 (10 of 1940) shall not be applicable to the
arbitration under this clause. The award of the Arbitrator shall be binding upon
parties to the dispute. Provided, however, any party aggrieved by such award
may make a further reference for setting aside or revision of the award to Law
Secretary whose decision shall bind the parties finally and conclusively.

Jurisdiction:

The CONTRACT shall be governed by and constructed according to the laws
in force in INDIA. The CONTRACTOR hereby submits to the jurisdiction of
the Courts situated at Hyderabad for the purposes of disputes, actions and
proceedings arising out of the CONTRACT, the court at Hyderabad only will
have the jurisdiction to hear and decide such disputed, actions and proceedings.

(Sign & Seal of Bidder) Page
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SECTION-X SAFETY CODES

109 General:

109.1 CONTRACTOR shall adhere to safe construction practice and guard against
hazardous, and unsafe working conditions and shall comply with
EMPLOYER's safety rules as set forth herein.Prior to start of construction,
CONTRACTOR will be furnished copies of EMPLOYER's "Safety Code" for
information and guidance, if it has been prepared.

110  Safety regulations:

110.1 1) In respect of all labour, directly employed in the WORK for the performance
of CONTRACTOR's part of this agreement, the CONTRACTOR shall at his
own expense arrange for all the safety provisions as per safety codes of
C.P.W.D., Indian Standards Institution. TheElectricity Act, The Mines Act and
such other acts as applicable.

ii) The CONTRACTOR shall observe and abide by all fire and safety regulations
of the EMPLOYER. Before starting construction work CONTRACTOR shall
consult withEMPLOYER's safety Engineers or ENGINEER- IN-CHARGE
and must make good to the satisfaction of the EMPLOYER any loss or damage
due to fire to any portion of the work doneor to be done under this agreement
or to any of the EMPLOYER's existing property.

111  First aid and industrial injuries:

111.119) CONTRACTOR shall maintain first aid facilities for its employees and
those of its SUB-CONTRACTOR.

ii) CONTRACTOR shall make outside arrangements for ambulance service
and for the treatment of industrial injuries. Names of those providing these
services shall be furnished to EMPLOYER prior to start of construction and
their telephone numbers shall be prominently posted in CONTRACTOR's
field office.

iii)  All critical industrial injuries shall be reported promptly to EMPLOYER,
and a copy of CONTRACTOR's report covering each personal injury
requiring the attention of a physicianshall be furnished to the EMPLOYER.

112 General rules:

112.1 Smoking within the battery area, tank farm or dock limits is strictly prohibited.
Violators of theno smoking rules shall be discharged immediately.

113 Contractor's barricades:

113.11) CONTRACTOR shall erect and maintain barricades required in connection
(Sign & Seal of Bidder) Page 182 of 188
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with his operationto guard or protect:-

a) Excavations

b) Hoisting Areas.

¢) Areas adjudged hazardous by CONTRACTOR's or EMPLOYER's inspectors.

d) EMPLOYER's existing property subject to damage by CONTRACTOR's
Operations.

e) Rail Road unloading spots.

ii) CONTRACTOR's employees and those of his SUB- CONTRACTOR's shall
become acquaintedwith EMPLOYER's barricading practice and shall respect
the provisions thereof.

iii) Barricades and hazardous areas adjacent to, but not located in normal routes of
travel shall be marked by red flasher lanterns at nights.

114  Scaffolding:

114.11) Suitable scaffolding should be provided for workmen for all works that cannot
safely be donefrom the ground or from solid construction except such short
period work as can be done safelyfrom ladders. When a ladder is used an extra
Mazdoor shall be engaged for holding the ladder and if the ladder is used for
carrying material as well, suitable footholds and handholds shall beprovided on
the ladder and the ladder shall be given an inclination not steeper than 1 in 4
(1 horizontal and 4 vertical).

ii) Scaffolding or staging more than 4 metres above the ground or floor, swing
suspended from anoverhead support or erected with stationary support shall
have a guard rail properly attached, bolted, braced and otherwise retarded at
least one metre high above the floor or platform of such scaffolding or staging
and extending along the entire length of the outside and ends thereofwith only
such openings as may be necessary for the delivery of materials. Such
scaffolding orstaging shall be so fastened as to prevent it from swaying from
the building or structure.

iii) Working platform, gangway and stairway should be so constructed that they
should not sag unduly or unequally and if the height of platform of the gangway
or the stairway is more than 4 metres above the ground level or floor level,
they should be closely boarded, should have adequate width and should be
suitably fastened as in ii) above.

iv) Every opening in the floor of a building or in a working platform shall be
provided with suitablemeans to prevent the fall of persons or materials by
providing suitable fencing of railing whoseminimum heights shall be 1 metre.

V) platforms and other working places, every ladder shall be securely fixed. No
portable single ladder shall be over 9 metres in length while the width between
side rails in rung ladder shall in no case be less than 30 cms for ladder upto and
including 3 metres in length. For longer ladder this width should be increased
Smm for each additional foot of length. Uniform steps spacing shall not exceed
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30 cms. Adequate precautions shall be taken to prevent danger from electrical
equipment. No materials on any of the sites or work shall be so stacked or
placed to cause danger or inconvenience to any person or public. The
CONTRACTOR shall also provideall necessary fencing and lights to protect
the workers and staff from accidents, and shall be bound to bear the expenses
of defense of every suit, action or other proceeding of law that maybe brought
by any person for injury sustained owing to neglect of the above precautions
and pay any damages and costs which may be awarded in any such suit or
action or proceeding to any such person or which may with the consent of the
CONTRACTOR be paid to compromiseany claim by any such person.

115  Excavation and trenching:

115.1 All trenches 1.2 metres or more in depth, shall at all times be supplied with at
least one ladder for each 50 metres length or fraction thereof. Ladder shall be
extended from bottom of the trenches to atleast 1 metre above the surface of
the ground. The sides of the trenches which are1.5M in depth shall be stepped
back to give suitable slope or securely held by timber bracing, so as to avoid
the danger of sides to collapse. The excavated materials shall not be placed
within
1.5 metres of the edge of the trench or half of the trench width whichever is
more. Cutting shallbe done from top to bottom. Under no circumstances
undermining or under-cutting shall be done.

116  Demolition/general safety:

116.11) Before any demolition work is commenced and also during the progress of the
demolition work

a) All roads and open areas adjacent to the work site shall either be closed or suitably
protected.

b) No electric cable or apparatus which is liable to be a source of danger shall
remain electricallycharged.

c) All practical steps shall be taken to prevent danger to persons employed from
risk of fire or explosion or flooding. No floor, roof or other part of the building
shall be so overloaded with debris or materials as to render it unsafe.

ii)  All necessary personal safety equipment as considered adequate by the
ENGINEER-IN- CHARGE, should be kept available for the use of the
persons employed on the SITE and maintained in condition suitable for
immediate use, and the CONTRACTOR shall takeadequate steps to ensure
proper use of equipment by those concerned.

a) Workers employed on mixing asphaltic materials, cement and lime mortars shall
be provided with protective footwear and protective gloves.

b) Those engaged in white washing and mixing or stacking or cement bags or any
material which are injurious to the eyes be provided with protective goggles.

¢) Those engaged in welding and cutting works shall be provided with protective
face & eye shield,hand gloves, etc.

(Sign & Seal of Bidder) Page 184 of 188

Digitally signed by PRADEEP

KUMAR YADAV
Date: 2025.08.19 18:20:44 IST



Procurement of 400 SCMH Electric Motor Driven
Online CNG Composite/Integrated Dispensing Unit
R (CCDU) with 5 years of CAMC including warranty

period on NPV basis
Bid Document No. BGL/662/2025-26

VOLUME I
OF II

Bhagyanagar Gas Ltd

d) Stone breakers shall be provided with protective goggles and protective clothing
and seated at sufficiently safe intervals.

¢) When workers are employed in sewers and manholes, which are in use, the
CONTRACTOR shall ensure that the manhole covers are opened and are
ventilated atleast for an hour before theworkers are allowed to get into the
manholes, and the manholes so opened shall be cordoned off with suitable
railing and provided with warning signals or board to prevent accident to the
public.

f) The CONTRACTOR shall not employ men below the age of 18 years and
women on the work of painting with products containing lead in any form.
Wherever men above the age of18 years are employed on the work of lead
painting, the following precautions should be taken.

1) No paint containing lead or lead product shall be used except in the form of
paste or readymadepaint.

2) Suitable face masks should be supplied for use by the workers when paint is
applied in the formof spray or a surface having lead paint dry rubbed and
scrapped.

3) Overalls shall be supplied by the CONTRACTOR to the workmen and
adequate facilities shallbe provided to enable the working painters to wash
them during and on cessation of work.

iii) When the work is done near any place where there is risk of drowning, all
necessary safety equipment should be provided and kept ready for use and all
necessary steps taken for prompt rescue of any person in danger and adequate
provision should be made for prompt first aid treatment of all injuries likely to
be sustained during the course of the work.

iv)  Use of hoisting machines and tackles including their attachments, anchorage
and supports shallconform to the following standards or conditions:

a) These shall be of good mechanical construction, sound materials and
adequate strengthand free from patent defect and shall be kept in good
working order.

b)  Every rope used in hoisting or lowering materials or as means of
suspension shall beof durable quality and adequate strength and free
from patent defects.

¢)  Every crane driver or hoisting appliance operator shall be properly
qualified and no person under the age of 21 years should be in charge
of any hoisting machine including any scaffolding, winch or give
signals to the operator.

d) In case of every hoisting machine and of every chain ring hook,
shackle, swivel, andpulley block used in hoisting or lowering or as
means of suspension, the safe workingload shall be ascertained by
adequate means. Every hoisting machine and all gears referred to
above shall be plainly marked with the safe working load of the
conditionsunder which it is applicable and the same shall be clearly
indicated. No part of any machine or any gear referred to above in
this paragraph shall be loaded beyond safeworking load except for
the purpose of testing.

e) In case of departmental machine, the safe working load shall be
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notified by the ENGINEER-IN-CHARGE. As regards
CONTRACTOR's machines, the CONTRACTOR shall notify the
safe working load of the machine to the ENGINEER-IN-CHARGE
whenever he brings any machinery to SITE of WORK and get it
verified by the Engineer concerned.

v)  Motors, gears, transmission lines, electric wiring and other dangerous parts of
hoisting appliances should be provided with efficient safeguards. Hoisting
appliances should be provided with such means as to reduce to minimum the
accidental descent of the load, adequateprecautions should be taken to reduce
the minimum risk of any part or parts of a suspended load becoming
accidentally displaced. When workers are employed on electrical installations
whichare already energised, insulating mats, wearing apparel, such as gloves,
sleeves, and boots as may be necessary should be provided. The workers shall
not wear any rings, watches and carrykeys or other materials which are good
conductors of electricity.

vi)  All scaffolds, ladders and other safety devices mentioned or described herein
shall be maintained in safe conditions and no scaffolds, ladder or equipment
shall be altered or removedwhile it is in use. Adequate washing facilities should
be provided at or near places of work.

vii) These safety provisions should be brought to the notice of all concerned by
displaying on a notice board at a prominent place at the work-spot. The person
responsible for compliance of the safety code shall be named therein by the
CONTRACTOR.

viii) To ensure effective enforcement of the rules and regulations relating to safety
precautions, the arrangements made by the CONTRACTOR shall be open to
inspection by the Welfare Officer, ENGINEER-IN- CHARGE or safety
Engineer of the Administration or their representatives.

ix) Notwithstanding the above clauses there is nothing in these to exempt the
CONTRACTOR forthe operations of any other Act or rules in force in the
Republic of India. The work throughoutincluding any temporary works shall
be carried out in such a manner as not to interfere in any way whatsoever with
the traffic on any roads or footpath at the site or in the vicinity thereto orany

existing works whether the property of the Administration or of a third party.
In addition to the above, the CONTRACTOR shall abide by the safety code
provision as per

C.P.W.D. Safety code and Indian Standard Safety Code from time to time.

117  Care in handling inflammable gas:

117.1 The CONTRACTOR has to ensure all precautionary measures and exercise
utmost care in handling the inflammable gas cylinder/inflammable
liquids/paints etc. as required under the law and/or as advised by the fire
Authorities of the EMPLOYER.

118  Temporary combustible structures:
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118.1 Temporary combustible structures will not be built near or around work site.

119  Precautions against fire:

119.1 The CONTRACTOR will have to provide Fire Extinguishers, Fire Buckets
and drums at worksite as recommended by ENGINEER-IN-CHARGE. They
will have to ensure all precautionary measures and exercise utmost care in
handling the inflammable gas cylinders/ inflammable liquid/ paints etc. as
advised by ENGINEER-IN-CHARGE. Temporary combustible structures will
not be built near or around the work-site.

120  Explosives:

120.1 Explosives shall not be stored or used on the WORK or on the SITE by the
CONTRACTOR without the permission of the ENGINEER-IN-CHARGE in
writing and then only in the mannerand to the extent to which such permission
is given. When explosives are required for the WORK they will be stored in a
special magazine to be provided at the cost of the CONTRACTOR in
accordance with the Explosives Rules. The CONTRACTOR shall obtain the
necessary licence for the storage and the use of explosives and all operations
in which or for which explosives are employed shall be at sole risk and
responsibility of the CONTRACTOR and the CONTRACTOR shall
indemnify the EMPLOYER against any loss or damage resulting directly or
indirectly therefrom.

121  Mines act:

121.1 SAFETY CODE: The CONTRACTOR shall at his own expense arrange for
the safety provisions as required by the ENGINEER-IN-CHARGE in respect
of all labour directly employed for performance of the WORKS and shall
provide all facilities in connection therewith. In case the CONTRACTOR
fails to make arrangements and provides necessary facilities as aforesaid, the
ENGINEER-IN- CHARGE shall be entitled to do so and recover thecosts
thereof from the CONTRACTOR.

121.2 Failure to comply with Safety Code or the provisions relating to report on
accidents and to grantof maternity benefits to female workers shall make the
CONTRACTOR liable to pay CompanyLiquidated Damages an amount not
exceeding Rs.50/- for each default or materially incorrect statement. The
decision of the ENGINEER-IN-CHARGE in such matters based on reports
from the Inspecting Officer or from representatives of ENGINEER-IN-
CHARGE shall be final and binding and deductions for recovery of such
Liquidated Damages may be made from any amount payable to the
CONTRACTOR from all the provisions of the Mines Act, 1952 or any
statutory modifications or re-enactment thereof the time being in force and any
Rules and Regulations made thereunder in respect of all the persons employed
by him under thisSCONTRACT and shall indemnify the EMPLOYER from and
against any claim under the Mines Act or the rules and regulations framed
thereunder by or on behalf of any persons employed byhim or otherwise.
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Preservation of place:

122.1 The CONTRACTOR shall take requisite precautions and use his best

123

endeavours to prevent anyriotous or unlawful behaviour by or amongst his
worker and others employed or the works andfor the preservation of peace and
protection of the inhabitants and security of property in the neighborhood of
the WORK. In the event of the EMPLOYER requiring the maintenance of a
Special Police Force at or in the vicinity of the site during the tenure of works,
the expenses thereof shall be borne by the CONTRACTOR and if paid by the
EMPLOYER shall be recoverable from the CONTRACTOR.

Outbreak of infectious diseases:

123.1 The CONTRACTOR shall remove from his camp such labour and their

124

124.1

facilities who refuse protective inoculation and vaccination when called upon
to do so by the ENGINEER-IN- CHARGE's representative. Should Cholera,
Plague or other infectious diseases break out the CONTRACTOR shall burn
the huts, beddings, clothes and other belongings or used by the infected parties
and promptly erect new huts on healthy sites as required by the ENGINEER-
IN-CHARGE failing which within the time specified in the Engineer's
requisition, the work may be done by the EMPLOYER and the cost thereof
recovered from the CONTRACTOR.

Use of intoxicants:

The unauthorized sale of spirits or other intoxicants, beverages upon the work
in any of the buildings, encampments or tenements owned, occupied by or
within the control of the CONTRACTOR or any of his employee is forbidden
and the CONTRACTOR shall exercise his influence and authority to the
utmost extent to secure strict compliance with this condition.

In addition to the above, the CONTRACTOR shall abide by the safety code
provision as per C.P.W.D.safety code and Indian Standard Code framed from
time to time.
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