
 

 

 
Bhagyanagar Gas 

Limited 

LAYING OF UNDERGROUND PE PIPELINES AND ABOVE 
GROUND GI INSTALLATIONS INCLUDING LAST MILE 

CONNECTIVITY AT CONSUMER END AT KAKINADA GA 
 

Bid Document No. BGL/671/2025-26 

VOLUME I OF II 

 
 

 
BHAGYANAGAR GAS LIMITED 

(A JOINT VENTURE OF HPCL & GAIL) 
 
 
 

BID DOCUMENT FOR 
 

LAYING OF UNDERGROUND PE PIPELINES AND ABOVE 
GROUND GI INSTALLATIONS INCLUDING LAST MILE 

CONNECTIVITY AT CONSUMER END AT KAKINADA GA 
 
  
 

UNDER OPEN DOMESTIC 
COMPETITIVE BIDDING 

 

e- tender 

Bid Document No.: BGL/671/2025-26 
 

VOLUME-I of II 
 
 
 
 
 
 
 
 
 
 

Page 1 of 198



 

 

 
Bhagyanagar Gas 

Limited 

LAYING OF UNDERGROUND PE PIPELINES AND ABOVE 
GROUND GI INSTALLATIONS INCLUDING LAST MILE 

CONNECTIVITY AT CONSUMER END AT KAKINADA GA 
 

Bid Document No. BGL/671/2025-26 

VOLUME I OF II 

 
BID DOCUMENT NO.: BGL/671/2025-26                Date: 09.10.2025 

 
To, 
 

   Item                                          :   Laying of Underground PE pipeline and above ground GI   
Installation last mile connectivity at consumer end at 
Kakinada GA 

Availability of documents    :           i)   www.bglgas.com/tenders ->e-tender 
on website         ii)  www.cppportal/e-publish 
         iii) https://petroleum.ewizard.in  
                                                            The bidders are requested  to submit soft copies of their bid  
                                                            electronically on the e-Wizard Portal  
                                                             (https://petroleum.ewizard.in ) using valid Digital                

Signature Certificates. 
 
 
Pre- bid meeting                    :    16.10.2025  @ 11:00 Hrs 
                                                             
Pre-Bid meeting link  
 
https://teams.microsoft.com/l/meetup-
join/19%3ameeting_ZDVkZGY3YzMtYTBlMC00NGJhLWE0YzAtZTNlNmU0Mzg3YjM2%
40thread.v2/0?context=%7b%22Tid%22%3a%2250a019e9-f51c-45f9-a5c7-
3bd4fd3ee6e7%22%2c%22Oid%22%3a%22961e55ab-9cbb-445a-ae06-
dfdee4bb9833%22%7d 

Meeting ID: 438 729 640 701 3 

Passcode: i9t87KZ7 

Due Date & Time   : 31.10.2025 at 15:00 hrs. 
of submission of bid 
 
Date & Time of Opening  : 31.10.2025 at 16:00 hrs. 
Un-Price  
 
Address             : Bhagyanagar Gas Limited 

    2nd Floor, TSIDC Building 
     Parishram Bhavan, Basheer Bagh, 

Hyderabad-500 004 
     Ph No.: 040-23236983; Fax No.: 040-23245081 
     E-mail: pradeep.yadav@bglgas.com  
 
Contact Person    : Pradeep Kumar Yadav, Manager (C&P) 
 
Validity of Offer  : Minimum 2 months from the due date of submission of offer. 
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Public Procurement Policy for Micro and Small Enterprises (MSES) 
is Not Applicable for this Tender. 
 
 
BID SECURITY DETAILS:  
a) Bid Security Amount: Rs 2,38,534/- (Rupees Two Lakhs Thirty-Eight Thousand 

Five  Hundred and Thirty  Four  Only) 
 
b) Validity         Minimum 4 months For Bank Guarantee or 3 Months                                                                                   

for  DD from the due date of submission of offer. 
 
c) Mode                                         Either in form of Account payee Demand Draft in favor of 

‘Bhagyanagar Gas Limited, payable at Hyderabad, 
Telangana state of India. 

    Or 
In the form of Bank Guarantee as detailed in tender 
document. 
Or 
Through Online mode to BGL account 
Or 
A letter of credit as detailed in tender documents.  

 
Note:1) Corrigenda, Addenda etc. if any to the above will be hosted in above mentioned website(s)/   
               portal. Bidders should regularly visit the website to keep themselves updated. 
 
         2)  Bidders are advised to complete the registration with e-tender portal   
              (https://petroleum.ewizard.in /) at least two working days prior to bid submission date. 
 
         3)  In case of the days specified above happens to be a holiday in BGL, the next working day                   

shall be implied. 
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KINDLY NOTE THAT ONLY ONLINE BID WILL BE 

CONSIDERED AGAINST THIS TENDER 

Website for Online bid Submission: 
https://petroleum.ewizard.in 

 
Prior uploading all the Techno-Commercial PDF Tender 

Documents on e-wizard portal 
(https://petroleum.ewizard.in / , please 

ensure that all the documents should be Digitally Signed. 
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- Financial Data for last Audited financial year (F-10) 
- Format for certificate from bank if the Bidder’s 

Working Capital is inadequate (F-11) 
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Annexure – 1 
 

INSTRUCTIONS FOR PARTICIPATION  IN e-
TENDERING 
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INSTRUCTION FOR VENDORS  

 
The bidders are required to submit soft copies of their bid electronically on the e-Wizard Portal 

using valid Digital Signature Certificates. Below mentioned instructions are meant to guide the 

bidders for registration on the e-Wizard Portal, prepare their bids in accordance with the 

requirements and submit their bids online on the e-Wizard Portal. For more information bidders 

may visit the BGL e-Wizard Portal (https://petroleum.ewizard.in/).  

1. REGISTRATION PROCESS ON ONLINE PORTAL 

a) Bidders to enroll on the e-Procurement module of the portal 

https://petroleum.ewizard.in/by clicking on the link “Bidder Enrolment”.   

b) The bidders to choose a unique username and assign a password for their accounts. Bidders 

are advised to register their valid email address and mobile numbers as part of the 

registration process. This would be used for any communication from the e-Wizard Portal. 

After registration send User ID for helpdesk team (helpdeskeuniwizarde@gmail.com and 

support@euniwizarde.com) for activation. 

c) Bidders to register upon enrolment, with their valid Digital Signature Certificate (Class III 

Certificates with signing and Encryption key) issued by any Certifying Authority 

recognized by CCA India with their profile.  

d) Only one valid DSC should be registered by a bidder. Please note that the bidders are 

responsible to ensure that they do not lend their DSCs to others which may lead to misuse.  

e) Bidder then logs in to the site through the secured log-in by entering their user ID/password 

and the password of the DSC / e-Token. 

f) Tender Document can be downloaded from ITI’s e-procurement website 

https://petroleum.euniwizarde.com/ or from e-tender link given on official BGL website 

http://www.bglgas.com. Payment of requisite e-Tender Processing Fee (non-refundable) 

shall be made to ITI Limited’s account through online mode vide the link on their e-

procurement portal as specified in the tender document before bidding. Any bidder who 

does not pay this processing fee to ITI Limited’s will not be able to proceed further for bid 

submission on the portal. BGL shall not be accountable to any payment made in favour of 

M/s. ITI Limited. 
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2. TENDER DOCUMENTS SEARCH  

a) Various built-in options are available in the e-Wizard Portal like Department name, 

Tender category, Estimated value, Date, other keywords, etc. to search for a tender 

published on the Online Portal.  

b) Once the bidders have selected the tenders they are interested in, they may download the 

required documents/tender schedules. These tenders can be moved to the respective 

‘Interested tenders’ folder.  

c) The bidder should make a note of the unique Tender No assigned to each tender, in case 

they want to obtain any clarification/help from the Helpdesk.  

3. BID PREPARATION  

a) Bidder should take into account any corrigendum published on the tender document 

before submitting their bids.  

b) Please go through the tender advertisement and the tender document carefully to 

understand the documents required to be submitted as part of the bid.  

c) Please note the number of covers in which the bid documents have to be submitted, the 

number of documents - including the names and content of each of the document that 

needs to be submitted. Any deviations from these may lead to rejection of the bid.  

d) Bidder, in advance, should get ready the bid documents to be submitted as indicated in 

the tender document/schedule and generally, they can be in PDF/XLSX/PNG, etc. 

formats. 

4. BID SUBMISSION  

a) Bidder to log into the site well in advance for bid submission so that he/she uploads the 

bid in time i.e. on or before the bid submission time. Bidder will be responsible for any 

delay due to other issues.  

b) The bidder to digitally sign and upload the required bid documents one by one as indicated 

in the tender document.  

c) Bidders to note that they should necessarily submit their financial bids in the prescribed 

format given by department and no other format is acceptable.  

d) The server time (which is displayed on the bidders’ dashboard) will be considered as the 

standard time for referencing the deadlines for submission of the bids by the bidders, the 

opening of bids, etc. The bidders should follow this time during bid submission.  
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e) All the documents being submitted by the bidders would be encrypted using PKI 

encryption techniques to ensure the secrecy of the data, which cannot be viewed by 

unauthorized persons until the time of bid opening.  

f) The uploaded tender documents become readable only after the tender opening by the 

authorized bid openers.  

g) Upon the successful and timely submission of bids, the portal will give a successful bid 

submission message & a bid summary will be displayed with the bid no. and the date & 

time of submission of the bid with all other relevant details.  

h) The off-line tender shall not be accepted and no request in this regard will be 

entertained whatsoever. 

5. AMENDMENT OF BID DOCUMENT  

At any time prior to the deadline for submission of proposals, the department reserve the right 

to add/modify/delete any portion of this document by the issuance of a Corrigendum, which 

would be published on the website and will also be made available to the all the Bidder who 

has been issued the tender document. The Corrigendum shall be binding on all bidders and 

will form part of the bid documents. 

6. ASSISTANCE TO BIDDERS  

a) Any queries relating to the tender document and the terms and conditions contained 

therein should be addressed to the Tender Inviting Authority for a tender or the relevant 

contact person indicated in the tender.  

b) Any queries relating to the process of online bid submission or queries relating to e-

Wizard Portal, in general, may be directed to the e-Wizard Helpdesk. The contact number 

for the helpdesk is Gagan (8448288987/eprochelpdesk.01@gmail.com), 

Vijay(8448288989/eprochelpdesk.03@gmail.com),Suriya(8448288994/eprochelpdes

k.06@gmail.com),8448288992,8448288984,8448288986,8448288982,8448288988 

7. The tender inviting authority has the right to cancel this e-tender or extend the due date of 

receipt of the bid(s). 

8. The bid should be submitted through e-Wizard portal (https://petroleum.euniwizarde.com/) 

only. 
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SECTION I "INVITATION FOR BID (IFB)” 
            

          Ref No:   BGL/671/2025-26                                                      Date: 09.10.2025 
  

 To,    
PROSPECTIVE BIDDERS  
   

     SUB: LAYING OF UNDERGROUND PE PIPELINES AND ABOVE GROUND GI 
INSTALLATIONS INCLUDING LAST MILE CONNECTIVITY AT CONSUMER 
END AT KAKINADA GA 

 
Dear Sir/Madam,  
Bhagyanagar Gas Limited (BGL) is a joint venture of M/s. GAIL (India) Limited and M/s. 
Hindustan Petroleum Corporation Limited (HPCL) and operating CNG & City Gas Distribution 
in the states of Telangana and Andhra Pradesh.  

  
 2.0  The brief details of the tender are as under:  

(A) 
NAME OF WORK / BRIEF 
SCOPE OF WORK/JOB  

 Laying of Underground PE pipeline and above ground 
GI   Installation last mile connectivity at consumer end 
at Kakinada GA 

(B) TENDER NO. & DATE  
  
 BGL/671/2025-26    Dated: 09.10.2025                            

(C) 
TYPE OF BIDDING 
SYSTEM  

 

 SINGLE BID  
SYSTEM  
  

-  

TWO BID  
SYSTEM  
  

 ✔ 

(D) TYPE OF TENDER  

  

E-TENDER  
  

✔ 

MANUAL  
  

- 

(E) COMPLETION/CONTRACT  
PERIOD  

12 months from the date of issuance of FOA. 

(F) 
BID SECURITY / EARNEST 
MONEY DEPOSIT (EMD)  

 

APPLICABLE  
  

✔  

NOT APPLICABLE - 
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Amount: INR Rs 2,38,534/- (Rupees Two 
Lakhs Thirty-Eight Thousand Five  Hundred 
and Thirty  Four  Only) 

(F1) 
DECLARATION FOR BID 
SECURITY  

Public Procurement Policy for Micro and Small 
Enterprises (MSES) is Not Applicable for this 
Tender. 

(G) 
AVAILABILITY OF 
TENDER DOCUMENT ON 
WEBSITE(S)  

From 09.10.2025… 15:00 Hrs, IST) to 
31.10.2025…16:00 Hrs, IST) on following websites:  

   i)   www.bglgas.com/tenders ->e-tender 
       on website        
  ii)  www.cppportal/e-publish 

               iii) https://petroleum.ewizard.in  
                The bidders are requested  to submit soft      

copies of their bid  electronically on the e-
Wizard Portal.                      

             iv) (https://petroleum.ewizard.in ) using valid 
Digital  Signature Certificates.:  

(H) 
DATE, TIME  & VENUE OF 
PRE-BID MEETING  

Date :  16.10.2025 
Time :  11:00Hrs 
Venue :  Virtual  

(I)  

DUE DATE & TIME OF 
BID- 
SUBMISSION (ON OR 
BEFORE)  

Date : 31 .10.2025 
Time :  15:00 hrs 
  

(J)  
DATE AND TIME OF UN-
PRICED BID OPENING  

Date :  31.10.2025 
 Time :  16:00 hrs 

 

(K) 
CONTACT DETAILS OF 
TENDER DEALING 
OFFICER  

Name :  Mr. Pradeep Kumar Yadav  
Designation: Manager  
Phone No. & Extn : 040-23236983 
Direct No.:                                                           
e-mail:  
pradeep.yadav@bglgas.com 

(L) 
DEALING BGL’S OFFICE 
ADDRESS  

 Bhagyanagar Gas Limited 
2nd Floor, TSIDC Building 
Parishram Bhavan, Basheer Bagh, 
Hyderabad-500 004 
 

 
 
 
 
 

Page 11 of 198



 

 

 
Bhagyanagar Gas 

Limited 

LAYING OF UNDERGROUND PE PIPELINES AND ABOVE 
GROUND GI INSTALLATIONS INCLUDING LAST MILE 

CONNECTIVITY AT CONSUMER END AT KAKINADA GA 
 

Bid Document No. BGL/671/2025-26 

VOLUME I OF II 

 
2.0 EVALUATION BASIS 

As per relevant clause of BEC.  
 
 
3.0 i) Bid Document calls for offers on single point “Prime Bidder”  

Responsibility basis. Bidders are therefore advised not to submit offers in “Consortium” or 
“Joint Bid”. Joint bid referred herein is an offer, which seeks order to be placed on more 
than one party/co-bidder. 

ii) Order will be placed on the “Prime Bidder” alone who will be responsible for all contractual 
purposes.  The status of all other vendors as may be referred/identified by the Prime Bidder 
in the offer, shall be that of sub-vendor/sub-supplier. 

 
The prices once quoted by the bidder shall not be allowed for any subsequent price 
revision/adjustments at his own.  As such, bidders are advised to ensure that their offer is on 
single bidder responsibility basis is complete as per scope of work/supply as specified in Bid 
Document.      

 
4.0       The following documents in addition to uploading in the e-bid on BGL e-tendering portal, shall 

also be submitted in Original (in physical form) within 7 (seven) days from the bid due date 
provided the scanned copies of the same have been uploaded along with the e-bid within the 
Due Date & Time of Bid Submission:  

i) EMD/Bid Security (if applicable) / undertaking letter 
[Note: Submission of original is not applicable for online banking transaction]  
ii) Power of Attorney  
 

5.0  Bidder must furnish turnover details for the last three financial years along with their bid. It 
may please be noted that in case performance is not satisfactory, the offer is liable to be 
rejected.  

 
6.0 Bidder shall ensure that Bid Security having a validity of 4 months from the bid due date, must 

accompany the offer.  
 
7.0 Bids complete in all respects should reach on or before the BID DUE DATE AND TIME. 

Fax/Telex/Telegraphic/ E-Mail/Physical bids shall be rejected. Only bid submitted through e-
wizard portal - https://petroleum.ewizard.in/  will be accepted. 

 
8.0 Bhagyanagar Gas Limited (BGL) reserves the right to reject any or all the bids received, at 

its   discretion without assigning any reason, whatsoever.     
 
9.0 This Request for Quotation (RFQ) is an integral and inseparable part of the enclosed Bid    

Document  
 
10.0 The bid opening of the unpriced part and price part shall be in the presence of representative 

of bidder who may likely to be present in the bid opening shall be attended as per the e-
tendering procedure through online mode. However, date of opening of price part will be 
intimated to the bidder later on with a notice period of 2 days. 
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11.0 Bidder to confirm separately that they have not been banned from submitting offer by any 

Govt. / Public Sector Undertaking of India.  
 

12.0 BIDDER IS ADVISED TO QUOTE STRICTLY AS PER TERMS AND CONDITIONS 
OF TENDER DOCUMENT AND NOT TO STIPULATE ANY DEVIATION/ 
EXCEPTIONS. BIDDER MAY NOTE THAT TECHNICAL OR COMMERCIAL 
CLARIFICATIONS NORMALLY WILL NOT BE SOUGHT FOR AFTER THE 
RECEIPT OF THE BIDS.  BIDDERS ARE ADVISED IN THEIR OWN INTEREST TO 
ADHERE TO ALL THE TECHNICAL AND COMMERCIAL CONDITIONS AS PER 
BID DOCUMENT. HOWEVER, BGL RESERVES THE RIGHT TO ACCEPT ANY 
DEVIATION WITH APPROPRIATE COMMERCIAL LOADING IN THE BEST 
INTEREST OF THE PROJECT. 
 

13.0 Bidder, if so desired, may seek clarification on the tender document. Any request to this effect    
should positively reach before 7 days of due date of submission of bid on the following 
address:- 

Pradeep Kumar Yadav,. Manager (C&P) 
Bhagyanagar Gas Limited 
2nd Floor, TSIDC Building  
Parishram Bhavan,  
Basheer Bagh, Hyderabad 
Ph No.: 040- 23236983 
Fax. No.: 040- 23245081 

 Email: pradeep.yadav@bglgas.com 
 

In the event such written notice is not received at the aforementioned office within Seven (7) 
days from the date of issue of the bidding document to the bidder, the bidding documents 
received by the bidder shall be deemed to be complete in all respects. No extension of time 
shall be granted under any circumstances to any bidder for submission of  its  bid  on  the 
grounds that the bidder did not obtain a complete set of the bidding document. 

 
BGL makes no representation or warranty, express or implied, as to the accuracy, correctness 
and completeness of the information contained in the bidding document. 

 
Please specify the Bid Document Number in all your correspondence. 
 
THIS IS NOT AN ORDER 
 Yours faithfully, 
 FOR AND ON BEHALF OF  
Bhagyanagar Gas Limited  
 
 

  Pradeep Kumar Yadav 
Enclosure: Bid Document              Manager (C & P) 
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SECTION – 2 
 

BIDDERS ELIGIBILITY CRITERIA 
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BEC (BIDDERS’ ELIGIBILITY CRITERIA) 

 

I. BID EVALUATION CRITERIA (BEC) 
 

A 1      TECHNICAL CRITERIA 
 

A.1    The bidder should have executed at least one single work order of minimum value of Rs. 
24.52 Lakhs for laying of MDPE pipeline network / MDPE & GI including last milestone 
connectivity for Piped Natural Gas (PNG) network in a City Gas Distribution or LPG 
Network project in the preceding 7 (seven) years reckoned from the bid due date. 

       
A.2.  In case the bidder does not have experience as mentioned at sl.no. A.1  bidder can submit their 

bid based on technical experience of foreign based another company (supporting company) 
besides complying to the conditions mentioned at point no. IV. The foreign based supporting 
company also meets other criteria(s) as mentioned above at sl. no. A.1  or the criteria at sl. no. A.3 
as applicable. 

 
A.3 In case, a bidder is executing a contract as mentioned at sl. no. A.1  above which is still running, 

the contract value (incl. all taxes & duties) executed till one day prior to due date of bid submission 
is equal to or more than the minimum prescribed value as mentioned above, such experience will 
also be taken into consideration provided that the bidder has submitted satisfactory work execution 
certificate issued by the end user / owner / authorized consultant. 

 
A.4 A job executed by a bidder for its own plant /projects cannot be considered as experience for the 

purpose of meeting the requirement of BEC of the tender. However, jobs executed for Subsidiary/ 
Fellow Subsidiary/ Holding Company will be considered as experience for the purpose of meeting 
BEC subject to submission of tax paid invoice(s) duly certified by statutory auditor of the bidder 
towards payments of statutory tax in support of the job executed for Subsidiary / Fellow Subsidiary 
/ Holding Company. Such bidders to submit these documents in addition to the documents 
specified in the bidding documents to meet BEC. 

 
Notes to BEC-Technical:  

(i) Definition of Executed as mentioned at sl. no. A.1: means executed & completed.  

(ii) Experience acquired by a bidder as a sub-contractor will not be considered.  

(iii) Bids of Joint Venture / Consortium will not be acceptable.  

(iv) In case bidder has executed multiple order/contracts under a rate contract/agreement, all 
executed orders/contracts shall be considered as single order/contract for evaluation of 
credentials of a bidder for meeting the experience criteria as mentioned above.  
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B. FINANCIAL CRITERIA 
 
B.1 Annual Turnover: 
       The minimum annual turnover achieved by the bidder as per their audited financial results in any 

one of the last three preceding financial years shall be Rs. 81.74 Lakhs 
 
B.2. Net worth:  
         Net worth of the bidder should be positive as per audited financial results for the immediately 

preceding financial year 
 
B.3. Working Capital: 
 

The minimum working capital of the bidder as per audited financial results of the immediately 
preceding financial year shall be Rs. 16.35 Lakhs 

 
Notes: 
(i) If the bidder's working capital is negative or inadequate, the bidder shall submit a letter ( as per 

format F 11) from their bank having net worth not less than Rs. 100 crores (or equivalent USD), 
confirming the availability of the line of credit for at least working capital requirement as stated 
in BEC. The line of credit letter from bank to be submitted strictly as per format at F 11 

 
Declaration Letter/Certificate for line of credit due to short fall of working capital shall be from 
single bank only. Letters from multiple banks shall not be applicable. However, banking 
syndicate will also be acceptable wherein a group of banks can jointly provide line of credit to 
the bidder. 

 
(ii) Annual Turnover: In case the tenders having the bid closing date up to 30th September of the 

relevant financial year and audited financial results of the immediate 3 preceding financial years 
are not available, the bidder has an option to submit the audited financial results of the 3 years 
immediately prior to that. Wherever the closing date of the bid is after 30th Sept. of the relevant 
financial year, bidder must compulsorily submit the audited financial results for the immediate 
3 preceding financial years. However, in case bidder is meeting the Annual Turnover criteria 
of BEC based on Audited Financial Statement of any one of the preceding 3 financial years, 
the same shall suffice. 

 
(iii) Net Worth/Working Capital: In case the tenders having the bid closing date up to 30th 

September of the relevant financial year and audited financial results of the immediate 
preceding financial year is not available, in such case the audited financial results of the year 
immediately prior to that year will be considered as last financial year for Net worth/ Working 
Capital calculation. Wherever the closing date of the bid is after 30th Sept. of the relevant 
financial year, Bidder has to compulsorily submit the audited financial results for the immediate 
preceding financial year. 
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II. Documents required to submit / upload along with Unpriced bid for qualifying 

Technical -BEC (Bid Evaluation Criteria): 
 

Sl. No. BEC 
Clause 
no. 

Description Documents required for qualification 

A  Technical Criteria   
 
1 

 
A.1  

  
Experience against 
execution of work 
order. 

  
Bidder must submit the detailed work order & 
completion certificate mentioning required details from 
end user/owner  
Similarly, Completion certificate must clearly 
indicate reference to relevant work order, Actual 
value of executed work, and Actual date of 
completion.  
Note: - The completion certificate/Execution 
Certificate should clearly mention: - 
a) Full Address of Client, officer-issuing 

certificate. 
b) Reference of relevant work order. 
c) Actual value of awarded work. 
d) Actual value of executed work. 
e) Date of actual completion, successful execution 

of works 
 
2 

 
A.2  

 
Technical Experience 
of foreign based 
another company 
(supporting company) 

 
Bidder must submit/upload: Documentary evidence as 
per requirement at sl. no. A.2 besides the documents as 
applicable against point no.VI. 

 
3 

 
A.3  

 
Experience against 
execution of running 
ARC (Annual 
Running Contract). 

 
Bidder must submit/upload: a) Copy of Work Order 
/LOA/Contract/Agreement and its Execution 
Certificate or equivalent (against for the running 
contract) clearly mentioning the executed VALUE till 
one day prior to due date for bid submission, which 
must be equal to or more than the minimum prescribed 
value mentioned in BEC Sr. No.A.1. 
The execution certificate or equivalent must contain the 
detailed information like Work Order/LOA/ Contract/ 
Agreement No. with date, Brief Scope of work / Name 
of work, Order value, Total executed value, etc.  
The Execution Certificate or equivalent should have 
been issued by the end user/owner/authorized 
consultant. 
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4 

 
A.4  

 
Jobs executed for 
Subsidiary / Fellow 
subsidiary/ Holding 
company 

 
Bidder must submit/upload: Tax paid invoice(s) duly 
certified by statutory auditor of the bidder towards 
payments of statutory tax in support of the job executed 
for Subsidiary / Fellow Subsidiary /Holding Company. 

B Financial Criteria  
 
5 

 
B.1  

 
Annual Turn Over 

 
Audited Financial statements including Balance sheet, 
Profit & Loss Account etc. for three preceding financial 
years. 

6 B.2  Net Worth Audited Financial statements including Balance Sheet, 
Profit & Loss Account etc. for immediate preceding 
financial year. 

 
7 

  
B.3  

 
Working Capital 

 
Audited Financial statements including Balance sheet, 
Profit & Loss Account etc. for immediate preceding 
financial year. In case of inadequate or negative 
working capital, Letter from the bidder’s Bank (as per 
Format F-11) having net worth not less than Rs. 100 
Crore, confirming the availability of the line of credit at 
least for working capital requirement as stated in BEC.  

 
 
III. AUTHENTICATION OF DOCUMENTS SUBMITTED IN SUPPORT OF BID 

EVALUATION CRITERIA: 
 

Technical 
Criteria of 
BEC 

All documents in support of technical criteria of Bid Evaluation Criteria (BEC) 
to be furnished by the bidders shall necessarily be duly certified / attested by 
Chartered Engineer and Notary Public with legible stamp. 

 
 

Financial 
Criteria of 
BEC 

Bidder shall submit “Details of financial capability of bidder” in 
prescribed format ‘F-10’ duly signed and stamped by a chartered accountant. 
Further, copy of audited annual financial statements submitted in bid shall be 
duly certified / attested by notary public with legible stamp. 
Practicing Chartered Accountants shall generate Unique Document 
Identification Number (UDIN) for all certificates issued by them as per 
provisions of tender document. 

 
 
IV. ELIGIBILITY CRITERIA OF A BIDDER IN CASE BID IS SUBMITTED ON THE BASIS 

OF TECHNICAL EXPERIENCE OF FOREIGN BASED ANOTHER  
COMPANY (SUPPORTING COMPANY) AS UNDER (FOR DETAILS – REFER 
CLAUSE NO. 50 OF ITB):  
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Eligibility criteria in case bid (offer of those bidders not under consortium arrangement) is 
submitted on the basis of technical experience of FOREIGN BASED ANOTHER COMPANY 
(SUPPORTING COMPANY) which holds more than fifty percent of the paid-up share capital of 
the bidder company or vice versa shall be as per  clause no 50of ITB. The Financial BEC of tenders 
is to be met by the bidder on their own. 
 

V  G E N E R A L :  

 Bidder must quote percentage (%) inclusive of all statutory requirements and compliance with 
applicable labour laws, including payment of minimum wages as notified by the central 
government from time to time. No escalation on account of revision in minimum wages or any 
other statutory components shall be applicable during the contract period. The bidder is advised 
to consider all such factors, including potential future revisions in minimum wages, while quoting 
their service charge in percentage. 

 Bidder can quoted an overall cost a maximum of +10% and without any limit on the 
lower side.  

 Only documents (Purchase Order, Completion certificate, Execution Certificate etc.) which  
have been referred/ specified in the bid shall be considered in reply to queries during 
evaluation of Bids. After submission of bid, only related shortfall documents will be asked for 
in TQ/CQ and considered for evaluation. For example, if the bidder has submitted a contract 
without its completion/ performance certificate, the certificate will be asked for and 
considered. However, no new reference/ PO/WO/LOA is to be submitted by bidder in 
response to TQ/CQ to qualify and such documents will not be considered by BGL for 
evaluation of Bid.  

Any shortfall information / documents on the Audited Annual Report / Financial Statement of 
the Bidder and/or line of credit for working capital issued on or before the final bid due date 
can only be sought against BGL query. Any information/ documents issued post final bid 
due date shall not be considered for evaluation. 
 

VI.  EVALUATION AND AWARD METHODOLOGY: 
 

i) BGL shall select maximum Three (02) contractors to execute the entire scope. 
 The detailed distribution methodology will be as under: 

Rank % Total Scope 

L-1 60% 

L-2 40% 

ii) For the above distribution purpose, L2, bidder shall be asked to match L1 Price. In the event of 
L2 bidder not agreeing to match L1 Price, then L3, L4…... and so on bidder shall be asked to 
match L1 Price till full quantities as in Schedule of Rates (SOR) are satisfied. In the event of 
none of the bidders matching L1 price, then BGL reserves the right to retender for the 
balance 40% quantity. 
 

iii) In a tie situation where two or more bidders become L1 or L2…, then the bidder whose turnover 
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is higher in the immediately preceding audited financial year will be decided as L1 or L2. 
However, in all circumstances, the quantity to a single bidder shall be strictly as per point no. i 
(above). 
 

iv) Evaluation and award shall be done overall least cost basis inclusive of GST. 
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SECTION 3 

  CUT OUT SLIPS 
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(To be pasted on the envelope containing EMD / Bid Security–undertaking letter & Power of Attorney) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
CLIENT    :  BHAGYANAGAR GAS LIMITED   
 
 
BID DOCUMENT NO :  BGL/671/2025-26 
 
ITEM                                   :LAYING OF UNDERGROUND PE PIPELINES 

AND ABOVE GROUND GI INSTALLATIONS 
INCLUDING LAST MILE CONNECTIVITY AT 
CONSUMER END AT KAKINADA GA 

 
DUE DATE & TIME       :       31.10.2025 at 15:00 HRS (IST) 
 
       TO 
 

M/s Bhagyanagar Gas Limited   
2nd Floor, TSIDC Building 
Parishram Bhavan,  
Basheer Bagh, Hyderabad,  
Telangana - 500004 

 
Ph No.:  +91-040- 23236983 
Fax No.: +91-040- 23245081  

            
   
     Kind Attn:  Pradeep Kumar Yadav 
        Manager (C&P) 
 
NAME: 
 
ADDRESS  
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SECTION 4 
 

INSTRUCTIONS TO BIDDERS 
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INSTRUCTION TO BIDDERS 

 
INDEX 
 
[A] GENERAL: 

 1. SCOPE OF BID 
 2. ELIGIBLE BIDDERS 
 3. BIDS FROM CONSORTIUM / JOINT VENTURE 
 4. ONE BID PER BIDDER 
 5. COST OF BIDDING & TENDER FEE 
 6. SITE-VISIT 
 

[B] BIDDING DOCUMENTS: 
 7. CONTENTS OF BIDDING DOCUMENTS 
 8. CLARIFICATION OF BIDDING DOCUMENTS 
 9. AMENDMENT OF BIDDING DOCUMENTS 
 

[C] PREPARATION OF BIDS: 
10.  LANGUAGE OF BID 
11. DOCUMENTS COMPRISING THE BID 
12. SCHEDULE OF RATES / BID PRICES 
13 GST (CGST & SGST/ UTGST or IGST ) 
14. BID CURRENCIES 
15. BID VALIDITY 
16. EARNEST MONEY DEPOSIT – NOT APPLICABLE 
17. PRE-BID MEETING 
18. FORMAT AND SIGNING OF BID 
19. ZERO DEVIATION & REJECTION CRITERIA 
20. E-PAYMENT 
 

[D] SUBMISSION OF BIDS: 
21. SUBMISSION, SEALING AND MARKING OF BIDS 
22. DEADLINE FOR SUBMISSION OF BIDS 
23. LATE BIDS 
24. MODIFICATION AND WITHDRAWAL OF BIDS 
 

[E] BID OPENING AND EVALUATION: 
25. EMPLOYER'S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR 

ALL BIDS  
26. BID OPENING 
27. CONFIDENTIALITY 
28. CONTACTING THE EMPLOYER 
29. EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS 
30.  CORRECTION OF ERRORS 
31.    CONVERSION TO SINGLE CURRENCY FOR COMPARISON OF BIDS 
32. EVALUATION AND COMPARISON OF BIDS 
33. COMPENSATION FOR EXTENDED STAY  
34.    PURCHASE PREFERENCE 
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 [F] AWARD OF CONTRACT: 
34.  AWARD 
35.  NOTIFICATION OF AWARD / FAX OF ACCEPTANCE [FOA] 
36.  SIGNING OF AGREEMENT 
37. CONTRACT PERFORMANCE SECURITY / SECURITY DEPOSIT 
38. PROCEDURE FOR ACTION IN CASE 

CORRUPT/FRAUDULENT/COLLUSIVE/COERCIVE PRACTICES 
39. PUBLIC PROCUREMENT POLICY FOR MICRO AND SMALL 

ENTERPRISE 
40. AHR ITEMS 
41. VENDOR EVALUATION PROCEDURE 
42. INCOME TAX & CORPORATE TAX 
43. DISPUTE RESOLUTION MECHANISM 

                       44.   DISPUTES BETWEEN CPSE’S/GOVERNMENT DEPARTMENT’S/ 
ORGANIZATIONS 

45 PROMOTION OF PAYMENT THROUGH CARDS AND DIGITAL MEANS 
46 CONTRACTOR TO ENGAGE CONTRACT MANPOWER 

BELONGING TO SCHEDULED CASTES AND WEAKER SECTIONS 
OF THE SOCIETY 

47 PROVISION FOR STARTUPS 
48 PROVISION REGARDING INVOICE FOR REDUCED VALUE OR 

CREDIT NOTE TOWARDS PRS 
49 UNIQUE DOCUMENT IDENTIFICATION NUMBER 

BY PRACTICING CHARTERED ACCOUNTANTS 
50 ANJANI PORTAL 
51 DOCUMENTS FOR PAYMENT 
52 ORDER TRANSMITTAL SYSTEM 
53 SUBLETTING AND ASSIGNMENT 
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[G] ANNEXURES: 

1. ANNEXURE-I: PROCEDURE FOR ACTION IN CASE 
CORRUPT/FRAUDULENT/COLLUSIVE/COERCIVE PRACTICES 

2. ANNEXURE-II: VENDOR PERFORMANCE EVALUATION PRO 
3.  ANNEXURE-III: BIDDING DATA SHEET (BDS) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Page 26 of 198



 

 

 
Bhagyanagar Gas 

Limited 

LAYING OF UNDERGROUND PE PIPELINES AND ABOVE 
GROUND GI INSTALLATIONS INCLUDING LAST MILE 

CONNECTIVITY AT CONSUMER END AT KAKINADA GA 
 

Bid Document No. BGL/671/2025-26 

VOLUME I OF II 

 
INSTRUCTIONS TO BIDDERS [ITB] 

 
 [A] – GENERAL 
 
1 SCOPE OF BID 
 

1.1 The Employer as defined in the "General Conditions of Contract [GCC]", wishes to 
receive Bids as described in the Invitation For Bid (the “Tender Document /Bid 
Document”) issued by Employer. Employer/Owner/BGL/ occurring herein under shall 
be considered synonymous. 

 
1.2 SCOPE OF BID: The scope of work/ Services shall be as defined in the Tender documents. 

 
 

1.3 The successful bidder will be expected to complete the scope of Bid within the period 
stated in Special Conditions of Contract. 
 

1.4 Throughout the Tender Documents, the terms 'Bid', 'Tender' & ‘Offer’ and their 
derivatives [Bidder/Tenderer, Bid/Tender/Offer etc.] are synonymous. Further, 'Day' 
means 'Calendar Day' and 'Singular' also means 'Plural'. 

 

2 ELIGIBLE BIDDERS 
 

2.1 The Bidder shall not be under a declaration of ineligibility by Employer for Corrupt/ Fraudulent/ 
Collusive/ Coercive practices, as defined in "Instructions to Bidders [ITB],(Action in case 
Corrupt/ Fraudulent/ Collusive/ Coercive Practices). 

2.2 The Bidder is not put on  ‘Holiday’ by BGL or Public Sector Project Management Consultant 
(like EIL, Mecon  only due to “poor performance” or “corrupt and fraudulent practices”)  or 
banned/blacklisted by Government department/ Public Sector on due date of submission of bid. 
Further, neither bidder nor their allied agency/(ies) (as defined in the Procedure for Action in 
case of Corrupt/ Fraudulent/ Collusive/ Coercive Practices) are on banning list of BGL or the 
Ministry of Petroleum and Natural Gas. 
If the bidding documents were issued inadvertently/ downloaded from website, offers 
submitted by such bidders shall not be considered for opening/ evaluation/Award and will be 
returned immediately to such bidders.  

 In case there is any change in status of the declaration prior to award of contract, the same has 
to be promptly informed to BGL by the bidder.  

 
It shall be the sole responsibility of the bidder to inform BGL in case the bidder is put on 
‘Holiday’ by BGL or Public Sector Project Management Consultant (like EIL, Mecon. only 
due to “poor performance” or “corrupt and fraudulent practices”) or banned/blacklisted by 
Government department/ Public Sector on due date of submission of bid and during the course 
of finalization of the tender. Concealment of the facts shall tantamount to misrepresentation of 
facts and shall lead to action against such Bidders  
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 2.3 The Bidder should not be under any liquidation court receivership or similar proceedings on 
due date of submission of bid.   
In case there is any change in status of the declaration prior to award of contract, the same has 
to be promptly informed to BGL by the bidder.  
It shall be the sole responsibility of the bidder to inform BGL in case the bidder is under any 
liquidation court receivership or similar proceedings on due date of submission of bid and 
during the course of finalization of the tender. Concealment of the facts shall tantamount to 
misrepresentation of facts and shall lead to action against such Bidders as per clause no.39 of 
ITB.  
 

2.4 Bidder shall not be affiliated with a firm or entity: 
 

(i) that has provided consulting services related to the work to the Employer during the 
preparatory stages of the work or of the project of which the works/services forms a part 
of or 

(ii) that has been hired (proposed to be hired) by the Employer as an Engineer/ Consultant 
for the contract. 
 

2.5  Neither the firm/entity appointed as the Project Management Consultant (PMC) for a contract nor 
its affiliates/ JV’S/ Subsidiaries shall be allowed to participate in the tendering process unless it is 
the sole Licensor/Licensor nominated agent/ vendor.  

 
 2.6 Pursuant to qualification criteria set forth in the bidding document, the Bidder shall furnish all 

necessary supporting documentary evidence to establish Bidder’s claim of meeting 
qualification criteria.    

 
2.7 Power of Attorney: 

 
 Power of Attorney to be issued by the bidder in favour of the authorized employee(s), in respect 

of the particular tender, for purpose of signing the documents including bid, all subsequent 
communications, agreements, documents etc. pertaining to the tender and act and take any and 
all decision on behalf of the bidder (including Consortium). Any consequence resulting due to 
such signing shall be binding on the Bidder (including Consortium). 

 
(i) In case of a Single Bidder, the Power of Attorney shall be issued as per the constitution 

of the bidder as below:  
 
a. In case of Proprietorship: by Proprietor 

 
b. In case of Partnership: by all Partners or Managing Partner 

 
c. In case of Limited Liability Partnership: by any bidder’s employee authorized in 

terms of Deed of LLP. 
 

d. In case of Public/ Limited Company:PoA in favour of authorized employee(s) by 
Board of Directors through Board Resolution or by the designated officer authorized 
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by Board to do so. Such Board Resolution should be duly countersigned by company 
Secretary / MD / CMD / CEO.  

 
(I) In case of a Consortium, Power of Attorney shall be issued both by 

Leader as well as Consortium Member(s) of the Consortium as per 
procedure defined herein above in favour of employee of Leader of 
Consortium. 

  The Power of Attorney should be valid till award of contract / order to 
successful bidder. 

 2.8        In case of change of constitution of bidder after submission of bid, the same shall be 
informed by the bidder to BGL/ promptly. Failure to same shall be considered as 
misrepresentation by the bidder. 

 
 
3 BIDS FROM "JOINT VENTURE"/"CONSORTIUM" (FOR APPLICABILITY OF THIS 

CLAUSE REFER BIDDING DATA SHEET(BDS))  - NOT APPLICABLE. 
 

4 ONE BID PER BIDDER 
 

1.1 A Bidder shall submit only 'one [01] Bid' in the same Bidding Process either 
as single entity or as a member of any consortium (wherever consortium bid is 
allowed). A Bidder who submits or participates in more than 'one [01] Bid' 
will cause all the proposals in which the Bidder has participated to be 
disqualified. 

 

1.2 A bidder shall not have conflict of interest with other bidders. Such conflict of 
interest can lead to anti-competitive practices. The bidder found to have a 
conflict of interest shall bedisqualified. A bidder shall be considered to have a 
conflict of interest with one or more bidders in this bidding process, if: 

 

a) they have controlling partner (s) in common; or 
b) they receive or have received any direct or indirect subsidy/ financial stake 

from any of them; or 
c) they have the same legal representative/authorized signatory/agent for 

purposes of this bid; or 
d) they have relationship with each other, directly or through common third 

parties, that puts them in a position to have access to information about or 
influence on the bid of another Bidder; or 

e) Bidder participates in more than one bid in bidding process. Participation by 
a Bidder in more than one Bid will result in the disqualification of all bids in 
which the parties are involved. However, this does not limit the inclusion of 
the components/ sub-assembly/ Assemblies from one bidding manufacturer in 
more than one bid. 
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e) a Bidder or any of its affiliates participated as a consultant in the preparation of the 

design or technical specifications of the contract that is the subject of the Bid; 

 

g)     In case of a holding company having more than one independently manufacturing 
units, or more than one unit having common business 
ownership/management, only one unit should quote. Similar restrictions 
would apply to closely related sister companies. Bidders must proactively 
declare such sister/ common business/ management units in same/ similar line 
of business. 

 

Bidders are required to submit a confirmation for no conflict of interest with 
other bidders in Format F-5.. 

 

Failure to comply this clause during tendering process will disqualify all 
such bidders from process of evaluation of bids. 

4.3        Alternative Bids shall not be considered. 
 

4.4        The provisions mentioned at sl. no. 4.1 and 4.2 shall not be applicable 
wherein bidders are quoting for different Items / Sections / Parts / Groups/ 
SOR items of the same tender which specifies evaluation on Items / Sections / 
Parts / Groups/ SOR items basis. 
 

5           COST OF BIDDING & TENDER FEE 
 

5.1 COST OFBIDDING 
 

The Bidder shall bear all costs associated with the preparation and submission of the Bid 
including but not limited to Bank charges all courier charges including taxes & duties etc. 
incurred thereof. Further, BGL will in no case, be responsible or liable for these costs, regardless 
of the outcome of the bidding process. 

 
5.2 TENDERFEE: Not applicable 

5.2.1   Tender Fee, if applicable, will be acceptable in the form of ‘crossed payee accounts only’ Bank 
Drafts/Banker’s Cheque [in favor of Bhagyanagar Gas Limited payable at Hyderabad]. The 
Tender Fee is to be submitted as per Clause No. 2.0 (F) & 4.0 of IFB . A Bid without requisite 
Tender Fee will be ignored straightaway. 

5.3 SMEs (Small & Micro Enterprises) are exempted from submission of Tender Fee in accordance 
with the provisions of Public Procurement Policy for MSE- 2012 and Clause 40 of ITB . The 
Government Departments/PSUs are also exempted from the payment of tender fee. 
 

5.4 In the event of a particular tender being cancelled, the tender fee (excluding GST thereupon, if 
any) will be refunded to the concerned bidders without any interest charges. No plea on interest 
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charges in this regard shall be entertained by the Owner. 

 
6.0        SITE VISIT 
 
6.1 The Bidder is advised to visit and examine the site of works and its surroundings and obtain for 

itself on its own responsibility all information that may be necessary for preparing the Bid and 
entering into a Contract for the required job. The costs of visiting the site shall be borne by the 
Bidder. 

 
6.2 The Bidder or any of its personnel or agents shall be granted permission by the Employer to 

enter upon its premises and land for the purpose of such visits, but only upon the express 
conditions that the Bidder, its personnel and agents will release and indemnify the Employer 
and its personnel, agents from and against all liabilities in respect thereof, and will be responsible 
for death or injury, loss or damage to property, and any other loss, damage, costs, and expenses 
incurred as a result of inspection. 

 
6.3 The Bidder shall not be entitled to hold any claim against BGL for non-compliance due to lack 

of any kind of pre-requisite information as it is the sole responsibility of the Bidder to obtain all 
the necessary information with regard to site, surrounding, working conditions, weather etc. on 
its own before submission of the bid 

 
[B] – BIDDING DOCUMENTS 
 
7 CONTENTS OF BIDDING DOCUMENTS 
7.1 The contents of Bidding Documents / Tender Documents are those stated below, and should 

be read in conjunction with any 'Addendum / Corrigendum' issued in accordance with "ITB: 
Clause-9": 
 Section I:   Invitation for Bidders 
 Section-II :BID EVALUATION CRITERIA [BEC] & Evaluation methodology 
 Section-III :Cut-out Slips 
 Section-IV : Instructions to Bidders [ITB] 

 Annexure  
 Forms & Format 

 Section-V : Agree Terms and Conditions  
 Section-VI : Forms & Format  
 Section-VII :    General Conditions of Contract [GCC] 
 Section-VIII:  Scope of Work 
 Section-IX:  Special Conditions of Contract [SCC] 
 Section-X: Schedule of Rates 
 
*Request for Quotation’, wherever applicable, shall also form part of the Bidding Document.  
 

7.2 The Bidder is expected to examine all instructions, forms, terms & conditions in the Bidding 
Documents. The "Request for Quotation [RFQ] &Invitation for Bid (IFB)" together with all its 
attachments thereto, shall be considered to be read, understood and accepted by the Bidders. 
Failure to furnish all information required by the Bidding Documents or submission of a Bid 
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not substantially responsive to the Bidding Documents in every respect will be at Bidder's risk 
and may result in the rejection of his Bid. 

 
8 CLARIFICATION OF BIDDING DOCUMENTS 
 

8.1 A prospective Bidder requiring any clarification(s) of the Bidding Documents may notify BGL 
in writing or by fax or email at BGL's mailing address indicated in the BIDS no later than 02 
(two) days prior to pre-bid meeting (in cases where pre-bid meeting is scheduled) or 05 (five) 
days prior to the due date of submission of bid in cases where pre-bid meeting is not held. BGL 
reserves the right to ignore the bidders request for clarification if received after the aforesaid 
period. BGL may respond in writing to the request for clarification. BGL's response including 
an explanation of the query, but without identifying the source of the query will be uploaded 
on BGL’s tendering web site [http://www.bglgas.com/ communicated to prospective bidders 
by e-mail/ fax. 

 
 
8.2 Any clarification or information required by the Bidder but same not received by the Employer 

at clause 8.1 (refer BIDS for address) above is liable to be considered as "no clarification / 
information required".  

 
9 AMENDMENT OF BIDDING DOCUMENTS 
 
9.1 At any time prior to the 'Bid Due Date', Owner may, for any reason, whether at its own initiative 

or in response to a clarification requested by a prospective Bidder, modify the Bidding 
Documents by addenda/ corrigendum. 

 
9.2 Any addendum/ corrigendum thus issued shall be integral part of the Tender Document and 

shall be hosted on the websites as provided at clause no. 2.0 (G) of IFB  /communicated to 
prospective bidders by e-mail/ fax. Bidders have to take into account all such addendum/ 
corrigendum before submitting their Bid. 

 
9.3 The Employer, if consider necessary, may extend the date of submissions of Bid in order to 

allow the Bidders a reasonable time to furnish their most competitive bid taking into account 
the amendment issued thereof.  

 
[C] – PREPARATION OF BIDS 
 
10 LANGUAGE OF BID: 
 The bid prepared by the Bidder and all correspondence, drawing(s), document(s), certificate(s) 

etc. relating to the Bid exchanged by Bidder and BGL shall be written in English language 
only. In case a document, certificate, printed literature etc. furnished by the Bidder in in a 
language other than English, the same should be accompanied by an English translation duly 
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authenticated by the Chamber of Commerce of Bidders Country, in which case, for the purpose 
of interpretation of the Bid, the English translation shall govern.   
 

11. DOCUMENTS COMPRISING THE BID 
 
11.1 The bid prepared by the bidder shall comprise of the following components: 
 
11.2. Techno-Commercial Un Price Bids  
 
11.2.1  Techno-commercial / Un Priced bid and shall upload /contain the following components. 

i. Covering letter. 
ii. Bidder’s General Details/information  

iii. Power of Attorney in favour of person (s) signing the bid that such person (s) is/are 
authorized to sign the bid on behalf of the bidder and any consequence resulting due to such 
signing shall be binding on the bidder. 

iv. Bid Form as per F-2 
v. Bid security/EMD in accordance with Clause 16 of “ITB” shall be furnished in Original in 

the form of Banker’s Cheque /Bank Draft payable to Bhagyanagar Gas Limited at 
Hyderabad or Bank Guarantee as per FORM F-3. –Not Applicable 

vi. Duly attested documents in accordance with the "BID EVALUATION CRITERIA [BEC]" 
establishing the qualification. 

vii. Details of similar work done and Specific experience during past seven years. 
viii. Annual Turnover details as called for in qualifying requirements.  

ix. Compliance to Bid Requirement/Exception Deviation Statement as per Proposal FORM F-
6. 

x. Details of PF Registration No as per the proposal FORM F-9. 
xi. Reply to Commercial Questionnaire/Agreed Terms & Conditions Section-4. 

xii. Letter of authority in original physical form in favour of any one of bidder’s executive 
having authority to attend the un-priced & Priced bid opening on specified dates and venue 
as per FORM F-8(i, ii). 

xiii. Copies of documents defining constitution or legal status, place of registration and principal 
place of business of the Company. 

xiv. Bidder’s declaration that they are not under any liquidation, court receiver ship or similar 
proceedings. 

xv. Technical details/documents as per bidding document. 
xvi. Any other information/ details required as per requirement of bidding documents. 

Note: All the pages of the Bid must be signed by the "Authorized Signatory" of the Bidder. 
 
11.3.   Priced bids -  
 
The Prices are to be submitted strictly as per the Schedule of Rate of the bidding documents. BGL shall 
not be responsible for any failure on the part of the bidder to follow the instructions. Bidders are advised 
NOT to mention Rebate/Discount separately, either in the SOR format or anywhere else in the offer. 
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In case Bidder(s) intend to offer any Rebate/Discount, they should include the same in the item rate(s) 
itself under the “Schedule of Rates (SOR)” and indicate the discounted unit rate(s) only. 
 
PRICE BID of the Bid shall be uploaded under tab “Step 3: SOR Attachment” of ………….” page in 
the  BGL E-TENDER Portal i.e.,  https://petroleum.ewizard.inand shall contain Price Bid only. 
The Prices are to be submitted strictly in the Price Schedule/ Schedule of Rate (SOR) format of the 
Tender Document and only under tab “Step 3: SOR Attachment” as per instructions provided in 
Annexure-I (Instructions for participating in e-Tender) of Tender Document and Ready Reckoner 
available in Bid Document and in BGL website. 
 

i) Prices are to be submitted strictly as per the Schedule of Rate of the bidding documents and 
uploaded only in “Step 3: SOR Attachment”. Submission of prices in Unpriced bid shall lead 
to rejection of the bid. BGL shall not be responsible for any failure on the part of the bidder to 
follow the instructions. 

ii) If any unconditional rebate has been offered in the quoted rate the same shall be considered in 
arriving at evaluated price. However no cognizance shall be taken for any conditional discount 
for the purpose of evaluation of the bids. 

iii) In case, it is observed that any of the bidder(s) has/have offered suo-moto Discount/Rebate after 
opening of unpriced bid but before opening of price bids such discount /rebate(s) shall not be 
considered for evaluation. However, in the event of the bidder emerging as the lowest evaluated 
bidder without considering the discount/rebate(s), then such discount/rebate(s) offered by the 
bidder shall be considered for Award of Work and the same will be conclusive and binding on 
the bidder. 

iv) In the event as a result of techno-commercial discussions or pursuant to seeking clarifications 
/ confirmations from bidders, while evaluating the un-priced part of the bid, any of the bidders 
submits a sealed envelope stating that it contains revised prices, in case of manual tendering; 
such bidder(s) will be requested to withdraw the revised prices failing which the bid will not 
be considered for further evaluation.  

v) In case any bidder does not quote for any item(s) of “Schedule of Rates” and 
the estimated price impact is more than 10% of the quoted price, then the 
bid will be rejected. If such price impact of unquoted items is 10% or less of 
his quoted price, then the unquoted item(s) shall be loaded  highest of the 
price quoted by the other bidders . If such bidder happens to be lowest 
evaluated bidder, price of unquoted items shall be considered as included in 
the quoted bid price. 

vi) The Prices are to be filled strictly in the Schedule of Rate of the bidding documents and  
provision mentioned hereinabove.  

vii) In case of bids invited under single bid system, a single envelope containing all documents 
specified at Clause 11.1.1 & 11.1.2 of ITB above form the BID. All corresponding conditions 
specified at Clause 11.1.1 & 11.1.2 of ITB shall become applicable in such a case. 

11.4     Bidders are requested to refer instructions for participating in e-Tendering enclosed    
    herewith as Annexure-I, Ready Reckoner for Bidders and FAQs available in Bid  
    Documents and e- portal. Bids submitted manually shall be rejected. 

 
 
11.5.   Bid Security: Bidder to submit an undertaking letter as per the Format-3             in bid document. 
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12 SCHEDULE OF RATES / BID PRICES 
 
12.1 Unless stated otherwise in the Bidding Documents, the Contract shall be for the whole works 

as described in Bidding Documents, based on the rates and prices submitted by the Bidder and 
accepted by the Employer. The prices quoted by the Bidders will be inclusive of all taxes except 
GST (CGST & SGST/UTGST or IGST). 

 
12.2 Prices must be filled in format for "Schedule of Rates [SOR]" enclosed as part of Tender 

document. If quoted in separate typed sheets and any variation in item description, unit or 
quantity is noticed; the Bid is liable to be rejected. 

 
12.3 Bidder shall quote for all the items of "SOR" after careful analysis of cost involved for the 

performance of the completed item considering all parts of the Bidding Document. In case any 
activity though specifically not covered in description of item under "SOR" but is required to 
complete the works as per Specifications, Scope of Work / Service, Standards, General 
Conditions of Contract (“GCC"), Special Conditions of Contract ("SCC") or any other part of 
Bidding Document, the prices quoted shall deemed to be inclusive of cost incurred for such 
activity.  

 
12.4 All duties, taxes and other levies [if any] payable by the Contractor under the Contract, or for 

any other cause except final GST (CGST & SGST/UTGST or IGST) shall be included in the 
rates / prices and the total bid-price submitted by theBidder. Applicable rate of GST (CGST 
& SGST/ UTGST or IGST) on the contract value shall be indicated in Agreed Terms & 
Conditions (Format-F10) and SOR. 

12.5 Prices quoted by the Bidder, shall remain firm and fixed and valid until completion of the 
Contract and will not be subject to variation on any account. Any new taxes & Duties, if 
imposed by the State/ Govt. of India after due date of bid submission but before the Contractual 
Delivery Date, shall be reimbursed to the contractor on submission of documentary evidence 
for proof of payment to State/ Govt. Authorities and after ascertaining it’s applicability with 
respect to the contract. 

 
12.6 The Bidder shall quote the prices in 'figures' & words. There should not be any discrepancy 

between the prices indicated in figures and the price indicated in words. In case of any 
discrepancy, the same shall be dealt as per clause no. 30 of ITB.  

 
12.7 Further, Bidder shall also mention the Service Accounting Codes (SAC) / Harmonized 

System of Nomenclature (HSN) at the designated place in SOR. 
 
13 GST (CGST & SGST/UTGST or IGST) 
 
13.1 Bidders are required to submit copy of the GST Registration Certificate while submitting the 

bids wherever GST (CGST & SGST/UTGST or IGST) is applicable. 
13.2 Quoted prices should be inclusive of all taxes and duties, except GST (CGST & SGST or 

IGST or UTGST).Please note that the responsibility of payment of GST (CGST & SGST or 
IGST or UTGST) lies with the Supplier of Goods / Services only. Supplier of Goods / Services 
(Service Provider) providing taxable service shall issue an Invoice/ Bill, as the case may be as 
per rules/ regulation of GST.  Further, returns and details required to be filled under GST laws 
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& rules should be timely filed by Supplier of Goods / Services (Service Provider) with requisite 
details. 
Payments to Service Provider for claiming GST (CGST & SGST/UTGST or IGST) amount 
will be made provided the above formalities are fulfilled. Further, BGL may seek copies of 
challan and certificate from Chartered Accountant for deposit of GST (CGST & 
SGST/UTGST or IGST) collected from Owner.  

13.3 In case CBEC (Central Board of Excise and Customs)/ any equivalent Central Government 
agency/ State Government agency  brings to the notice of BGL that the Supplier of Goods / 
Services (Service Provider)  has not remitted the amount towards GST (CGST & 
SGST/UTGST or IGST)collected from BGL to the government exchequer, then, that Supplier 
of Goods / Services (Service Provider)  shall be put under Holiday list of BGL for period of 
six months as mentioned in Procedure for Evaluation of Performance of Vendors/ Suppliers/ 
Contractors/ Consultants. 

13.4 In case of statutory variation in GST (CGST & SGST/UTGST or IGST), other than due to 
change in turnover, payable on the contract value during contract period, the Supplier of Goods 
/ Services (Service Provider) shall submit a copy of the 'Government Notification' to evidence 
the rate as applicable on the Bid due date and on the date of revision.  
Beyond the contract period, in case BGL is not entitled for input tax credit of GST (CGST & 
SGST/UTGST or IGST), then any increase in the rate of GST (CGST & SGST/UTGST or 
IGST)  beyond the contractual delivery period shall be to Service Provider’s account whereas 
any decrease in the rate GST (CGST & SGST/UTGST or IGST) shall be passed on to the 
Owner.  
Beyond the contract period, in case BGL is entitled for input tax credit of GST (CGST & 
SGST/UTGST or IGST), then statutory variation in applicable GST (CGST & 
SGST/UTGST or IGST) on supply and on incidental services, shall be to BGL’s account. 
Claim for payment of GST (CGST & SGST/UTGST or IGST)/ Statutory variation, should 
be raised within two [02] months from the date of issue of 'Government Notification' for 
payment of differential (in %) GST (CGST & SGST/UTGST or IGST), otherwise claim in 
respect of above shall not be entertained for payment of arrears. 
 
The base date for the purpose of applying statutory variation shall be the Bid Due Date. 

 
13.5 Where the BGL is entitled to avail the input tax credit of GST (CGST & SGST/UTGST or 

IGST):-  
13.5.1 Owner/BGL will reimburse the GST (CGST & SGST/UTGST or IGST)to the Supplier of 

Goods / Services(Service Provider) at actuals against submission of Invoices as per format 
specified in rules/ regulation of GST to enable Owner/BGL to claim input tax credit of GST 
(CGST & SGST/UTGST or IGST)paid. In case of any variation in the executed quantities, 
the amount on which the GST (CGST & SGST/UTGST or IGST)is applicable shall be 
modified in same proportion.  Returns and details required to be filled under GST laws & rules 
should be timely filed by supplier with requisite details. 

13.5.2 The input tax credit of GST (CGST & SGST/UTGST or IGST) quoted shall be considered 
for evaluation of bids, as per evaluation criteria of tender document. 

13.6 Where the BGL is not entitled to avail/take the full input tax credit of GST (CGST & 
SGST/UTGST or IGST):-  

13.6.1 Owner/BGL will reimburse GST (CGST & SGST/UTGST or IGST)to the Supplier of Goods 
/ Services (Service Provider) at actuals against submission of Invoices as per format specified 
in rules/ regulation of GST subject to the ceiling amount of GST (CGST & SGST/UTGST or 
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IGST)as quoted by the bidder, subject to any statutory variations, except variations arising due 
to change in turnover. In case of any variation in the executed quantities (If directed and/or 
certified by the Engineer-In-Charge) the ceiling amount on which GST (CGST & 
SGST/UTGST or IGST)is applicable will be modified on pro-rata basis.  

13.6.2 The bids will be evaluated based on total price including applicable GST (CGST & 
SGST/UTGST or IGST).  

13.7 BGL will prefer to deal with registered supplier of goods/ services under GST. Therefore, 
bidders are requested to get themselves registered under GST, it not registered yet.  
However, in case any unregistered bidder is submitting their bid, their prices will be loaded 
with applicable  GST (CGST & SGST/UTGST or IGST)while evaluation of bid (if 
applicable as per Govt. Act/ Law in vogue).  Where BGL is entitled for input credit of GST 
(CGST & SGST/UTGST or IGST), the same will be considered for evaluation of bid as per 
evaluation methodology of tender document. 

13.8 In case BGL is required to pay entire/certain portion of applicable GST (CGST & 
SGST/UTGST or IGST) and remaining portion, if any, is to be deposited by Bidder directly 
as per GST (CGST & SGST/UTGST or IGST) laws, entire applicable rate/amount of GST 
(CGST & SGST/UTGST or IGST)to be indicated by bidder in the SOR. 

 
Where BGL has the obligation to discharge GST (CGST & SGST/UTGST or IGST)  liability 
under reverse charge mechanism and BGL has paid or is /liable to pay   GST (CGST & 
SGST/UTGST or IGST)  to the Government on which interest or penalties becomes payable 
as per GST laws for any reason which  is not  attributable to BGL or  ITC with respect to such 
payments  is  not available to BGL for any reason which  is not  attributable to BGL, then BGL 
shall be entitled to  deduct/ setoff / recover such  amounts  against any amounts paid or payable 
by BGL to Contractor / Supplier. 

13.9 Contractor shall ensure timely submission of invoice(s) as per rules/ regulations of GST with 
all required supporting document(s) within a period specified in Contracts/ LOA to enable BGL 
to avail input tax credit. Further, returns and details required to be filled under GST laws & 
rules should be timely filed by supplier with requisite details. 
If  input tax credit with respect to GST (CGST & SGST/UTGST or IGST)is  not available to 
BGL for any reason which  is not  attributable to BGL, then BGL shall not be obligated or liable 
to pay or reimburse GST (CGST & SGST/UTGST or IGST) charged in the invoice(s)  and 
shall be entitled to / deduct/ setoff /recover the such GST (CGST & SGST/UTGST or IGST 
UTGST) there upon together with all penalties and interest if any, against any amounts paid or 
payable by BGL to Supplier of Goods / Services. 

 
13.10 Anti-profiteering clause 
 As per Clause 171 of GST Act it is mandatory to pass on the benefit due to reduction in rate of 

tax or from input tax credit to the consumer by way of commensurate reduction in prices. The 
Supplier of Goods / Services may note the above and quote their prices accordingly.  

 
13.11 In case the GST rating of vendor on the GST portal / Govt. official website is negative / black 

listed, then the bids may be rejected by BGL. Further, in case rating of bidder is negative / black 
listed after award award of work for supply of goods / services, then BGL shall not be obligated 
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or liable to pay or reimburse GST to such vendor and shall also be entitled to deduct / recover 
such GST along with all penalties / interest, if any, incurred by BGL. 

 
13.12 GST (CGST & SGST/UTGST or IGST) is implemented w.e.f. 01.07.2017 which subsumed 

various indirect taxes and duties applicable before 01.07.2017. Accordingly, the 
provisions of General Condition of Contract relating to taxes and duties which are 
subsumed in GST are modified to aforesaid provisions mentioned in clause no. 12 and 13 
of ITB.  

 
13.13  GST, as quoted by the bidder, shall be deemed as final and binding for the purpose of bid 

evaluation (applicable for tenders where bidder quotes the GST rates). In case a bidder enters 
“zero/blank” GST or an erroneous GST, the bid evaluation for finalizing the L1 bidder will be 
done considering the quoted GST rate. No request for change in GST will be entertained after 
submission of bids. 
 
In cases where the successful bidder quotes a wrong GST rate, for releasing the order, the 
following methodology will be followed: 
 
 In case the actual GST rate applicable is lower than the quoted GST rate, the actual GST 

rate will be added to the quoted basic prices. The final cash outflow will be based on 
actual GST rate. 

 In case the actual GST rate applicable is more than the quoted GST rate, the basic prices 
quoted will be reduced proportionately, keeping the final cash outflow the same as the 
overall quoted amount. 

 
Based on the Total Cash Outflow calculated as above, BGL shall place orders. 

13.13 Provision w.r.t. E- Invoicing requirement as per GST laws 
(a) Provision to be included in tender for Procurement of Goods/ Works/ Services/ 

Consultancy Services [under clause relating to “Taxes & Duties” / “GST (CGST & 
SGST / UTGST or IGST” of Model ITBs] 

 
Supplier / Service Provider / Contractor/ Consultant (s) who is required to comply with the 
requirements of E-invoice for B2B transactions as per the requirement of GST Law will ensure 
the compliance of requirement of E-Invoicing under GST law. If the invoice issued without 
following this process, such invoice cannot be processed for payment by M/s.Bhagyanagar Gas 
Ltd. as no ITC (Input Tax Credit) is allowed on such invoices.  
Therefore, all the payments to such supplier / service provider / contractor/ consultant who is 
liable to comply with e-invoice as per GST Laws shall be made against the proper e-invoice(s) 
only. Further, returns and details required to be filled under GST laws & rules against such e-
invoices should be timely filed by Supplier of Goods / Services with requisite details.  
 
If input tax credit is not available to M/s. Bhagyanagar Gas Ltd. for any reason attributable to 
supplier / service provider / contractor/ consultant (both for E-invoicing cases and non E-
invoicing cases), then BHAGYANAGAR GAS LTD. shall not be obligated or liable to pay or 
reimburse GST (CGST & SGST/UTGST or IGST) claimed in the invoice(s) and shall be 
entitled to deduct / set off / recover such GST amount (CGST & SGST/UTGST or IGST) or 
Input Tax Credit amount together with penalties and interest, if any, by adjusting against any 
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amounts paid or becomes payable in future to the supplier / service provider / contractor/ 
consultant under this contract or under any other contract.  
 
To ensure compliance, undertaking in requisite format is to be submitted by 
Supplier/Contractor/ Service Provider/Consultant as per format enclosed at Annexure-1 
along with documents for release of payment. 
 

(a) Provision to be included in Agreed Terms and Condition Format 
 

 Whether bidder is liable to raise E- Invoice as per GST Act 
 If yes, bidder will raise E-Invoice and confirm compliance to provision of tender in this 

regard. 
 

13.14 Provision w.r.t. TCS on Sale of Goods under section 206C(1H) of Income Tax Act 
(Applicable only in case of procurement of Goods)  

 
(a) Provision to be included in tender for Procurement of Goods (as a new provision after 

last clause of Model ITBs) 
As per section 206C(1H) of the Income Tax Act, 1961 inserted by Finance Act 2020, a seller 
(as defined under the said section), who receives any amount as consideration for sale of any 
goods to a buyer (as defined under the provision)of the value or aggregate of such value 
exceeding fifty lakh rupees in any previous year, shall levy at the time of sale, TCS for a sum 
equal to % as defined (Presently 0.1 per cent) of the sale consideration exceeding fifty lakh 
rupees (or limit as specified in the Act) and deposit the same with Government on 
receipt/collection of consideration from BGL. 
 
 
M/s.Bhagyanagar Gas Ltd. will avail TCS credit and adjust such TCS credit against its income 
tax liability on the basis of TCS certificate to be issued by seller M/s.Bhagyanagar Gas Ltd. 
 

(a) Confirmation w.r.t. TCS in Agreed Terms and Conditions Format: 
 
i. Whether bidder as a seller is liable to levy TCS on sale of goods as defined under the said 

provision of Income Tax. 
 

ii. If yes, bidder as a seller will raise proper tax invoice on sale of goods to BGL. showing 
TCS component. 
 

iii. Bidder as a seller will comply with all the statutory requirements of TCS regarding deposit 
of TCS with Government on receipt/collection of consideration BGL. and issue of TCS 
certificate to BGL. timely. 
 

iv. If BGL. is unable to avail the benefit of TCS Credit on such amount collected by the 
Supplier, for any reason attributable to Supplier, then BGL. shall be entitled to deduct / 
recover such amount together with penalties and interest, if any, by adjusting any amounts 
to be paid or becomes payable in future to the Supplier under this contract or under any 
other contract. 
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14. BID CURRENCIES: 
Bidders must submit bid in Indian Rupees only. 

 
    15.   BID VALIDITY 

15.1 Bids shall be kept valid for period specified in BDS from the final Due date of submission of 
bid'. A Bid valid for a shorter period may be rejected by BGL as 'non-responsive'. 
 

15.2  In exceptional circumstances, prior to expiry of the original 'Bid Validity Period', the Employer 
may request the Bidders to extend the 'Period of Bid Validity' for a specified additional period. 
The request and the responses thereto shall be made in writing or by fax/email. A Bidder may 
refuse the request without forfeiture of his EMD. A Bidder agreeing to the request will not be 
required or permitted to modify his Bid, but will be required to extend the validity of its EMD 
for the period of the extension and in accordance with "ITB: Clause-16" in all respects. 

 
16 EARNEST MONEY DEPOSIT –.  
           Bidder is required to submit Declaration for Bid Security as per proforma, F-3 as attached in 

bid. 
 
17 PRE-BID MEETING: through online mode / video conferencing:                                                             

17.1 The Bidder(s) or his designated representative are invited to attend a "Pre-Bid Meeting" 
which will be held at address specified in IFB. It is expected that a bidder shall not depute more 
than 02 representatives for the meeting.  

 
17.2    In case of pre-bid meeting through video conferencing/Online Mode, Link shall be sent to all 

the interested bidders by the purchaser. Instructions to bidders for Pre-bid meeting through 
video conferencing/ Online Mode: All bidders intending to attend pre-bid  

            meeting must send their interest through email (at least 2 hours prior to the scheduled time of 
pre-bid meeting) along with details of payment of e-tender processing fee to the  

            purchaser. E-mail received from bidders within specified timeline shall be invited through 
email to attend the meeting. 

17.3 Purpose of the meeting will be to clarify issues and to answer questions on any matter that may 
be raised at that stage and give hands-on e-tendering. The Bidder must submit their  

            queries / clarifications to BGL as in the format in bid document, as mentioned at clause no. 8.0 
of ITB 

17.4 Text of the questions raised and the responses given, together with any responses prepared after 
the meeting, will be uploaded on BGL e-tendering website against the Tender. Any  

            modification of the Contents of Bidding Documents listed in "ITB: Clause-7.1", that may 
become necessary as a result of the Pre-Bid Meeting shall be made by the Employer  

            exclusively through the issue of an Addendum / Corrigendum pursuant to "ITB: Clause-9", and 
not through the minutes of the Pre-Bid Meeting. 

17.5 Non-attendance of the Pre-Bid Meeting will not be a cause for disqualification of Bidder. 
 
 
18 FORMAT AND SIGNING OF BID 
18.1 The original and all copies of the Bid shall be typed or written in indelible ink [in the case of   

copies, photocopies are also acceptable] and shall be signed by a person or persons  
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duly authorized to sign on behalf of the Bidder (as per POA). The name and position held by 
each person signing, must be typed or printed below the signature. All pages of the  
Bid except for unamended printed literature where entry(s) or amendment(s) have been made 
shall be initialed by the person or persons signing the Bid. 

 
18.2 The Bid shall contain no alterations, omissions, or additions, unless such corrections are initialed 

by the person or persons signing the Bid.  
 
18.3 In case of e-tendering, digitally signed documents to be uploaded as detailed in addendum to 

ITB.  
 
19 ZERO DEVIATION AND REJECTION CRITERIA 
19.1  ZERO DEVIATION: Deviation to terms and conditions of "Bidding Documents" may lead to 

rejection of bid. BGL will accept bids based on terms & conditions of  "Bidding Documents" 
only. Bidder may note BGL will determine the substantial responsiveness of each bid to the 
Bidding Documents pursuant to provision contained in  clause 29 of ITB. For purpose of this, 
a substantially responsive bid is one which conforms to all terms and conditions of the Bidding 
Documents without deviations or reservations. BGL's determination of a bid's responsiveness 
is based on the content of the bid itself without recourse to extrinsic evidence. BGL reserves 
the right to raise technical and/or  commercial query(s), if required, may be raised on the 
bidder(s). The response(s) to the same shall be in writing, and no change in the price(s) or 
substance of the bids shall be sought, offered or permitted. The substance of the bid includes 
but not limited to prices, completion, scope, technical specifications, etc. Bidders are requested 
to not to take any  deviation/exception to the terms and conditions laid down in this "Tender 
Documents", and submit all requisite documents as mentioned in this "Tender Documents", 
failing which their offer will be liable for rejection. If a bidder does not reply to the queries in  
the permitted time frame then its bid shall be evaluated   based on the documents available in 
the bid. 

 
19.2 REJECTION CRITERIA: Notwithstanding the above, deviation to the following clauses of 

Tender document shall lead to summarily rejection of Bid: 
(a) Firm Price 
(b) Earnest Money Deposit / Bid Security 
(c) Specifications & Scope of Work  
(d) Schedule of Rates / Price Schedule / Price Basis 
(e) Duration / Period of Contract/ Completion schedule 
(f) Period of Validity of Bid 
(g) Price Reduction Schedule  
(h) Contract Performance Security   
(i) Guarantee / Defect Liability Period   
(j) Arbitration / Resolution of Dispute/Jurisdiction of Court 
(k) Force Majeure & Applicable Laws 
(l)         Integrity Pact, if Applicable  
(m) Any other condition specifically mentioned in the tender document elsewhere that non-

compliance of the clause lead to rejection of bid 
 
Note:    Further, it is once again reminded not to mention any condition in the Bid which is contradictory 

to the terms and conditions of Tender document. 
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20 E-PAYMENT:  Payments may be made through electronic modes via NEFT/RTGS &  Cheques 
etc. 
 
[D] – SUBMISSION OF BIDS 
21 SUBMISSION, SEALING AND MARKING OF BIDS  
 
21.1 In case of e-tendering, bids shall be submitted through e-tender mode in the manner specified 

elsewhere in tender document. No Manual/ Hard Copy (Original) offer shall be acceptable.  
 
21.2 However, Bidders are required to submit original Bid Security/ EMD, tender fee (as applicable), 

Power of Attorney and any other documents (as specified in the tender) at the address specified 
in Bid Document 

 
21.3 All the bids shall be addressed to the owner at address specified in IFB. 
 
21.4 Bids submitted under the name of AGENT/ CONSULTANT/ REPRESENTATIVE/ 

RETAINER/ ASSOCIATE etc. on behalf of a bidder/ affiliate shall not be accepted. 
 
22 DEADLINE FOR SUBMISSION OF BIDS 
22.1 In case of e-bidding, the bids must be submitted through e-tender mode not later than the date 

and time specified in the tender documents. 
 
22.3 BGL may, in exceptional circumstances and at its discretion, extend the deadline for submission 

of Bids (clause 9 of ITB refers). In which case all rights and obligations of BGL and the Bidders, 
previously subject to the original deadline will thereafter be subject  

          to the deadline as extended. Notice for extension of due date of submission of bid will be 
uploaded on BGL’s website/ communicated to the bidders.  

 
23 LATE BIDS 
 
23.1 Any bids received after the notified date and time of closing of tenders will be treated as late 

bids.  
23.2 In case of e-tendering, e-tendering system of BGL shall close immediately after the due date for 

submission of bid and no bids can be submitted thereafter. Bidders must ensure submission of 
bids within the Due Date and Time of Bid Submission., e-Tendering system of BGL shall close 
immediately after the deadline for submission of bid and no bids can be submitted thereafter. 
Where the bid bond/ physical documents has been received but the bid is not submitted by the 
bidder in the e- tendering portal, such bid bond/ physical documents shall be returned 
immediately. Where the bid bond/physical documents has been received but the bid is not 
submitted by the bidder in the e-tendering portal, such bid bond/ physical documents shall be 
returned immediately.    

 
23.3 Unsolicited Bids or Bis received to address other than one specifically stipulated in the tender 

document will not be considered for evaluation/ opening/ award if not received to the specified 
destination within stipulated date & time. 

 
24 MODIFICATION AND WITHDRAWAL OF BIDS 
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24.1 Modification and withdrawal of bids shall be as follows:- 
 
24.1.1 IN CASE OF E- TENDERING :  
 
24.1  The bidder may withdraw or modify its bid after bid submission but before the Due Date and 

Time of Bid Submission as per tender document.  
24.2  The modification shall also be prepared and uploaded in accordance with the provision of the 

clause 22 of ITB. No bid shall be modified/ withdrawn after the Due Date and Time of Bid 
Submission.  

24.3  Withdrawal/ Modification/Substitution of a bid during the interval between the Due Date and 
Time for Bid Submission and the expiration of the Bid Validity Period shall result in the bidder’s 
forfeiture of his bid security pursuant to clause 16 of ITB and rejection of bid.  

24.4    The latest bid submitted shall be considered for evaluation and all other bids shall be considered 
to be unconditionally withdrawn.  

24.5  In case after price bid opening the lowest evaluated bidder (L1) is not awarded the job for any 
mistake committed by him in bidding or withdrawal of bid or modification of bid or varying any 
term in regard thereof leading to re-tendering, BGL shall forfeit EMD paid by the bidder and 
such bidders shall be debarred from participation in retendering of the same job(s)/item(s). 
Further, such bidder will be put on holiday for a period of six months after following the due 
procedures in bid document. 

 
25 EMPLOYER'S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL BIDS 
         BGL reserves the right to accept or reject any Bid, and to annul the Bidding process and reject 

all Bids, at any time prior to award of Contract, without thereby incurring any liability to the 
affected Bidder or Bidders or any obligations to inform the affected Bidder or Bidders of the 
ground for BGL's action. However, Bidder if so desire may seek the reason (in writing) for 
rejection of their Bid to which BGL shall respond quickly. 

  
[E] – BID OPENING AND EVALUATION 
 
26 BID OPENING 
 
26.1 Unpriced Bid Opening : 
 BGL will open bids, in the presence of bidders’ designated representatives who choose to attend, 

at date, time and location stipulated in the bid document.  The bidders’ representatives, who are 
present shall sign a bid opening register evidencing their attendance.  

 
26.2 Priced Bid Opening: 
 

26.2.1 BGL will open the price bids of those bidders who meet the qualification requirement and whose 
bids is determined to be technically and commercially responsive. Bidders selected for opening 
of their price bids shall be informed about the date of price bid opening. Bidders may depute 
their authorized representative to attend the bid opening.  The bidders’ representatives, who are 
present shall sign a register evidencing their attendance and may be required to be present on a 
short notice. 
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26.2.2 The price bids of those Bidders who were not found to be techno-commercially responsive shall 

not be opened in both manual tendering and e-tendering. In case of Manual Tender, the envelope 
containing Price Bid shall be returned unopened after opening of the price bids of techno-
commercially responsive Bidders. 

 
26.3 In case of bids invited under the single bid system, bid shall be opened on the specified due date 

& time. 
 
27 CONFIDENTIALITY 
  
          Information relating to the examination, clarification, evaluation and comparison of Bids, and 

recommendations for the award of a Contract, shall not be disclosed to Bidder(s) or any other 
persons not officially concerned with such process.  

 
28 CONTACTING THE EMPLOYER 
 
28.1 From the time of Bid opening to the time of award of Contract, if any Bidder wishes to contact 

the Employer on any matter related to the Bid, it should do so in writing. Information relating to 
the examination, clarification, evaluation & recommendation for award shall not be disclosed. 

 
28.2 Any effort by the Bidder to influence the Employer in the Employer's 'Bid Evaluation', 'Bid 

Comparison', or 'Contract Award' decisions may result in the rejection of the Bidder's Bid and 
action shall be initiated as per procedure in this regard. 

 
29 EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS 
 
29.1 The owner’s determination of a bid’s responsiveness is based on the content of the bid only. Prior 

to the detailed evaluation of Bids, the Employer will determine whether each Bid:- 
(a) Meets the "Bid Evaluation Criteria"  of the Bidding Documents; 
(b) Has been properly signed; 
(c) Is accompanied by the required 'Earnest Money / Bid Security'; 
(d) Is substantially responsive to the requirements of the Bidding Documents; and 
(e) Provides any clarification and/or substantiation that the Employer may require to determine 

responsiveness pursuant to "ITB: Clause-29.2" 
29.2 A substantially responsive Bid is one which conforms to all the terms, conditions and 

specifications of the Bidding Documents without material deviations or reservations or omissions 
for this purpose employer defines the foregoing terms below:- 

a)  “Deviation” is departure from the requirement specified in the tender documents. 
b)  “Reservation” is the setting of limiting conditions or withholding from complete acceptance of 

the requirement in the tender documents.  
c)  “Omission” is the failure to submit part or all of the information or documentation required in 

the tender document. 
29.3 A material deviation, reservation or omission is one that, 
 
a)   If accepted would, 
i)   Affect in any substantial way the scope, quality, or performance of the job as specified in tender 

documents. 
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ii)  Limit, in any substantial way, inconsistent with the Tender Document, the Employer’s rights or 

the tenderer’s obligations under the proposed Contract. 
b) If rectified, would unfairly affect the competitive position of other bidders presenting 

substantially responsive bids. 
 
29.4 The employer shall examine all aspects of the bid to confirm that all requirements have been met 

without any material deviation, reservation or omission. 
 
29.5 If a Bid is not substantially responsive, it may be rejected by the Employer and may not 

subsequently be made responsive by correction or withdrawal of the of material deviation, 
reservation or omission. 

 
30 CORRECTIONS OF ERRORS 
 
30.1 Bids determined to be substantially responsive will be checked by the Employer for any 

arithmetic errors. Errors will be corrected by the Employer as follows: 
 
         When there is a difference between the rates in figures and words, the rate which corresponds to 

the amount worked out by the Contractor (by multiplying the quantity and rate) shall be taken as 
correct.  

 
        When the rate quoted by the Contractor in figures and words tallies but the amount is incorrect, 

the rate quoted by the contractor shall be taken as correct and not the amount and the amount 
will be corrected accordingly.  

 
         When it is not possible to ascertain the correct rate, in the manner prescribed above, the rate as 

quoted in words shall be taken as correct and the amount will be corrected accordingly. 
 
          If there is an error in a total corresponding to the addition or subtraction of subtotals, the subtotals 

shall prevail and the total shall be corrected  
 
30.2 The amount stated in the bid will be adjusted by the Employer in accordance with the above 

procedure for the correction of errors. If the bidder does not accept the corrected amount of bid, 
its bid will be rejected, and the bid security shall be forfeited. 

 
31 EVALUATION AND COMPARISON OF BIDS 
 Bid shall be evaluated as per evaluation criteria mentioned in Section-I of bidding documents. 
         In case of a tie at the lowest bid (L1) position between two or more bidders, the order/LoA will 

be placed on the bidder who has higher/ highest turnover in last audited financial year. 
 
32 COMPENSATION FOR EXTENDED STAY [FOR APPLICABILITY OF THIS CLAUSE 

REFER bid document]:-  
 
32.1 In the event of the time of completions of work getting delayed beyond the time schedule 

indicated in the bidding document plus a grace period equivalent to 1/5th of the time schedule or 
2 months whichever is more, due to reasons solely attributable to Employer, the Contractor shall 
be paid compensation for extended stay (ESC) to maintain necessary organizational set up and 
construction tools, tackles, equipment etc. at site of work. 
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32.2 The bidder is required to specify the rate for ESC on per month basis in the “PRICE PART” of 

his bid, which shall be considered for loading on total quoted price during pricebid evaluation. 
The loading shall be done of a period of 1/5th of the time schedule or 1 month whichever is less. 
In case bidder does not indicate the rate for ESC in price part of  his bid, it will be presumed that 
no ESC is required by the bidder and evaluation shall be carried out accordingly. 

 
33 PURCHASE PREFERENCE 
 PPP 2012 Not applicable in this tender. 
  
34 AWARD 
         Subject to "ITB: Clause-29", BGL will award the Contract to the successful Bidder whose Bid 

has been determined to be substantially responsive and has been determined as the lowest 
provided that bidder, is determined to be qualified to satisfactorily perform the Contract.  

  
35 NOTIFICATION OF AWARD / FAX OF ACCEPTANCE 
35.1 Prior to the expiry of ‘Period of Bid Validity’, Notification of Award for acceptance of the Bid 

will be intimated to the successful Bidder by BGL either by Fax / E - mail /Letter or like means 
defined as the “Fax of Acceptance (FOA)”. The Contract shall enter into force on the date of 
FOA and the same shall be binding on BGL and successful Bidder (i.e. Contractor/Service 
Provider).  The Notification of Award/FOA will constitute the formation of a Contract. The 
detailed Letter of Acceptance shall be issued thereafter incorporating terms & conditions of 
Tender Document, Corrigendum, Clarification(s), Bid and agreed variation(s)/acceptable 
deviation(s), if any. BGL may choose to issue Notification of Award in form of detailed Letter 
of Acceptance without issuing FOA and in such case the Contract shall enter into force on the 
date of detailed Letter of Acceptance only. 

 
35.2 Contract period shall commence from the date of "Notification of Award" or as mentioned in the 

Notification of Award. The "Notification of Award" will constitute the formation of a Contract, 
until the Contract has been effected pursuant to signing of Contract as per "ITB: Clause-37".  

         Upon the successful Bidder's / Contractor's furnishing of 'Contract Performance Security / 
Security Deposit', pursuant to "ITB: Clause-38", BGL will promptly discharge his 'Earnest 
Money / Bid Security', pursuant to "ITB: Clause-16" 

 
36 SIGNING OF AGREEMENT 
36.1 BGL will award the Contract to the successful Bidder, who, within 'fifteen [15] days' of receipt 

of the same, shall sign and return the acknowledged copy to BGL. 
 
36.2 The successful Bidder/Contractor shall be required to execute an 'Agreement' in the proforma 

given in this Bidding Document on a 'non-judicial stamp paper' of appropriate value [cost of the 
'stamp-paper' shall be borne by the successful Bidder/Contractor] and of 'state' specified in bid 
document  only, within 'fifteen [15] days' of receipt of the "Fax of Acceptance [FOA]" of the 
Tender by the successful Bidder/Contractor failure on the part of the successful 
Bidder/Contractor to sign the 'Agreement' within the above stipulated period, shall constitute 
sufficient grounds for forfeiture of EMD/Security Deposit. 

 
 
37 CONTRACT PERFORMANCE SECURITY / SECURITY DEPOSIT 
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 37.1 Within 30 days of the receipt of the notification of award/ Fax of Acceptance from BGL, the successful 

bidder shall furnish the Contract Performance Security (CPS) in accordance with General Conditions 
of the Contract. The CPS shall be in the form of either Banker’s Cheque or Demand Draft or Bank 
Guarantee or Letter of Credit and shall be in the currency of the Contract. However, CPS shall not be 
applicable in cases wherein the individual order/contract value as specified in Notification of Award 
is less than INR 5 Lakh (exclusive of GST). 
 

37.2 The contract performance security shall be for an amount equal to specified in bid document  towards 
faithful performance of the contractual obligations and performance of equipment. For the purpose of 
CPS, Contract/order value shall be exclusive of GST (CGST & SGST/UTGST or IGST) to be 
reimbursed by the Owner.  
 
Bank Guarantee towards CPS shall be from any Indian scheduled bank or a branch of an International 
bank situated in India and registered with Reserve bank of India as scheduled foreign bank in case of 
Indian bidder as well as foreign bidder. However, in case of bank guarantees from banks other than the 
Nationalized Indian banks, the bank must be a commercial bank having net worth in excess of Rs 100 
crores and a declaration to this effect should be made by such commercial bank either in the Bank 
Guarantee itself or separately on its letterhead. This bank guarantee shall be valid for a period as three 
months beyond the DLP specified in bid document. 
 

37.3 Failure of the successful bidder to comply with the requirements of this article shall constitute sufficient 
grounds for the annulment of the award and forfeiture of the EMD.  
 

37.4 The CPS has to cover the entire contract value including extra works/services also. As long as the CPS 
submitted at the time of award take cares the extra works/ services executed and total executed value 
are within the awarded contract price, there is no need for additional CPS. As soon as the total executed 
value is likely to burst the ceiling of awarded contract price, the contractor should furnish additional 
CPS.   
 

37.5 Further, the bidder can submit CPBG online through issuing bank to BGL directly as per Ministry of 
Finance (MOF) Department of financial service direction vide letter ref number F.No.7/112/2011-
BOA dated 17th July 2012. In such cases confirmation will not be sought from issuing banker by BGL. 
 

 "In addition to existing specified form (i.e.Demand Draft (DD)/ Banker's Cheque/ Bank Guarantee/ 
Letter of Credit) mentioned in tender documents for submission of Security Deposit/ Contract 
Performance Guarantee, the successful bidder can also submit the Security Deposit/ Contract 
Performance Guarantee through online banking transaction i.e. IMPS/NEFT/RTGS etc.   
  
 
For this purpose, the details of Bhagyanagar Gas Limited Bank Account is as under 

Account Holder’s Name: M/S Bhagyanagar Gas Ltd 
 Account Number: 000805017218 
 IFSC Code: ICIC0000008 
 Other details: Khairatabad, Hyderabad 
 

 While remitting, the bidder must indicate “Security Deposit/ Contract Performance Guarantee against 
FOA/LOA/PO no._____________ (Contractor/ vendor to specify the FOA/LOA/PO no.)” under 
remarks column of respective bank portal. The contractor/ vendor shall be required to submit the 
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successful transaction details to the concerned C&P officer(s) immediately and necessarily within 30 
days from the date of Fax of Acceptance. 
  
“CPBG/Security Deposit will not be accepted in case the same has reference of ‘remitter’ / ‘financer’ 
other than bidder on the aforementioned financial instrument of CPBG/Security Deposit submitted by 
the Supplier/ contractor/ Service Provider. 
 

38 PROCEDURE FOR ACTION IN CASE CORRUPT/ FRAUDULENT/COLLUSIVE/ COERCIVE 
PRACTICES 

38.1 Procedure for action in case Corrupt/ Fraudulent/Collusive/Coercive Practices is enclosed at 
Annexure-I. 

38.2 NON-APPLICABILITY OF ARBITRATION CLAUSE IN CASE OF BANNING OF VENDORS/ 
SUPPLIERS / CONTRACTORS/BIDDERS/ CONSULTANTS INDULGED IN FRAUDULENT/ 
COERCIVE PRACTICES 
 
Notwithstanding anything contained contrary in GCC and other "CONTRACT DOCUMENTS", in 
case it  is found that the Vendors/ Suppliers / Contractors/Bidders/ Consultants indulged in fraudulent/ 
coercive practices at the time of bidding, during execution of the contract etc., and/or on other grounds 
as mentioned in BGL’s “Procedure for action in case Corrupt/ Fraudulent/ Collusive/ Coercive 
Practices” (Annexure-I), the contractor/bidder shall be banned (in terms of aforesaid procedure) from 
the date of issuance of such order by Bhagyanagar Gas Limited (BGL) to such Vendors/ Suppliers / 
Contractors/Bidders/ Consultants. 
 
The Vendor/ Supplier / Contractor/ Bidder/Consultant understands and agrees that in such cases where 
Vendor/ Supplier / Contractor/ Bidder/Consultant has been banned (in terms of  aforesaid procedure) 
from the date of issuance of such order by Bhagyanagar Gas Limited (BGL), such decision of 
Bhagyanagar Gas Limited (BGL) shall be final and binding on such Vendor/ Supplier / Contractor/ 
Bidder/Consultant and the ‘Arbitration clause’ in the GCC and other "CONTRACT 
DOCUMENTS"  shall not be applicable for any consequential issue /dispute arising in the matter. 
 

39 PUBLIC PROCUREMENT POLICY FOR MICRO AND SMALL ENTERPRISES- NOT 
APPLICABLE. MSME EXEMPTION IS NOT APPLICABLE IN THIS TENDER. 
 

40 AHR ITEMS:  
In item rate contract where the quoted rates for the items exceed 50% of the estimate rates, such items 
will be considered as Abnormally High Rates (AHR) items and payment of AHR items beyond the 
SOR stipulated quantities shall be made at the lowest amongst the following rates: 
 
         Rates as per SOR, quoted by the Contractor/Bidder. 
 
         Rate of the item, which shall be derived as follows: 
 
   a.    Based on rates of Machine and labour as available from the contract (which includes contractor’s 

supervision, profit, overheads and other expenses). 
   b.   In case rates are not available in the contract, rates will be calculated based on prevailing market 

rates of machine, material and labour plus 15% to cover contractor’s supervision profit, overhead 
& other expenses. 
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41 VENDOR  PERFORMANCE EVALUATION 
 Shall be as stipulated Annexure II to ITB herewith. 
 
42 INCOME TAX & CORPORATE TAX 
 
42.1 Income tax deduction shall be made from all payments made to the contractor as per the rules 

and regulations in force and in accordance with the Income Tax Act prevailing from time to time. 
 
42.2 Corporate Tax liability, if any, shall be to the contractor’s account. 
 
42.3 TDS, wherever applicable, shall be deducted as per applicable act/law/rule. 
 
42.4 MENTIONING OF PAN NO. IN INVOICE/BILL  
         As per CBDT Notification No. 95/2015 dated 30.12.2015, mentioning of PAN no. is mandatory 

for procurement of goods / services/works/consultancy services exceeding Rs. 2 Lacs per 
transaction.  

 
        Accordingly, supplier/ contractor/ service provider/ consultant should mention their PAN no. in 

their invoice/ bill for any transaction exceeding Rs. 2 lakhs. As provided in the notification, in 
case supplier/ contractor/ service provider/ consultant do not have PAN no., they have to submit 
declaration in Form 60 along with invoice/ bill for each transaction.    

 
         Payment of supplier/ contractor / service provider/ consultant shall be processed only after 

fulfilment of above requirement 
 
43. SETTLEMENT OF DISPUTES BETWEEN GOVERNMENT DEPARTMENT AND 

ANOTHER AND ONE GOVERNMENT DEPARTMENT AND PUBLIC ENTERPRISE 
AND ONE PUBLIC ENTERPRISE AND ANOTHER 

          In the event of any dispute or difference relating to the interpretation and application of the 
provisions of the contracts, such dispute or difference shall be referred by either party for 
Arbitration to the sole Arbitrator in the Department of Public Enterprises to be nominated by the 
Secretary to the Government of India in-charge of the Department of Public Enterprises. The 
Arbitration and Conciliation Act, 1996 shall not be applicable to arbitrator under this clause. The 
award of the Arbitrator shall be binding upon the parties to the dispute, provided, however, any 
party aggrieved by such award may make a further reference for setting aside or revision of the 
award to the Law Secretary, Department of Legal Affairs, Ministry of Law & Justice, 
Government of India. Upon such reference the dispute shall be decided by the Law Secretary or 
the Special Secretary / Additional Secretary, when so authorized by the Law Secretary, whose 
decision shall bind the Parties finally and conclusively.  The parties to the dispute will share 
equally the cost of arbitration as intimated by the Arbitrator. 

 
44 DISPUTE RESOLUTION (ADDENDUM TO  PROVISION REGARDING 

APPLICABLE LAWS AND SETTLEMENT OF DISPUTES OF GCC) 
 
44.1 Bhagyanagar Gas Limited (BGL) has framed the Conciliation Rules 2010 in conformity with 

supplementary to Part – III of the Indian Arbitration and Conciliation Act 1996 for speedier, cost 
effective and amicable settlement of disputes through conciliation. Unless otherwise specified, 
the matters where decision of the Engineer-in-Charge is deemed to be final and binding as 
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provided in the Agreement and the issues/disputes which cannot be mutually resolved within a 
reasonable time, all disputes shall be settled in accordance with the Conciliation Rules 2010. 

 
44.2 Any dispute(s)/difference(s)/issue(s) of any kind whatsoever between/amongst the Parties arising 

under/out of/in connection with this contract shall be settled in accordance with the aforesaid 
rules. 

 
44.3 In case of any dispute(s)/difference(s)/issue(s), a Party shall notify the other Party(ies) in writing 

about such a dispute(s) / difference(s) / issue(s) between / amongst the Parties and that such a 
Party wishes to refer the dispute(s)/ difference(s)/ issue(s) to Conciliation. Such Invitation for 
Conciliation shall contain sufficient information as to the dispute(s)/ difference(s)/ issue(s) to 
enable the other Party(ies) to be fully informed as to the nature of the dispute(s)/ difference(s)/ 
issue(s), the amount of monetary claim, if any, and apparent cause(s) of action. 

 
44.4 Conciliation proceedings commence when the other Party(ies) accept(s) the invitation to 

conciliate and confirmed in writing. If the other Party (ies) reject(s) the invitation, there will be 
no conciliation proceedings. 

 
44.5 If the Party initiating conciliation does not receive a reply within thirty days from the date on 

which he/she  sends the invitation, or within such other period of time as specified in the 
invitation, he/she may elect to treat this as a rejection of the invitation to conciliate. If he/she so 
elects, he/she shall inform the other Party(ies) accordingly. 

 
44.6 Where Invitation for Conciliation has been furnished, the Parties shall attempt to settle such 

dispute(s) amicably under Part-III of the Indian Arbitration and Conciliation Act, 1996 and 
Bhagyanagar Gas Limited (BGL) Conciliation Rules, 2010. It would be only after exhausting the 
option of Conciliation as an Alternate Dispute Resolution Mechanism that the Parties hereto shall 
go for Arbitration. For the purpose of this clause, the option of ‘Conciliation’ shall be deemed to 
have been exhausted, even in case of rejection of ‘Conciliation’ by any of the Parties. 

 
44.7 The cost of Conciliation proceedings including but not limited to fees for Conciliator(s), Airfare, 

Local Transport, Accommodation, cost towards conference facility etc. shall be borne by the 
Parties equally. 

 
44.8 The Parties shall freeze claim(s) of interest, if any, and shall not claim the same during the 

pendency of Conciliation proceedings. The Settlement Agreement, as and when reached/agreed 
upon, shall be signed between the Parties and Conciliation proceedings shall stand terminated on 
the date of the Settlement Agreement. 

 
45 PROMOTION OF PAYMENT THROUGH CARDS AND DIGITALMEANS: 
           Not Applicable. 
 
46 CONTRACTOR TO ENGAGE CONTRACT MANPOWER BELONGING TO             

SCHEDULED CASTES AND WEAKER SECTIONS OF THE SOCIETY 
While engaging the contractual manpower, Contractors are required to make efforts to provide 
opportunity of employment to the people belonging to Scheduled Castes and weaker sections 
of the society also in order to have a   fair representation of these sections. 
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47.     PROVISION FOR STARTUPS: Not Applicable 
 
48.  UNIQUE DOCUMENT IDENTIFICATION NUMBER BY PRACTICING 

CHARTERED ACCOUNTANTS: 
 Practicing Chartered Accountants shall generate Unique Document Identification Number 
(UDIN) for all certificates issued by them as per provisions of Tender Document. 
However, UDIN may not be required for documents being attested by Chartered Accountants 
in terms of provisions of Tender Document. 
 

49.    PROVISION REGARDING INVOICE FOR REDUCED VALUE OR CREDIT NOTE 
TOWARDS PRS 
As mentioned in GCC, PRS is the reduction in the consideration / contract value for the goods 
/ services covered under this contract. In case of delay in supply/ execution of contract, supplier/ 
contractor/ service provider should raise invoice for reduced value asper Price Reduction 
Schedule Clause (PRS clause). If supplier/ contractor/ service provider has raised the invoice 
for full value, then supplier/ contractor/ service provider should issue Credit Note towards the 
applicable PRS amount with applicable taxes. 
In such cases if supplier/ contractor/ service provider fails to submit the invoice with reduced 
value or does not issue credit note as mentioned above, BGL will release the payment to 
supplier/ contractor/ service provider after giving effect of the PRS clause with corresponding 
reduction of taxes charged on vendor’s invoice, to avoid delay in delivery/collection of 
material.” 
In case any financial implication arises on BGL due to issuance of invoice without reduction in 
price or non-issuance of Credit Note, the same shall be to the account of supplier/ contractor/ 
service provider. BGL shall be entitled to deduct / setoff /recover such GST amount (CGST & 
SGST/UTGST or IGST) together with penalties and interest, if any, against any amounts paid 
or becomes payable by BGL in future to the Supplier/Contractor under this contract or under 
any other contract. 
 

50. ELIGIBILITY CRITERIA IN CASE BID IS SUBMITTED ON THE BASIS OF 
TECHNICAL EXPERIENCE OF FOREIGN BASED ANOTHER COMPANY 
(SUPPORTING COMPANY) WHICH HOLDS MORE THAN FIFTY PERCENT OF 
THE PAID-UP SHARE CAPITAL OF THE BIDDER COMPANY OR VICE VERSA: 
 Offers of those bidders (not under Consortium arrangement) who themselves to do not meet 
the technical experience criteria as stipulated in BEC and are quoting based on the experience 
of foreign based another company (supporting company) can also be considered. In such case 
the supporting company should hold more than fifty percent of the paid up share capital of the 
bidding company or vice versa. 
 

 However, the supporting company should on its own meet the technical experience as stipulated  
in the BEC and should not rely on any other company or through any other agreement like 
technical collaboration agreement.  
 
 In that case as the bidding company is dependent upon the technical experience of another 
company with a view to ensure your commitment and involvement of the companies involved 
for successful execution of the contract, the participating bidder should enclose the following 
agreement/ guarantees/ undertakings along with the techno-commercial bid.  
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An agreement (as per Appendix-A1) between the bidder and the supporting company.  
 
Guarantee (as per Appendix-A2) by the supporting company to BGL for fulfilling the obligation 
under the Agreement.  
 
Undertaking by supporting company to provide a performance bank guarantee (as per Appendix-
A3) equivalent to 50% of the value of the PBG which is to be submitted by the bidding company, 
in case of being the successful bidder. 
 
 In case where foreign based supporting company does not have permanent establishment in 
India as per Indian Income Tax Act, the bidding company can furnish performance bank 
guarantee for an amount, which is sum of PBG amount to be submitted by the bidder and 
additional PBG amount required to be submitted by the supporting company subject to the 
condition that supporting company have 100% paid up equity share capital of the bidder either 
directly or through intermediate subsidiaries or vice versa.  
 In such case bidding company shall furnish an undertaking that their foreign based supporting 
company is not having any permanent establishment in India in terms of Income Tax Act of 
India. 
Undertaking from the supporting company to the effect that in addition to invoking the PBG 
submitted by the bidding company, the PBG provided by supporting company shall be invoked 
by BGL due to non-performance of the bidding company.  
Note:  
 In case supporting company fails to submit Bank Guarantee as per (iii) above, EMD/SD 
submitted by the bidder shall be forfeited.  
ANNEXURE-I to ITB: PROCEDURE FOR ACTION IN CASE 
CORRUPT/FRAUDULENT/COLLUSIVE/COERCIVE PRACTICES 
ANNEXURE-II to ITB: VENDOR PERFORMANCE EVALUATION PROCEDURE 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Appendix-A1 
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FORMAT OF AGREEMENT TO BE EXECUTED BETWEEN BIDDER AND THEIRFOREIGN 
BASED SUPPORTING COMPANY ON INDIAN STAMP PAPER OF REQUISITE VALUE 
DULY NOTARIZED.  

 

This agreement made this ___ day of ____ month ____ year by and between M/s____________________ 
(Fill in Bidder’s full name, constitution and registered office address) ___________ hereinafter referred 
to as bidder on the first part andM/s ___________ (Fill in full name, constitution and registered office 
address company which hold more than fifty percent of the paid-up share capital of the bidding company 
or vice versa)  hereinafter referred to as “Supporting Company”  of the second part.  

 

Whereas  

M/s. BHAGYANAGAR Gas Limited (hereinafter referred to as BHAGYANAGAR Gas) has invited 
offers vide their tender No. _____________ for _______________and                                                 M/s. 
__________________ (Bidder) intends to bid against the said tender and desires to have technical 
support of M/s ________________ [Supporting Company] 

And whereas Supporting Company represents that they have gone through and understood the 
requirements of the subject tender and are capable and committed to provide the services as required by 
the bidder for the successful execution of the contract, if awarded to the bidder.  

 

Now, it is hereby agreed to by and between the parties as follows:  
 
a) M/s.____________ (Bidder) will submit an offer to BHAGYANAGAR Gas for the full scope of 

work as envisaged in the tender document as the main bidder and liaise BHAGYANAGAR Gas 
directly for any clarifications etc. in this context. 

b) M/s. _________ [Supporting Company] undertakes to provide technical support and expertise, 
expert manpower and project management including financial support, if so required, to the bidder 
to discharge its obligations as per the Scope of Work of the tender / Contract for which offer has 
been made by the bidder and accepted by BHAGYANAGAR Gas.  

c) The Bidder/ Supporting Company holds more than 50% paid-up equity capital of the Supporting 
Company/ Bidder.  

d) This agreement will remain valid till the validity of bidder's offer to BHAGYANAGAR Gas 
including extension if any and till satisfactory performance of the contract, the same is awarded 
by BHAGYANAGAR Gas to the bidder. 

e) Supporting Company undertakes that this agreement shall remain enforceable even if their stake 
in Bidder is diminished during the execution of works under the contract between the Bidder and 
BHAGYANAGAR Gas.  

f) The bidder shall have the overall responsibility of satisfactory execution of the contract awarded 
by BHAGYANAGAR Gas, however without prejudice to any rights that BHAGYANAGAR Gas 
might have against the Supporting Company.  

g) It is further agreed that bidder and Supporting Company shall be jointly and severally responsible 
to BHAGYANAGAR Gas for the performance of works during the contract period and for the 
satisfactory execution of the contract, and for all the consequences for non-performance thereof. 
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In witness whereof, the parties hereto have executed this agreement on the date mentioned above.  
 
For and on behalf of                                                               For and on behalf of  
(Bidder)                                                                                  (Supporting Company) 
M/s.        M/s.  
 
Witness:                                                                                  Witness:  
1)         1)                         
2)        2)                                   
 

__________________________________________________________________________ 
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Appendix-A2 
 
GUARANTEE BY THE FOREIGN BASED SUPPORTING COMPANY/ GUARANTOR 
 
 
THIS DEED OF GUARANTEE executed at ………..this…….. day of ……… by M/s 
………………………… (mention complete name) a company duly established and existing under the 
laws of …………………. (insert country), having its Registered Office at 
……………………………………… hereinafter called “the Guarantor and/ or the Supporting 
Company” which expression shall, unless excluded by or repugnant to the subject or context thereof, 
be deemed to include its successors and permitted assignees.  
 
FOR  
 
M/s ………………………… (bidder) a company duly established and existing under the laws of 
…………………. (insert country), having its Registered Office at 
……………………………………… hereinafter called the “Bidder” which expression shall, unless 
excluded by or repugnant to the subject or context thereof, be deemed to include its successors and 
permitted assignees. 
 
TOWARDS  
 
M/s BHAGYANAGAR Gas Limited, a company duly registered under the law of India having its 
Registered Office at 2nd Floor, TSIDC Building, Parishram Bhavan, Basheer Bagh, Hyderabad – 
500004, India, and having Purchase center at …………… hereinafter called “BHAGYANAGAR Gas” 
which expression shall unless excluded by or repugnant to the context thereof, be deemed to include 
its successor and assignees. 
 
WHEREAS BHAGYANAGAR Gas has invited tender number ………………… for …….. on 
………….., and the bidder has submitted it bid number…………… in response to the above mentioned 
tender invited by BHAGYANAGAR Gas.  
 
AND WHEREAS the bidder/ Guarantor Company holds more than 50% paid up equity capital of the 
Supporting Company/ Bidder.  
 
AND WHEREAS one of the condition for acceptance of Bidder’s bid against said tender is that in case 
the bidder is seeking to qualify upon the technical credentials of its Guarantor Company, then the 
bidder shall arrange a guarantee from its Guarantor Company guaranteeing due and satisfactory 
performance of the  work covered under the said  tender including any change therein  as may be 
deemed appropriate by the BHAGYANAGAR Gas at any stage. 
 
The Guarantor represents that they have gone through and understood the requirement of the above 
said tender and are capable of and committed to provide technical and such other supports as may be 
required by the Bidder for successful execution of the same. 
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The Bidder and the Guarantor have entered into an agreement dated ……… as per which the Guarantor 
shall be providing technical, financial and such other supports as may be necessary for performance of 
the work under the tender, if the contract is awarded to the Bidder.  
 
Accordingly, at the request of the Bidder and in consideration of and as a requirement for the 
BHAGYANAGAR Gas to enter into agreement(s) with the Bidder, the Guarantor hereby guarantees 
and undertakes that upon award of Contract to Bidder against bid number ……………, made by the 
Bidder under tender number……………… 
 
1. The Guarantor unconditionally agrees that in case of non-performance by the Bidder of any of 

its obligations in any respect, the Guarantor shall, immediately on receipt of notice of demand 
by the BHAGYANAGAR Gas, take up the job without any demur or objection, in continuation 
and without loss of time and without any cost to the BHAGYANAGAR Gas and duly perform 
the obligations of the Bidder to the satisfaction of the BHAGYANAGAR Gas. 
 

2. The Guarantor agrees that the Guarantee contained herein shall remain valid till the satisfactory 
execution and completion of the work (including discharge of the warranty obligations) awarded 
to the Bidder. 

 
3. The Guarantor shall be jointly and severally responsible to BHAGYANAGAR Gas for 

satisfactory performance of works during contract period and for the satisfactory execution of 
the contract, and for all consequences for non-performance thereof.  

 
4. The liability of the Guarantor, under the Guarantee, is limited of the Bidder for non- performance 

under the contract entered between BHAGYANAGAR Gas and the Bidder.  This will, however, 
be in addition to the forfeiture of the Performance and Advance Guarantees furnished by the 
Bidder. 

 
5. The Guarantor agrees to execute a Corporate Guarantee in favour of BHAGYANAGAR Gas, 

guaranteeing the performance of obligations by the Bidder, in case the Contract is awarded to 
the Bidder by BHAGYANAGAR Gas. 
 

6. The Guarantor represents that this Guarantee has been issued after due observance of the 
appropriate laws in force in India. The Guarantor hereby undertakes that the Guarantor shall 
obtain and maintain in full force and effect all the governmental and other approvals and consents 
that are necessary and do all other acts and things necessary or desirable in connection therewith 
or for the due performance of the Guarantor’s obligations towards BHAGYANAGAR Gas. 
 

7. Any dispute arising out of or in connection with this contract, including any question regarding 
its existence, validity or termination, shall be referred to and finally resolved by arbitration. It is 
further agreed that Claims by and against the Guarantor, the Bidder and BHAGYANAGAR Gas 
under the different contract to be entered pursuant to their relationship can be brought under a 
single reference and there shall be no bar on the consolidation of such proceedings before the 
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same arbitral tribunal. The governing law shall be the laws of India and seat of arbitration shall 
be Hyderabad, India. The language of arbitration shall be English. 
 

8. The Guarantor hereby declares and represents that this Guarantee has been given without any 
undue influence or coercion, and that the Guarantor has fully understood the implications of the 
same. 
 

9. In case of award of contract to the bidder, the Guarantor shall provide Performance Bank Security 
to BHAGYANAGAR Gas, equivalent to 50% of the value of Performance Bank Security to be 
submitted by the bidding company, in the prescribed format within 15 days from the date of Fax 
of Acceptance, as guarantee for performance by the bidder/contractor. The Guarantor hereby 
expressly agrees that if in the opinion of BHAGYANAGAR Gas, the Bidder / Contractor has 
failed to perform its obligations under the contract in any manner, BHAGYANAGAR Gas shall 
have unfettered right to invoke the said Bank guarantee. The guarantor hereby agrees that 
decision of BHAGYANAGAR Gas about performance of the bidder / contractor shall be final 
and shall not be questioned by the Guarantor.  Guarantor shall have no objection to invocation 
of the Performance Bank Guarantee submitted by the Guarantor. 

 
OR 

 
(applicable, subject to meeting the conditions stipulated in BEC in respect of additional 
Performance Bank Security) 
 
In case of award of contract to the bidder, the bidder on behalf of the Guarantor shall provide 
additional Performance Bank Security to BHAGYANAGAR Gas, equivalent to 50% of the value 
of Performance bank Security to be submitted by the bidding company, in the prescribed format 
within 15 days from the date of Fax of Acceptance, as guarantee for performance by the 
bidder/contractor. The Guarantor hereby expressly agrees that if in the opinion of 
BHAGYANAGAR Gas, the Bidder / Contractor has failed to perform its obligations under the 
contract in any manner, BHAGYANAGAR Gas shall have unfettered right to invoke the said 
Bank guarantee. The Guarantor hereby agrees that decision of BHAGYANAGAR Gas about 
performance of the bidder / contractor shall be final and shall not be questioned by the Guarantor. 
Guarantor shall have no objection to invocation of the Performance Bank Security submitted by 
the Bidder on behalf The Guarantor represents and confirms that the Guarantor has the legal 
capacity, power and authority to issue this Guarantee and that giving of this Guarantee and the 
performance and observations of the obligations hereunder do not contravene any existing laws. 

 
(Strike through the clause whichever is not applicable) 
 
10. The Guarantor represents and confirms that the Guarantor has the legal capacity, power and 

authority to issue this Guarantee and that giving of this Guarantee and the performance and 
observations of the obligations hereunder do not contravene any existing laws. 

 
 
 
 
 
For & on behalf of (Supporting Company) 
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              M/s __________________________ 
              Signature__________________ 
              Name_____________________ 
              Designation ________________ 
              Official seal_________________ 

Witness: 
 
1. Signature________________ 

Full Name _________________ 
Address___________________ 

 
2. Signature________________ 

Full Name _________________ 
      Address___________________ 
 
INSTRUCTIONS FOR FURNISHING GUARANTEE  
 
The official(s) executing the guarantee should affix full signature(s) on each page. 
 
1. Resolution passed by Board of Directors of the guarantor company authorizing the signatory(ies) 

to execute the guarantee, duly certified by Company Secretary should be furnished along with 
Guarantee. 
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Appendix-A2A 
 
CERTIFICATE ISSUED BY COMPANY SECRETARY OF THE GUARANTOR COMPANY 
 
“Obligations contained in deed of guarantee No. ______ furnished against tender No. ______ are 
enforceable against the Guarantor Company and the same do not, in any way, contravene any law of 
the country of which the Guarantor Company is the subject.” 
 
The above certificate should be enclosed along with the Guarantee. 
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Appendix-A3 

 
PROFORMA OF "BANK GUARANTEE" TOWARDS PERFORMANCE SECURITY  BY FOREIGN 
BASED SUPPORTING COMPANY OF THE BIDDING COMPANY  
 
CONTRACT PERFORMANCE SECURITY / SECURITY DEPOSIT 
 
(ON NON-JUDICIAL STAMP PAPER OF APPROPRIATE VALUE) 
 
To, 
 
M/s BHAGYANAGAR Gas Limited 
___________________ 
 
Dear Sir(s), 
 
M/s. __________________________________________________________________ having 
registered office at _______________________ (herein after called the “CONTRACTOR/ 
SUPPLIER/SERVICE PROVIDER” which expression shall wherever the context so require include its 
successors and assignees) have been placed/ awarded the job/work of 
_______________________________________________ vide PO/LOA  /FOA No. 
_______________________________dated______ (herein after called CONTRACT/ ORDER) for 
BHAGYANAGAR Gas Limited having registered office at 2nd Floor, APIDC Building, Parishram 
Bhavan, Basheer Bagh, Hyderabad – 500004 (herein after called the “BHAGYANAGAR Gas” which 
expression shall wherever the context so require include its successors and assignees). 
 
Further, M/s _____________ (Name of the Supporting company) having its registered/head office at 
______________________ based on whose experience/technical strength, the 
CONTRACTOR/SUPPLIER/SERVICE PROVIDER  has qualified for award of contract (hereinafter 
referred to as the 'SUPPORTING COMPANY') which expression shall, unless repugnant to the context 
or meaning thereof include all its successors, administrators, executors and assignees) has agreed to 
provide complete technical and other support to the CONTRACTOR/SUPPLIER/SERVICE PROVIDER  
for successful completion of the contract/order as mentioned above, entered between BHAGYANAGAR 
Gas and the CONTRACTOR/SUPPLIER/SERVICE PROVIDER  and BHAGYANAGAR Gas having 
agreed that the 'SUPPORTING COMPANY' shall furnish to BHAGYANAGAR Gas  a performance 
guarantee for Indian Rupees/US$ .............. towards providing complete financial and other support to the 
CONTRACTOR/SUPPLIER/SERVICE PROVIDERfor successful completion of the contract/order as 
mentioned above. 
 
The said M/s.______________________________________________ (Supporting Company) has 
approached us and at their request and in consideration of the premises we having our office at 
______________________________ have agreed to give such guarantee as hereinafter mentioned. 
 
2.  We (name of the bank) ______________________________ registered under the laws of 
_______ having head/registered office at __________________________ 
(hereinafter referred to as "the Bank", which expression shall, unless repugnant to the context or meaning 
thereof, include all its successors, administrators, executors and permitted assignees) do hereby guarantee 
and undertake to pay immediately on first demand in writing any/all moneys to the extent of Indian 
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Rs./US$ (in figures) __________ (Indian Rupees/US Dollars (in 
words)_____________________________) without any demur, reservation, contest or protest and/or 
without any reference to the 'SUPPORTING COMPANY'. Any such demand made by 
BHAGYANAGAR Gas on the Bank by serving a written notice shall be conclusive and binding, without 
any proof, on the bank as regards the amount due and payable, notwithstanding any dispute(s) pending 
before any Court, Tribunal, Arbitrator or any other authority and/or any other matter or thing whatsoever, 
as liability under these presents being absolute and unequivocal. We agree that the guarantee herein 
contained shall be irrevocable and shall continue to be enforceable until it is discharged by 
BHAGYANAGAR Gas  in writing. This guarantee shall not be determined, discharged or affected by the 
liquidation, winding up, dissolution or insolvency of the 'SUPPORTING COMPANY' and shall remain 
valid, binding and operative against the bank. 
 
3.  The Bank also agrees that BHAGYANAGAR Gas at its option shall be entitled to enforce this 
Guarantee against the Bank as a principal debtor, in the first instance, without proceeding against the 
'SUPPORTING COMPANY' and notwithstanding any security or other guarantee that 
BHAGYANAGAR Gas may have in relation to the 'SUPPORTING COMPANY’s liabilities. 
 
4.  The Bank further agrees that BHAGYANAGAR Gas shall have the fullest liberty without our 
consent and without affecting in any manner our obligations hereunder to vary any of the terms and 
conditions of the said CONTRACT/ORDER  or to extend time of performance by the said 
CONTRACTOR/SUPPLIER/SERVICE PROVIDER  from time to time or to postpone for any time or 
from time to time exercise of any of the powers vested in BHAGYANAGAR Gas against the said 
CONTRACTOR/SUPPLIER/SERVICE PROVIDER   and to forbear or enforce any of the terms and 
conditions relating to the said agreement and we shall not be relieved from our liability by reason of any 
such variation, or extension being granted to the said CONTRACTOR/SUPPLIER/SERVICE 
PROVIDER  or for any forbearance, act or omission on the part of BHAGYANAGAR Gas or any 
indulgence by BHAGYANAGAR Gas to the said CONTRACTOR(s) or any such matter or thing 
whatsoever which under the law relating to sureties would, but for this provision, have effect of so 
relieving us. 
 
5.  The Bank further agrees that the Guarantee herein contained shall remain in full force during the 
period that is taken for the performance of the CONTRACT/ORDER and all dues of BHAGYANAGAR 
Gas under or by virtue of this CONTRACT/ORDER have been fully paid and its claim satisfied or 
discharged or till BHAGYANAGAR Gas discharges this guarantee in writing, whichever is earlier. 
 
6.  This Guarantee shall not be discharged by any change in our constitution, in theConstitution of 
BHAGYANAGAR Gas or that of the 'SUPPORTING COMPANY'. 
 
7.  The Bank confirms that this guarantee has been issued with observance of appropriate laws of the 
country of issue. 
 
8.  The Bank also agrees that this guarantee shall be governed and construed in accordance with 
Indian Laws and subject to the exclusive jurisdiction of Indian Courts of the place from where the purchase 
CONTRACT/ORDER has been placed. 
 
 
9.  Notwithstanding anything contained hereinabove, our liability under this Guarantee is limited to 
Indian Rs./US$ (in figures) _________________ (Indian Rupees/US Dollars (in words) 
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________________ only) and our guarantee shall remain in force until (indicate the date of expiry of bank 
guarantee) _________. 
 
8. We have power to issue this guarantee in your favor under Memorandum and Articles of 
Association and the undersigned has full power to do under the Power of Attorney, dated ___________ 
granted to him by the Bank. 
 
         Yours faithfully, 
                                                                                _______________ 
       
Bank by its Constituted Attorney 
                                 Signature of a person duly 
Authorized to sign on behalf of the Bank 
 
INSTRUCTIONS FOR FURNISHING "CONTRACT PERFORMANCE SECURITY / 
SECURITY DEPOSIT" BY "BANK GUARANTEE" 
 
1. The Bank Guarantee by successful Bidder(s) will be given on non-judicial stamp paper as per 

'stamp duty' applicable. The non-judicial stamp paper should be in name of the issuing bank. In 
the case of a foreign bank, the said Bank Guarantee to be issued by its correspondent bank in 
India on requisite non-judicial stamp paper and place of Bid to be considered as Hyderabad. 
 

2. The Bank Guarantee by Bidders will be given from the bank as specified in Tender. 
 

3. A letter from the issuing bank of the requisite Bank Guarantee confirming that said Bank 
Guarantee and all future communication relating to the Bank Guarantee  
 

4. If a Bank Guarantee is issued by a commercial bank, then a letter to Purchaser and copy to 
Consultant (if applicable) confirming its net worth is more than Rs. 100,00,00,000.00 [Rupees 
One Hundred Crores] or it's equivalent in foreign currency along with documentary evidence. 

 
49. GUIDELINES REGARDING PROVISIONS FOR PROCUREMENT FROM A BIDDER 

WHICH SHARES A LAND BORDER WITH INDIA 
 
1. Order (Public Procurement No. 1) dated 23.07.2020, Order (Public Procurement No. 2) dated 

23.07.2020 and Order (Public Procurement No. 3) dated 24.07.2020, Department of Expenditure, 
Ministry of Finance, Govt. of India refers. The same are available at website 
https://doe.gov.in/procurement-policy-divisions. 

 
2.  Any bidder from a country which shares a land border with India will be eligible to bid in this 

tender only if the bidder is registered with the Competent Authority. For details of competent 
authority refer to Annexure I of Order (Public Procurement No. 1) dated 23.07.2020.  
Further the above will not apply to bidders from those countries (even if sharing a land border 
with India) to which the Government of India has extended lines of credit or in which the 
Government of India is engaged in development projects. Updated lists of countries to which 
lines of credit have been extended or in which development projects are undertaken are given in 
the website of the Ministry of External Affairs, Govt. of India. 
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3. "Bidder" (including the term 'tenderer', 'consultant' 'vendor' or 'service provider' in certain 

contexts) for purpose of this provision means any person or firm or company, including any 
member of a consortium or joint venture (that is an association of several persons, or firms or 
companies), every artificial juridical person not falling in any of the descriptions of bidders stated 
hereinbefore, including any agency, branch or office controlled by such person, participating in a 
procurement process. 

 
4. "Bidder from a country which shares a land border with India" for the purpose of this: 

a. An entity incorporated, established or registered in such a country; or 
b. A subsidiary of an entity incorporated, established or registered in such a country; or 
c. An entity substantially controlled through entities incorporated, established or   

registered in such a country; or 
d. An entity whose beneficial owner is situated in such a country; or 
e. An Indian (or other) agent of such an entity; or 
f. A natural person who is a citizen of such a country; or 
g. A consortium or joint venture where any member of the consortium or joint venture 

falls under any of the above. 
 

5. "Beneficial owner" for the purpose of above (4) will be as under: 
i) In case of a company or Limited Liability Partnership, the beneficial owner is the natural 

person(s), who, whether acting alone or together, or through one or more juridical person(s), 
has a controlling ownership interest or who exercises control through other means. 
 
Explanation— 

  
a) "Controlling ownership interest" means ownership of, or entitlement to, more than 
twenty five per cent of shares or capital or profits of the company; 
b) "Control" shall include the right to appoint the majority of the directors or to control the 
management or policy decisions, including by virtue of their shareholding or management 
rights or shareholders agreements or voting agreements; 

 
ii) In case of a partnership firm, the beneficial owner is the natural person(s) who, 
iii) whether acting alone or together, or through one or more juridical person, has ownership of 

entitlement to more than fifteen percent of capital or profits of the partnership; 
iv) In case of an unincorporated association or body of individuals, the beneficial owner is the 

natural person(s), who, whether acting alone or together, or through one or more juridical 
person, has ownership of or entitlement to more than fifteen percent of the property or 
capital or profits of such association or body of individuals; 

v) Where no natural person is identified under (i) or (ii) or (iii) above, the beneficial owner is 
the relevant natural person who holds the position of senior managing official; 

vi) In case of a trust, the identification of beneficial owner(s) shall include identification of the 
author of the trust, the trustee, the beneficiaries with fifteen percent or more interest in the 
trust and any other natural person exercising ultimate effective control over the trust through 
a chain of control or ownership. 
 

6. "Agent" for the purpose of this Order is a person employed to do any act for another, or to represent 
another in dealings with third persons 
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7. SUBMISSION OF CERTIFICATE IN BIDS: 
 

Bidder shall submit a certificate in this regard as Form-I. 
If such certificate given by a bidder whose bid is accepted is found to be false, this would be a 
ground for immediate rejection of the bid/termination and further action as per “Procedure for 
Action in case of Corrupt/Fraudulent/ Collusive / Coercive Practices” of tender document. 

 
8. The registration, wherever applicable, should be valid at the time of submission of bids and at the 

time of acceptance of bids. In respect of supply otherwise than by tender, registration should be 
valid at the time of placement of order. If the bidder was validly registered at the time of 
acceptance / placement of order, registration shall not be a relevant consideration during contract 
execution. 

 
9. PROVISION TO BE IN WORKS CONTRACTS, INCLUDING TURNKEY CONTRACTS: 

The successful bidder shall not be allowed to sub-contract works to any contractor from a country 
which shares a land border with India unless such contractor is registered with the Competent 
Authority. The definition of "contractor from a country which shares a land border with India" 
shall be as in Para 4 herein above. A Certificate to this regard is to be submitted by bidder is placed 
at Form-II. 

_____________________________________________________________________________ 
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Form-I 

 
UNDERTAKING ON LETTERHEAD 

 
To, 
 
M/s BHAGYANAGAR GAS LIMITED 
___________________ 
 
 
SUB: 
 
TENDER NO: 
 
Dear Sir, 
 
We have read the clause regarding Provisions for Procurement from a Bidder which shares a land 
border with India, we certify that, bidder M/s____________ (Name ofBidder) is : 
 

(i) Not from such a country      [ ] 
 

(ii) If from such a country, has been registered  [ ] 
                 with the Competent Authority. 
                (Evidence of valid registration by the 
                 Competent Authority shall be attached) 
 

(Bidder is to tick appropriate option (or X) above). 
 
We hereby certify that bidder M/s____________ (Name of Bidder) fulfills all requirements in this 
regard and is eligible to be considered against the tender. 
 
Place:     [Signature of Authorized Signatory of Bidder] 
Date:    Name: 

Designation: 
Seal: 
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Form-II 

 
CERTIFICATE FOR TENDERS FOR WORKS INVOLVING POSSIBILITY OF SUB-
CONTRACTING 
 
To, 
 
M/s BHAGYANAGAR GAS LIMITED 
___________________ 
 
SUB: 
 
TENDER NO: 
 
 
Dear Sir 
 
We have read the clause regarding Provisions for Procurement from a Bidder of a country which shares 
a land border with India and on sub-contracting to contractors from such countries; we certify that, 
bidder M/s____________ (Name of Bidder) is: 
 

(i)  not from such a country     [ ] 
 

(ii)  if from such a country, has been registered  [ ] 
with the Competent Authority. 
(Evidence of valid registration by the 
Competent Authority shall be attached) 
 
(Bidder is to tick appropriate option (or X) above). 

 
We further certify that bidder M/s____________ (Name of Bidder) will not sub-contract any work to 
a contractor from such countries unless such contractor is registered with the Competent Authority. 
 
We hereby certify that bidder M/s____________ (Name of Bidder) fulfills all requirements in this 
regard and is eligible to be considered. 
 
 
Place:     [Signature of Authorized Signatory of Bidder] 
Date:     Name: 

Designation: 
    Seal: 
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Annexure-I o ITB  
 
 

PROCEDURE FOR ACTION IN CASE 
CORRUPT/FRAUDULENT/COLLUSIVE/COERCIVE PRACTICES 
 
A Definitions: 
A.1 “Corrupt Practice” means the offering, giving, receiving or soliciting, directly or indirectly, 

anything of value to improperly influence the actions in selection process or in contract 
execution. 
“Corrupt Practice” also includes any omission for misrepresentation that may mislead or 
attempt to mislead so that financial or other benefit may be obtained or an obligation avoided. 

A2 “Fraudulent Practice” means and include any act or omission committed by a agency or  
with his connivance or by his agent by misrepresenting/ submitting false documents and/ or false 

information or concealment of facts or to deceive in order to influence a selection process or 
during execution of contract/ order. 

 
A3 “Collusive Practice amongst bidders (prior to or after bid submission)”  means a scheme or 

arrangement designed to establish bid prices at artificial non-competitive levels and to deprive 
the Employer of the benefits of free and open competition.  

 
A.4 “Coercive practice” means impairing or harming or threatening to impair or harm directly or 

indirectly, any agency or its property to influence the improperly actions of an agency, 
obstruction of any investigation or auditing of a procurement process. 

 
A.5 “Vendor/Supplier/Contractor/Consultant/Bidder” is herein after referred as “Agency” 
 
A.6 ”Appellate Authority” shall mean Committee of Directors consisting of Director (Finance) and 

Director (BD) for works centers under Director (Projects). For all other cases committee of 
Directors shall consist of Director (Finance) & Director (Projects).  

 
A.7   “Competent Authority” shall mean the authority, who is competent to take final decision for 

Suspension of business dealing with an Agency/ (ies) and Banning  of business dealings with 
Agency/ (ies) and shall be the “Director” concerned. 

 
A.8 “Allied Agency” shall mean all the concerns within the sphere of effective influence of banned/ 

suspended agencies. In determining this, the following factors may be taken into consideration:   
 

(a) Whether the management is common; 
(b) Majority interest in the management is held by the partners or directors of banned/ 

suspended firm.  
(c ) substantial or majority shares are owned by banned/ suspended agency and by virtue of 

this it has a controlling voice.  
 
A.9 “Investigating Agency” shall mean any department or unit of BGL investigating into the 

conduct of Agency/ party and shall include the Vigilance Department of the BGL, Central  
Bureau of Investigation, State Police or any other agency set up by the Central or state government 

having power to investigate.  
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B Actions against bidder(s) indulging in corrupt /fraudulent/ collusive/ coercive practice  
B.1 Irregularities noticed during the evaluation of the bids : 

If it is observed during bidding process/ bids evaluation stage that a bidder has indulged in 
corrupt/fraudulent /collusive/coercive practice, the bid of such Bidder (s)  shall be rejected and 
its Earnest Money Deposit (EMD) shall be forfeited.  

 
Further, such agency shall be banned for future business with BGL for a period specified in 
para B 2.2 below from the date of issue of banning order. 

 
B.2 Irregularities noticed after award of contract 
 (i) During execution of contract: 

If an agency, is found to have indulged in corrupt/fraudulent/ collusive/coercive 
practices, during execution of contract,  the agency shall be banned for future business 
with BGL for a period specified in para B 2.2 below from the date of issue of banning 
order.    

 
The concerned order (s)/ contract(s) where corrupt/fraudulent/collusive practices is 
observed, shall be suspended with immediate effect by Engineer-in-Charge (EIC)/ 
Employer whereby the supply/ work/ service and payment etc. will be suspended. The 
action shall be initiated for putting the agency on banning.  

 
After conclusion of process, the order (s)/ contract (s) where it is concluded that such 
irregularities have been committed shall be terminated and Contract cum Performance 
Bank Guarantee (CPBG)/ Contract Performance Security(CPS) submitted by agency 
against such order (s)/ contract (s) shall also be forfeited. The amount that may have 
become due to the contractor on account of work already executed by him shall be 
payable to the contractor and this amount shall be subject to adjustment against  any 
amounts due from the contractor under the terms of the contract. 
 
No risk and cost provision will be enforced in such cases.  
 

(ii) After execution of contract and during Defect liability period (DLP)/ 
Warranty/Guarantee Period:   
If an agency is found to have indulged in corrupt/fraudulent/ collusive/coercive 
practices, after execution of contract and during DLP/ Warranty/Guarantee Period,   the 
agency  shall be banned for future business with BGL for a period specified in para B 
2.2 below from the date of issue of banning order.    
Further, the Contract cum Performance Bank Guarantee (CPBG)/ Contract Performance 
Security (CPS) submitted by agency against such order (s)/ contract (s) shall be 
forfeited.  

(iii) After expiry of  Defect liability period (DLP)/ Warranty/ Guarantee Period   
If an agency is found to have indulged in corrupt/ fraudulent/ collusive/ coercive 
practices, after expiry of  Defect liability period (DLP)/ Warranty/ Guarantee Period,   
the agency  shall be banned for future business with BGL for a period specified in para 
B 2.2 below from the date of issue of banning order.    
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B.2.2 Period of Banning 

The period of banning of agencies indulged in Corrupt/ Fraudulent/ Collusive/ Coercive Practices shall 
be as under and to be reckoned from the date of banning order: 
 
S. 
No. 

Description 
Period of banning from the date 
of issuance of Banning order 

1 Misrepresentation/ False information other than 
pertaining to BEC of tender but having impact on the 
selection process.   
 
For example, if an agency confirms not being in 
holiday/ banning list of PSUs/ Govt. Dept., liquidation, 
bankruptcy & etc. and subsequently it is found 
otherwise, such acts shall be considered in this 
category. 

 
             02 years 

2 
 
 
2.1 
 
 
 

Corrupt/ Fraudulent (pertaining to BEC of tender) / 
Collusive/ Coercive Practices 
 
If an agency again commits Corrupt/ Fraudulent 
(pertaining to BEC of tender) /Collusive/ Coercive 
Practices in subsequent cases after their banning, such 
situation of repeated offense to be dealt with more 
severity and following shall be the period of banning: 
Repeated once 
 
 
 
(vi) Repeated twice or more 

 
             03 years 
 
 
 
 
 
 
 
7 years (in addition to the period 
already served) 
 
15 years (in addition to the period 
already served) 

3 Indulged in unauthorized disposal of materials 
provided by BGL 

7 years 

4 If act of vendor/ contractor is a threat to the National 
Security 

15 years 

5 Corrupt/Fraudulent/Collusive/Coercive Practices 
during execution of contract/order 

2 Years 

 
C Effect of banning on other ongoing contracts/ tenders 
 
C.1 If an agency is put on Banning, such agency should not be considered in ongoing tenders/future 

tenders.   
 
C.2 However, if such an agency is already executing other order (s)/ contract (s) where no 

corrupt/fraudulent/ collusive/coercive practice is found, the agency should be allowed to 
continue till its completion without any further increase in scope except those incidental to 
original scope mentioned in the contract.  
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C.3 If an agency is put on the Banning List during tendering and no irregularity is found in the case 

under process: 
C.3.1  after issue of the enquiry /bid/tender but before opening of Technical bid, the bid submitted by 

the agency shall be ignored.  
 

C.3.2  after opening Technical bid but before opening the Price bid, the Price bid of the agency shall 
not be opened and BG/EMD submitted by the agency shall be returned to the agency. 

 
 C.3.3  after opening of price, BG/EMD made by the agency shall be returned; the offer of the agency 

shall be ignored & will not be further evaluated. If the agency is put on banning list for fraud/ 
mis-appropriation of facts committed in the same tender/other tender where errant agency 
emerges as the lowest (L1), then such tender shall also be cancelled and re-invited.  

 
D. Procedure for Suspension of Bidder 

  D.1 Initiation of Suspension  
Action for suspension business dealing with any agency/(ies) shall be initiated by Corporate C&P 
Department when 
Vigilance Department based on the fact of the case gathered during investigation by them 
recommend for specific immediate action against the agency. 
Vigilance Department based on the input from Investigating agency, forward for specific 
immediate action against the agency. 
Non performance of Vendor/Supplier/Contractor/Consultant leading to termination of Contract/ 
Order. 

 
  D.2 Suspension Procedure:  

D.2.1     The order of suspension would operate initially for a period not more than six months and is 
to be communicated to the agency and also to Vigilance Department. Period of suspension 
can be extended with the approval of the Competent Authority by one month at a time with a 
ceiling of six months pending a conclusive decision to put the agency on banning list.  

 
D.2.2    During the period of suspension, no new business dealing may be held with the agency. 
 
D.2.3    Period of suspension shall be accounted for in the final order passed for banning of business 

with the agency. 
 
D.2.4  The decision regarding suspension of business dealings should also be communicated to the 

agency. 
 
D.2.5 If a prima-facie, case is made out that the agency is guilty on the grounds which can result in 

banning of business dealings, proposal for issuance of suspension order and show cause notice 
shall be put up to the Competent Authority.  The suspension order and show cause notice must 
include that (i) the agency is put on suspension list and (ii) why action should not be taken for 
banning the agency for future business from BGL. 

 
The competent authority to approve the suspension will be same as that for according approval 
for banning.  
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D 3 Effect of Suspension of business:   
 
      Effect of suspension on other on-going/future tenders will be as under: 
 

D.3.1 No enquiry/bid/tender shall be entertained from an agency as long as the name of agency appears 
in the Suspension List. 

 
D.3.2 If an agency is put on the Suspension List during tendering: 
 
D.3.2.1   after issue of the enquiry /bid/tender but before opening of Technical bid, the bid submitted by 

the agency shall be ignored.  
 
D.3.2.2   after opening Technical bid but before opening the Price bid, the Price bid of the agency shall 

not be opened and BG/EMD submitted by the agency shall be returned to the agency. 
 
D.3.2.3 after opening of price, BG/EMD made by the agency shall be returned; the offer of the agency 

shall be ignored & will not be further evaluated. If the agency is put on Suspension list for fraud/ 
mis-appropriation of facts conducted in the same tender/other tender where errant agency 
emerges as the lowest (L1), then such tender shall also be cancelled and re-invited.  

 
D.3.3  The existing contract (s)/ order (s) under execution shall continue. 
 
D.3.4 Tenders invited for procurement of goods, works and services shall have provision that the bidder 

shall submit a undertaking to the effect that (i) neither the bidder themselves nor their allied 
agency/(ies) are on banning list of BGL or  the Ministry of Petroleum  and Natural Gas and (ii)  
bidder is not banned by any Government department/ Public Sector. 

  
F. Appeal against the Decision of the Competent Authority:  
 
F.1 The agency may file an appeal against the order of the Competent Authority for putting the 

agency on banning list. The appeal shall be filed to Appellate Authority. Such an appeal shall be 
preferred within one month from the of receipt of banning order.  

 
F.2 Appellate Authority would consider the appeal and pass appropriate order which shall be 

communicated to the party as well as the Competent Authority.  
 
F.3 Appeal process may be completed within 45 days of filing of appeal with the Appellate 

Authority.  
 
G. Wherever there is contradiction with respect to terms of ‘Integrity pact’ , GCC and ‘Procedure 

for action in case of Corrupt/Fraudulent/ Collusive/Coercive Practice’, the provisions of 
‘Procedure for action in case of Corrupt/Fraudulent/ Collusive/Coercive Practice’ shall prevail. 

 
5.0 REVIEW & RESTORATION OF PARITES PUT ON HOLIDAY 
5.1 An order for Holiday passed for a certain specified period shall deemed to have been 

automatically revoked on the expiry of that specified period and it will not be necessary to issue 
a specific formal order of revocation. 
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          Further, in case Vendor/ Supplier/Contractor/ Consultant is put on holiday due to quality, and 

new order is placed on bidder after restoration of Vendor/ Supplier/Contractor/ Consultant, such 
order will be properly monitored during execution stage by the concerned site.  

 
6.0 EFFECT OF HOLIDAY 
 
6.1  If a Vendor/ Supplier/Contractor/ Consultant is put on Holiday, such Vendor/ 

Supplier/Contractor/ Consultant should not be considered in ongoing tenders/future tenders.   
 
6.2  However, if such Vendor/ Supplier/Contractor/ Consultant is already executing any other order/ 

contract and their performance is satisfactory in terms of the relevant contract, should be allowed 
to continue till its completion without any further  increase in scope except those incidental to 
original scope mentioned in the contract. In such a case CPBG will not be forfeited and payment 
will be made as per provisions of concerned contract.  However, this would be without prejudice 
to other terms and conditions of the contract.  

6.3.  Effect on other ongoing tendering:  
6.3.1  after issue of the enquiry /bid/tender but before opening of Technical bid, the bid submitted by 

the party shall be ignored.  
 
6.3.2  after opening Technical bid but before opening the Price bid, the Price bid of the party shall not 

be opened and BG/EMD submitted by the party shall be returned to the party. 
6.3.3 after opening of price, BG/EMD made by the party shall be returned; the offer of the party shall 

be ignored & will not be further evaluated. If errant party emerges as the lowest (L1), then such 
tender shall also be cancelled and re-invited.  

 
7.0 While putting the Vendor/ Supplier/Contractor/ Consultant on holiday as per the procedure, the 

holding company, subsidiary, joint venture, sister concerns, group division of the errant Vendor/ 
Supplier/Contractor/ Consultant shall not be considered for putting on holiday list. 

 
          Any bidder, put on holiday, will not be allowed to bid through consortium route also in new 

tender during the period of holiday. 
 
8.0 If an unsuccessful bidder makes any vexatious, frivolous or malicious complaint against the 

tender process with the intention of delaying or defeating any procurement or causing loss to 
BGL or any other bidder, such bidder will be put on holiday for a period of six months, if such 
complaint is proved to be vexatious, frivolous or malicious, after following the due procedure.  

 
9.  APPEAL AGAINST THE DECISION OF THE COMPETENT AUTHORITY: 

The party may file an appeal against the order of the Competent Authority for putting the party 
on Holiday list. The appeal shall be filed to Appellate Authority. Such an appeal shall be 
preferred within one month from the date of receipt of Holiday order.  
Appellate Authority would consider the appeal and pass appropriate order which shall be 
communicated to the party as well as the Competent Authority.  
Appeal process may be completed within 45 days of filing of appeal with the Appellate 
Authority.  

(c) “Appellate Authority” shall mean Committee of Directors. 
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10. ERRANT BIDDER  

In case after price bid opening the lowest evaluated bidder (L1) is not awarded the job for any 
mistake committed by him in bidding or withdrawal of bid or modification of bid or varying any 
term in regard thereof leading to re-tendering, BGL shall forfeit EMD paid by the bidder and 
such bidders shall be debarred from participation in re-tendering of the same job(s)/item(s).   

 
         Further, such bidder will be put on Watch list (Yellow card) for a period of three years after 

following the due procedure. However, during the period in watch list such vendor will be 
allowed to participate in all other tenders and to execute other ongoing  

         order/contract (s) or new contract/ order(s). holiday for a period of six months after following the 
due procedure.   

 In case of subsequent instances of default in other tender (s) during aforesaid watch list period, 
the action shall be initiated as per provision of sl. no.2 of para A of Clause no. 5.1(v) and 5.3 (v).  

         The Yellow card will be automatically revoked after a period of three years unless the same is 
converted into Red Card.  

         In case CBEC (Central Board of Excise and Customs)/ any equivalent Central Government 
agency/ State Government agency brings to the notice of BGL that the  

          Supplier of Goods / Services (Service Provider)  has not remitted the amount towards GST 
(CGST & SGST/UTGST or IGST)collected from BGL to the government  

         exchequer, , then party will be put on holiday for a period of six months after following the due 
procedure. 

         In case CBEC (Central Board of Excise and Customs)/ any equivalent Central Government 
agency/ State Government agency brings to the notice of BGL that the Supplier of Goods / 
Services (Service Provider)  has not remitted the amount towards GST (CGST &  

          SGST/UTGST or IGST)collected from BGL to the government exchequer, , then party will be 
put on holiday for a period of six months after following the due procedure.   

          ANNEXURE-II TO ITB 
 
          PROCEDURE FOR EVALUATION OF PERFORMANCE OF VENDORS/ SUPPLIERS/ 

CONTRACTORS/ CONSULTANTS 
 

GENERAL  
        A system for evaluation of Vendors/ Suppliers/Contractors/ Consultants and their performance is 

a key process and important to support an effective purchasing & contracting function of an 
organization. Performance of all participating Vendors/ Suppliers/Contractors/ Consultants need 
to be closely monitored to ensure timely receipt of supplies from a Vendor, completion of an 
assignment by a Consultant or complete execution of order by a contractor within scheduled 
completion period. For timely execution of projects and meeting the operation & maintenance 
requirement of operating plants, it is necessary to monitor the execution of order or contracts 
right from the award stage to completion stage and take corrective measures in time. 

 
OBJECTIVE 

 The objective of Evaluation of Performance aims to recognize, and develop reliable Vendors/ 
Suppliers/ Contractors/ Consultants so that they consistently meet or exceed expectations and 
requirements.  

 
 The purpose of this procedure is to put in place a system to monitor performance of Vendors/ 

Suppliers/ Contractors/ Consultants associated with BGL in Projects and in O&M so as to ensure 
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timely completion of various projects, timely receipt of supplies including completion of works 
& services for operation and maintenance of operating plants and quality standards in all respects. 

 
3.0 METHODOLOGY 
 
 i) Preparation of Performance Rating Data Sheet 
 

 Performance rating data Sheet for each and every Vendor/ Supplier/Contractor/ Consultant for 
all orders/Contracts with a value of Rs. 50 Lakhs and above is recommended to be drawn up.  
Further, Performance rating data sheet for orders/Contracts of Vendor/ Supplier/ Contractor/ 
Consultant who are on watch list/holiday list/ banning list shall be prepared irrespective of 
order/ contract value. These data sheets are to be separately prepared for orders/ contracts 
related to Projects and O&M within 30 days after execution of Order/ Contract.  Format, 
Parameters, Process, responsibility for preparation of Performance Rating Data Sheet are 
separately mentioned.  

 
 ii) Measurement of Performance 
 

 Based on the parameters defined in Data Sheet, Performance of concerned Vendor/ Supplier/ 
Contractor/ Consultant would be computed and graded accordingly. The measurement of the 
performance of the Party would be its ability to achieve the minimum scoring of 60% points in 
the given parameters.  

 
 iii) Initiation of Measures: 
   

Depending upon the Grading of Performance, corrective measures would be initiated by taking 
up the matter with concerned Vendor/ Supplier/ Contractor/ Consultant.  Response of Vendor/ 
Supplier/ Contractor/ Consultant would be considered before deciding further course of action. 

 
 iv) Implementation of Corrective Measures: 
 

 Based on the response of Vendor/ Supplier/Contractor/ Consultant, concerned Engineer-in-
Charge for the Projects and/or OIC in case of O&M would recommend for continuation or 
discontinuation of such party from the business of BGL.   

 
v) Orders/contracts placed on Proprietary/OEM basis for O&M will be evaluated and, if required, 

corrective action will be taken for improvement in future. 
 
 
EXCLUSIONS 
 

 The following would be excluded from the scope of evaluation of performance of Vendors/ 
Suppliers/Contractors/ Consultants: 

i) Orders/Contracts below the value of Rs. 50 Lakhs if Vendor/Supplier/Contractor/Consultant is not 
on watch list/ holiday list/ banning list. 

 ii)One time Vendor/ Supplier/Contractor/ Consultant. 
iii) Orders for Misc./Administrative items/ Non stock Non valuated items. 
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 However, concerned Engineer-in-Charge /OICs will continue to monitor such cases so as to 

minimize the impact on Projects/O&M plants due to non performance of Vendors/ 
Suppliers/Contractors/ Consultants in all such cases. 

 
PROCESS OF EVALUATION OF PERFORMANCE OF VENDORS/ SUPPLIERS/  
CONTRACTORS/ CONSULTANTS 
 
5.1 FOR PROJECTS 

i) Evaluation of performance of Vendors/ Suppliers/Contractors/ Consultants in case of PROJECTS shall 
be done immediately with commissioning of any Project. 

ii) On commissioning of any Project, EIC (Engineer-in-charge)/ Project-in-charge shall prepare a 
Performance Rating Data Sheet (Format at Annexure-1) for all Orders and Contracts. 

iii) Depending upon the Performance Rating, following action need to be initiated by Engineer-in-
charge/Project-in-charge: 
   

Sl.No. Performance 
Rating 

Action 

1 POOR Seek explanation for Poor performance 
2 FAIR Seek explanation for Fair performance 
3 GOOD Letter to the concerned for improving 

performance in future 
4 VERY GOOD No further action 

iv) Reply from concerned Vendor/ Supplier/Contractor/ Consultant shall be examined.  In case of 
satisfactory reply, Performance Rating data Sheet to be closed with a letter to the concerned for 
improving performance in future. 

v) A) Where performance rating is “POOR” (as per Performance Rating Carried out after execution of 
Order/ Contract and where no reply/ unsatisfactory/ reply is received from party against the letter 
seeking the explanation from Vendor/Supplier/Contractor/Consultant along with sharing the 
performance rating).  
  
Recommend such defaulting Vendor/Supplier/Contractor/Consultant for the following action:  
Poor Performance on account of Quality (if marks Obtained against Quality parameter is less than 20):  
 
First Instance: Holiday (Red Card) for Two Years. 
Subsequent instance (s) in other ongoing order(s)/ contract (s) or new order (s)/ contact (s) on 
such Vendor/ Supplier/ Contractor/ Consultant: Holiday (Red Card) for Three years.  
Poor Performance on account of other than Quality (if marks obtained against Quality parameter is less 
than 20):  
First such instance: Advisory notice (Yellow Card) shall be issued and 
Vendor/Supplier/Contractor/Consultant shall be put on watch list for a period of Three (3) years.  
Second such instance in other ongoing order(s)/ contract (s) or new order (s)/ Contact (s) on such 
Vendor/Supplier/Contractor/Consultant: Putting on Holiday (Red Card) for a period of One 
Year.  
 
Subsequent instances (more than two) in other ongoing order (s)/ contract (s) or new order (s)/ 
contact (s) on such Vendor/ Supplier/ Contractor/ Consultant: Putting on Holiday for a period 
of Three Years.  
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B)  Where Poor/ Non-performance leading to termination of contract or Offloading of contract due to Poor 
Performance attributable to Vendor/Supplier/Contractor/Consultant (under clause no. 32(C) of GCC-
works, Clause no. 28.3.1 of GCC-Goods, Second para of clause no. 2.17.3 of GCC-Services and clause 
no. 3.16.1 of GCC- Consultancy)  
 

 a) First Instance: Advisory notice (Yellow Card) shall be issued and 
Vendor/Supplier/Contractor/Consultant shall be put on watch list for a period of Three (3) Years.  
 
 Further such vendor will not be allowed to participate in the re-tender of the same 
supply/work/services of that location which has terminated/ offloaded. Moreover, it will be 
ensured that all other action as per provision of contract including forfeiture of Contract 
Performance Security (CPS) etc. are undertaken. 
 
 However, such vendor will be allowed to participate in all other tenders and to execute other 
ongoing order/contract(s) or new contract/ order(s).  
 
 The Yellow card will be automatically revoked after a period a three years unless the same is 
converted into Red Card due to subsequent instances of poor/ non-performance in other ongoing 
order(s)/ contract (s) or new order (s)/ contact (s) on such Vendor/Supplier/ Contractor/ 
Consultant. 
  
Second instances in other ongoing orders(s)/ contract (s) or new order (s)/ contact (s) on such 
Vendor/ Supplier/ Contractor/ Consultant: Holiday (Red Card) for period of one year and they 
shall also to be considered for Suspension.  
 
Subsequent instances (more than two) in other ongoing order(s)/ contract (s) or new order(s)/ 
contact (s) on such Vendor/Supplier/ Contractor/ Consultant. Holiday (Red Card) for period 
of Three Years and they shall also to be considered for Suspension. 
 
A provision in SAP will be made for flagging (Yellow Card and Red Card) of such 
Vendor/Supplier/Contractor/Consultant so as to track their performance. List of such Vendor/ 
Supplier/Contractor/Consultant shall also be uploaded on the BGL intranet.  
 
Further, the bidder status regarding Yellow card should be mentioned in the TCR/Proposal for 
Price Bid Opening so that delivery/ execution may be closely monitored by the concerned. 
 
The methodology for processing of above cases of “POOR” (as per Performance Rating) or 
Poor/Non-Performance leading to termination of contract or Offloading of contract due to poor 
performance attributable to Vendor/Supplier/Contractor/Consultant shall be as under:  
 
Within 7 days of issuance of termination letter by EIC (after due approval as per DoP) or no 
reply/receipt of non satisfactory reply to explanation letter for “Poor” Performance Rating, 
EIC/CIC (for works/ service/consultancy contract) or Project Manager/ Concerned C&P 
department (for Purchase Orders) will forward the brief of case along with termination 
letter/copy of correspondence (for case of Poor Performance Rating) to Corporate C&P through 
their OIC/HoD at Corporate Office.  
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However, before terminating any contract/ order, the EIC/CIC shall refer the matter to Site 
Committee’ for their deliberation. 
On receipt of above details, for the case of “First Instance”, Corporate C&P Department will 
issue Advisory notice (as per standard proforma duly vetted by Corporate Law Department) to 
Vendor/Supplier/Contractor/Consultant for putting them on watch list for a period of Three (3) 
years.  
The Copy of Advisory notice will also be sent to all OICs/HoDs at Corporate Office for 
instructing EICs to closely monitor the performance of such Vendor/Supplier/Contractor/ 
Consultant in other ongoing/ new orders/ Contracts placed on them.  
Simultaneously, Vendor SAP will also be advised for “Yellow” flagging such vendor in SAP.  
 
For the case of “Subsequent Instances” in other ongoing other ongoing order (s)/ contract (s) or 
new order (s)/ contact (s) on such Vendor/Supplier/Contractor/Consultant, the matter will be 
deliberated by the site level committee and recommendations to be forwarded to Corporate C&P 
for further deliberation by a Corporate Level Committee consisting of following:  
HOD (C&P)- Corporate Office 
CFO 
CGM level officer of concerned department 
 
All other subsequent process of committee recommendation for issuance of Show Cause Notice 
(SCN) cum suspension order, vetting of same etc. will be as per extant procedure.  
 
On receipt of reply to SCN, Corporate C&P Department will forward the same to concerned 
OIC/HoD at Corporate Office for point wise reply to issues brought out by 
Vendor/Supplier/Contractor/Consultant in their reply to show cause notice. 
 
On receipt of recommendation from site committee through OIC/HoD at Corporate Office, the  
matter will once again be deliberated by the aforesaid Corporate Level Committee. All other  
subsequent process of committee recommendation for keeping the  
Vendor/Supplier/Contractor/ Consultant on Holiday or otherwise, vetting of speaking order,  
approval. etc. will be as per extant procedure. 

 
5.2    FOR CONSULTANCY JOBS 

 Monitoring and Evaluation of consultancy jobs will be carried out in the same way as  described 
in para 3.1 for Projects. 
 
 

5.3 FOR OPERATION & MAINTENANCE 
i) Evaluation of performance of Vendors/ Suppliers/Contractors/ Consultants in case of Operation 

and Maintenance shall be done immediately after execution of order/ contract.  
ii) After execution of orders a Performance Rating Data Sheet (Format at Annexure-2) shall be 

prepared for Orders by Site C&P and for Contracts/Services by respective Engineer-In-Charge. 
i) Depending upon Performance Rating, following action need to be initiated by Site C&P: 

 
Sl. No. Performance Rating Action 

1 POOR Seek explanation for Poor 
performance  
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2. FAIR Seek explanation for Fair performance 
3 GOOD Letter to the concerned for improving 

performance in future. 
4 VERY GOOD No further action 

iv) Reply from concerned Vendor/ Supplier/Contractor/ Consultant shall be examined. In case of 
satisfactory reply, Performance Rating data Sheet to be closed with a letter to the concerned for 
improving performance in future.  

 
v) A) Where performance rating is “POOR” (as per Performance Rating Carried out after execution 

of Order/ Contract and where no reply/ unsatisfactory/ reply is received from party against the 
letter seeking the explanation from Vendor/Supplier/Contractor/Consultant along with sharing 
the performance rating).  

 
Recommend such defaulting Vendor/Supplier/Contractor/Consultant for the following action:  
Poor Performance on account of Quality (if marks Obtained against Quality parameter is less 
than 20):  

 
First Instance: Holiday (Red Card) for Two Years. 
Subsequent instance (s) in other ongoing order(s)/ contract (s) or new order (s)/ contact (s) 
on such Vendor/ Supplier/ Contractor/ Consultant: Holiday (Red Card) for Three years.  
Poor Performance on account of other than Quality (if marks obtained against Quality parameter 
is less than 20):  
First such instance: Advisory notice (Yellow Card) shall be issued and 
Vendor/Supplier/Contractor/Consultant shall be put on watch list for a period of Three (3) years.  
Second such instance in other ongoing order(s)/ contract (s) or new order (s)/ Contact (s) 
on such Vendor/Supplier/Contractor/Consultant: Putting on Holiday (Red Card) for a 
period of One Year.  

 
Subsequent instances (more than two) in other ongoing order (s)/ contract (s) or new order 
(s)/ contact (s) on such Vendor/ Supplier/ Contractor/ Consultant: Putting on Holiday for 
a period of Three Years.  

 
B)  Where Poor/ Non-performance leading to termination of contract or Offloading of contract due 

to Poor Performance attributable to Vendor/Supplier/Contractor/Consultant (under clause no. 
32(C) of GCC-works, Clause no. 28.3.1 of GCC-Goods, Second para of clause no. 2.17.3 of 
GCC-Services and clause no. 3.16.1 of GCC- Consultancy)  

 
 a) First Instance: Advisory notice (Yellow Card) shall be issued and 

Vendor/Supplier/Contractor/Consultant shall be put on watch list for a period of Three (3) Years.  
 
 Further such vendor will not be allowed to participate in the re-tender of the same 

supply/work/services of that location which has terminated/ offloaded. Moreover, it will be 
ensured that all other action as per provision of contract including forfeiture of Contract 
Performance Security (CPS) etc. are undertaken. 

 
 However, such vendor will be allowed to participate in all other tenders and to execute other 

ongoing order/contract(s) or new contract/ order(s).  
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 The Yellow card will be automatically revoked after a period a three years unless the same is 
converted into Red Card due to subsequent instances of poor/ non-performance in other 
ongoing order(s)/ contract (s) or new order (s)/ contact (s) on such Vendor/Supplier/ 
Contractor/ Consultant. 
  
Second instances in other ongoing orders(s)/ contract (s) or new order (s)/ contact (s) on such 
Vendor/ Supplier/ Contractor/ Consultant: Holiday (Red Card) for period of one year and 
they shall also to be considered for Suspension.  
 
Subsequent instances (more than two) in other ongoing order(s)/ contract (s) or new 
order(s)/ contact (s) on such Vendor/Supplier/ Contractor/ Consultant. Holiday (Red Card) 
for period of Three Years and they shall also to be considered for Suspension. 
 
A provision in SAP will be made for flagging (Yellow Card and Red Card) of such 
Vendor/Supplier/Contractor/Consultant so as to track their performance. List of such Vendor/ 
Supplier/Contractor/Consultant shall also be uploaded on the BGL intranet.  
 
Further, the bidder status regarding Yellow card should be mentioned in the TCR/Proposal 
for Price Bid Opening so that delivery/ execution may be closely monitored by the 
concerned. 
 
The methodology for processing of above cases of “POOR” (as per Performance Rating) or 
Poor/Non-Performance leading to termination of contract or Offloading of contract due to 
poor performance attributable to Vendor/Supplier/Contractor/Consultant shall be as under:  
 
Within 7 days of issuance of termination letter by EIC (after due approval as per DoP) or no 
reply/receipt of non satisfactory reply to explanation letter for “Poor” Performance Rating, 
EIC/CIC (for works/ service/consultancy contract) or Project Manager/ Concerned C&P 
department (for Purchase Orders) will forward the brief of case along with termination 
letter/copy of correspondence (for case of Poor Performance Rating) to Corporate C&P 
through their OIC/HoD at Corporate Office.  
 
However, before terminating any contract/ order, the EIC/CIC shall refer the matter to Site 
Committee’ for their deliberation. 
 
On receipt of above details, for the case of “First Instance”, Corporate C&P Department will 
issue Advisory notice (as per standard proforma duly vetted by Corporate Law Department) 
to Vendor/Supplier/Contractor/Consultant for putting them on watch list for a period of Three 
(3) years.  
 
The Copy of Advisory notice will also be sent to all OICs/HoDs at Corporate Office for 
instructing EICs to closely monitor the performance of such Vendor/Supplier/Contractor/ 
Consultant in other ongoing/ new orders/ Contracts placed on them.  
Simultaneously, Vendor SAP will also be advised for “Yellow” flagging such vendor in SAP.  
 
For the case of “Subsequent Instances” in other ongoing other ongoing order (s)/ contract (s) 
or new order (s)/ contact (s) on such Vendor/Supplier/Contractor/Consultant, the matter will 
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be deliberated by the site level committee and recommendations to be forwarded to Corporate 
C&P for further deliberation by a Corporate Level Committee consisting of following:  
HOD (C&P)- Corporate Office 
CFO 
D/C/GM level officer of concerned department 

 
All other subsequent process of committee recommendation for issuance of Show Cause 
Notice (SCN) cum suspension order, vetting of same etc. will be as per extant procedure.  
 
On receipt of reply to SCN, Corporate C&P Department will forward the same to concerned 
OIC/HoD at Corporate Office for point wise reply to issues brought out by 
Vendor/Supplier/Contractor/Consultant in their reply to show cause notice. 
 
On receipt of recommendation from site committee through OIC/HoD at Corporate Office, 
the matter will once again be deliberated by the aforesaid Corporate Level Committee. All 
other subsequent process of committee recommendation for keeping the 
Vendor/Supplier/Contractor/ Consultant on Holiday or otherwise, vetting of speaking order, 
approval. etc. will be as per extant procedure. 

 
5.0 REVIEW & RESTORATION OF PARITES PUT ON HOLIDAY 
5.1 An order for Holiday passed for a certain specified period shall deemed to have been 

automatically revoked on the expiry of that specified period and it will not be necessary to issue 
a specific formal order of revocation. 

 
             Further, in case Vendor/ Supplier/Contractor/ Consultant is put on holiday due to quality, and 

new order is placed on bidder after restoration of Vendor/ Supplier/Contractor/ Consultant, such 
order will be properly monitored during execution stage by the concerned site.  

 
6.0 EFFECT OF HOLIDAY 
 
6.1  If a Vendor/ Supplier/Contractor/ Consultant is put on Holiday, such Vendor/ 

Supplier/Contractor/ Consultant should not be considered in ongoing tenders/future tenders.  
6.2       However, if such Vendor/ Supplier/Contractor/ Consultant is already executing any other order/ 

contract and their performance is satisfactory in terms of the relevant contract, should be 
allowed to Effect on other ongoing tendering:  

6.3.1  after issue of the enquiry /bid/tender but before opening of Technical bid, the bid submitted by 
the party shall be ignored.  

 
6.3.2    after opening Technical bid but before opening the Price bid, the Price bid of the party shall not 

be opened and BG/EMD submitted by the party shall be returned to the party. 
6.3.3 after opening of price, BG/EMD made by the party shall be returned; the offer of the party shall 

be ignored & will not be further evaluated. If errant party emerges as the lowest (L1), then such 
tender shall also be cancelled and re-invited.  

 
7.0 While putting the Vendor/ Supplier/Contractor/ Consultant on holiday as per the procedure, the 

holding company, subsidiary, joint venture, sister concerns, group division of the errant 
Vendor/ Supplier/Contractor/ Consultant shall not be considered for putting on holiday list. 
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           Any bidder, put on holiday, will not be allowed to bid through consortium route also in new 

tender during the period of holiday. 
 
8.0 If an unsuccessful bidder makes any vexatious, frivolous or malicious complaint against the 

tender process with the intention of delaying or defeating any procurement or causing loss to 
BGL or any other bidder, such bidder will be put on holiday for a period of six months, if such 
complaint is proved to be vexatious, frivolous or malicious, after following the due procedure.  

 
9.  APPEAL AGAINST THE DECISION OF THE COMPETENT AUTHORITY: 
 
           The party may file an appeal against the order of the Competent Authority for putting the party 

on Holiday list. The appeal shall be filed to Appellate Authority. Such an appeal shall be 
preferred within one month from the date of receipt of Holiday order.  

 
          Appellate Authority would consider the appeal and pass appropriate order which shall be 

communicated to the party as well as the Competent Authority.  
 
           Appeal process may be completed within 45 days of filing of appeal with the Appellate 

Authority.  
 
            “Appellate Authority” shall mean Committee of Director 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 

Page 81 of 198



 

 

 
Bhagyanagar Gas 

Limited 

LAYING OF UNDERGROUND PE PIPELINES AND ABOVE 
GROUND GI INSTALLATIONS INCLUDING LAST MILE 

CONNECTIVITY AT CONSUMER END AT KAKINADA GA 
 

Bid Document No. BGL/671/2025-26 

VOLUME I OF II 

 

 
 
 
 
 
 

SECTION -4 

 
AGREED TERMS AND CONDITIONS 
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Agreed Terms and Conditions: Following shall be duly filled in and should be returned by the bidder along 
with each copy of Un-priced part of Bid /Offer. Clauses confirmed hereunder should not be repeated in the Bid. 
ALL THE COMMERCIAL TERMS & CONDITIONS SHOULD BE INDICATED IN THIS FORMAT 
ONLY. 
Sl. DESCRIPTION BIDDER'S 

CONFIRMATION 
1 Bidder's name (further correspondences will be done in this name)  
 Bidder's address  
 Phone No/ Mob. No.  
 E-mail ID  
 Name & designation of the person signing the bid (attach power of attorney 

with ID Proof) 
 

2.  Please confirm the currency of quoted prices is in Indian Rupees.  
3. Confirm quoted prices will remain firm and fixed till complete execution 

of the order. 
 

4 Rate of applicable GST (CGST & SGST/UTGST or IGST) CGST:   …………… 
% 
Plus 
SGST/UTGST…% 
Total: 
………………..%  
Or  
IGST:…………. % 

4.1 Whether in the instant tender services/works are covered in reverse charge 
rule of GST (CGST & SGST/UTGST or IGST) 

Yes/ No 
In case of Yes, please 
specify GST (CGST 
& SGST/UTGST or 
IGST)payable by:  
BGL:………….% 
Bidder:…………..% 

4.2 Service Accounting Codes (SAC)/Harmonized System of Nomenclature 
(HSN) code 

 

4.3 We hereby confirm that the quoted prices is in compliance with the Section 
171 of CGST Act/ SGST Act as mentioned as clause no. 13.10 of ITB 

CONFIRMED 

5.  i) Confirm acceptance of relevant Terms of Payment specified in the Bid 
Document. 

ii) In case of delay, the bills shall be submitted after deducting the price 
reduction due to delay.  

 

6. Confirm that Contract Performance Security will be furnished as per Bid 
Document.  

CONFIRMED 
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Agreed Terms and Conditions: Following shall be duly filled in and should be returned by the bidder along 
with each copy of Un-priced part of Bid /Offer. Clauses confirmed hereunder should not be repeated in the Bid. 
ALL THE COMMERCIAL TERMS & CONDITIONS SHOULD BE INDICATED IN THIS FORMAT 
ONLY. 
Sl. DESCRIPTION BIDDER'S 

CONFIRMATION 
7. Confirm that Contract Performance Security shall be from any Indian 

scheduled bank or a branch of an International bank situated in India and 
registered with Reserve bank of India as scheduled foreign bank. However, 
in case of bank guarantees from banks other than the Nationalised Indian 
banks, the bank must be a commercial bank having net worth in excess of 
Rs 100 crores and a declaration to this effect shall be made by such comme 
 
rcial bank either in the Bank Guarantee itself or separately on its letterhead. 

CONFIRMED 

8. Confirm compliance to Completion Schedule as specified in Bid document. 
Confirm contract period shall be reckoned from the date of Fax of 
Acceptance.  

 
CONFIRMED 

9. Confirm acceptance of Price Reduction Schedule for delay in completion 
schedule specified in Bid document.  

           
CONFIRMED 

10. a) Confirm acceptance of all terms and conditions of Bid Document (all 
sections). 

b) Confirm that printed terms and conditions of bidder are not applicable. 

 CONFIRMED 

11. 
 

Confirm your offer is valid for period specified in BDS from 
Final/Extended due date of opening of Techno-commercial Bids. 

CONFIRMED 

12 Confirm that scanned copy of the EMD/Bid Bond has been submitted thru 
e-tender portal and the original BG/DD has been sent thru courier [Note: 
Submission of original is not applicable for online banking transaction]. 

CONFIRMED 

13. Please furnish EMD/Bid Security details : (if applicable) 
a) EMD/ Bid Security No. & date 
b) Value 
c) Validity 

 

14. Confirm acceptance to all provisions of ITB read in conjunction with Bid 
Data Sheet (BDS). 

CONFIRMED 

15. Confirm that Annual Reports for the last three financial years are furnished 
alongwith the Un-priced Bid. 

CONFIRMED 

16. Confirm the none of Directors of bidder is a relative of any Director of 
Owner or the bidder is a firm in which any Director of Owner/ BGL or his 
relative is not a partner. 

CONFIRMED 

17. All correspondence must be in ENGLISH language only. CONFIRMED 
18. Owner reserves the right to make any change in the terms & conditions of 

the TENDER/BIDDING DOCUMENT and to reject any or all bids. 
CONFIRMED 

19. Confirm that all Bank charges associated with Bidder’s Bank shall be borne 
by Bidder. 

CONFIRMED 

20. Confirm that, in case of contradiction between the confirmations provided 
in this format and terms & conditions mentioned elsewhere in the offer, 
the confirmations given in this format shall prevail. 

CONFIRMED 
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Agreed Terms and Conditions: Following shall be duly filled in and should be returned by the bidder along 
with each copy of Un-priced part of Bid /Offer. Clauses confirmed hereunder should not be repeated in the Bid. 
ALL THE COMMERCIAL TERMS & CONDITIONS SHOULD BE INDICATED IN THIS FORMAT 
ONLY. 
Sl. DESCRIPTION BIDDER'S 

CONFIRMATION 
21 Confirm that no Price disclosing files have been attached with 

unpriced/technical bid. * In case price disclosing files are attached in 
techno-commercial unpriced bid area, bid will be summarily rejected as 
per clause 19.0 of ITB. 

CONFIRMED 

22 Confirm that any correction in documents submitted in the Un-priced part 
has been initialed and with digital signatures of the authorized person. 

CONFIRMED 

23 Please confirm whether you are MSME and if so then you have submitted 
Documentary evidence that you are a Micro, Small and Medium 
Enterprises. 

 

Bidder confirms that in case of conflicting version of various terms and conditions at different places 
in his offer, the confirmation furnishes at above shall be dealt as final. 

 
Bidder Signature 
Name  
Designation 
Seal 
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SECTION -5 

PROPOSAL FORMS & FORMATS 
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FORM F-1 

BIDDER’S GENERAL INFORMATION 

To 
Bhagyanagar Gas Limited 
Parisrama Bhavan 
TSIDC Building, Basheer Bagh 
Hyderabad – 500 004 

1-1 Bidder Name    :................................................................  

1-2 Number of Years in Operation (Date of Incorporation).............................................. 

1-3Address of Registered Office  :................................................................ 

City...................................... District........................................ 

State...................................... PIN/ZIP...................................... 

1-4 Operation Address   :................................................................ 

   If different from above: ......................................  

 City...................................... District........................................ 

 State...................................... PIN/ZIP...................................... 

1-5 Telephone Number   : .................................................................. 

  (Country Code) (Area Code) (Telephone Number) 

1-6 E-mail address:     :.................................................................. 

1-7 Website:      :.................................................................. 

1-8 Fax Number:     :.................................................................. 

(Country Code) (Area Code) (Telephone Number) 

1-9 ISO Certification, if any   {If yes, please furnish details} 

1-10 Bid Currency     :................................................................... 

1-11 Port of shipment    :................................................................... 

1-12 Whether Supplier / Manufacturer  :................................................................... 
Dealer/Trader/Contractor 
 
1-13 Type of Material Supplies :   :................................................................... 

1-14 Banker’s Name :    :................................................................... 

1-15 Branch :      :................................................................... 

1-16 Branch Code :     :................................................................... 

1-17 Bank account number :    :................................................................... 
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ONLY FOR INDIAN BIDDERS 

1-18 GST No. :     :................................................................... 

1-19 PAN No. :     :................................................................... 

1-20 SSI or MSME No   : ................................................................... 

1-21 Type of Entity    : Corporate/ Non-Corporate (As per  

  CGST/SGST/UTGST Act). (In case of Non-   

  Corporate Entity, bidder will submit  

  documentary evidence for same). 

 

 

(SIGNATURE OF BIDDER WITH SEAL) 
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FORM F-2 

BID FORM 

To 
Bhagyanagar Gas Limited 
Parisrama Bhavan 
TSIDC Building, Basheer Bagh   
Hyderabad – 500 004 
 
Dear Sir, 
 
Having examined the Bid document the receipt of which is hereby duly acknowledged, we, the 
undersigned, offer to provide supply / works / services in conformity with the terms and conditions of 
bid document. 
 
We undertake, if  our  bid  is  accepted,  to  complete  entire  work  as  specified  in  the  tender document 
within the completion schedule specified therein.   If our bid is accepted we will obtain the guarantee 
of a Bank /DD in a sum not less than 10 % of  total order value (excluding Taxes &Duties) for the 
due Performance of the Contract. 
 
We agree to abide by this bid for a period of 03 (Three) months from the date fixed for bid opening  
under  Instructions  to  Bidders  and  it  shall  remain  binding  upon  us  and  may  be accepted at any 
time before the expiration of that period. 
 
Until  a  formal  contract  is  prepared  and  executed,  this  bid,  together  with  your  written acceptance 
thereof in your notification of award, shall constitute a binding Contract between us. 
 
We understand that you are not bound to accept the lowest or any bid, you may receive. 
 
Dated .............. Day of ........... 2025 
 
Signature of Authorized Signatory 
 
Name: ……….............................… 
Date: 

Designation 
Place: 
 

             Seal: 
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FORM F-3 
 

DECLARATION FOR BID SECURITY 
(in letterhead) 
 
To, 
M/s. Bhagyanagar Gas Limited 
_____________________ 
 
SUB: 
TENDER NO: 
 
Dear Sir 
 
After examining/ reviewing provisions of above referred tender documents (including all corrigendum/ 
Addenda), we M/s__________ (Name of Bidder) have Submitted our offer/ bid no. ….………………  
 
We, M/s. ___________ (Name of Bidder) hereby understand that, according to your conditions, we 
are submitting this Declaration for Bid Security. 
 
We understand that we will be put on watch list/ holiday/ banning list (as per polices of BGL in this 
regard), if we are in breach of our obligation(s) as per following:  
 

(a) Have withdrawn/ modified/ amended, impairs or derogates from the tender, my/ our Bid during 
the period of bid validity specifies in the form of Bid; or 
 

(b) Having been notified of the acceptance of our Bid by the Bhagyanagar Gas Limited during the 
period of bid validity: 
 
(i) Fail or refuse to execute the Contract, if required, or 
(ii) Fail or refuse to furnish the Contract Performance Security, in accordance provisions of 

tender document. 
(iii) Fail or refuse to accept ‘arithmetical corrections’ as per provision of tender document. 

(c) Having indulged in corrupt/ fraudulent/ collusive/ coercive practice as per procedure. 
 
 
 
Place:      [Signature of Authorized Signatory of Bidder] 
Date:      Name: 
      Designation: 

Seal: 
 
 
 
 
 

FORM F-3 
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Bid Security Form 

 
Ref :                                                                                    Bank Guarantee no: 
Date 
 
To 
Bhagyanagar Gas Limited (BGL) 
Parishram Bhavan, TSIDC Building,  
Basheer Bagh  Hyderabad – 500 004 
 
Dear Sir, 
 
Whereas......................................... (hereinafter  called  "the  Bidder")  has  submitted  his  bid  dated 
………………… for the  supply  of (hereinafter called "the Bid") against Bid Document 
No………................... KNOW ALL MEN by these presents that WE (BANK) 
........................................................ of ............................................................ having our registered 
office at ...................................................................................... (herein after called "the Bank") are 
bound unto Bhagyanagar Gas Limited (hereinafter called "the OWNER") in the sum of (Refer  
.......................................... for which payment  will and truly to be made to the said OWNER, the 
BANK binds itself, its successors and assigns by these presents. Sealed with the Common Seal of the 
said BANK this ................................ day of ....................... 20….  
 
THE CONDITIONS of this obligation are: 
 
1. If the Bidder withdraws his bid during the period of bid validity specified by the Bidder on the 

Bid Form; or 
 
2. If the Bidder, having been notified of the acceptance of his bid by the OWNER during the 

period of bid validity; 
 

a. fails or refuses to execute the Contract, if required or 
b. fails or refuses to furnish the Performance Security in accordance  with  the Instructions 

to Bidder or 
c. fails  to  accept  as  arithmetical  corrections  of  his  bid  as  per  the  provision  of 

Instructions to Bidders of bid document. 
We undertake to pay to the OWNER up to the above amount upon receipt of its first written demand, 
without the OWNER having to substantiate its demand, provided that in its demand the OWNER will 
note that the amount claimed by it is due to it owing to the occurrence of one or both of the two above-
stated conditions specifying the occurred condition or conditions. 
This Guarantee will remain in force up to and including a period of two (2) months after the bid validity, 
and any demand in respect thereof should reach the BANK not later than the above date. 
 
(Signature of the Witness)    (Signature of the BANK) 
 Name of Witness 
Address of Witness      Date: 
 

FORM F-4 
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PROFORMA OF BANK GUARANTEE 

FOR CONTRACT PERFORMANCE GUARANTEE 
(ON NON-JUDICIAL PAPER OF APPROPRIATE VALUE) 

 
Bhagyanagar Gas Limited 
Parisrama Bhavan 
TSIDC Building, Basheer Bagh 
Hyderabad – 500 004 
 
Dear Sirs, 
 
M/s............................................................................................. having registered office at 
........................................................................... (hereinafter called the "CONTRACTOR" which 
expression shall wherever the context so require include its successors and assignees) have been 
awarded the work of........................................................................... for Bhagyanagar Gas Limited, 
Hyderabad. 
 
The Contract conditions provide that the CONTRACTOR shall pay a sum of Rs..................... (Rupees 
............................................................ only) as Initial/full Contract Performance Guarantee in the form 
therein mentioned. The form of payment of Contract Performance Guarantee includes guarantee 
executed by Nationalised Bank, undertaking full responsibility to indemnify Bhagyanagar Gas Limited 
(hereinafter called "OWNER" which expression shall wherever the context so require, include its 
successors and assignees) in case of default. 
 
The said ............................................................  has approached the BANK (hereinafter called 
"BANK", which expression shall wherever the context so require include its successors and assignees) 
and at their request and in consideration of the premises, we, having our office at 
............................................................ have agreed to give such guarantee as hereinafter mentioned. 
 

1. We ............................................................  hereby undertake to give the irrevocable and 
unconditional guarantee with you that if default shall be made by                                                  M/s. 
............................................................  in performing any of the terms and conditions of the 
Contract or in payment of any money payable to Bhagyanagar Gas Limited. We shall on first 
demand without demur, reservation, contest, recourse or protest and/or without reference to the 
CONTRACTOR pay to OWNER in such manner as OWNER may direct the said amount of 
Rupees ............................................................ only or such portion thereof not exceeding the 
said sum as OWNER may from time to time require. 
 

2.  OWNER will have the full liberty without reference to us and without affecting this 
guarantee to postpone for any time or from time to time the exercise of any of the powers and 
rights conferred on OWNER under the contract with the said CONTRACTOR and to enforce 
or to forbear from enforcing any powers or rights or by reason of time being given to the said 
CONTRACTOR and such postponement or forbearance would not have the effect of releasing 
the BANK from its obligation under this DEBT. 
 

3. Your right to recover the said sum of Rs. ............................................................ (Rupees 
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............................................................  only) from BANK in manner aforesaid will not be affected 
or suspended by reason of the fact that any dispute or disputes have been raised by the said 
M/s............................................................  and/or that any dispute or disputes are pending before 
any officer, tribunal or court and any demand made by OWNER in the BANK shall be conclusive 
and binding. The BANK shall not be released of its obligations under these presents by any 
exercise by OWNER of its liberty with reference to matters aforesaid or any of their or by reason 
or any other acts of omission or commission on the part of OWNER or any other indulgence shown 
by OWNER or by any other matter or thing whatsoever which under law would, but for this 
provision, have the effect of releasing the BANK. 
 

4.  The guarantee herein contained shall not be determined or affected by the liquidation or winding 
up, dissolution or change of constitution or insolvency of the CONTRACTOR but shall in all 
respects and for all purposes be binding and operative until payment of all money due to OWNER 
in respect of such liabilities is paid. 

 
5. This guarantee shall be irrevocable and shall remain valid 

upto............................................................ (This date should be 90 (Ninety) days after the expiry 
of defect liability period) in accordance with the terms of contract which period is deemed to 
complete on............................................................  The BANK undertakes not to revoke this 
guarantee during its currency without previous consent of OWNER and further agrees that the 
Guarantee contained shall continue to be enforceable till the OWNER discharges this guarantee. 
However, if for any reason, the CONTRACTOR is unable to complete the work within the period 
stipulated in the contract and in case of extension of the date of completion resulting in extension 
of defect liability period or the CONTRACTOR fails to perform the work fully, the BANK hereby 
agrees to further extend this guarantee at the instance of the CONTRACTOR till such time as may 
be determined by the OWNER. 

 
If any further extension of this guarantee is required, the same shall be extended to such required 
period on receiving instructions from M/s............................................................ on whose behalf 
this guarantee is issued. 

 
6.  The BANK also agrees that OWNER at its option shall be entitled to enforce this  

guarantee against the surety, as a principal debtor in the first instance without proceeding against 
CONTRACTOR and not withstanding any security or other guarantee that OWNER may have in 
relation to the CONTRACTOR's liabilities. 
 

7.  The amount under Bank Guarantee is payable forthwith without any delay by bank upon the written 
demand raised by M/s. BGL. Any dispute arising out of or in relation to the said Bank Guarantees 
shall be subject to the jurisdiction of Hyderabad Courts. 

 
8.  Therefore, we hereby affirm that we are guarantors and responsible to you on behalf of the 

Contractor up to a total amount of (amount of guarantees in words and figures) and we undertake 
to pay you, upon your first written demand declaring the Contractor to be in default under the 
contract and without caveat or argument, any sum or sums within the limits of (amount of guarantee) 
as aforesaid, without your needing to prove or show grounds or reasons for your demand or the sum 
specified therein. 

 
This guarantee is valid until the _______day of_______20___  . 
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9.  We have power to issue this guarantee in your favour under memorandum and Article of  
Association and the undersigned has full powers to do so under the Power of Attorney / Resolution 
of the Board of Directors dated_________ accorded to him by the bank. 

 
 
Yours faithfully, 
(Signature of a person duly 
authorised to sign on behalf 
of the Bank) 
Place: 
WITNESS: 
1................................................... (Signature) 
.................................................. (Printed Name) 
 
 
2.................................................. (Designation) 
................................................... (Common Seal) 
 
INSTRUCTIONS FOR FURNISHING CONTRACT PERFORMANCE GUARANTEE 
 
1.  The Bank Guarantee by successful bidder(s) will be given on non-judicial stamp paper as per 

stamp duty applicable. The non-judicial stamp paper should be in name of the issuing bank. In 
case of foreign bank, the said bank guarantee to be issued by its correspondent bank in India 
on requisite non-judicial stamp paper and place of bid to be considered as Hyderabad. 

 
2.  The bank guarantee by bidders will be given from bank as specified in tender. 
 
3.  A letter (preferably digitally signed secured e-mail) from the issuing bank of the requisite Bank 

Guarantee confirming that said bank guarantee and future communication relating to the Bank 
Guarantee may be forwarded to Employer. 

4         Bidder must indicate the full postal address of the Bank along with the Bank's E-mail / Fax / 
Phone from where the Bank Guarantee has been issued.  

 
5.  If a bank guarantee is issued by a commercial bank, then a letter to Owner confirming its net 

worth is more than Rs. 1,000,000,000/- (Rupees one hundred Crores). or its equivalent in 
foreign currency along with a documentary evidence. 

 
12 Bidder can submit CPBG on line through issuing bank to BGL Gas Limited directly as per Ministry 

of Finance (MOF) Department of financial service direction vide letter ref number 
F.No.7/112/2011-BOA dated 17th July 2012. In such cases confirmation will not be sought from 
issuing banker by Bhayanagar Gas Limited. 

 
 
 
 

 
 

Page 94 of 198



 

 

 
Bhagyanagar Gas 

Limited 

LAYING OF UNDERGROUND PE PIPELINES AND ABOVE 
GROUND GI INSTALLATIONS INCLUDING LAST MILE 

CONNECTIVITY AT CONSUMER END AT KAKINADA GA 
 

Bid Document No. BGL/671/2025-26 

VOLUME I OF II 

 
FORM F-5 

PROFORMA FOR CONTRACT AGREEMENT 
 
LOA/WO No. BGL /              dated ----------- 
 
 
Contract Agreement for the work of ----------------- of BHAGYANAGAR GAS LIMITED. made on -
--------- between (Name and Address)------------- , hereinafter called the “CONTRACTOR” (which 
term shall unless excluded by or repugnant to the subject or context include its successors and permitted 
assignees) of the one part and BHAGYANAGAR GAS LIMITED hereinafter called the 
“EMPLOYER” (which term shall, unless excluded by or repugnant to the subject or context include 
its successors and assignees) of the other part. 
 
WHEREAS 

A.  The EMPLOYER being desirous of having provided and executed certain work mentioned, 
enumerated or referred to in the Tender Documents including Letter Inviting Tender, 
General Tender Notice, General Conditions of Contract, Special Conditions of Contract, 
Specifications, Drawings, Plans, Time Schedule of completion of jobs, Schedule of Rates, 
Agreed Variations, other documents has called for Tender. 
 

B. The CONTRACTOR has inspected the SITE and surroundings of WORK specified in the 
Tender Documents and has satisfied himself by careful examination before submitting his 
tender as to the nature of the surface, strata, soil, sub-soil and ground, the form and nature 
of site and local conditions, the quantities, nature and magnitude of the work, the 
availability of labour and materials necessary for the execution of work, the means of access 
to SITE, the supply of power and water thereto and the accommodation he may require and 
has made local and independent enquiries and obtained complete information as to the 
matters and thing referred to, or implied in the tender documents or having any connection 
therewith and has considered the nature and extent of all probable and possible situations, 
delays, hindrances or interferences to or with the execution and completion of the work to 
be carried out under the CONTRACT, and has examined and considered all other matters, 
conditions and things and probable and possible contingencies, and generally all matters 
incidental thereto and ancillary thereof affecting the execution and completion of the 
WORK and which might have influenced him in making his tender. 
 

C. The Tender Documents including the Notice Letter Inviting Tender, General Conditions of 
Contract, Special Conditions of Contract, Schedule of Rates, General Obligations, 
SPECIFICATIONS, DRAWINGS, PLANS, Time Schedule for completion of Jobs, Letter 
of Acceptance of Tender and any statement of agreed variations with its enclosures copies 
of which are hereto annexed form part of this CONTRACT though separately set out herein 
and are included in the expression “CONTRACT” wherever herein used. 

 
AND WHEREAS 
The EMPLOYER accepted the Tender of the CONTRACTOR for the provision and the execution of 
the said WORK at the rates stated in the schedule of quantities of the work and finally approved by 
EMPLOYER (hereinafter called the "Schedule of Rates") upon the terms and subject to the conditions 
of CONTRACT. 
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NOW THIS AGREEMENT WITNESSETH AND IT IS HEREBY AGREED AND DECLARED AS 
FOLLOWS:- 
 

1. In consideration of the payment to be made to the CONTRACTOR for the WORK to 
be executed by him, the CONTRACTOR hereby covenants with EMPLOYER that the 
CONTRACTOR shall and will duly provide, execute and complete the said work and 
shall do and perform all other acts and things in the CONTRACT mentioned or 
described or which are to be implied there from or may be reasonably necessary for the 
completion of the said WORK and at the said times and in the manner and subject to 
the terms and conditions or stipulations mentioned in the contract. 

 
2.  In consideration of the due provision execution and completion of the said WORK, 

EMPLOYER does hereby agree with the CONTRACTOR that the EMPLOYER will 
pay to the CONTRACTOR the respective amounts for the WORK actually done by him 
and approved by the EMPLOYER at the Schedule of Rates and such other sum payable 
to the CONTRACTOR under provision of CONTRACT, such payment to be made at 
such time in such manner as provided for in the CONTRACT. 

 
A N D 
 

3.  In consideration of the due provision, execution and completion of the said WORK the 
CONTRACTOR does hereby agree to pay such sums as may be due to the EMPLOYER 
for the services rendered by the EMPLOYER to the CONTRACTOR, such as power 
supply, water supply and others as set for in the said CONTRACT and such other sums 
as may become payable to the EMPLOYER towards the controlled items of consumable 
materials or towards loss, damage to the EMPLOYER'S equipment, materials 
construction plant and machinery, such payments to be made at such time and in such 
manner as is provided in the CONTRACT. It is specifically and distinctly understood 
and agreed between the EMPLOYER and the CONTRACTOR that the 
CONTRACTOR shall have no right, title or interest in the SITE made available by the 
EMPLOYER for execution of the works or in the building, structures or work executed 
on the said SITE by the CONTRACTOR or in the goods, articles, materials etc., brought 
on the said SITE (unless the same specifically belongs to the CONTRACTOR) and the 
CONTRACTOR shall not have or deemed to have any lien whatsoever charge for 
unpaid bills will not be entitled to assume or retain possession or control of the SITE or 
structures and the EMPLOYER shall have an absolute and unfettered right to take full 
possession of SITE and to remove the CONTRACTOR, their servants, agents and 
materials belonging to the CONTRACTOR and lying on the SITE. 

 
The CONTRACTOR shall be allowed to enter upon the SITE for execution of 
the WORK only as a licensee simpliciter and shall not have any claim, right, title or 
interest in the SITE or the structures erected thereon and the EMPLOYER shall be 
entitled to terminate such license at any time without assigning any reason. 
 
The materials including sand, gravel, stone, loose, earth, rock etc., dug up or excavated 
from the said SITE shall, unless otherwise expressly agreed under this CONTRACT, 
exclusively belong to the EMPLOYER and the CONTRACTOR shall have no right to 
claim over the same and such excavation and materials should be disposed off on 

Page 96 of 198



 

 

 
Bhagyanagar Gas 

Limited 

LAYING OF UNDERGROUND PE PIPELINES AND ABOVE 
GROUND GI INSTALLATIONS INCLUDING LAST MILE 

CONNECTIVITY AT CONSUMER END AT KAKINADA GA 
 

Bid Document No. BGL/671/2025-26 

VOLUME I OF II 

 
account of the EMPLOYER according to the instruction in writing issued from time to 
time by the ENGINEER-IN-CHARGE. 
 

 
In Witness whereof the parties have executed these presents in the day and the year first above written. 
 
 
Signed and Delivered for and on    Signed and Delivered for and 
on behalf of EMPLOYER.     on behalf of the CONTRACTORs. 
BHAGYANAGAR GAS LIMITED    (NAME OF THE CONTRACTOR) 
_______________________________   ____________________________ 
_______________________________   ____________________________ 
Date :___________       Date :____________ 
Place:___________       Place:____________ 
 
 
IN PRESENCE OF TWO WITNESSES 
1.___________________________    1. ______________________ 
___________________________    ________________________ 
___________________________     ________________________ 
2.___________________________    2. _______________________ 
___________________________     ________________________ 
___________________________     ________________________ 
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FORM F-6 

 
EXCEPTION AND DEVIATION STATEMENT 

 
 
NAME OF WORK : 
 
BID DOCUMENT NO.  : 
 
Bidder may stipulate exceptions and deviations to Bid Document, if considered unavoidable as per the 
following format: 
 

SL.NO. CLAUSE NO. PAGENO.OF TENDER 
DOCUMENT 

DEVIATION REASONS 
FOR 
DEVIATION 

     

 
 
Any exceptions/deviations brought out by us elsewhere in our Offer shall not be considered as valid 
and should be ignored by the Owner / Consultant. 
 
 
NAME OF BIDDER:……………………. 
 
 
SIGNATURE OF BIDDER:……………….… 
& SEAL    
 
Note 1: Bidder is advised not to stipulated deviation to Bid Document until & unless it becomes 

unavailable. Deviation may lead to rejection of bid and stipulation on ‘Bid Rejection Criteria’ 
given in ‘Instruction to Bidder’ of bid document should be read carefully. 

 
Note 2: All Techno-Commercial exceptions/deviations taken by Tenderer to the stipulations of the 

Tender Document shall be brought out here (and not in the other parts of offer Document or 
price offer). 

 
Note 3: Even in case of “No Deviation” this format is to be filled in a ‘No Deviation’ & submitted 

along with the offer 
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FORM F-7 

 
 

DECLARATION 
 
Bhagyanagar Gas Limited 
Parisrama Bhavan 
TSIDC Building, Basheer Bagh 
Hyderabad – 500 004 
 
Dear Sir(s), 
 

1. We confirm and declare that we are not under any liquidation, court receiver ship or similar 
proceedings. 

 
2. Further we confirm and declare that we have not been put on Holiday by BGL/GAIL/HPCL or  

not  have  banned  or  delisted  by  any  Government  or  Quasi-Government agencies or Public 
Sector Undertaking. If you have been banned delisted then this fact must be clearly stated. 

 
 
SIGNATURE OF THE BIDDER:……………………………..  
 
NAME OF THE BIDDER:……………………………..  
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FORM F-8 (i) 

LETTER OF AUTHORITY 
 
PROFORMA FOR LETTER OF AUTHORITY FOR ATTENDING THE UN-PRICE  BID 
OPENING AND PRICE  BID OPENING 
 
 
No.            Date: 
 
Bhagyanagar Gas Limited 
Parisrama Bhavan 
TSIDC Building, Basheer Bagh 
Hyderabad – 500 004 
 
Dear Sir, 
 
We _____________________________________ hereby authorize following representative(s) to 
attend un-priced bid opening and price bid opening and for any other correspondence and 
communication against above Bidding Document: 
 
Name & Designation _______________________ Signature _________________ 
 
Name & Designation _______________________ Signature _________________ 
 
We confirm that we shall be bound by all commitments made by aforementioned authorized 
representatives. 
 
 
Yours faithfully, 
 
Signature 
 
Name & Designation 
For and on behalf of 
 
 
Note:  This letter of authority should be on the letterhead of the bidder and should be signed by a 

person competent and having the power of attorney to bind the bidder. 
 

Not more than two persons are permitted to attend techno –commercial un-priced and price 
bid opening. 
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FORM F-8(ii) 

 
LETTER OF AUTHORITY 

 
PROFORMA of Letter of Authority for Bid  
Negotiations and Signing the Agreement 
 
No.          Date: 
 
Bhagyanagar Gas Limited (BGL) 
Parishram Bhavan, 
TSIDC Building, 
Basheer Bagh, 
Hyderabad – 500 004 
 
Attn: 
 
Sub: Tender No. 
 
Dear Sirs, 
 
We.............................................................................do hereby confirm that (name and address) of Mr. 
Messers (name and address) is/are authorised to represent us for bid negotiations and to conclude the 
Agreement on our behalf with you against your above cited tender 
for……………………………………….. 
 
We confirm that we shall be bound by all and whatsoever our representatives shall commit. 
 
 

Yours faithfully 
 
 

Signature 
 
Signature of Mr.       Name and Designation 
Is attested        for & on behalf of BIDDER 
______________________________________________________________________ 
 
Note: 
 
This letter of Authority should be on the letterhead of the Bidders and should be signed by a person 
competent and having the power of attorney (power of attorney shall be annexed)to bind the bidder.  
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FORM F-9 

 
DETAILS OF P.F. REGISTRATION 

 
Bhagyanagar Gas Limited 
Parisrama Bhavan 
TSIDC Building, Basheer Bagh 
Hyderabad – 500 004 
 
Dear Sir(s), 
 
We confirm that the following PF account is under operation and shall be used for all PF related 
activities for the labour engaged by us for the work (awarded to us). 
 
PF REGISTRATION NO. : 
 
DISTRICT & STATE: 
 
SIGNATURE OF THE BIDDER:……………………………..  
 
NAME OF THE BIDDER:…………………………….. 
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FORM F-10 

FINANCIAL SITUATION 
 

FORMAT FOR CHARTERED ACCOUNTANT CERTIFICATE FOR FINANCIAL  

CAPABILITY OF THE BIDDER  

  
We have verified the Annual Accounts and other relevant records of M/s………..  
……………………………………. (Name of the bidder) and certify the following:-  
  

A. ANNUAL TURNOVER OF LAST 3 YEARS   
Year   Amount (Currency)   

Year 1: 2024-2025  
Year 2: 2023-2024  

Year 3: 2022-2023  
  
B. FINANCIAL DATA FOR LAST AUDITED FINANCIAL YEAR  

 
 

Name of Audit Firm/:      [Signature of Authorized Signatory]   
Chartered Accountant       Name:   
Date:         Designation:  
       Seal:   
       Membership No.: 
 
 
 
 
 
 
 
 
 
 
 
 

Description  Year : 2024-2025 

 Amount (Currency)  

1. Current Assets   

2. Current Liability   

3. Working Capital (Current Assets-Current  
Liability)   

4. Net worth (Paid up share capital and Free  
Reserves & Surplus)   
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FORM-11 

 
FORMAT FOR CERTIFICATION FROM BANK IF THE BIDDER’S WORKING 

CAPITAL IS INADEQUATE 
(To be provided on Bank’s letter head)  

 
Date:   

Bidder’s Name: _________________________   
Tender No.: ___________________________   
 
To   
M/s Bhagyanagar Gas Ltd  
2ndFloor,TSIDC Building,  
Parisrama Bhavan, Basheer bagh,   
Hyderabad – 500004   
 
Dear Sir,   
Certified that M/s _____________________________ (Name of the bidder with detailed address) 
is an existing customer of our Bank whose SB/Current Account No.  
___________________________.  It  is  confirmed  that  against  Tender  No.  
............................................... dated ______2025 for “__________________” (job description as per 
tender document), M/s _____________________ (Name of the Bank with address) confirms 
availability of line of credit to M/s ________________ (Name of the Bidder) for at least an amount 
of Rs./ USD ____________ (i.e minimum working capital requirement as per BEC, Vol I. of II)   
 
It is also confirmed that the net worth of the Bank is more than INR 1(one) Billion [Rs.100Crores].   
 
Yours Truly,   
 
For ___________   
 
 
(Authorized Signatory)  Name of 
the Signatory:   
Designation:   
Registration No.                                                                                          Stamp of Bank                                    
 
 
Signature of Bidder   Name of 
Bidder:   
Designation:  
Seal: 
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FORMAT-12 

 
INTEGRITY PACT 

 
INTRODUCTION:  
BGL as one of its endeavour to maintain and foster most ethical and corruption free business 
environment, have decided to adopt the Integrity Pact to ensure that all activities and transactions 
between the Company (BGL) and its Counterparties (Bidders, Contractors, Vendors, Suppliers, 
Service Providers/Consultants etc.) are handled in a fair and transparent manner, completely free of 
corruption.  
Considering the above, the details mentioned at attached Annexure-1 are applicable as stated in 
Instruction to Bidders of Bid Document in addition to the existing stipulation regarding Corrupt and 
Fraudulent Practices.  
The attached copy of the Integrity Pact at Annexure- 2 shall be included in the Bid submitted by the 
bidder In case a bidder does not sign the Integrity Pact, his bid shall be liable for rejection. 
ANNEXURE-1  
 
Bidder is required to sign the Integrity Pact with BGL as per format & terms and conditions 
enclosed with tender. In case a bidder does not sign the Integrity Pact, his bid shall be liable for 
rejection.  
I. COMMITMENTS AND OBLIGATIONS OF THE “COUNTERPARTY”  

a) The Counterparty, directly or indirectly (through agent, consultant, advisor, etc.), shall not 
pay any bribe/ influence or give undue/ unlawful benefit to anyone to gain undue advantage 
in dealing with BGL.  

b) The Counterparty will not engage in collusion of any kind including price fixation etc. with 
other Counterparts.  

c) The counterparty will not pass BGL’s confidential information to any third party unless 
specifically authorized by BGL in writing.  

d) The Counterparties shall promote and observe best ethical practices within their respective 
organizations.  

e) The Counterparty shall inform the Vigilance Authorities of BGL:  
i) If it received any demand, directly or indirectly, for a bribe/ favour or any illegal 

gratification/ payment / benefit;  
ii) If it comes to know of any unethical or illegal payment / benefit;  
iii) If it makes any payment to any BGL associate.  
 

f) The Counterparty shall not make any false or misleading allegations against BGL or its 
associates. 

II. VIOLATIONS & CONSEQUENCES:  
a) If a Counterparty commits a violation of its Commitments and Obligations under the 

Integrity Pact Programme during bidding process, their entire Earnest Money Deposit/ Bid 
Security, would be forfeited and in addition, they may be blacklisted from the GAIL/ 
BGL/HPCL business in future.  

b) In case of violation of the Integrity pact by Counterparty after award of the Contract, BGL 
shall be entitled to terminate the Contract. BGL would forfeit the security deposits, encash 
the bank guarantee (s) and other payments payable to Counterparty in such cases,  
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c) BGL may ban/ blacklist/ put on holiday and exclude the Counterparty from future dealings 

until BGL is satisfied that the Counterparty shall not commit any such violation in future. 
d) In addition to above, BGL reserves its right to initiate criminal proceedings against the 

violating Counterparty, if the allegations by Counterparty are found frivolous, untrue and 
misleading and may also impose exemplary cost for the same. 

 

INDEPENDENT EXTRNAL MONITORS (IEMS) 
Presently the panel consisting of the following Independent External Monitors (IEMs) have been appointed by 
BGL, in terms of Integrity Pact(IP) which forms part of BGL Tenders / Contracts. 

 
Dr. Gopal Dhawan, email id: gdhawangeologist@gmail.com 

Shri. Mukesh Vij, email id: mukeshvijr@gmail.com 

 
 

This panel is authorised to examine / consider all references made to it under this tender. The bidder(s) , in case 
of any dispute(s) / complaint(s) pertaining to this tender may raise the issue either with the designated tender 
issuing officer or Nodal Officer (presently ---------------)- Email ------) in BGL or directly with the IEMs on the 
panel or IEM c/o  Vigilance Officer ,Bhagyanagar Gas Ltd, 2nd Floor, Parisrama Bhavan, TSIDC Building, 
Basheerbagh,Hyderabad –4 
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ANNEXURE-2 

INTEGRITY PACT 
(To be executed on plain paper) 

 
Between M/s Bhagyanagar Gas Limited (BGL) (here-in-after referred to as “Principal ”).  

AND  
_________________________ (here-in-after referred to as “The Bidder/ Contractor”).  
(Principal and the Bidder / Contractor are here-in-after are referred to individually as “Party” 
or collectively as “Parties”).  

PREAMBLE  
The principal intends to award under laid down organizational procedures, contract/s for LAYING OF 
UNDER GROUND PE PIPE LINES AND ABOVEGROUND GI INSTALLATIONS 
INCLUDING LAST MILE CONNECTIVITY AT CONSUMER END AT HYDERABAD AND 
KAKINADA.  
The principal values full compliance with all relevant laws and regulations, and the principles of 
economic use of resources, and of fairness and transparency in its relations with its Bidder/s and 
Contractor/s.  
                                                                Section 1 – Commitments of the Principal 
1. The Principal commits itself to take all measures necessary to prevent corruption and to observe 

the following Principles in this regard:-  
   

i) No employee of the principal, either in person or through family members, including 
relatives, will in connection with the tender for or the execution of a contract, demand or 
accept a promise for or accept for him/herself or for a third person, any material or immaterial 
benefit to which he/she is not legally entitled.  

ii) The principal shall, during the tender process treat all Bidders with equity. The principal 
undertakes and ensures that before and during the tender process shall provide and share the 
same information to all Bidders and will not provide to any Bidder confidential / additional 
information through which one particular Bidder could take an advantage in relation to the 
tender process or the contract execution.  

iii) The principal will exclude from the process all known prejudiced persons.  
 

2. If the Principal obtains information on the conduct of any of its employees which is a criminal 
offence under the Anti-Corruption Laws of India, or if there be a substantive suspicion in this 
regard, the principal will inform its Vigilance Office and in addition can initiate disciplinary 
actions.  
 

Section 2 – Commitments and Undertakings by the Bidder/Contractor 
1. The Bidder / Contractor commits and undertakes to take all measures necessary to prevent 

malpractices & corruption. He commits himself to observe the following principles during his 
participation in the tender process and during the contract execution:  
 

i) The Bidder / Contractor undertakes not to, directly or through any other person or firm offer, 
promise or give or influence to any employee of the Principal associated with the tender 
process or the execution of the contract or to any other person on their behalf any material 
or immaterial benefit to which he / she is not legally entitled in order to obtain in exchange 
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any advantage of any kind whatsoever during the tender process or during the execution of 
the contract.  

ii) The Bidder / Contractor undertakes not to enter into any undisclosed agreement or 
understanding, whether formal or informal with other Bidders. This applies in particular to 
prices, specifications, certifications, subsidiary contracts, submission or non-submission of 
bids or any other action to restrict competitiveness or to introduce cartelization in the bidding 
process.  

iii) The Bidder / Contractor undertakes not to commit any offence under the relevant 
Anticorruption Laws of India. Further, the Bidder / Contractor will not use improperly any 
information or document provided by the Principal as part of the business relationship 
regarding plans, technical proposals and business details, including information contained 
or transmitted electronically for the purposes of competition or personal gain and will not 
pass the information so acquired on to others.  

iv) The Bidder / Contractor will, when presenting his bid undertakes to disclose any and all 
payments made, is committed to or intends to make to agents, brokers or any other 
intermediaries in connection with the award of the contract.  

 
2. The Bidder / Contractor will not instigate and allure third persons / parties to commit offences 

outlined above or be an accessory to such offences. 

Section 3 – Disqualification from tender process and exclusion from future contracts  
If the Bidder, before the award of contract, has committed a transgression through a violation of 
any provisions of Section 2 or in any other form so as to put his reliability or credibility as Bidder 
into question, the Principal shall be entitled to disqualify, put on holiday or blacklist the Bidder 
including from the future tender process or to terminate the contract, if already signed, on that 
ground.  

1. If the Bidder / Contractor has committed a transgression through a violation of any provisions of 
Section 2 so as to put his reliability or credibility into question, the Principal shall be entitled to 
exclude including blacklist and put on holiday the Bidder / Contractor from entering into any GAIL/ 
BGL /HPCL future contract tender processes. The imposition and duration of the exclusion will be 
determined by the severity of the transgression. The severity will be determined by the Principal 
taking into consideration the full facts and circumstances of each case particularly taking into 
account the number of transgressions, the position of the transgressors within the company 
hierarchy of the Bidder and the amount of the damage. The exclusion may be imposed for a 
minimum period of 6 months and maximum of three years.  

2. A transgression is considered to have occurred if the Principal after due consideration of the 
available evidence, concludes that no reasonable doubt is possible.  
 

3. The Bidder with its free consent and without any influence agrees and undertakes to respect and 
uphold the Principal’s absolute rights to resort to and impose such exclusion and further accepts 
and undertakes not to challenge or question such exclusion on any ground, including the lack of 
any hearing before the decision to resort to such exclusion is taken. This undertaking is given freely 
and after obtaining independent legal advice.  
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4. Subject to the full satisfaction of the Principal, the exclusion of the Bidder / Contractor could be 

revoked by Principal prematurely if the bidder / contractor can prove that he has restored / recouped 
the damage caused by him and has installed a suitable corruption prevention system in his 
organization.  

 
Section 4 – Forfeiture of EMD / Security Deposits  

1. If the Principal has disqualified the Bidder from the tender process prior to the award in terms of 
Section 3, and during the execution of the contract, the Principal shall forfeit earnest money deposit 
/ bid security money, encash the bank guarantee including due payments in addition to blacklisting 
or putting on holiday the bidder and terminating the contract.  
 

2. If the Principal has terminated the contract according to Section 3, or if the Principal is entitled to 
terminate the contract according to Section 3, the Principal shall be entitled to demand and recover 
from the Contractor liquidated damages equivalent to Earnest Money Deposit / Security Deposit / 
Performance Bank Guarantee.  

 
3. The bidder agrees and undertakes to pay the said amounts without protest or demur subject only to 

condition that if the Bidder / Contractor can prove and establish that the exclusion of the Bidder 
from the tender process or the termination of the contract after the contract award has caused no 
damage or less damage than the amount of the liquidated damages, the Bidder / Contractor shall 
compensate the Principal only to the extent of the damage in the amount proved.  

 
Section 5 – Previous transgression  

1. The Bidder swears on oath that no previous transgression has occurred during the last three years 
with any other Company in any country conforming to the TI approach or including with any other 
Public Sector Enterprise / Undertaking in India that could justify his exclusion from the tender 
process.  

 
2. If the Bidder makes incorrect statement on this subject, he shall be disqualified from the tender 

process or the contract, if already awarded, could be liable to be terminated on this ground.  
 
 

Section 6 – Equal treatment to all Bidders / Contractors / Subcontractors 
 

1. The Bidder / Contractor undertakes to demand from all its sub-contractors, if any, an undertaking 
and commitment in conformity with this Integrity Pact, and to submit it to the Principal before 
signing of the contract.  

2. The Principal will enter into agreements with similar conditions, as stipulated herein, with all 
Bidders, Contractors and Subcontractors.  
 

3. The Principal shall disqualify from the tender process all Bidders who do not sign this Pact or 
violate any of its provisions.  
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Section 7 – Criminal charges against violating Bidders /  
           Contractors / Sub-contractors  

If the Principal obtains knowledge of conduct of a Bidder, Contractor or Subcontractor, or of an 
employee or a representative or an associate of a Bidder, Contractor or Subcontractor which constitutes 
corruption, or if the Principal has substantive suspicion in this regard, the Principal will inform the 
Vigilance Office / Department for initiating appropriate action for above.  
 

Section 8 – Deleted  
Section 9 – Pact Duration  

The provisions of this Pact shall come into effect from the date of signing of this Pact by the both 
parties. It expires for the Contractor 12 months after the last payment under the respective contract, 
and for all other Bidders 6 months after the contract has been awarded.  
If any claim is made / lodged by either party during this time, the same shall be binding and continue 
to be valid despite the lapse of this pact as specified above, unless it is discharged/determined by the 
Chairperson of the Principal.  

Section 10 – Miscellaneous provisions  
1. This agreement is subject to Indian Law. Place of performance and jurisdiction is Hyderabad. The 

Arbitration clause provided in main tender document / contract shall not be applicable for any 
issue / dispute arising under Integrity Pact.  

2. Changes and supplements as well as termination notices, if any, need to be made in writing. Side 
agreements have not been made.  

3. If the Contractor / Bidder is a partnership concern or a consortium, this agreement must be signed 
by all partners or consortium members.  

4. In case any or several of the provisions of this agreement turn out to be void, the remainder of this 
pact shall remain valid. The parties to this pact however, shall strive to come to an agreement to 
their original intentions in such a case 
 
-------------------------------------------     -----------------------------------------
------ (Name & Designation)      (Name & Designation)  
For the Principal       For the Bidder/Contractor  
 
Place ------------------------------------     Witness 1: ---------------------------
--  
Date -----------------------------------     Witness 2: ---------------------------
--  
 
Note:  
Please ensure complete name of bidder’s organization is filled at Page 1 and witnesses’ name 
with due signature are done prior to submitting with offer. 
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FORMAT-13 
 

 
INDEMNITY BOND 

WHEREAS M/s Bhagyanagar Gas Ltd (hereinafter referred to as “BGL) which expression shall, unless 
repugnant to the context include its successors and assigns, having its registered office at Parisrama 
Bhavan, TSIDC Building, Basheer Bagh, Hyderabad – 500 004 has entered into a contract with 
M/s*…………………………. (hereinafter referred to as the “Contractor”) which expression shall 
unless repugnant to the context include its representatives, successors and assigns, having its registered 
office at *………………….. and on the terms and conditions as set out, inter-alia in the [ mention the 
work order/LOA/Tender No.] and various documents forming part thereof, hereinafter collectively 
referred to as the ‘CONTRACT’ which expression shall include all amendments, modifications and / 
or variations thereto. BGL has also advised the Contractor to execute an Indemnity Bond in general in 
favour of BGL indemnifying BGL and its employees and Directors from all consequences which may 
arise out of any prospective litigation or proceedings filed or may be initiated by any third party, 
including any Banker / financial institution / worker(s) /vendor(s)/ subcontractor(s) etc. who may have 
been associated or engaged by the Contractor directly or indirectly with or without consent of BGL for 
above works. NOW, THEREFORE, in consideration of the promises aforesaid, the Contractor hereby 
irrevocably and unconditionally undertakes to indemnify and keep indemnified BGL and all its 
employees, Directors, including Independent Directors, from and against all/any claim(s), damages, 
loss, which may arise out of any litigations/ liabilities that may be raised by the Contractor or any third 
party against BGL under or in relation to this contract. The Contractor undertakes to compensate and 
pay to BGL and/or any of its employees, Directors forth with on demand without any protest the 
amount claimed by BGL for itself and for and on behalf of its employees, Directors together with 
direct/indirect expenses including all legal expenses incurred by them or any of them on account of 
such litigation or proceedings. AND THE CONTRACTOR hereby further agrees with BGL that: (i) 
This Indemnity shall remain valid and irrevocable for all claims of BGL and/or any of its employees 
and Directors arising out of said contract with respect to any such litigation / court case for which BGL 
and/or its employees and Directors has been made party until now or here-in-after. (ii) This Indemnity 
shall not be discharged/revoked by any change/ modification /amendment/assignment of the contract 
or any merger of the Contractor with other entity or any change in the constitution/structure of the 
Contractor’s firm/Company or any conditions thereof including insolvency etc. of the Contractor, but 
shall be in all respects and for all purposes binding and operative until any/all claims for payment of 
BGL are settled by the Contractor and/or BGL discharges the Contractor in writing from this 
Indemnity. The undersigned has full power to execute this Indemnity Bond for and on behalf of the 
Contractor and the same stands valid. 
 
SIGNED BY :  
For [ Contractor]  
Authorised Representative  
Place:  
Dated:  
Witnesses:  
                                         1                                                  2 
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CHECK LIST     

Bidders are requested to duly fill in the checklist. This checklist gives only certain important items 
to facilitate the bidder to make sure that the necessary data/information as called for in the bid 
document has been submitted by them along with their offer. This, however, does not relieve the 
bidder of his responsibilities to make sure that his offer is otherwise complete in all respects 

Please ensure compliance and tick (√) against following points: 
 

S. No. DESCRIPTION CHECK 
BOX 

REFERENCE 
PAGE NO. OF 
THE BID 
SUBMITTED 

1 Digitally Signing (in case of e-bidding)/ Signing and 
Stamping (in case of manual bidding) on each sheet of 
offer, original bidding document including SCC, ITB, 
GCC ,SOR drawings, addendum (if any) 

    

2 Confirm that the following details have been submitted 
in the Un-priced part of the bid 

    

I Covering Letter, Letter of Submission     
ii Bid Security / Undertaking letter – F-3     
iii Signed and stamped original copy of bidding document 

along with drawings and addendum (if any) 
    

iv Power of Attorney in the name of person signing the bid.     

V Copies of documents defining constitution or legal 
status, place of registration and principal place of 
business of the company 

    

vi Bidders declaration that regarding, Holiday/ Banning, 
liquidation court receivership or similar proceedings 
(Form-F-7) 

    

vii Details and documentary proof required against 
qualification criteria along with complete documents  as 
mentioned in  Bidder Evaluation Criteria (BEC) 

    

viii Confirm submission of document along with techno-
commercial bid as per bid requirement 

    

viii Confirm submission of Agreed Terms & conditions 
(ATC-Section-4) document along with techno-
commercial bid as per bid requirement 

  

ix Confirm submission of filled Exemption -Deviation 
statement  (Form-6) document along with techno-
commercial bid as per bid requirement 

  

3 Confirm that all forms duly filled in are enclosed with 
the bid duly signed by authorised person(s) including 
Form- F-1 & F-2. 
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4 Confirm that the price part as per Price Schedule format 

submitted with Bidding Document/ uploaded in case of 
e-bid. 

    

5 Confirm that annual reports for last three financial years 
& duly filled in Form 10& (F-11-if required) are 
enclosed in the offer for financial assessment (where 
financial criteria of BQC is applicable). 

    

 
S N  DESCRITION CHECK LIST  YES/ NA  NO 

          
1 TENDER FEE Nil     

DD DD No. ____________dated 
__________ for Rs. in favour of 
BHAGYANAGAR GAS 
LIMITED payable at Hyderabad 

NA  NO 

2 EMD INR …     
A DD DD No. ____________dated 

__________ drawn on 
_______________________(bank) 
For Rs. in favour of 
BHAGYANAGAR GAS 
LIMITED payable at Hyderabad 

NA NO 

B BG BG VALIDITY BEYOND 1 ONE 
MONTH FROM BID VALIDITY 
PERIOD OF 150 DAYS. 

NA NO 

C NSIC/DIC CERTIFICATE/ 
UDYOG ADHAR 

Duly signed & stamped by bidder 
as MENTIONED IN CLAUSE 
NO.40 OF ITB 

Yes/ NA NO 

2 BID VALIDITY UPTO 
THREE MONTHS FORM BID 
DUE DATE 

ACCEPTED Yes NO 

3 Copy of WORK ORDER 
(WO)/LOA and completion/ 
execution certificate as 
stipulated in BQC 

The Work Order/ LOA & 
completion/ execution certificate 
mentioning required details as per 
the BEC.                                                                                                                             

Yes NO 

4 FINANCIAL CRITERIA IN CASE OF SINGLE BIDDER AS STIPULATED IN BQC 
i Financial Documents – Turn 

Over 
Submitted audited Balance Sheet 
and Profit & Loss Statement of any 
of the three (3) preceding Financial 
Year(s), along with un-price bid. 

Yes NO 

ii Balance Sheet/s & Profit & Loss 
Statements as stipulated in 
BQC 

Audited & Attestations as required Yes NO 
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iii Details of financial capability of 

bidder prescribed Format, F-10 
as stipulated in BQC 

Duly signed and stamped by a 
Chartered Accountant with 
Membership Number 

Yes NO 

5 Tender Document Submitted Submitted Unedited & Duly signed 
along with bid document 

Yes NO 

6 SOR (BLANK without price) 
mentioning word “QUOTED/ 
NOT QUOTED” in each item 
rate column 

Submitted Unedited & Duly signed 
along with bid document 

Yes NO 

7 FORMS & FORMATS 
ATTACHED TO TENDER 

duly filled information as 
applicable, signed, stamped & 
submitted all 

Yes NO 

8 Non-submission of the 
attested copies as specified 
above/ in tender document of 
the requisite certificates/ 
documents shall render the 
bid non-responsive and shall 
be liable for rejection. 

  [AGREED & 
CONFIRMED] 
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         Bhagyanagar Gas Limited (BGL) 

PERFORMANCE RATING DATA SHEET (FOR PROJECTS/ 
CONSULTANCY JOBS) 

i) Project/Work Centre : 

ii) Order/ Contract No. & date : 

iii) Brief description of Items : 
Works/Assignment 

iv) Order/Contract value (Rs.) : 

v) Name of Vendor/Supplier/ : 
Contractor/ Consultant 

vi) Contracted delivery/ : 
Completion Schedule 

vii) Actual delivery/ : 

Completion date 
 

Performance 
Parameter 

Delivery/ 
Completion 
Performance 

Quality 
Performan
ce 

Reliabilit
y 
Performanc
e# 

Tota
l 

Maximum Marks 40 40 20 100 

Marks Allocated     

Note: 

Remarks (if any) 

    PERFORMANCE RATING (**) 

Note : 

(#) Vendor/Supplier/Contractor/Consultant who seek repeated financial assistance or deviation 
beyond contract payment term or seeking direct payment to the sub-vendor/sub-
contractor due to financial constraints, then ‘0’ marks should be allotted against 
Reliability Performance. 

(*) Allocation of marks should be as per enclosed instructions 
(**) Performance rating shall be classified as under : 

Signature of 
Authorized 
Signatory: 

 

Name: 

Sl. 
No. 

Range (Marks) Rating 

1 60 & below POOR 
2 61-75 FAIR 

3 76-90 GOOD 
4 More than 90 VERY 

GOOD 

Annexure-1 
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Designation: 
Instructions for allocation of marks 

1. Marks are to be allocated as under: 
 

1.1 DELIVERY/ COMPLETION PERFORMANCE 

 

Delivery Period/    Delay in Weeks                             Marks 
Completion Schedule 

a) Upto 3 months Before CDD 40 
Delay upto 4 weeks 35 

” 8 weeks 30  

” 10 weeks 25 

” 12 weeks 20 

” 16 weeks 15 

More than  16 weeks 0 

b) Above 3 months Before CDD 40 
Delay upto 4 weeks 35 

40 Marks 

” 8 weeks 30 

” 10 weeks 25 

” 16 weeks 20 

” 20 weeks 15 

” 24 weeks 10 

More than  24 weeks 0 

 

1.2 QUALITY PERFORMANCE 40 Marks 

For Normal Cases : No Defects/ No Deviation/ 40 marks 
     No failure: 
 

i) Rejection/Defects Marks to be allocated on 10 marks prorata basis for acceptable 
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quantity as compared 
to total quantity for 
normal cases 

 

ii) When quality Failure of severe nature    
0marks 

iii) failure endanger   - Moderate nature 5 marks 
iv)  system integration - low severe nature 10-

25 marks and safety of the system 
 

iii) Number
of 

1. No deviation 5 marks 

deviations 2. No. of
deviations 
< 2 

2 marks 

 3. No. of
deviations> 2 

0 marks 

 

2.1 RELIABILITY PERFORMANCE 20 Marks 
 
A. 

FOR WORKS/CONTRACTS  

i) Submission of order acceptance, agreement, PBG, Drawings 
and other 
documents within time 

4 marks 

ii) Mobilization of resources as per Contract and in time 4 marks 
iii) Liquidation of Check-list points 4 marks 
iv) Compliance to statutory and HS&E 

requirements 
or 
Reliability of Estimates/Design/Drawing etc. in case of 
Consultancy jobs 

4 marks 

v) Timely submission of estimates and other documents for Extra, 
Substituted & AHR items 

4 marks 

B. FOR SUPPLIES  
i) Submission of order acceptance, PBG, Drawings and other 

documents 
within time 

5 marks 

ii) Attending complaints and requests for after sales service/ 
warranty 
repairs and/ or query/ advice (upto the evaluation period). 

5 marks 

iii) Response to various correspondence and conformance to 
standards like 
ISO 

5 marks 

iv) Submission of all required documents including Test 
Certificates at the 
time of supply 

5 marks 
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F-14 

 

FORMAT FOR CERTIFICATE BY CHARTERED ACCOUNTANT FOR OWNED  
EQUIPMENT 
 
Project Name:------------- Pipeline Project                                                   Date: 

 

To whom-so-ever it may concern 

 

This is to certify that M/s. (Bidder’s Name), having their registered office at (Bidder’s  

Address), is the owner of the equipment mentioned below (or in the attachment) as per our  

inspection of records / books of accounts / documents of M/s. (Bidder’s Name) on (Date). 

S. No. Equipment Make / Model Capacity Qty. Year of 
Manufacture 

Present 
Location of 
Equipment 

       

       

       

 

Further, these equipment will be deployed for (Project Name) in case M/s. (Bidder’s Name) is  

awarded with the job.  
 

(Signature of Chartered Accountant) 

 Place: ---------          Membership No. of CA: -------  

Date: DD.MM.YYYY         Firm Registration No.: ------- 

 

 

 

Note: The above certificate shall be issued in the letter head of Chartered Accountant. 
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F-15 

 

FORMAT FOR CERTIFICATE BY CHARTERED ENGINEER FOR OWNED  

EQUIPMENT: 
 
Project Name:------------- Pipeline Project                                                   Date:  

 

To whom-so-ever it may concern 

 

During our visit to various storage yards and project sites of M/s. (Bidder’s Name), from  

(Date) to (Date), we have inspected the condition of equipment mentioned below (or in  

attachment). We certify that the below mentioned equipment are in good health and  

working condition presently. Further, these equipment are fit be deployed in Project  

Name. 

S. No. Equipment Make / Model Capacity Qty. Year of 
Manufacture 

Present 
Location of 
Equipment 

       

       

       

 

(Signature of Chartered Accountant) 

 Place: ---------          Membership No. of CA: -------  

Date: DD.MM.YYYY         Firm Registration No.: ------- 

 

 

 

Note: The above certificate shall be issued in the letter head of Chartered Engineer. 
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SECTION: 7 

GENERAL CONDITIONS OF CONTRACT 

         WORKS 
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TABLE OF CONTENTS (SL. NO-4) 
 

Sl. No. Description 

SECTION-I DEFINITIONS 

1.0 Definition of Terms 

 
SECTION-II 

 
GENERAL INFORMATION 

2.0 General Information 

2.1 (a) Location of Site 
 (b) Access by Road 

2.2 Scope of Work 

2.3 Water Supply 

2.4 Power Supply 
2.5 Land for Contractor's field office, Godown and

Workshop 
2.6 Land for Residential Accommodation 

SECTION-III GENERAL INSTRUCTIONS TO
TENDERERS 

3.0 Submission of Tender 

4.0 Documents 

4.1 General 

4.2 All pages to be initialed 

4.3 Rates to be in figures and words 

4.4 Corrections and Erasures 

4.5 Signature of Tenderer 

4.6 Witness 

4.7 Details of Experience 

4.8 Liability of Government of India 

5.0 Transfer of Tender Documents 

6.0 Earnest Money 

7.0 Validity 

8.0 Addenda/Corrigenda 

9.0 Right of Employer to Accept or Reject Tender 

10.0 Time Schedule 

11.0 Tenderer's Responsibility 
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12.0 Retired Government or Company Officers 

13.0 Signing of the Contract 
14.0 Field Management & Controlling/Coordinating

Authority 
15.0 Note to Schedule of Rates 

16.0 16.1 Policy for Tenders under consideration 

 16.2 Zero Deviation 

17.0 Award of Contract 

18.0 Clarification of Tender Document 

19.0 Local Conditions 

20.0 Abnormal Rates 

SECTIO
N-IV 

GENERAL OBLIGATIONS 

21.1 Priority of Contract Documents 

21.2 Headings & Marginal Notes 

21.3 Singular and Plural 

21.4 Interpretation 

22.0 Special Conditions of Contract 

23.0 Contractor to obtain his own information 

24.0 Contract Performance Security 

25.0 Time of Performance 

25.1 Time for Mobilization 

25.2 Time Schedule of Construction 

26.0 Force Majeure 

26.1 Conditions for Force Majeure 

26.2 Outbreak of War 

27.0 Price Reduction Schedule 

27.3 Bonus for Early Completion 

28.0 Rights of Employer to forfeit Contract Performance Security 

29.0 Failure by the Contractor to comply with the provisions of the
contract 
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31.0 Change in Constitution 

32.0 -A Termination of Contract for Death 
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                                  Sub contracts for Temporary works etc. 

i) List of sub-contractors to be supplied 

ii) Contractor's liability not limited by Sub-Contractors 

iii) Employer may terminate sub contracts 

iv) No remedy for action taken under this clause 

38.0 Power of Entry 

39.0 Contractor's responsibility with Mechanical, 

Electrical, Intercommunication System, Air 

Conditioning Contractors and other agencies 

40.0 Other Agencies at site 

41.0 Notices 

41.1 To the Contractor 

41.2 To the Employer 

42.0 Rights of various Interests 

43.0 Patents and Royalties 

44.0 Liens 

45.0 Delays by Employer or his authorized agents 

46.0 Payments if Contract is terminated 

47.0 No waiver of Rights 

48.0 Certificate not to affect Right of Employer and Liability of Contractor 

49.0 Languages & Measures 

50.0 Transfer of Title 

51.0 Release of Information 

52.0 Brand Names 

53.0 Completion of Contract 

54.0 Spares 

 

32.0-C Termination of Contract for Non-Performance and
subsequently putting the Contractor on Holiday 

33.0 Members of the Employer not individually liable 

34.0 Employer not bound by personal representations 

35.0 Contractor's office at site 

36.0 Contractor's subordinate staff and their conduct 

37.0 Sub letting of Works 
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SECTION-V PERFORMANCE OF WORK 

55.0 Execution of Work 

56.0 Co-ordination and Inspection of work 

57.0 Work in Monsoon & Dewatering 

58.0 Work on Sundays & Holidays 

59.0 General Conditions for construction & Erection Work 

60.0 Alterations in specification, Design & Extra Work 

61.0 Drawings to be supplied by the Employer 

62.0 Drawings to be supplied by the Contractor 

63.0 Setting out works 

64.0 Responsibility for Levels and Alignment 

65.0 Materials to be supplied by contractor 

66.0 Stores supplied by Employer 

67.0 Conditions for issue of material 

68.0 Materials Procured with assistance of Employer/Return of surplus 

69.0 Materials obtained from dismantling 

70.0 Articles of Value found 

71.0 Discrepancies between instructions 

72.0 Action where no specification is issued 

73.0 Inspection of Works 

74.0 Tests for Quality of Works 

75.0 Samples for approval 

76.0 Action and Compensation in case of bad work 

77.0 Suspension of Work 

78.0 Employer may do part of work 

79.0 Possession prior to completion 

 

80.0 Twelve months period of liability from the date of 
issue of completion certificate 

80.3 Limitation of Liability 

81.0 Care of Works 

81.1 Defects prior to taking over 

81.2 Defects after taking over 
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82.0 Guarantee/Transfer of Guarantee 

83.0 Training of Employer's personnel 

84.0 Replacement of Defective parts & materials 

85.0 Indemnity 

86.0 Construction Aids, Equipments, Tools & Tackles 

SECTION-VI CERTIFICATES AND PAYMENTS 

87.0 Schedule of Rates and Payments 

i) Contractor's Remuneration 

ii) Schedule of Rates to be inclusive 
iii)  Schedule of Rates to cover construction 

equipment, materials, labour etc. 

iv) Schedule of Rates to cover Royalties, Rents and claims. 

v) Schedule of Rates to cover taxes & duties 

vi) Schedule of Rates to cover risks of delay 

vii) Schedule of Rates cannot be altered 

88.0 Procedure for Measurement and billing of works in progress 

88.1 Billing Procedure 

88.2 Secured Advance on materials 

88.3 Dispute in mode of measurement 

88.4 Rounding of Amounts 

89.0 Lumpsum in Tender 

90.0 Running Account Payments to be regarded as advances 

91.0 Notices of Claims for Additional Payments 

92.0 Payment of Contractor's bills 

93.0 Receipt for Payment 

94.0 Completion Certificate 

94.1 Application for Completion Certificate 

94.2 Completion Certificate 

94.3 Completion Certificate Documents 

95.0 Final Decision & Final Certificate 

96.0 Certificate and Payments No evidence of completion 

97.0 Deduction from Contract Price 
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SECTION-VII TAXES AND INSURANCE 
98.0 Taxes, Duties, Octroi etc. 

99.0 Sales Tax/Turnover Tax 

100.0 Statutory Variations 

101.0 Insurance 

101.1 General 

i) Employees State Insurance Act 

ii) Workmen Compensation and Employee's Liability Insurance 

iii) Accident or injury to workmen 

iv) Transit Insurance 

v) Automobile 

vi) General Liability 

vii) Any other Insurance required under law or 
regulations by Employer 

102.0 Damage to Property or to any Person or any Third Party 

 

 

SECTION-VIII LABOUR LAWS 
103.0 Labour laws 

104.0 Implementation of Apprentices Act 1961 

105.0 Contractor to indemnify the Employer 
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106.0 Health and Sanitary Arrangement for worker 
SECTION-IX APPLICABLE LAWS AND SETTLEMENT OF 

DISPUTES 
107.0 Arbitration 

108.0 Jurisdiction 

SECTION-X SAFETY CODES 

109.0 General 

110.0 Safety Regulations 

111.0 First Aid and Industrial Injuries 

112.0 General Rules 

113.0 Contractor's barricades 

114.0 Scaffolding 

115.0 Excavation and Trenching 
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119.0 Precautions against Fire 
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I.DEFINITION OF TERMS: GENERAL CONTRACT CONDITIONS: 
 

1.1 In this CONTRACT (as here-in-after defined) the following words and expressions 
shall have the meanings hereby assigned to them except where the context otherwise 
required. 

1.1.1 The EMPLOYER/COMPANY/BGL means BHAGYANAGAR GAS LTD., a public 
limited company, incorporated under the Company's act 1956 and having its registered 
office at 2ND Floor APIDC Building, Parisrama Bhavan, Basheer Bagh, Hyderabad-
04 and includes its successors and assigns. 

1.1.2 The "CONTRACTOR" means the person or the persons, firm or Company or corporation 
whose tender has been accepted by the EMPLOYER and includes the 
CONTRACTOR'S legal Representatives his successors and permitted assigns. 

1.1.3 The ENGINEER/ENGINEER-IN-CHARGE" shall mean the person designated from 
time to time by the BGL and shall include those who are expressly authorized by him to 
act for and on his behalf for operation of this CONTRACT. 

1.1.4 The "WORK" shall mean and include all items and things to be supplied/ done and 
services and activities to be performed by the CONTRACTOR in pursuant to and in 
accordance with CONTRACT or part thereof as the case may be and shall include all 
extra, additional, altered or substituted works as required for purpose of the 
CONTRACT. 

1.1.5 The "PERMANENT WORK" means and includes works which will be incorporated in 
and form a part of the work to be handed over to the EMPLOYER by the CONTRACTOR 
on completion of the CONTRACT. 

1.1.6 "CONSTRUCTION EQUIPMENT" means all appliances/equipment and things 
whatsoever nature for the use in or for the execution, completion, operation, or 
maintenance of the work or temporary works (as hereinafter defined) but does not 
include materials or other things intended to form or to be incorporated into the 
WORK, or camping facilities. 

1.1.7 "CONTRACT DOCUMENTS" means collectively the Tender Documents, Designs, 
Drawings, Specification, Schedule of Quantities and Rates, Letter of Acceptance and 
agreed variations if any, and such other documents constituting the tender and 
acceptance thereof. 

1.1.8  CONSULTANT:    means who are 
the   consulting   engineer   to    the    Employer    for    this    project    and    having 
registered office at    

1.1.9 The "SUB-CONTRACTOR" means any person or firm or Company (other than the 
CONTRACTOR) to whom any part of the work has been entrusted by the 
CONTRACTOR, with the written consent of the ENGINEER-IN-CHARGE, and the legal 
representatives, successors and permitted assigns of such person, firm or company. 

1.1.10 The "CONTRACT" shall mean the Agreement between the EMPLOYER and the 
CONTRACTOR for the execution of the works including therein all contract documents. 

1.1.11 The "SPECIFICATION" shall mean all directions the various technical specifications, 
provisions attached and referred to the Tender Documents which pertain to the method and 
manner of performing the work or works to the quantities and qualities of the work or works 
and the materials to be furnished under the CONTRACT for the work or works, as may be 
amplified or modified by the BGL or ENGINEER-IN-CHARGE during the performance 
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of CONTRACT in order to provide the unforeseen conditions or in the best interests of the 
work or works. It shall also include the latest edition of relevant Standard Specifications 
including all addenda/corrigenda published before entering into CONTRACT. 

1.1.12 The "DRAWINGS" shall include maps, plans and tracings or prints or sketches thereof 
with any modifications approved in writing by the ENGINEER- IN-CHARGE and such 
other drawing as may, from time to time, be furnished or approved in writing by the 
ENGINEER-IN-CHARGE. 

1.1.13 The "TENDER" means the proposal along with supporting documents submitted by the 
CONTRACTOR for consideration by the EMPLOYER. 

1.1.14 The "CHANGE ORDER" means an order given in writing by the ENGINEER-IN-
CHARGE to effect additions to or deletion from and alteration in the works. 

1.1.15 The "COMPLETION CERTIFICATE" shall mean the certificate to be issued by the 
ENGINEER-IN-CHARGE when the works have been completed entirely in accordance 
with CONTRACT DOCUMENT to his satisfaction. 

1.1.16 The "FINAL CERTIFICATE" in relation to a work means the certificate regarding the 
satisfactory compliance of various provision of the CONTRACT by the CONTRACTOR 
issued by the ENGINEER-IN- CHARGE/EMPLOYER after the period of liability is over. 

1.1.17 DEFECT LIABILITY PERIOD" in relation to a work means the specified period from the 
date of COMPLETION CERTIFICATE upto the date of issue of FINAL CERTIFICATE 
during which the CONTRACTOR stands responsible for rectifying all defects that may 
appear in the works executed by the CONTRACTOR in pursuance of the CONTRACT and 
includes warranties against Manufacturing/Fabrication/ Erection/Construction defects 
covering all materials plants, equipment, components, and the like supplied by the 
CONTRACTOR, works executed against workmanship defects. 

1.1.18 The "APPOINTING AUTHORITY" for the purpose of arbitration shall be the CHAIRMAN 
and MANAGING DIRECTOR or any other person so designated by the EMPLOYER. 

1.1.19 TEMPORARY WORKS" shall mean all temporary works of every kind required in or 
about the execution, completion or maintenance of works. 

1.1.20 PLANS" shall mean all maps, sketches and layouts as are incorporated in the CONTRACT 
in order to define broadly the scope and specifications of the work or works, and all 
reproductions thereof. 

1.1.21 TE" shall mean the lands and other places on, under, in or through which the permanent 
works are to be carried out and any other lands or places provided by the EMPLOYER for 
the purpose of the CONTRACT. 

1.1.22 NOTICE IN WRITING OR WRITTEN NOTICE" shall mean a notice in written, typed or 
printed characters sent (unless delivered personally or otherwise proved to have been 
received by the addressee) by registered post to the latest known private or business address 
or registered office of the addressee and shall be deemed to have been received in the 
ordinary course of post it would have been delivered. 

1.1.23 APPROVED" shall mean approved in writing including subsequent written confirmation 
of previous verbal approval and "APPROVAL" means approval in writing including as 
aforesaid. 
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1.1.24 LETTER OF INTENT/FAX OF INTENT" shall mean intimation by a Fax/Letter to 

Tenderers) that the tender has been accepted in accordance with the provisions contained 
in the letter. 

1.1.25 DAY" means a day of 24 hours from midnight to midnight irrespective of the number 
of hours worked in that day. 

1.1.26 WORKING DAY" means any day which is not declared to be holiday or rest day 
by the EMPLOYER. 

1.1.27 WEEK" means a period of any consecutive seven days. 

1.1.28 METRIC SYSTEM" - All technical documents regarding the construction of works are 
given in the metric system and all work in the project should be carried out according to 
the metric system. All documents concerning the work shall also be maintained in the 
metric system. 

1.1.29 VALUE OF CONTRACT" or "TOTAL CONTRACT PRICE" shall mean the sum 
accepted or the sum calculated in accordance with the prices accepted in tender and/or the 
CONTRACT rates as payable to the CONTRACTOR for the entire execution and full 
completion of the work, including change order. 

1.1.30 LANGUAGE FOR DRAWINGS AND INSTRUCTION" All the drawings, titles, 
notes, instruction, dimensions, etc. shall be in English Language. 

1.1.31 "MOBILIZATION" shall mean establishment of sufficiently adequate infrastructure by 
the CONTRACTOR at "SITE" comprising of construction equipments, aids, tools tackles 
including setting of site offices with facilities such as power, water, communication etc. 
establishing manpower organisation comprising of Resident Engineers, Supervising 
personnel and an adequate strength of skilled, semi-skilled and un-skilled workers, who 
with the so established infrastructure shall be in a position to commence execution of work 
at site(s), in accordance with the agreed Time Schedule of Completion of Work. 
"MOBILISATION" shall be considered to have been achieved, if the CONTRACTOR is 
able to establish infrastructure as per Time Schedule, where so warranted in accordance 
with agreed schedule of work implementation to the satisfaction of ENGINEER-IN-
CHARGE/ EMPLOYER. 

1.1.32 "COMMISSIONING" shall mean pressing into service of the system including the 
plant(s), equipments), vessel(s), pipeline, machinery(ies), or any other section or sub-
section of installation^) pertaining to the work of the CONTRACTOR after successful 
testing and trial runs of the same. 

"COMMISSIONING" can be either for a completed system or a part of system of 
a combination of systems or sub-systems and can be performed in any sequence as desired 
by EMPLOYER and in a manner established to be made suited according to availability of 
pre- requisites. Any such readjustments made by EMPLOYER in performance of 
"COMMISSIONING" activity will not be construed to be violating CONTRACT provisions 
and CONTRACTOR shall be deemed to have provided for the same. 
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SECTION-II GENERAL INFORMATION 

 

1. General Information 
1.1 a) Location of Site: The proposed location of Project site is defined in the Special Conditions 

of Contract. 
 

b) Access by Road: CONTRACTOR, if necessary, shall build other temporary access 
roads to the actual site of construction for his own work at his own cost. The 
CONTRACTOR shall be required to permit the use of the roads so constructed by 
him for vehicles of any other parties who may be engaged on the project site. The 
CONTRACTOR shall also facilitate the construction of the permanent roads should 
the construction there of start while he is engaged on this work. He shall make 
allowance in his tender for any inconvenience he anticipates on such account. 

Non-availability of access roads, railway siding and railway wagons for the use of 
the CONTRACTOR shall in no case condone any delay in the execution of WORK 
nor be the cause for any claim for compensation against the EMPLOYER. 

 

1.2 Scope of Work: The scope of WORK is defined in the Technical Part of the tender 
document. The CONTRACTOR shall provide all necessary materials, equipment, 
labour etc. for the execution and maintenance of the WORK till completion unless 
otherwise mentioned in the Tender Document. 

 

1.3 Water Supply: Contractor will have to make his own arrangements for supply of water 
to his labour camps and for works. All pumping installations, pipe net work and 
distribution system will have to be carried out by the Contractor at his own risk and cost. 
Alternatively the Employer at his discretion may endeavour to provide water to the 
Contractor at the Employer's source of supply provided the Contractor makes his own 
arrangement for the water meter which shall be in custody of the Employer and other 
pipe net works from source of supply and such distribution pipe network shall have prior 
approval of the Engineer-in-Charge so as not to interfere with the layout and progress 
of the other construction works. In such case, the rate for water shall be deducted from 
the running account bills. 

 

However, the Employer does not guarantee the supply of water and this does not 
relieve the Contractor of his responsibility in making his own arrangement and for the 
timely completion of the various works as stipulated. 

 

1.4 Power Supply: 
 

1.4.1 Subject to availability, EMPLOYER will supply power at 400/440 V at only one point 
at the nearest sub-station, from where the CONTRACTOR will make his own 
arrangement for temporary distribution. The point of supply will not be more than 500 
m away from the CONTRACTOR'S premises. All the works will be done as per the 
applicable regulations and passed by the ENGINEER-IN-CHARGE. The temporary 
line will be removed forthwith after the completion of work or if there is any hindrance 
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caused to the other works due to the alignment of these lines, the CONTRACTOR will 
re-route or remove the temporary lines at his own cost. The CONTRACTOR at his cost 
will also provide suitable electric meters, fuses, switches, etc. for purposes of payment 
to the EMPLOYER which should be in the custody and control of the EMPLOYER. 
The cost of power supply shall be payable to the EMPLOYER every month for 
Construction Works power which would be deducted from the running account bills. 
The EMPLOYER shall not, however, guarantee the supply of electricity nor have any 
liability in respect thereof. No claim for compensation for any failure or short supply of 
electricity will be admissible. 

1.4.2 It shall be the responsibility of the CONTRACTOR to provide and maintain the 
complete installation on the load side of the supply with due regard to safety 
requirement at site. All cabling, equipment, installations etc. shall comply in all 
respects with the latest statutory requirements and safety provisions i.e., as per the 
Central/State Electricity Acts and Rules etc. The CONTRACTOR will ensure that his 
equipment and Electrical Wiring etc., are installed, modified, maintained by a licensed 
Electrician/Supervisor. A test certificate is to be produced to the ENGINEER-IN-
CHARGE for his approval, before power is made available. 

1.4.3 At all times, IEA regulations shall be followed failing which the EMPLOYER has a 
right to disconnect the power supply without any reference to the CONTRACTOR. No 
claim shall be entertained for such disconnection by the ENGINEER-IN-CHARGE. 
Power supply will be reconnected only after production of fresh certificate from 
authorized electrical supervisors 

1.4.4 The EMPLOYER is not liable for any loss or damage to the CONTRACTOR'S 
equipment as a result of variation in voltage or frequency or interruption in power 
supply or other loss to the CONTRACTOR arising there from. 

1.4.5 The CONTRACTOR shall ensure that the Electrical equipment installed by him are 
such that average power factors does not fall below 0.90 at his premises. In case power 
factor falls below 
0.90 in any month, he will reimburse to the EMPLOYER at the penal rate determined by 
the EMPLOYER for all units consumed during the month 

 

1.4.6 The power supply required for CONTRACTOR'S colony near the plant site will be 
determined by the EMPLOYER and shall be as per State Electricity Board's Rules and 
other statutory provisions applicable for such installations from time to time. In case 
of power supply to CONTRACTOR'S colony, the power will be made available at a 
single point and the CONTRACTOR shall make his own arrangement at his own cost 
for distribution to the occupants of the colony as per Electricity Rules and Acts. The 
site and colony shall be sufficiently illuminated to avoid accidents. 

 

1.4.7 The CONTRACTOR will have to provide and install his own lights and power meters 
which will be governed as per Central/State Government Electricity Rules. The metres 
shall be sealed by the EMPLOYER. 

 

1.4.8 In case of damage of any of the EMPLOYER'S equipment on account of fault, 
intentional or unintentional on the part of the CONTRACTOR, the EMPLOYER 
reserves the right to recover the cost of such damage from the CONTRACTOR'S bill. 
Cost of HRC Fuses replaced at the EMPLOYER'S terminals due to any fault in the 
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CONTRACTOR'S installation shall be to CONTRACTOR'S account at the rates 
decided by the ENGINEER-IN-CHARGE. 

 

1.4.9 Only motors upto 3 HP will be allowed to be started direct on line. For motors above 3 
HP and upto 100 HP a suitable Starting device approved by the ENGINEER- IN-
CHARGE shall be provided by the CONTRACTOR. For motors above 100 HP 
slipring induction motors with suitable starting devices as approved by the 
ENGINEER- IN-CHARGE shall be provided by the CONTRACTOR. 

 

1.4.10 The CONTRACTOR shall ensure at his cost that all electrical lines and equipment 
and all installations are approved by the State Electricity Inspector before power can 
be supplied to the EMPLOYER. 

1.4.11 The total requirement of power shall be indicated by the tenderer along with his tender. 
 

1.5 Land for Contractor's Field Office, Godown and Workshop: The EMPLOYER 
will, at his own discretion and convenience and for the duration of the execution of the 
work make available near the site, land for construction of CONTRACTOR'S 
Temporary Field Office, godowns workshops and assembly yard required for the 
execution of the CONTRACT. The CONTRACTOR shall at his own cost construct 
all these temporary buildings and provide suitable water supply and sanitary 
arrangement and get the same approved by the ENGINEER- IN-CHARGE. On 
completion of the works undertaken by the CONTRACTOR, he shall remove all 
temporary works erected by him and have the SITE cleaned as directed by 

ENGINEER-IN-CHARGE. If the CONTRACTOR shall fail to comply with these 
requirements, the ENGINEER-IN-CHARGE may at he expenses of the 
CONTRACTOR remove such surplus, and rubbish materials and dispose off the same 
as he deems fit and get the site cleared as aforesaid; and CONTRACTOR shall 
forthwith pay the amount of all expenses so incurred and shall have no claim in respect 
of any such surplus materials disposed off as aforesaid. But the EMPLOYER reserves 
the right to ask the CONTRACTOR any time during the pendency of the CONTRACT 
to vacate the land by giving 7 days notice on security reasons or on national interest or 
otherwise. Rent may be charged for the land so occupied from contractor by the 
Employer. 

 

The CONTRACTOR shall put up temporary structures as required by them for their 
office, fabrication shop and construction stores only in the area allocated to them on 
the project site by the EMPLOYER or his authorised representative. No tea 
stalls/canteens should be put up or allowed to be put up by any CONTRACTOR in the 
allotted land or complex area without written permission of the EMPLOYER. 

 

No unauthorised buildings, constructions or structures should be put up by the 
CONTRACTOR anywhere on the project site. 

 

For uninterrupted fabrication work, the CONTRACTOR shall put up temporary 
covered structures at his cost within Area in the location allocated to them in the 
project site by the EMPLOYER or his authorised representative. 
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No person except for authorised watchman shall be allowed to stay in the plant 
area/CONTRACTOR's area after completion of the day's job without prior written 
permission from ENGINEER-IN-CHARGE. 

 

1.6 Land for Residential Accommodation:-:No Land shall be made available for 
residential accommodation for staff and labour of CONTRACTOR. 

 

SECTION-III GENERAL INSTRUCTIONS TO TENDERERS 

 

2. Submission of Tender: 

2.1 TENDER must be submitted without making any additions, alterations, and as per details 
given in other clauses hereunder. The requisite details shall be filled in by the 
TENDERER at space provided under "Submission of Tender at the beginning of GCC 
of Tender Document. The rate shall be filled only in the schedule given in this Tender 
Document. 

2.2  Addenda/Corrigenda to this Tender Document, if issued, must be signed, submitted 
alongwith the Tender Document, the tenderer should write clearly the revised 
quantities in Schedule of Rates of Tender Document and should price the WORK 
based on revised quantities when amendments of quantities are issued in addenda. 

2.3 Covering letter along with its enclosures accompanying the Tender Document and all 
further correspondence shall be submitted in duplicate. 

2.4 Tenderers are advised to submit quotations based strictly on the terms and conditions 
and specifications contained in the Tender Documents and not to stipulate any 
deviations. 

2.5 Tenders should always be placed in double sealed covers, superscribing 
["QUOTATION DO NOT OPEN" Tender for  Project of 
BHAGYANAGAR GAS LTD due for opening on ]. The Full 
Name,Address and Telegraphic Address, Fax No. of the Tenderers shall be written on 
the bottom left hand corner of the sealed cover. 

4.1 Documents: 

4.2 General: 
The tenders as submitted, will consist of the following: 

i) Complete set of Tender Documents (Original) as sold duly filled in and signed by the 
tenderer as prescribed in different clauses of the Tender Documents. 

ii) Earnest money in the manner specified in Clause 6 hereof. 
iii) Power of Attorney or a true copy thereof duly attested by a Gazetted Officer in case an 

authorised representative has signed the tender, as required by Clause 14 hereof. 
iv) Information regarding tenderers in the proforma enclosed. 
v) Details of work of similar type and magnitude carried out by the Tenderer in the 

proforma provided in the tender document. 
vi) Organisation chart giving details of field management at site, the tenderer proposes to 

have for this job. 
vii) Details of construction plant and equipments available with the tenderer for using in this 

work. 
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viii) Solvency Certificate from Scheduled Bank to prove the financial ability to carry out 

the work tendered for. 
ix) Latest Balance Sheet and Profit & Loss Account duly audited. 
x) Details of present commitment as per proforma enclosed to tender. 
xi) Data required regarding SUB-CONTRACTOR(s)/Supplier/ Manufacturers and other 

technical information’s the tenderer wish to furnish. 
xii) Provident fund registration certificate 
xiii) List showing all enclosures to tender 

4.3 All pages are to be Initiated: All signatures in Tender Documents shall be dated, as 
well as, all the pages of all sections of Tender Documents shall be initialled at the 
lower right hand corner and signed wherever required in the tender papers by the 
TENDERER or by a person holding power of attorney authorising him to sign on 
behalf of the tenderer before submission offender. 

4.4 Rates to be in Figures and Words: The tender should quote in English both in figures 
as well as in words the rates and amounts tendered by him in the Schedule of Rates of 
Tender submitted by the CONTRACTOR for each item and in such a way that 
interpolation is not possible. The amount for each item should be worked out and 
entered and requisite total given of all items, both in figures and in words. The tendered 
amount for the work shall be entered in the tender and duly signed by the Tenderer. 
If some discrepancies are found between the RATES in FIGURES and WORDS or the 
AMOUNT shown in the tender, the following procedure shall be followed: 

a) When there is difference between the rates in figures and words, the rate which 
corresponds to the amount worked out by the tenderer shall be taken as correct. 

b) When the rate quoted by the tenderer in figures and words tally but the amount is 
incorrect the rate quoted by the tenderer shall be taken as correct. 

c) When it is not possible to ascertain the correct rate by either of above methods, 
the rate quoted in words shall be taken as correct. 

4.5 Corrections and Erasures: All correction(s) and alteration^) in the entries of tender 
paper shall be signed in full by the TENDERER with date. No erasure or overwriting is 
permissible. 

 

4.6 Signature of Tenderer: 
4.5.1 The TENDERER shall contain the name, residence and place of business of person or 

persons making the tender and shall be signed by the TENDERER with his usual 
signature. Partnership firms shall furnish the full names of all partners in the tender. It 
should be signed in the partnership's name by all the partners or by duly authorised 
representatives followed by the name and designation of the person signing. Tender by a 
corporation shall be signed by an authorised representative, and a Power of Attorney in 
that behalf shall accompany the tender. A copy of the constitution of the firm with names 
of all partners shall be furnished. 

4.5.2 When a tenderer signs a tender in a language other than English, the total amount 
tendered should, in addition, be written in the same language. The signature should be 
attested by at least one witness. 
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4.7 Witness: Witness and sureties shall be persons of status and property and their names, 

occupation and address shall be stated below their signature. 

4.8 Details of Experience: The tenderer should furnish, alongwith his tender, details of 
previous experience in having successfully completed in the recent past works of this 
nature, together with the names of Employers, location of sites and value of contract, 
date of commencement and completion of work, delays if any, reasons of delay and 
other details alongwith documentary evidence(s). 

 

4.9 Liability of Government of India: It is expressly understood and agreed by and 
between Bidder or/Contractor and M/s BHAGYANAGAR GAS LTD, and that M/s 
BHAGYANAGAR GAS LTD., is entering into this agreement solely on its own behalf 
and not on behalf of any other person or entity. In particular, it is expressly understood 
and agreed that the Government of India is not a party to this agreement and has no 
liabilities, obligations or rights hereunder. It is expressly understood and agreed that M/s 
BHAGYANAGAR GAS LTD. is an independent legal entity with power and authority 
to enter into contracts solely on its own behalf under the applicable Laws of India and 
general principles of Contract Law. The Bidder/Contractor expressly agrees, 
acknowledges and understands that M/s BHAGYANAGAR GAS LTD. is not an agent, 
representative or delegate of the Government of India. It is further understood and 
agreed that the Government of India is not and shall not be liable for any acts, 
omissions, commissions, breaches or other wrongs arising out of the contract. 
Accordingly, Bidder/Contractor hereby expressly waives, releases and foregoes any and 
all actions or claims, including cross claims, impleader claims or counter claims against 
the Government of India arising out of this contract and covenants not to sue to 
Government of India as to any manner, claim, cause of action or thing whatsoever 
arising of or under this agreement. 

 

5 Transfer of tender Documents 

5.1  Transfer of Tender Documents purchased by one intending tenderer to another is not permissible. 

6 Earnest Money: Letter/notice: 
6.1 The bidder must pay Earnest Money as given in the letter /notice inviting tenders and 

attach the official receipt with the tender failing which the tender is liable to be rejected 
and representatives of such tenderers will not be allowed to attend the tender opening. 
Earnest Money can be paid in Demand Drafts or Bank Guarantee or Banker's Cheque or 
Letter of Credit from any Indian scheduled bank or a branch of an International bank 
situated in India and registered with Reserve Bank of India as scheduled foreign bank. 
However, other than the Nationalised Indian Banks, the banks whose BGs are furnished, 
must be commercial banks having net worth in excess of Rs. 100 crores and a 
declaration to this effect should be made by such commercial bank either in the bank 
guarantee itself or separately on a letter head. 
The bid guarantee shall be submitted in the prescribed format. 

 

Note: The Bank Guarantee so furnished by the tenderer shall be in the proforma prescribed 
by the EMPLOYER. No interest shall be paid by the EMPLOYER on the Earnest Money 
deposited by the tenderer. The Bank Guarantee furnished in lieu of Earnest Money shall 
be kept valid for a period of "SIX MONTHS" from the date of opening of tender.(TWO 
MONTHS beyond the bid validity). 
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The Earnest Money deposited by successful tenderer shall be forfeited if the Contractor 
fails to furnish the requisite Contract Performance Security as per clause 24 hereof and 
/or fails to start work within a period of 15 days or fails to execute the AGREEMENT 
within 15 days of the receipt by him of the Notification of Acceptance of Tender. 

 

Note: The Earnest Money of the unsuccessful bidder will be returned by 
EMPLOYER/CONSULTANT, directly to the tenderer (s), within a reasonable period 
of time but not later than 30 days after the expiration of the period of bid validity 
prescribed by EMPLOYER. 

7 Validity: 

7.1 Tender submitted by tenderers shall remain valid for acceptance for a period of "4 
MONTHS" from the date of opening of the tender. The tenderers shall not be entitled 
during the said period of 4 months, without the consent in writing of the EMPLOYER, to 
revoke or cancel his tender or 
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to vary the tender given or any term thereof. In case of tender revoking or canceling his 
tender or varying any term in regard thereof without the consent of EMPLOYER in 
writing, the EMPLOYER shall forfeit Earnest Money paid by him alongwith tender. 

8 Addenda/Corrigenda 

8.1 Addenda/ Corrigenda to the Tender Documents will be issued in duplicate prior to the 
date of opening of the tenders to clarify documents or to reflect modification in design 
or CONTRACT terms 

 

8.2 Each addenda/ corrigendum issued will be issued in duplicate to each person or 
organisation to whom set of Tender Documents has been issued. Recipient will retain 
tenderer's copy of each Addendum/Corrigendum and attach original copy duly signed 
along with his offer. All Addenda/Corrigenda issued shall become part of Tender 
Documents. 

9 Right of Employer to Accept or Reject Tender 
9.1 The right to accept the tender will rest with the EMPLOYER. The EMPLOYER, 

however, does not bind himself to accept the lowest tender, and reserves to itself the 
authority to reject any or all the tenders received without assigning any reason whatsoever. 
At the option of the Employer, the work for which the tender had been invited, may be 
awarded to one Contractor or split between more than one bidders, in which case the 
award will be made for only that part of the work, in respect of which the bid has been 
accepted. The quoted rates should hold good for such eventualities. 

 

Tenders in which any of the particulars and prescribed information are missing or are 
incomplete in any respect and/or the prescribed conditions are not fulfilled are liable to 
be rejected. The Tender containing uncalled for remarks or any additional conditions are 
liable to be rejected. 

 

Canvassing in connection with tenders is strictly prohibited and tenders submitted by the 
Tenderers who resort to canvassing will be liable to rejection. 

10 Time Schedule 
10.1 The WORK shall be executed strictly as per the TIME SCHEDULE specified in 

TENDER/CONTRACT Document. The period of construction given in Time Schedule 
includes the time required for mobilisation as well as testing, rectifications if any, retesting 
and completion in all respects to the entire satisfaction of the ENGINEER-IN- 
CHARGE. 

10.2 A joint programme of execution of the WORK will be prepared by the ENGINEER-
IN- CHARGE and CONTRACTOR based on priority requirement of this project. This 
programme will take into account the time of completion mentioned in 10.1 above and 
the time allowed for the priority works by the ENGINEER-IN-CHARGE. 

10.3 Monthly/Weekly construction programme will; be drawn up by the ENGINEER-IN-
CHARGE jointly with the CONTRACTOR, based on availability of work fronts and the 
joint construction programme as per 10.2 above. The CONTRACTOR shall 
scrupulously adhere to these targets 
/programmes by deploying adequate personnel, construction tools and tackles and he 
shall also supply himself all materials of his scope of supply in good time to achieve the 
targets/programmes. In all matters concerning the extent of targets set out in the weekly 
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and monthly programmes and the degree of achievements the decision of the 
ENGINEER-IN-CHARGE will be final and binding on the CONTRACTOR. 

11. Tenderer's Responsibility 
11.1 The intending tenderers shall be deemed to have visited the SITE and familiarised submitting 

the tender. Non-familiarity with the site conditions will not be considered a reason either 
for extra claims or for not carrying out the works in strict conformity with the 
DRAWINGS and SPECIFICATIONS or for any delay in performance. 

12. Retired Government or Company Officers 
12.1 No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering or 

Administrative duties in an Engineering Department of the States/ Central Government 
or of the EMPLOYER is allowed to work as a CONTRACTOR for a period of two 
years after his retirement from Government Service, or from the employment of the 
EMPLOYER without the previous permission of the EMPLOYER. The CONTRACT, if 
awarded, is liable to be cancelled if either the CONTRACTOR or any of his employees 
is found at any time to be such a person, who has not obtained the permission of the 
State/Central Government or of the EMPLOYER as aforesaid before submission of 
tender, or engagement in the CONTRACTOR'S service as the case may be. 

 

13. Signing of the Contract: 
13.1 The successful tenderer shall be required to execute an AGREEMENT in the proforma 

attached with TENDER DOCUMENT within 15 days of the receipt by him of the 
Notification of Acceptance of Tender. In the event of failure on the part of the successful 
tenderer to sign the AGREEMENT within the above stipulated period, the Earnest 
Money or his initial deposit will be forefeited and the acceptance of the tender shall be 
considered as cancelled. 

14. Field Management &Controlling/Coordinating Authority: 
14.1 The field management will be the responsibility of the ENGINEER-IN-CHARGE, who 

will be nominated by the EMPLOYER. The ENGINEER-IN-CHARGE may also 
authorise his representatives to assist in performing his duties and functions. 

 

14.2 The ENGINEER-IN-CHARGE shall coordinate the works of various agencies engaged 
at site to ensure minimum disruption of work carried out by different agencies. It shall be 
the responsibility of the CONTRACTOR to plan and execute the work strictly in 
accordance with site instructions to avoid hindrance to the work being executed by other 
agencies. 

 

15. Note to Schedule of Rates 

15.1 The Schedule of Rates should be read in conjunction with all the other sections of the tender. 
 

15.2 The tenderer shall be deemed to have studied the DRAWINGS, SPECIFICATIONS 
and details of work to be done within TIME SCHEDULE and to have aquainted 
himself of the condition prevailing at site. 

 

15.3 Rates must be filled in the Schedule of Rates of original Tender Documents. If quoted 
in separate typed sheets no variation in item description or specification shall be 
accepted. Any exceptions taken by the tenderer to the Schedule of Rates shall be 
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brought out in the terms and conditions of the offer. 
 

15.4 The quantities shown against the various items are only approximate. Any increase or 
decrease in the quantities shall not form the basis of alteration of the rates quoted and 
accepted. 

 

15.5 The EMPLOYER reserves the right to interpolate the rates for such items of work falling 
between similar items of lower and higher magnitude. 

 

16. Policy for Tenders Under Consideration: 
 

16.1 Only Those Tenders which are complete in all respects and are strictly in accordance 
with the Terms and Conditions and Technical Specifications of Tender Document, shall 
be considered for evaluation. Such Tenders shall be deemed to be under consideration 
immediately after opening of Tender and until such time an official intimation of 
acceptance /rejection of Tender is made by BGL to the Bidder. 

 

16.2 Zero Deviation: Bidders to note that this is a ZERO DEVIATION TENDER. BGL will 
appreciate submission of offer based on the terms and conditions in the enclosed 
General Conditions of Contract (GCC), Special Conditions of Contract (SCC), 
Instructions to Bidders (ITB), Scope of Work, technical specifications etc. to avoid 
wastage of time and money in seeking clarifications on technical/ commercial aspects 
of the offer. Bidder may note that no technical and commercial clarifications will be 
sought for after the receipt of the bids. In case of any deviation/nonconformity observed 
in the bid, it will be liable for rejection. 

 

17. Award of Contract: 

17.1 The Acceptance of Tender will be intimated to the successful Tenderer by BGL either by 
Telex/ Telegram/ Fax or by Letter or like means-defined as LETTER OF ACCEPTANCE 
OF TENDER. 

 

17.2 BGL will be the sole judge in the matter of award of CONTRACT and the decision of 
BGL shall be final and binding. 

18. Clarification of Tender Document: 
 

18.1 The Tender is required to carefully examine the Technical Specifications, Conditions 
of Contract, Drawings and other details relating to WORK and given in Tender 
Document and fully inform himself as to all conditions and matters which may in any 
way affect the WORK or the cost thereof. In case the Tenderer is in doubt about the 
completeness or correctness of any of the contents of the Tender Documents he should 
request in writing for an interpretation/clarification to BGL in triplicate. BGL will then 
issue interpretation/clarification to Tenderer in writing. Such clarifications and or 
interpretations shall form part of the Specifications and Documents and shall 
accompany the tender which shall be submitted by tenderer within time and date as 
specified in invitations to tender. 
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18.2 Verbal clarification and information given by BGL or its employee(s) or its 
representatives shall not in any way be binding on BGL. 

 

19. Local Conditions: 
19.1 It will be imperative on each tenderer to inform himself of all local conditions and factors 

which may have any effect on the execution of WORK covered under the Tender 
Document. In their own interest, the tenderer are requested to familiarise themselves with 
the Indian Income Tax Act 1961, Indian Companies Act 1956, Indian Customs Act 1962 
and other related Acts and Laws and Regulations of India with their latest amendments, 
as applicable BGL shall not entertain any requests for clarifications from the tenderer 
regarding such local conditions. 

 

19.2 It must be understood and agreed that such factors have properly been investigated and 
considered while submitting the tender. No claim for financial or any other adjustments 
to VALUE OF CONTRACT, on lack of clarity of such factors shall be entertained 

 

20. Abnormal Rates: 
20.1 The tenderer is expected to quote rate for each item after careful analysis of cost involved 

for the performance of the completed item considering all specifications and Conditions 
of Contract. This will avoid loss of profit or gain in case of curtailment or change of 
specification for any item. In case it is noticed that the rates quoted by the tenderer for 
any item are unusually high or unusually low, it will be sufficient cause for the rejection 
of the tender unless the EMPLOYER is convinced about the reasonableness after scrutiny 
of the analysis for such rate(s) to be furnished by the tenderer (on demand). 

 

SECTION-IV GENERAL OBLIGATIONS 

 

21. Priority of Contract Documents 
21.1 Except if and the extent otherwise provided by the Contract, the provisions of the 

General Conditions of Contract and Special Conditions shall prevail over those of any 
other documents forming part of the CONTRACT. Several documents forming the 
CONTRACT are to be taken as mutually explanatory of one another, but in case of 
ambiguities or discrepancies the same shall be explained and adjusted by the 
ENGINEER-IN-CHARGE who shall thereupon issue to the Contractor instructions 
thereon and in such event, unless otherwise provided in the Contract, the priority of the 
documents forming the Contract shall be as follows: 

1) The Contract Agreement; 
2) The Letter of Acceptance; 

3) The (Instructions to Bidders)ITB; 
4) Special Conditions of Contract (SCC); 
5) General Conditions of Contract (GCC) 
6) Any other document forming part of the Contract 

 

Works shown in the DRAWING but not mentioned in the SPECIFICATIONS OR 
described in the SPECIFICATIONS without being shown in the DRAWINGS shall 
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nevertheless be deemed to be included in the same manner as if they had been specifically 
shown upon the DRAWINGS and described in the SPECIFICATIONS. 

 

21.2 Headings and Marginal Notes: All headings and marginal notes to the clauses of these 
General Conditions of Contract or to the SPECIFICATIONS or to any other Tender 
Document are solely for the purpose of giving a concise indication and not a summary of 
the contents thereof, and they shall never be deemed to be part thereof or be used in the 
interpretation or construction thereof the CONTRACT. 

 

21.3 Singular and Plural: In CONTRACT DOCUMENTS unless otherwise stated 
specifically, the singular shall include the plural and vice versa wherever the context so 
requires. 

 

21.4 Interpretation: Words implying 'Persons' shall include relevant 'Corporate Companies / 
Registered Associations/ Body of Individuals/ Firm of Partnership' as the case may be. 

 

22. Special Conditions of Contract 
22.1 Special Conditions of Contract shall be read in conjunction with the General Conditions 

of Contract, specification of Work, Drawings and any other documents forming part of 
this CONTRACT wherever the context so requires. 

22.2 Notwithstanding the sub-division of the documents into these separate sections and 
volumes every part of each shall be deemed to be supplementary to and 
complementary of every other part and shall be read with and into the CONTRACT so 
far as it may be practicable to do so. 

22.3 Where any portion of the General Condition of Contract is repugnant to or at variance 
with any provisions of the Special Conditions of Contract, unless a different intention 
appears the provisions of the Special Conditions of Contract shall be deemed to over-
ride the provisions of the General Conditions of Contract and shall to the extent of such 
repugnancy, or variations, prevail. 

22.4 Wherever it is mentioned in the specifications that the CONTRACTOR shall
perform certain WORK or provide certain facilities, it is understood that the 
CONTRACTOR shall do so at his cost and the VALUE OF CONTRACT shall be 
deemed to have included cost of such performance and provisions, so mentioned. 

22.5 The materials, design and workmanship shall satisfy the relevant INDIAN 
STANDARDS, the JOB SPECIFICATIONS contained herein and CODES referred to. 
Where the job specification stipulate requirements in addition to those contained in the 
standard codes and specifications, these additional requirements shall also be satisfied 

 

23. Contractor to obtain his own Information: 
 

23.1 The CONTRACTOR in fixing his rate shall for all purpose whatsoever reason may be, 
deemed to have himself independently obtained all necessary information for the purpose 
of preparing his tender and his tender as accepted shall be deemed to have taken into 
account all contingencies as may arise due to such information or lack of same. The 
correctness of the details, given in the Tender Document to help the CONTRACTOR to 
make up the tender is not guaranteed. 
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The CONTRACTOR shall be deemed to have examined the CONTRACT 
DOCUMENTS, to have generally obtained his own information in all matters whatsoever 
that might affect the carrying out of the works at the schedules rates and to have satisfied 
himself to the sufficiency of his tender. Any error in description of quantity or omission 
therefrom shall not vitiate the CONTRACT or release the CONTRACTOR from executing 
the work comprised in the CONTRACT according to DRAWINGS and 
SPECIFICATIONS at the scheduled rates. He is deemed to have known the scope, nature 
and magnitude of the WORKS and the requirements of materials and labour involved etc., 
and as to what all works he has to complete in accordance with the CONTRACT 
documents whatever be the defects, omissions or errors that may be found in the 
DOCUMENTS. The CONTRACTOR shall be deemed to have visited surroundings, to 
have satisfied himself to the nature of all existing structures, if any, and also as to the 
nature and the conditions of the Railways, Roads, Bridges and Culverts, means of 
transport and communication, whether by land, water or air, and as to possible 
interruptions thereto and the access and egress from the site, to have made enquiries, 
examined and satisfied himself as to the sites for obtaining sand, stones, bricks and other 
materials, the sites for disposal of surplus materials, the available accommodation as to 
whatever required, depots and such other buildings as may be necessary for executing 
and completing the works, to have made local independent enquiries as to the sub-soil, 
subsoil water and variations thereof, storms, prevailing winds, climatic conditions and all 
other similar matters effecting these works. He is deemed to have acquainted himself as 
to his liability of payment of Government Taxes, Customs duty and other charges, levies 
etc. 

 

Any neglect or omission or failure on the part of the CONTRACTOR in obtaining 
necessary and reliable information upon the foregoing or any other matters affecting the 
CONTRACT shall not relieve him from any risks or liabilities or the entire responsibility 
from completion of the works at the scheduled rates and times in strict accordance with 
the CONTRACT. 

 

It is, therefore, expected that should the CONTRACTOR have any doubt as to the meaning 
of any portion of the CONTRACT DOCUMENT he shall set forth the particulars thereof 
in writing to EMPLOYER in duplicate, before submission of tender. The EMPLOYER 
may provide such clarification as may be necessary in writing to CONTRACT, such 
clarifications as provided by EMPLOYER shall form part of CONTRACT 
DOCUMENTS. 

 

No verbal agreement or inference from conversation with any effect or employee of the 
EMPLOYER either before, during or after the execution of the CONTRACT agreement 
shall in any way affect or modify and of the terms or obligations herein contained. 

 

Any change in layout due to site conditions or technological requirement shall be binding 
on the CONTRACTOR and no extra claim on this account shall be entertained. 

 

24. Contract Performance Guarantee 
 

24.1 The CONTRACTOR shall furnish to the EMPLOYER, within 30 days from the 
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date of notification of award, a security in the sum of 10% of the accepted value of 
the tender or the actual value of work to be done whichever is applicable due to any 
additional work or any other reasons, in the form of a Bank draft/Banker's cheque 
or Bank Guarantee or irrevocable Letter of credit (as per proforma enclosed) as 
Contract Performance Security with the EMPLOYER which will be refunded after 
the expiry of DEFECTS LIABILITY PERIOD. 

24.2 CONTRACTOR can furnish the Contract Performance Security in the form of Demand 
Draft or through a Bank Guarantee or through an irrevocable Letter of Credit from any 
Indian scheduled bank other than co-operative bank or a branch of an International bank 
situated in India and registered with Reserve Bank of India as scheduled foreign bank. 
However, other than the Nationalised Indian Banks, the banks whose BGs are furnished, 
must be commercial banks having net worth in excess of Rs. 100 crores and a 
declaration to this effect should be made by such commercial bank either in the bank 
guarantee itself or separately on a letter head. 

The bank guarantee or the Letter of Credit shall be submitted in the prescribed format. 

 

24.3 If the CONTRACTOR/SUB-CONTRACTOR or their employees or the 
CONTRACTOR'S agents and representatives shall damage, break, deface or destroy any 
property belonging to the EMPLOYER or others during the execution of the 
CONTRACT, the same shall be made good by the CONTRACTOR at his own expenses 
and in default thereof, the ENGINEER-IN- CHARGE may cause the same to be made 
good by other agencies and recover expenses from the CONTRACTOR (for which the 
certificate of the ENGINEER- IN-CHARGE shall be final). 

24.4 All compensation or other sums of money payable by the CONTRACTOR to the 
EMPLOYER 

under terms of this CONTRACT may be deducted from or paid by the encashment or 
sale of a sufficient part of his Contract Performance Security or from any sums which 
may be due or may become due to the CONTRACTOR by the EMPLOYER of any 
account whatsoever and in the event of his Contract Performance Security being reduced 
by reasons of any such deductions or sale of aforesaid, the CONTRACTOR shall within 
ten days thereafter make good in cash, bank drafts as aforesaid any sum or sums which 
may have been deducted from or realised by sale of his Contract Performance Security, 
or any part thereof. No interest shall be payable by the EMPLOYER for sum deposited 
as Contract Performance Security. 

24.5 Failure of the successful bidder to comply with the requirements of this Clause shall 
constitute sufficient grounds for the annulment of the award and the forfeiture of bid 
security 

 

25. Time of Performance: 
 

25.1 Time for Mobilisation 

The work covered by this CONTRACT shall be commenced within fifteen (15) days, the 
date of letter/Fax of Intent and be completed in stages on or before the dates as mentioned 
in the TIME SCHEDULE OF COMPLETION OF WORK. The CONTRACTOR should 
bear in mind that time is the essence of this agreement. Request for revision of construction 
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time after tenders are opened will not receive consideration. The above period of fifteen 
(15) days is included within the overall COMPLETION SCHEDULE, not over and 
above the completion time to any additional work or any other reasons. 

 

25.2 Time Schedule of Construction: 
25.2.1 The general Time Schedule of construction is given in the TENDER DOCUMENT. 

CONTRACTOR should prepare a detailed monthly or weekly construction program 
jointly with the ENGINEER-IN-CHARGE within 15 days of receipt of LETTER/FAX 
OF INTENT or ACCEPTANCE OF TENDER. The WORK shall be executed strictly as 
per the Time Schedule given in the CONTRACT DOCUMENT. The period of 
construction given includes the time required for mobilisation testing, rectifications, if 
any, retesting and completion in all respects in accordance with CONTRACT 
DOCUMENT to the entire satisfaction of the ENGINEER-IN- CHARGE. 

25.2.2 The CONTRACTOR shall submit a detailed PERT network within the time frame agreed 
above consisting of adequate number of activities covering various key phases of the 
WORK such as design, procurement, manufacturing, shipment and field erection activities 
within fifteen (15) days from the date of LETTER/FAX OF INTENT. This network shall 
also indicate the interface facilities to be provided by the EMPLOYER and the dates by 
which such facilities are needed. 

 

25.2.3 CONTRACTOR shall discuss the network so submitted with the EMPLOYER and the 
agreed network which may be in the form as submitted with the EMPLOYER or in 
revised form in line with the outcome of discussions shall form part of the CONTRACT, 
to be signed within fifteen (15) days from the date of LETTER OF ACCEPTANCE OF 
TENDER. During the performance of the CONTRACT, if in the opinion of the 
EMPLOYER proper progress is not maintained suitable changes shall be made in the 
CONTRACTOR's operation to ensure proper progress. 

 

The above PERT network shall be reviewed periodically and reports shall be submitted 
by the CONTRACTOR as directed by EMPLOYER. 

 

26. FORCE MAJEURE: 
 

26.1 CONDITIONS FOR FORCE MAJEURE 
 

In the event of either party being rendered unable by Force Majeure to perform any 
obligations required to be performed by them under the CONTRACT the relative 
obligation of the party affected by such Force Majeures shall upon notification to the 
other party be suspended for the period during which Force Majeures event lasts. The 
cost and loss sustained by the either party shall be borne by the respective parties. 

The term "Force Majeures" as employed herein shall mean acts of God, earthquake, war 
(declared or undeclared), revolts, riots, fires, floods, rebellions, explosions, hurricane, 
sabotage, civil commotions and acts and regulations of respective Government of the 
two parties, namely the EMPLOYER and the CONTRACTOR. 
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Upon the occurrence of such cause(s) and upon its termination, the party alleging that it 
has been rendered unable as aforesaid thereby, shall notify the other party in writing 
immediately but not later than 72 (Seventy-two) hours of the alleged beginning and 
ending thereof giving full particulars and satisfactory evidence in support of its claim. 

 

Time for performance of the relative obligation suspended by the Force Majeures shall 
then stand extended by the period for which such cause lasts. 

 

If deliveries of bought out items and/or works to be executed by the CONTRACTOR 
are suspended by Force Majeure conditions lasting for more than 2 (two) months the 
EMPLOYER shall have the option to terminate the CONTRACT or re-negotiate the 
contract provisions 

 

26.2 OUTBREAK OF WAR 
 

26.2.1 If during the currency of the CONTRACT there shall be an out-break of war whether 
declared or not, in that part of the World which whether financially or otherwise 
materially affect the execution of the WORK the CONTRACTOR shall unless and until 
the CONTRACT is terminated under the provisions in this clause continue to use his best 
endeavour to complete the execution of the WORK, provided always that the 
EMPLOYER shall be entitled, at any time after such out-break of war to terminate or 
re-negotiate the CONTRACT by giving notice in writing to the CONTRACTOR and 
upon such notice being given the CONTRACT shall, save as to the rights of the parties 
under this clause and to the operation of the clauses entitled settlement of Disputes and 
Arbitration hereof, be terminated but without prejudice to the right of either party in respect 
of any antecedent breach thereof. 

 

26.2.2 If the CONTRACT shall be terminated under the provisions of the above clause, the 
CONTRACTOR shall with all reasonable diligence remove from the SITE all the 
CONTRACTOR'S equipment and shall give similar facilities to his SUB-
CONTRACTORS to do so. 

27  Price reduction Schedule (PRS) 

27.1 Time is the essence of the CONTRACT. In case the CONTRACTOR fails to complete 
the WORK within the stipulated period, then, unless such failure is due to Force Majeure 
as defined in Clause 26 here above or due to EMPLOYER's defaults, the Total Contract 
price shall be reduced by ½ % of the total Contract Price per complete week of delay or 
part thereof subject to a maximum of 5 % of the Total Contract Price, by way of 
reduction in price for delay and not as penalty. The said amount will be recovered from 
amount due to the Contractor/ Contractor’s Contract Performance Security payable on 
demand. 

The decision of the ENGINEER-IN-CHARGE in regard to applicability of Price 
Reduction Schedule shall be final and binding on the CONTRACTOR. 

Value referred in PRS clause is excluding taxes and duties. 

27.2 All sums payable under this clause is the reduction in price due to delay in completion 

Page 146 of 198



 

Page 147 of 151 

 

 

 
Bhagyanagar Gas 

Limited 

LAYING OF UNDERGROUND PE PIPELINES AND ABOVE 
GROUND GI INSTALLATIONS INCLUDING LAST MILE 

CONNECTIVITY AT CONSUMER END AT KAKINADA GA 
 

Bid Document No. BGL/671/2025-26 

VOLUME I OF II 

 

 

period at the above agreed rate. 
 

27.3 Bonus For Early Completion (*) 

 

27.4 BONUS FOR EARLY COMPLETION 

If the Contractor achieves completion of Works in all respect prior to the time schedule 
stipulated in the SCC, the Employer shall pay to the Contractor the relevant sum, if 
mentioned specifically in SCC, as bonus for early completion. The bonus for early 
completion, if provided specifically in SCC, shall be payable to the maximum ceiling 
of 2 ½ % of the total contract price. 

 

(*) Partial earlier completion may not always produce net benefits to the Employer, for 
example where utilization of the completed Works requires (a) the fulfillment of all parts 
of the Contract (e.g. the training of personnel); or (b) the completion of all Sections (e.g. 
in pipeline laying, where early completion of the laying of pipeline would not be useful 
if the compressor is still under installation); or (c) certain seasonal effects to take place 
(e.g. onset of the rainy season, for impounding a reservoir); or (d) other circumstances. 
Also a more rapid drawdown of budgeted funds may be required. All such factors should 
be considered prior to the inclusion of a bonus clause in the Contract. 

 

28 Rights of the employer to forfeit contract performance security: 

28.1   Whenever any claim against the CONTRACTOR for the payment of a sum of money 
arises out or under the CONTRACT, the EMPLOYER shall be entitled to recover such 
sum by appropriating in part or whole the Contract Performance Security of the 
CONTRACTOR. In the event of the security being insufficient or if no security has 
been taken from the CONTRACTOR, then the balance or the total sum recoverable, as 
the case may be shall be deducted from any sum then due or which at any time thereafter 
may become due to the CONTRACTOR. The CONTRACTOR shall pay to the 
EMPLOYER on demand any balance remaining due. 

 

29 Failure by the contractor to comply with the provisions of the contract 

 

29.1 If the CONTRACTOR refuses or fails to execute the WORK or any separate part 
thereof with such diligence as will ensure its completion within the time specified in the 
CONTRACT or extension thereof or fails to perform any of his obligation under the 
CONTRACT or in any manner commits a breach of any of the provisions of the 
CONTRACT it shall be open to the EMPLOYER at its option by written notice to the 
CONTRACTOR: 

 

a) TO DETERMINE THE CONTRACT in which event the CONTRACT shall stand 
terminated and shall cease to be in force and effect on and from the date appointed by the 
EMPLOYER on that behalf, whereupon the CONTRACTOR shall stop forthwith any 
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of the CONTRACTOR's work then in progress, except such WORK as the 
EMPLOYER may, in writing, require to be done to safeguard any property or WORK, 
or installations from damage, and the EMPLOYER, for its part, may take over the work 
remaining unfinished by the CONTRACTOR and complete the same through a fresh 
contractor or by other means, at the risk and cost of the CONTRACTOR, and any of 
his sureties if any, shall be liable to the EMPLOYER for any excess cost occasioned by 
such work having to be so taken over and completed by the EMPLOYER over and 
above the cost at the rates specified in the schedule of quantities and rate/prices. 

 

b) WITHOUT DETERMINING THE CONTRACT to take over the work of the 
CONTRACTOR or any part thereof and complete the same through a fresh contractor 
or by other means at the risk and cost of the CONTRACTOR. The CONTRACTOR 
and any of his sureties are liable to the EMPLOYER for any excess cost over and above 
the cost at the rates specified in the Schedule of Quantities/ rates, occasioned by such 
works having been taken over and completed by the EMPLOYER. 

 

29.2 In such events of Clause 29.1(a) or (b) above. 
a) The whole or part of the Contract Performance Security furnished by the 
CONTRACTOR is liable to be forfeited without prejudice to the right of the 
EMPLOYER to recover from the CONTRACTOR the excess cost referred to in the 
sub-clause aforesaid, the EMPLOYER shall also have the right of taking possession and 
utilising in completing the works or any part thereof, 

such as materials equipment and plants available at work site belonging to the 
CONTRACTOR as may be necessary and the CONTRACTOR shall not be entitled for 
any compensation for use or damage to such materials, equipment and plant. 

 

b) The amount that may have become due to the CONTRACTOR on account of work 
already executed by him shall not be payable to him until after the expiry of Six (6) 
calendar months reckoned from the date of termination of CONTRACT or from the 
taking over of the WORK or part thereof by the EMPLOYER as the case may be, during 
which period the responsibility for faulty materials or workmanship in respect of such 
work shall, under the CONTRACT, rest exclusively with the CONTRACTOR. This 
amount shall be subject to deduction of any amounts due from the CONTRACT to the 
EMPLOYER under the terms of the CONTRACT authorised or required to be reserved 
or retained by the EMPLOYER. 

 

29.3 Before determining the CONTRACT as per Clause 29.1(a) or (b) provided in the 
judgement of the EMPLOYER, the default or defaults committed by the 
CONTRACTOR is/are curable and can be cured by the CONTRACTOR if an 
opportunity given to him, then the EMPLOYER may issue Notice in writing calling the 
CONTRACTOR to cure the default within such time specified in the Notice. 

 

29.4 The EMPLOYER shall also have the right to proceed or take action as per 29.1(a) or (b) 
above, in the event that the CONTRACTOR becomes bankrupt, insolvent, compounds 
with his creditors, assigns the CONTRACT in favour of his creditors or any other person 

Page 148 of 198



 

Page 149 of 151 

 

 

 
Bhagyanagar Gas 

Limited 

LAYING OF UNDERGROUND PE PIPELINES AND ABOVE 
GROUND GI INSTALLATIONS INCLUDING LAST MILE 

CONNECTIVITY AT CONSUMER END AT KAKINADA GA 
 

Bid Document No. BGL/671/2025-26 

VOLUME I OF II 

 

 

or persons, or being a company or a corporation goes into voluntary liquidation, 
provided that in the said events it shall not be necessary for the EMPLOYER to give 
any prior notice to the CONTRACTOR. 

 

29.5 Termination of the CONTRACT as provided for in sub- clause 29.1(a) above shall not 
prejudice or affect their rights of the EMPLOYER which may have accrued upto the 
date of such termination. 

 

30 Contractor remains liable to pay compensation if action not taken under clause 29: 

 

30.1 In any case in which any of the powers conferred upon the EMPLOYER BY CLAUSE 
29.0 thereof shall have become exercisable and the same had not been exercised, the 
non-exercise thereof shall not constitute a waiver of any of the conditions hereof and 
such powers shall notwithstanding be exercisable in .the event of any further case of 
default by the CONTRACTOR for which by any clause or clauses hereof he is declared 
liable to pay compensation amounting to the whole of his Contract Performance 
Security, and the liability of the CONTRACTOR for past and future compensation shall 
remain unaffected. In the event of the EMPLOYER putting in force the power under 
above sub-clause (a), (b) or (c) vested in him under the preceding clause he may, if he 
so desired, take possession of all or any tools, and plants, materials and stores in or upon 
the works or the site thereof belonging to the CONTRACTOR or procured by him and 
intended to be used for the execution of the WORK or any part thereof paying or 
allowing for the same in account at the CONTRACT rates or in case of these not being 
applicable at current market rates to be certified by the ENGINEER-IN- CHARGE 
whose certificate thereof shall be final, otherwise the ENGINEER-IN- CHARGE may 
give notice in writing to the CONTRACTOR or his clerk of the works, foreman or other 
authorised agent, requiring him to remove such tools, plant, materials or stores from the 
premises (within a time to be specified in such notice), and in the event of the 
CONTRACTOR failing to comply with any such requisition, the ENGINEER-IN-
CHARGE may remove them at the CONTRACTOR's expense or sell them by auction 
or private sale on account of the CONTRACTOR and at his risk in all respects without 
any further notice as to the date, time or place of sale and the certificate of the 
ENGINEER-IN-CHARGE as to the expenses of any such removal and the amount of 
the proceeds and expenses of any such sale shall be final and conclusive against the 
CONTRACTOR. 

 

31 Change in constitution: 

 

31.1 Where the CONTRACTOR is a partnership firm, the prior approval of the EMPLOYER 
shall be obtained in writing, before any change is made in the constitution of the firm. 
Where the CONTRACTOR is an individual or a Hindu undivided family business 
concern, such approval as aforesaid shall,likewise be obtained before such 
CONTRACTOR enters into any agreement with other parties, where under, the 
reconstituted firm would have the right to carry out the work hereby undertaken by the 
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CONTRACTOR. In either case if prior approval as aforesaid is not obtained, the 
CONTRACT shall be deemed to have been allotted in contravention of clause 37 hereof 
and the same action may be taken and the same consequence shall ensure as provided 
in the said clause. 

32 Termination of contract 

 

32(A) TERMINATION OF CONTRACT FOR DEATH: 

 

If the CONTRACTOR is an individual or a proprietary concern and the individual or 
the proprietor dies or if the CONTRACTOR is a partnership concern and one of the 
partner dies then unless, the EMPLOYER is satisfied that the legal representative of the 
individual or the proprietory concern or the surviving partners are capable of carrying 
out and completing CONTRACT, he (the EMPLOYER)is entitled to cancel the 
CONTRACT for the uncompleted part without being in any way liable for any 
compensation payment to the estate of the diseased CONTRACTOR and/or to the 
surviving partners of the CONTRACTOR'S firm on account of the cancellation of 
CONTRACT. The decision of the EMPLOYER in such assessment shall be final and 
binding on the parties. In the event of such cancellation, the EMPLOYER shall not hold 
the estate of the diseased CONTRACTOR and/or the surviving partners of the 
CONTRACTOR'S firm liable for any damages for non-completion of CONTRACT. 

 

32(B) TERMINATION OF CONTRACT IN CASE OF LIQUIDATION / BANKRUPTCY ETC. 

If the Contractor shall dissolve or become bankrupt or insolvent or cause or suffer any 
receiver to be appointed of his business of any assets thereof compound with his 
Creditors, or being a corporation commence to be wound up, not being a member’s 
voluntary winding up for the purpose of amalgamation or reconstruction, or carry on its 
business under a Receiver for the benefits of its Creditors any of them, EMPLOYER 
shall be at liberty :- 

To terminate the contract forthwith upon coming to know of the happening of any such 
event as aforesaid by notice in writing to the Contractor or to give the Receiver or 
liquidator or other person, the option of carrying out the contract subject to his providing 
a guarantee upto an amount to be agreed upon by EMPLOYER for due and faithful 
performance of the contract. 

 

32(C) TERMINATION OF CONTRACT FOR NON-PERFORMANCE AND 
SUBSEQUENTLY PUTTING THE CONTRACTOR ON HOLIDAY: 

In case of termination of CONTRACT herein set forth (under clause 29.0) except under 
conditions of Force Majeure and termination after expiry of contract, the 
CONTRACTOR shall be put under holiday [i.e. neither any enquiry will be issued to the 
party by BHAGYANAGAR GAS LTD. against any type of tender nor their offer will 
be considered by BGL against any ongoing tender (s) where contract between BGL and 
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that particular CONTRACTOR (as a bidder) has not been finalized] for three years from 
the date of termination by BHAGYANAGAR GAS LTD. to such CONTRACTOR. 

 

33 Members of the employer not individually liable : 

33.1 No Director, or official or employee of the EMPLOYER/ CONSULTANT shall in any 
way be personally bound or liable for the acts or obligations of the EMPLOYER 
under the CONTRACT or answerable for any default or omission in the observance 
or performance of any of the acts, matters or things which are herein contained. 

 

34 Employer not bound by personal representations: 

34.1 The CONTRACTOR shall not be entitled to any increase on the scheduled rates or any 
other right or claim whatsoever by reason of any representation, explanation statement 
or alleged representation, promise or guarantees given or alleged to have been given to 
him by any person. 

 

35 Contractor's office at site: 

35.1 The CONTRACTOR shall provide and maintain an office at the site for the 
accommodation of his agent and staff and such office shall be open at all reasonable 
hours to receive instructions, notice or other communications. The CONTRACTOR at 
all time shall maintain a site instruction book and compliance of these shall be 
communicated to the ENGINEER-IN CHARGE from time to time and the whole 
document to be preserved and handed over after completion of works. 

 

36 Contractor's subordinate staff and their conduct 

36.1 The CONTRACTOR, on or after award of the WORK shall name and depute a qualified 
engineer having sufficient experience in carrying out work of similar nature, to whom 
the equipments, materials, if any, shall be issued and instructions for works given. The 
CONTRACTOR shall also provide to the satisfaction of the ENGINEER-IN- CHARGE 
sufficient and qualified staff to superintend the execution of the WORK, competent sub-
agents, foremen and leading hands including those specially qualified by previous 
experience to supervise the types of works comprised in the CONTRACT in such 
manner as will ensure work of the best quality, expeditious working. Whenever in the 
opinion of the ENGINEER-IN- CHARGE additional properly qualified supervisory 
staff is considered necessary, they shall be employed by the CONTRACTOR without 
additional charge on accounts thereof. The CONTRACTOR shall ensure to the 
satisfaction of the ENGINEER-IN-CHARGE that SUB- CONTRACTORS, if any, shall 
provide competent and efficient supervision, over the work entrusted to them. 

36.2 If and whenever any of the CONTRACTOR's or SUB- CONTRACTOR'S agents, sub-
agents, assistants, foremen, or other employees shall in the opinion of ENGINEER-IN- 
CHARGE be guilty of any misconduct or be incompetent or insufficiently qualified or 
negligent in the performance of their duties of that in the opinion of the EMPLOYER 
or the ENGINEER-IN- CHARGE, it is undesirable for administrative or any other 
reason for such person or persons to be employed in the works, the CONTRACTOR, is 

Page 151 of 198



 

Page 152 of 151 

 

 

 
Bhagyanagar Gas 

Limited 

LAYING OF UNDERGROUND PE PIPELINES AND ABOVE 
GROUND GI INSTALLATIONS INCLUDING LAST MILE 

CONNECTIVITY AT CONSUMER END AT KAKINADA GA 
 

Bid Document No. BGL/671/2025-26 

VOLUME I OF II 

 

 

so directed by the ENGINEER-IN- CHARGE, shall at once remove such person or 
persons from employment thereon. Any person or persons so removed from the works 
shall not again be employed in connection with the WORKS without the written 
permission of the ENGINEER-IN- CHARGE. Any person so removed from the WORK 
shall be immediately re-placed at the expense of the CONTRACTOR by a qualified and 
competent substitute. Should the CONTRACTOR be requested to repatriate any person 
removed from the works he shall do so and shall bear all costs in connection herewith. 

36.3 The CONTRACTOR shall be responsible for the proper behaviour of all the staff, 
foremen, workmen, and others, and shall exercise a proper degree of control over them 
and in particular and without prejudice to the said generality, the CONTRACTOR shall 
be bound to prohibit and prevent any employees from trespassing or acting in any way 
detrimental or prejudicial to the interest of the community or of the properties or 
occupiers of land and properties in the neighborhood and in the event of such employee 
so trespassing, the CONTRACTOR shall be responsible therefore and relieve the 
EMPLOYER of all consequent claims or actions for damages or injury or any other 
grounds whatsoever. The decision of the ENGINEER-IN- CHARGE upon any matter 
arising under this clause shall be final. The CONTRACTOR shall be liable for any 
liability to EMPLOYER on account of deployment of CONTRACTOR's staff etc. or 
incidental or arising out of the execution of CONTRACT. The CONTRACTOR shall 
be liable for all acts or omissions on the part of his staff, Foremen and Workmen and 
others in his employment, including misfeasance or negligence of whatever kind in the 
course of their work or during their employment, which are connected directly or 
indirectly with the CONTRACT. 

 

36.4 If and when required by the EMPLOYER and CONTRACTOR's personnel entering 
upon the EMPLOYER's premises shall be properly identified by badges of a type 
acceptable to the EMPLOYER which must be worn at all times on EMPLOYER's 
premises. CONTRACTOR may be required to obtain daily entry passes for his 
staff/employees from EMPLOYER to work within operating areas. These being safety 
requirements, no relaxations on this account shall be given to CONTRACTOR. 

 

37 Sub-letting of works: 

37.1 No part of the CONTRACT nor any share or interest therein shall in any manner or 
degree be transferred, assigned or sublet by the CONTRACTOR directly or indirectly 
to any person, firm or corporation whatsoever without the consent in writing, of the 
ENGINEER/EMPLOYER except as provided for in the succeeding sub-clause. 

i) SUB-CONTRACTS FOR TEMPORARY WORKS ETC.: 
The EMPLOYER may give written consent to Sub- contract for the execution of any 
part of the WORK at the site, being entered in to by CONTRACTOR provided each 
individual Sub- contract is submitted to the ENGINEER-IN-CHARGE before being 
entered into and is approved by him. 

ii) LIST OF SUB-CONTRACTORS TO BE SUPPLIED: 
At the commencement of every month the CONTRACTOR shall furnish to the 
ENGINEER- IN- CHARGE list of all SUB-CONTRACTORS or other persons or firms 
engaged by the CONTRACTOR and working at the SITE during the previous month 
with particulars of the general nature of the Subcontract or works done by them. 
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iii) CONTRACTOR'S LIABILITY NOT LIMITED BY SUB- CONTRACTORS: 
Notwithstanding any sub-letting with such approval as aforesaid and notwithstanding 
that the ENGINEER-I N-CHARGE shall have received copies of any Subcontracts, the 
contractor shall be and shall remain solely responsible for the quality, proper and 
expeditious execution of the Contract in all respects as if such sub-letting or 
Subcontracting had not taken place, and as if such work had been done directly by the 
CONTRACTOR. The CONTRACTOR shall bear all responsibility for any act or 
omission on the part of sub-contractors in regard to work to be performed under the 
CONTRACT. 

 

iv) EMPLOYER MAY TERMINATE SUB-CONTRACTS: 
If any SUB-CONTRACTOR engaged upon the works at the site executes any works 
which in the opinion of the ENGINEER-IN-CHARGE is not in accordance with the 
CONTRACT documents, the EMPLOYER may by written notice to the 
CONTRACTOR request him to terminate such subcontract and the CONTRACTOR 
upon the receipt of such notice shall terminate such Subcontract and dismiss the SUB-
CONTRACTOR(S) and the later shall forthwith leave the works, failing which the 
EMPLOYER shall have the right to remove such SUB- CONTRACTOR(S) from the 
site. 

V)       NO REMEDY FOR ACTION TAKEN UNDER THIS CLAUSE: 

No action taken by the EMPLOYER under the clause shall relieve the CONTRACTOR 
of any of his liabilities under the CONTRACT or give rise to any right or compensation, 
extension of time or otherwise failing which the EMPLOYER shall have the right to 
remove such SUB- CONTRACTOR(S) from the site. 

 

38 Power of entry: 

 

38.1 If the CONTRACTOR shall not commence the WORK in the manner previously 
described in the CONTRACT documents or if he shall at any time in the opinion of 
the ENGINEER-I N-CHARGE. 

 

i) Fail to carry out the WORK in conformity with the CONTRACT documents, or 
ii) fail to carry out the WORK in accordance with the Time Schedule, or 
iii) Substantially suspend work or the WORK for a period of fourteen days without 

authority from the ENGINEER-IN-CHARGE, or 
iv) Fail to carry out and execute the WORK to the satisfaction of the ENGINEER-IN-

CHARGE, or 
v) fail to supply sufficient or suitable construction plant, temporary works, labour, 

materials or things, or 
vi)  Commit, suffer, or permit any other breach of any of the provisions of the CONTRACT 

on his part to be performed or observed or persist in any of the above mentioned 
breaches of the CONTRACT for fourteen days, after notice in writing shall have been 
given to the CONTRACTOR by the ENGINEER-IN-CHARGE requiring such breach 
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to be remedied, or 
vii) if the CONTRACTOR shall abandon the WORK , or 
viii) If the CONTRACTOR during the continuance of the CONTRACT shall become 

bankrupt, make any arrangement or composition with his creditors, or permit any 
execution to be levied or go into liquidation whether compulsory or voluntary not being 
merely a voluntary liquidation for the purpose of amalgamation or reconstruction 

 

then in any such case, the EMPLOYER shall have the power to enter upon the WORK 
and take possession thereof and of the materials, temporary WORK, construction plant, 
and stock thereon, and to revoke the CONTRACTOR's licence to use the same, and to 
complete the WORK by his agents, other CONTRACTORS or workmen or to relate the 
same upon any terms and to such other person, firm or corporation as the 

 

EMPLOYER in his absolute discretion may think proper to employ and for the purpose 
aforesaid to use or authorise the use of any materials, temporary work, 
CONSTRUCTION PLANT, and stock as aforesaid, without making payment or 
allowance to the CONTRACTOR for the said materials other than such as may be 
certified in writing by the ENGINEER-IN- CHARGE to be reasonable, and without 
making any payment or allowance to the CONTRACTOR for the use of the temporary 
said works, construction plant and stock or being liable for any loss or damage thereto, 
and if the EMPLOYER shall by reason of his taking possession of the WORK or of the 
WORK being completed by other CONTRACTOR (due account being taken of any 
such extra work or works which may or be omitted) then the amount of such excess as 
certified by the ENGINEER-IN- CHARGE shall be deducted from any money which 
may be due for work done by the CONTRACTOR under the CONTRACT and not paid 
for. Any deficiency shall forthwith be made good and paid to the EMPLOYER by the 
CONTRACTOR and the EMPLOYER shall have power to sell in such manner and for 
such price as he may think fit all or any of the construction plant, materials etc. 
constructed by or belonging to and to recoup and retain the said deficiency or any part 
thereof out of proceeds of the sale. 

 

39 Contractor's responsibility with the mechanical, electrical, intercommunication system, 
airconditioning contractors and other agencies: 

39.1 Without repugnance of any other condition, it shall be the responsibility of the 
CONTRACTOR executing the work of civil construction, to work in close cooperation 
and coordinate the WORK with the Mechanical, Electrical, Air-conditioning and 
Intercommunication Contractor's and other agencies or their authorised representatives, 
in providing the necessary grooves, recesses, cuts and opening etc., in wall, slabs beams 
and columns etc. and making good the same to the desired finish as per specification, 
for the placement of electrical, intercommunication cables, conduits, air-conditioning 
inlets and outlets grills and other equipments etc. where required. For the above said 
requirements in the false ceiling and other partitions, the CONTRACTOR before 
starting-up the work shall in consultation with the Electrical, Mechanical, 
Intercommunication, Air-conditioning contractor and other agencies prepare and put-
up a joint scheme, showing the necessary openings, grooves, recesses, cuts, the methods 
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of fixing required for the WORK of the aforesaid, and the finishes therein, to the 
ENGINEER-IN-CHARGE and get the approval. The CONTRACTOR before finally 
submitting the scheme to the ENGINEER-IN-CHARGE, shall have the written 
agreement of the other agencies. The ENGINEER- IN-CHARGE, before 
communicating his approval to the scheme, with any required modification, shall get the 
final agreement of all the agencies, which shall be binding. No claim shall be entertained 
on account of the above. 
The CONTRACTOR shall confirm in all respects with provision of any statutory 
regulations, ordinances or byelaws of any local or duly constituted authorities or public 
bodies which may be applicable from time to time to the WORK or any temporary 
works. The CONTRACTOR shall keep the EMPLOYER indemnified against all 
penalties and liabilities of every kind, arising out of non- adherance to such stains, 
ordinances, laws, rules, regulations, etc. 

 

40 Other agencies at site: 

 

40.1 The CONTRACTOR shall have to execute the WORK in such place and conditions 
where other agencies will also be engaged for other works such as site grading, filling, 
and levelling, electrical and mechanical engineering works, etc. No claim shall be 
entertained due to WORK being executed in the above circumstances. 

 

41 Notice: 

41.1 TO THE CONTRACTOR: 
Any notice hereunder may be served on the CONTRACTOR or his duly authorised 
representative at the job site or may be served by registered mail direct to the address 
furnished by the CONTRACTOR. Proof of issue of any such notice could be conclusive 
of the CONTRACTOR having been duly informed of all contents therein. 

 

41.2 TO THE EMPLOYER: 
 

Any notice to be given to the EMPLOYER under the terms of the CONTRACTOR shall be 
served by sending the same by Registered mail to or delivering the same at the respective 
site offices of M/S. BHAGYANAGAR GAS LTD. addressed to the HEAD/SITE-IN-
CHARGE. 

 

42 Right of various interests: 

42.1 i) The EMPLOYER reserves the right to distribute the work between more than one 
agency(ies). The CONTRACTOR shall cooperate and afford other agency(ies) 
reasonable opportunity for access to the WORK for the carriage and storage of materials 
and execution of their works. 

 

ii) Wherever the work being done by any department of the EMPLOYER or by other 
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agency(ies) employed by the EMPLOYER is contingent upon WORK covered by this 
CONTRACT, the respective rights of the various interests involved shall be determined 
by the ENGINEER-IN- CHARGE to secure the completion of the various portions of the 
work in general harmony. 

 

43 Patents and royalties: 

 

43.1 The CONTRACTOR, if licensed under any patent covering equipment, machinery, 
materials or compositions of matter to be used or supplied or methods and process to be 
practised or employed in the performance of this CONTRACT, agrees to pay all royalties 
and licence fees which may be due with respect thereto. If any equipment, machinery, 
materials, composition of matters, be used or supplied or methods and processes to be 
practised or employed in the performance of this CONTRACTjs covered by a patent 
under which the CONTRACTOR is not licensed then the CONTRACTOR before 
supplying or using the equipment, machinery materials, composition method or 
processes shall obtain such licences and pay such royalties and licence fees as may be 
necessary for performance of this CONTRACT. In the event the CONTRACTOR fails 
to pay any such royalty or obtain any such licence, any suit for infringement of such 
patents which is brought against the CONTRACTOR or the EMPLOYER as a result such 
failure will be defended by the CONTRACTOR at his own expense and the 
CONTRACTOR will pay any damages and costs awarded in such suit. The 
CONTRACTOR shall promptly notify the EMPLOYER if the CONTRACTOR has 
acquired the knowledge of any plant under which a suit for infringement could be 
reasonably brought because of the use by the EMPLOYER of any equipment, 
machinery, materials, process, methods to be supplied hereunder. The CONTRACTOR 
agrees to and does hereby grant to EMPLOYER, together with the right to extend the 
same to any of the subsidiaries of the EMPLOYER as irrevocable, royalty free licence 
to use in any country, any invention made by the CONTRACTOR or his employee in 
or as result of the performance of the WORK under the CONTRACT. 

 

43.2 All charges on account of royalty, toilage, rent, octroi terminal or sales tax and/or other 
duties or any other levy on materials obtained for the work or temporary work or part 
thereof (excluding materials provided by the EMPLOYER) shall be borne by the 
CONTRACTOR. 

 

43.3 The CONTRACTOR shall not sell or otherwise dispose of or remove except for the 
purpose of this CONTRACT, the sand, stone, clay, ballast, earth, rock or other 
substances, or materials obtained from any excavation made for the purpose of the 
WORK or any building or produce upon the site at the time of delivery of the possession 
thereof, but all such substances, materials, buildings and produce shall be the property of 
the EMPLOYER provided that the CONTRACTOR may with the permission of the 
ENGINEER-IN-CHARGE, use the same for the purpose of the work by payment of cost 
of the same at such a rate as may be determined by the ENGINEER-IN- CHARGE. 

 

43.4 The EMPLOYER shall indemnify and save harmless the CONTRACTOR from any 
loss on account of claims against CONTRACTOR for the contributory infringement of 
patent rights arising out and based upon the claim that the use of the EMPLOYER of the 
process included in the design prepared by the EMPLOYER and used in the operation of 
the plant infringes on any patent right. Wth respect to any subcontract entered into by 
CONTRACTOR pursuant to the provisions of the relevant clause hereof, the 
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CONTRACTOR shall obtain from the SUB- CONTRACTOR an undertaking to provide 
the EMPLOYER with the same patent protection that CONTRACTOR is required to 
provide under the provisions of this clause. 

44 Liens: 
44.1 If, at any time there should be evidence or any lien or claim for which the EMPLOYER 

might have become liable and which is chargeable to the CONTRACTOR, the 
EMPLOYER shall have the right to retain out of any payment then due or thereafter to 
become due an amount sufficient to completely indemnify the EMPLOYER against such 
lien or claim and if such lien or claim be valid, the EMPLOYER may pay and discharge 
the same and deduct the amount so paid from any money which may be or may become 
due and payable to the CONTRACTOR. If any lien or claim remain unsettled after all 
payments are made, the CONTRACTOR shall refund or pay to the EMPLOYER all 
money that the latter may be compelled to pay in discharging such lien or claim including 
all costs and reasonable expenses. EMPLOYER reserves the right to do the same. 

44.2 The EMPLOYER shall have lien on all materials, equipments including those brought 
by the CONTRACTOR for the purpose of erection, testing and commissioning of the 
WORK. 

44.3 The final payment shall not become due until the CONTRACTOR delivers to the 
ENGINEER-IN- CHARGE a complete release or waiver of all liens arising or which may 
arise out of his agreement or receipt in full or certification by the CONTRACTOR in a 
form approved by ENGINEER-IN- CHARGE that all invoices for labour, materials, 
services have been paid in lien thereof and if required by the ENGINEER-IN-CHARGE 
in any case an affidavit that so far as the CONTRACTOR has knowledge or information 
the releases and receipts include all the labour and material for which a lien could be filled. 

44.4 CONTRACTOR will indemnify and hold the EMPLOYER harmless, for a period of 
two years after the issue of FINAL CERTIFICATE, from all liens and other 
encumbrances against the EMPLOYER on account of debts or claims alleged to be due 
from the CONTRACTOR or his SUB-CONTRACTOR to any person including SUB- 
CONTRACTOR and on behalf of EMPLOYER will defend at his own expense, any 
claim or litigation brought against the EMPLOYER or the CONTRACTOR in 
connection therewith. CONTRACTOR shall defend or contest at his own expense any 
fresh claim or litigation by any person including his SUB-CONTRACTOR, till its 
satisfactory settlement even after the expiry of two years from the date of issue of FINAL 
CERTIFICATE. 

 

45 Delays by employer or his authorised agents: 

45.1 In case the CONTRACTOR'S performance is delayed due to any act or omission on the 
part of the EMPLOYER or his authorised agents, then the CONTRACTOR shall be given 
due extension of time for the completion of the WORK, to the extent such omission on 
the part of the EMPLOYER has caused delay in the CONTRACTOR'S performance of 
his WORK. 

45.2 No adjustment in CONTRACT PRICE shall be allowed for reasons of such delays and 
extensions granted except as provided in TENDER DOCUMENT, where the 
EMPLOYER reserves the right to seek indulgence of CONTRACTOR to maintain the 
agreed Time Schedule of Completion. 
In such an event the CONTRACTOR shall be obliged for working by 
CONTRACTOR'S personnel for additional time beyond stipulated working hours as 
also Sundays and Holidays and achieve the completion date/interim targets. 
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46 Payment if the contract is terminated: 

46.1 If the CONTRACT shall be terminated as per Tender pursuant to Clause no. 29 of 
GCC, the CONTRACTOR shall be paid by the EMPLOYER in so far as such amounts or 
items shall not have already been covered by payments of amounts made to the 
CONTRACTOR for the WORK executed and accepted by ENGINEER-IN-CHARGE 
prior to the date of termination at the rates and prices provided for in the CONTRACT 
and in addition to the following: 

a) The amount payable in respect of any preliminary items, so far as the Work or service 
comprised therein has been carried out or performed and an appropriate portion as 
certified by ENGINEER-IN- CHARGE of any such items or service comprised in which 
has been partially carried out or performed. 

b) Any other expenses which the CONTRACTOR has expended for performing the WORK 
under the CONTRACT subject to being duly recommended by ENGINEER-IN-
CHARGE and approved by EMPLOYER for payment, based on documentary evidence 
of his having incurred such expenses. 

 

46.2 The CONTRACTOR will be further required to transfer the title and provide the 
following in the manner and as directed by the EMPLOYER. 

a) Any and all completed works 
 

b) Such partially completed WORK including drawings, informations and CONTRACT 
rights as the CONTRACTOR has specially performed, produced or acquired for the 
performance of the CONTRACTOR. 

 

47 No waiver of rights: 
47.1 Neither the inspection by the EMPLOYER or any of their officials, employees, or agents 

nor any order by the EMPLOYER for payment of money or any payment for or 
acceptance of the whole or any part of the Work by the EMPLOYER nor any extension 
of time, nor any possession taken by EMPLOYER shall operate as a waiver of any 
provision of the CONTRACT, or of any power herein reserved to the EMPLOYER, or any 
right to damages herein provided, nor shall any waiver of any breach in the CONTRACT 
be held to be a waiver of any other subsequent breach. 

 

48 Certificate not to affect right of employer and liability of contractor: 
 

48.1 No interim payment certificate(s) issued by the Engineer-in-Charge of the EMPLOYER, 
nor any sum paid on account by the EMPLOYER, nor any extension of time for 
execution of the work granted by EMPLOYER shall affect or prejudice the rights of the 
Employer against the CONTRACTOR or relieve the CONTRACTOR of his obligations 
for the due performance of the CONTRACT, or be interpreted as approval of the WORK 
done or of the equipment supplied and no certificate shall create liability for the 
EMPLOYER to pay for alterations, amendments, variations or additional works not 
ordered, in writing, by EMPLOYER or discharge the liability of the CONTRACTOR for 
the payment of damages whether due, ascertained, or certified or not or any sum against the 
payment of which he is bound to indemnify the EMPLOYER. 
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49 Language and measures: 

49.1 All documents pertaining to the CONTRACT including Specifications, Schedules, 
Notices, Correspondence, operating and maintenance Instructions, DRAWINGS, or any 
other writing shall be written in English language. The Metric System of measurement 
shall be used in the CONTRACT unless otherwise specified. 

 

50 Transfer of title: 
 

50.1 The title of Ownership of supplies furnished by the CONTRACTOR shall not pass on 
to the EMPLOYER for all Supplies till the same are finally accepted by the 
EMPLOYER after the successful completion of PERFORMANCE TEST and 
GUARANTEE TEST and issue of FINAL CERTIFICATE. 

50.2 However, the EMPLOYER shall have the lien on all such works performed as soon as 
any advance or progressive payment is made by the EMPLOYER to the 
CONTRACTOR and the CONTRACTOR shall not subject these works for use other 
than those intended under this CONTRACT. 

 

51 Release of information 
 

51.1 The CONTRACTOR shall not communicate or use in advertising, publicity, sales 
releases or in any other medium, photographs, or other reproduction of the Work under 
this CONTRACT or description of the site dimensions, quantity , quality or other 
information, concerning the Work unless prior written permission has been obtained 
from the EMPLOYER. 

 

52 Brand names: 
 

The specific reference in the SPECIFICATIONS and documents to any material by trade 
name, make or catalogue number shall be construed as establishing standard or quality 
and performance and not as limited competition. However, TENDERER may offer 
other similar equipments provided it meets the specified standard design and 
performance requirements. 

 

53 Completion of contract: 
 

53.1 Unless otherwise terminated under the provisions of any other relevant clause, this 
CONTRACT shall be deemed to have been completed at the expiration of the PERIOD 
OF LIABILITY as provided for under the CONTRACT. 

 

54 Spares: 
 

54.1 The CONTRACTOR shall furnish to the EMPLOYER all spares required for 
COMMISSIONING of the plants, recommendatory and/or mandatory spares, which are 
required essential by the manufacturer/supplier. The same shall be delivered at SITE, 
3(Three) months before COMMISSIONING. 

Page 159 of 198



 

Page 160 of 151 

 

 

 
Bhagyanagar Gas 

Limited 

LAYING OF UNDERGROUND PE PIPELINES AND ABOVE 
GROUND GI INSTALLATIONS INCLUDING LAST MILE 

CONNECTIVITY AT CONSUMER END AT KAKINADA GA 
 

Bid Document No. BGL/671/2025-26 

VOLUME I OF II 

 

 

 

Also the CONTRACTOR should furnish the manufacturing drawings for fast wearing 
spares 

 

54.2 The CONTRACTOR guarantees the EMPLOYER that before the manufacturers of the 
equipments, plants and machineries go out of production of spare parts for the 
equipment furnished and erected by him, he shall give at least twelve (12) months' 
advance notice to the EMPLOYER, so that the latter may order his requirement of spares 
in one lot, if he so desires. 

 

SECTION-V PERFORMANCE OF WORK 

 

55 Execution of work: 
55.1 All the Works shall be executed in strict conformity with the provisions of the 

CONTRACT Documents and with such explanatory detailed drawings, specification 
and instructions as may be furnished from time to time to the CONTRACTOR by 
the ENGINEER-IN-CHARGE whether mentioned in the CONTRACT or not. The 
CONTRACTOR shall be responsible for ensuring that works throughout are executed 
in the most substantial, proper and workmanlike manner with the quality of material 
and workmanship in strict accordance with the SPECIFICATIONS and to the entire 
satisfaction of the ENGINEER-IN-CHARGE. The CONTRACTOR shall provide all 
necessary materials equipment labour etc. for execution and maintenance of WORK till 
completion unless otherwise mentioned in the CONTRACT. 

 

56 Co-ordination and inspection of work: 
56.1 The coordination and inspection of the day-to-day work under the CONTRACT shall 

be the responsibility of the ENGINEER-IN-CHARGE. The written instruction 
regarding any particular job will normally be passed by the ENGINEER-IN-CHARGE 
or his authorised representative. A work order book will be maintained by the 
CONTRACTOR for each sector in which the aforesaid written instructions will be 
entered. These will be signed by the CONTRACTOR or his authorised representative 
by way of acknowledgement within 12 hours. 

 

57 Work in monsoon and dewatering: 
57.1 Unless otherwise specified elsewhere in the tender, the execution of the WORK may 

entail working in the monsoon also. The CONTRACTOR must maintain a minimum 
labour force as may be required for the job and plan and execute the construction and 
erection according to the prescribed schedule. No extra rate will be considered for such 
work in monsoon. 

57.2 During monsoon and other period, it shall be the responsibility of the CONTRACTOR 
to keep the construction work site free from water at his own cost. 

 

58 Work on Sundays and Holidays: 
58.1 For carrying out Work on Sundays, and Holidays, the CONTRACTOR will approach 
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the ENGINEER-IN-CHARGE or his representative at least two days in advance and 
obtain permission in writing. The CONTRACTOR shall observe all labour laws and 
other statutory rules and regulations in force. In case of any violations of such laws, 
rules and regulations, consequence if any, including the cost thereto shall be exclusively 
borne by the CONTRACTOR and the EMPLOYER shall have no liability whatsoever 
on this account. 

 

59 General conditions for construction and erection work: 
59.1 The working time at the site of work is 48 hours per week. Overtime work is permitted 

in cases of need and the EMPLOYER will not compensate the same. Shift working at 2 
or 3 shifts per day will become necessary and the CONTRACTOR should take this 
aspect into consideration for formulating his rates for quotation. No extra claims will be 
entertained by the EMPLOYER no this account. For carrying out work beyond working 
hours the CONTRACTOR will approach the ENGINEER-IN-CHARGE or his 
authorised representative and obtain his prior written permission. 

59.2 The CONTRACTOR must arrange for the placement of workers in such a way that the 
delayed completion of the WORK or any part thereof for any reason whatsoever will 
not affect their proper employment. The EMPLOYER will not entertain any claim for 
idle time payment whatsoever. 

59.3 The CONTRACTOR shall submit to the EMPLOYER/ENGINEER-IN- CHARGE 
reports at regular intervals regarding the state and progress of WORK. The details and 
proforma of the report will mutually be agreed after the award of CONTRACT. The 
CONTRACTOR shall provide display boards showing progress and labour strengths at 
worksite, as directed by the ENGINEER-IN-CHARGE. 

 

60 Alterations in specifications, design and extra works: 

60.1 The WORK covered under this CONTRACT having to be executed by the 
CONTRACTOR on a lumpsum firm price/item rate quoted by him, the EMPLOYER 
will not accept any proposals for changes in VALUE OF CONTRACT or extension in 
time on account of any such changes which may arise to the CONTRACTOR's scope of 
WORK as a result of detailed Engineering and thereafter during the execution of 
WORK. The only exception to this will be a case where the EMPLOYER requests in 
writing to the CONTRACTOR to upgrade the SPECIFICATIONS or the size of any 
major pieces of equipments, plant or machinery beyond what is normally required to 
meet the scope of WORK as defined in the CONTRACT DOCUMENT. 
In such cases, a change order will be initialled by the CONTRACTOR at the 
appropriate time for the EMPLOYER's prior approval giving the full back-up data for 
their review and for final settlement of any impact on price within 30 (thirty) days 
thereafter. 

60.2 The ENGINEER-IN-CHARGE shall have to make any alterations in, omission from, 
additions to or substitutions for, the Schedule of Rates, the original specifications, 
drawings, designs and instructions that may appear to him to be necessary or advisable 
during the progress of the WORK and the CONTRACTOR shall be bound to carry out 
the such altered/ extra/ new items of WORK in accordance with any instructions which 
may be given to him in writing signed by the ENGINEER-IN- CHARGE, and such 
alterations, omissions, additions or substitutions shall not invalidate the CONTRACT 
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and any altered, additional or substituted work which the CONTRACTOR may be 
directed to do in the manner above specified as part of the WORK shall be carried out 
by the CONTRACTOR on the same conditions in all respects on which he agreed to do 
the main WORK. The time of completion of WORK may be extended for the part of the 
particular job at the discretion of the ENGINEER-IN- CHARGE, for only such 
alterations, additions or substitutions of the WORK, as he may consider as just and 
reasonable. The rates for such additional, altered or substituted WORK under this clause 
shall be worked out in accordance with the following provisions:- 

I. For Item Rate Contract 

a) If the rates for the additional, altered or substituted WORK are specified in the 
CONTRACT for the WORK, the CONTRACTOR is bound to carry on the 
additional, altered or substituted WORK at the same rates as are specified in the 
CONTRACT. 

b) If the rates for the additional, altered or substituted WORK are not specifically 
provided in the CONTRACT for the WORK, the rates will be derived from the 
rates for similar class of WORK as are specified in the CONTRACT for the 
WORK. The opinion of the ENGINEER-IN- CHARGE, as to whether or not 
the rates can be reasonably so derived from the items in this CONTRACT will 
be final and binding on the CONTRACTOR. 

c) If the rates for the altered, additional or substituted WORK cannot be 
determined in the manner specified in sub-clause(s) and (b) above, then the 
CONTRACTOR shall, within 7 days of the date of receipt of order to carry out 
the WORK, inform the ENGINEER-IN-CHARGE of the rates which it is his 
intention to charge for such class of WORK, supported by analysis of the rate or 
rates claimed, and the ENGINEER- IN-CHARGE shall determine the rate or 
rates on the basis of the prevailing market rates, labour cost at schedule of 
labour rates plus 10% to cover contractor's supervision, overheads and profit 
and pay the CONTRACTOR accordingly. The opinion of the ENGINEER- IN-
CHARGE as to current market rates of materials and the quantum of labour 
involved per unit of measurement will be final and binding on the 
CONTRACTOR. 

d) Where the item of work will be executed through nominated specialist agency as 
approved by the ENGINEER-IN-CHARGE, then the actual amount paid to 
such nominated agency supported by documentary evidence and as certified by 
ENGINEER-IN- CHARGE shall be considered plus 10% (ten percent) to cover 
all contingencies, overhead, profits to arrive at the rates. 

e) Provisions contained in the Sub-clause (a) & (d) above shall, however, not 
apply for the following:- 

 

Where the value of additions of new items together with the value of alterations, 
additions/deletions or substitutions does not exceed by or is not less than plus/minus 
(+_)25% of the VALUE OF CONTRACT. The item rates in the Schedule of Rates 
shall hold good for all such variations between the above mentioned limits, irrespective 
of any increase/decrease of quantities in the individual items of Schedule of Rates. 

Where the value of addition of new items together with the value of alterations, 
additions/deletions or substitutions reduces more than 25% of the contract value but is 
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within the following limits the tenderer shall be paid compensation for decrease in the 
value of work, as follows: 

S.No. Range of Variation Percentage compensation for decrease in the value 

of work in the respective range. 

 

a) Beyond (+) 25% No increase and/or decrease shall be applicable 
upto & inclusive of for the Scheduel of Rates 

(+) 50% (The rates quoted for this increase shall be valid). 

 

b) Beyond (-) 25% upto & For reduction beyond 
inclusive of (-) 50%  25%contractor shall be compensated by an 

amount equivalent to 10% of the reduction in 
value of the contract as awarded. For 
example if the actual contract value is 70% of 
awarded value then compensation shall be 10% 
of (75-70) i.e. 0.5% of awarded contract value 

II. For Lumpsum Contracts 
 

               CONTRACTOR shall, within 7 days of the date of receipt of order to carry out the 
WORK,  inform the ENGINEER-IN- CHARGE of the rates which it is his intention to 
charge for such class of WORK, supported by analysis of the rate or rates claimed, and 
the ENGINEER-IN-CHARGE shall determine the rate or rates on the basis of the 
prevailing market rates, labour cost at schedule of labour rates plus 10% to cover 
contractor's supervision, overheads and profit and pay the CONTRACTOR 
accordingly. The opinion of the ENGINEER- IN-CHARGE as to current market rates 
of materials and the quantum of labour involved per unit of measurement will be final 
and binding on the CONTRACTOR. 

 

61 Drawings to be supplied by the employer 
61.1 The drawings attached with tender are only for the general guidance to the 

CONTRACTOR to enable him to visualize the type of work contemplated and scope 
of work involved. The CONTRACTOR will be deemed to have studied the 
DRAWINGS and formed an idea about the WORK involved. 

61.2 Detailed working drawings on the basis of which actual execution of the WORK is to 
proceed, will be furnished from time to time during the progress of the work. The 
CONTRACTOR shall be deemed to have gone through the DRAWINGS supplied to 
him thoroughly and carefully and in conjunction with all other connected drawings and 
bring to the notice of the ENGINEER-IN-CHARGE discrepancies, if any, therein 
before actually carrying out the Work. 

61.3 Copies of all detailed working drawings relating to the WORK shall be kept at the 
CONTRACTOR's office on the site and shall be made available to the ENGINEER-
IN- CHARGE at any time during the CONTRACT. The drawings and other documents 
issued by the EMPLOYER shall be returned to the EMPLOYER on completion of the 
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WORK. 
 

62 Drawings to be supplied by the contractor: 
 

62.1 The drawings/date which are to be furnished by the CONTRACTOR are enumerated 
in the special conditions of contract, and shall be furnished within the specified time. 

62.2 Where approval/review of drawings before manufacture/ construction/fabrication has 
been specified, it shall be CONTRACTOR's responsibility to have these drawings 
prepared as per the directions of ENGINEER-IN-CHARGE and got approved before 
proceeding with manufacture/construction/fabrication as the case may be. Any change 
that may have become necessary in these drawings during the execution of the work 
shall have to be carried out by the CONTRACTOR to the satisfaction of ENGINEER-
IN-CHARGE at no extra cost. All final drawings shall bear the certification stamp as 
indicated below duly signed by both the CONTRACTOR and ENGINEER-IN-
CHARGE. 

"Certified true for    
(Name of Work) 

Agreement No.                                                                        
Signed:   

 

(CONTRACTOR) 

(ENGINEER-IN-CHARGE) 

 

62.3 The DRAWINGS submitted by the CONTRACTOR shall be reviewed by the 
ENGINEER- IN-CHARGE as far as practicable within 3 (Three) weeks and shall be 
modified by the CONTRACTOR, if any modifications and/or corrections are required 
by the ENGINEER-IN- CHARGE. The CONTRACTOR shall incorporate such 
modifications and/or corrections and submit the final drawings for approval. Any 
delays arising out of failure by the CONTRACTOR to rectify the drawing in good 
time shall not alter the Contract Completion Time. 

62.4 As built drawings showing all corrections, adjustments etc. shall be furnished by the 
CONTRACTOR in six copies and one transparent for record purposed to the 
EMPLOYER. 

 

63 Setting out works: 
 

63.1 The ENGINEER-IN-CHARGE shall furnish the CONTRACTOR with only the four 
corners of the Works site and a level bench mark and the CONTRACTOR shall set out 
the Works and shall provide an efficient staff for the purpose and shall be solely 
responsible for the accuracy of such setting out. 

63.2 The CONTRACTOR shall provide, fix and be responsible for the maintenance of all 
stakes, templates, level marks, profiles and other similar things and shall take all 
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necessary precautions to prevent their removal or disturbance and shall be responsible 
for the consequence of such removal or disturbance should the same take place and for 
their efficient and timely reinstatement. The CONTRACTOR shall also be responsible 
for the maintenance of all existing survey marks, boundary marks, distance marks and 
center line marks, either existing or supplied and fixed by the CONTRACTOR. The 
work shall be set out to the satisfaction of the ENGINEER-IN-CHARGE. The 
approval there of joining with the CONTRACTOR by the ENGINEER- IN-CHARGE 
in setting out the work, shall not relieve the CONTRACTOR of any of his 
responsibility. 

63.3 Before beginning the Works, the CONTRACTOR shall at his own cost, provide all 
necessary reference and level posts, pegs, bamboos, flags, ranging rods, strings and 
other materials for proper layout of the works in accordance with the schemes for 
bearing marks acceptable to the ENGINEER-IN-CHARGE. The center, longitudinal 
or face lines and cross lines shall be marked by means of small masonry pillars. Each 
pillar shall have distinct mark at the centre to enable theodolite to be set over it. No 
work shall be started until all these points are checked and approved by the 
ENGINEER-IN-CHARGE in writing but such approval shall not relieve the 
CONTRACTOR of any of his responsibilities. The CONTRACTOR shall also provide 
all labour, material and other facilities, as necessary, for the proper checking of layout 
and inspection of the points during construction. 

63.4 Pillars bearing geodetic marks located at the sites of units of WORKS under 
construction should be protected and fenced by the CONTRACTOR. 

63.5 On completion of WORK, the CONTRACTOR must submit the geodetic documents 
according to which the WORK was carried out. 

 

64 Responsibility for level and alignment: 
 

64.1 The CONTRACTOR shall be entirely and exclusively responsible for the horizontal 
and vertical alignment, the levels and correctness of every part of the WORK and shall 
rectify effectively any errors or imperfections therein; such rectifications shall be 
carried out by the CONTRACTOR, at his own cost, when instructions are issued to 
that effect by the ENGINEER- IN-CHARGE. 

 

65 Materials to be supplied by contractor: 
 

65.1 The CONTRACTOR shall procure and provide within the VALUE OF CONTRACT 
the whole of the materials required for the construction including steels, cement and 
other building materials, tools, tackles, construction plant and equipment for the 
completion and maintenance of the WORK except the materials which will be issued 
by the EMPLOYER and shall make his own arrangement for procuring such materials 
and for the transport thereof. The EMPLOYER may give necessary recommendation 
to the respective authority if so desired by the CONTRACTOR but assumes no further 
responsibility of any nature. The EMPLOYER will insist on the procurement of 
materials which bear ISI stamp and/or which are supplied by reputed suppliers. 

65.2 The CONTRACTOR shall properly store all materials either issued to him or brought by 
him to the SITE to prevent damages due to rain, wind, direct exposure to sun, etc. as 
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also from theft, pilferage, etc. for proper and speedy execution of his works. The 
CONTRACTOR shall maintain sufficient stocks of all materials required by him. 

65.3 No material shall be despatched from the CONTRACTOR'S stores before obtaining the 
approval in writing of the ENGINEER-IN-CHARGE. 

 

66 Stores supplied by the employer: 
 

66.1 If the SPECIFICATION of the WORK provides for the useof any material of special 
description to be supplied from the EMPLOYER'S stores or it is required that the 
CONTRACTOR shall use certain stores to be provided by the ENGINEER-IN-
CHARGE, such materials and stores, and price to be charged there for as hereinafter 
mentioned being so far as practicable for the convenience of the CONTRACTOR, but 
not so as in any way to control the meaning or effect of the CONTRACT, the 
CONTRACTOR shall be bound to purchase and shall be supplied such materials and 
stores as are from time to time required to be used by him for the purpose of the 
CONTRACT only. The sums due from the CONTRACTOR for the value of materials 
supplied by the EMPLOYER will be recovered from the running account bill on the 
basis of the actual consumption of materials in the works covered and for which the 
running account bill has been prepared. After the completion of the WORK, however, 
the CONTRACTOR has to account for the full quantity of materials supplied to him as 
per relevant clauses in this document. 

 

66.2 The value of the stores/materials as may be supplied to the CONTRACTOR by the 
EMPLOYER will be debited to the CONTRACTOR'S account at the rates shown in the 
schedule of materials and if they are not entered in the schedule, they will be debited at 
cost price, which for the purpose of the CONTRACT shall include the cost of carriage 
and all other expenses whatsoever such as normal storage supervision charges which 
shall have been incurred in obtaining the same at the EMPLOYER'S stores. All 
materials so supplied to the CONTRACTOR shall remain the absolute property of the 
EMPLOYER and shall not be removed on any account from the SITE of the WORK, 
and shall be at all times open for inspection to the ENGINEER-IN-CHARGE. Any 
such materials remaining unused at the time of the completion or termination of the 
CONTRACT shall be returned to the EMPLOYER'S stores or at a place as directed by 
the ENGINEER-IN-CHARGE in perfectly good condition at CONTRACTOR'S cost. 

 

67 Conditions for issue of materials: 

67.1 i) Materials specified as to be issued by the EMPLOYER will be supplied to the 
CONTRACTOR by the EMPLOYER form his stores. It shall be responsibility of 
the CONTRACTOR to take delivery of the materials and arrange for its loading, 
transport and unloading at the SITE of WORK at his own cost. The materials shall 
be issued between the working hours and as per the rules of the EMPLOYER as 
framed from time to time. 

ii) The CONTRACTOR shall bear all incidental charges for the storage and safe 
custody of materials at site after these have been issued to him. 

iii) Materials specified as to be issued by the EMPLOYER shall be issued in standard 
sizes as obtained from the manufacturers. 

iv) The CONTRACTOR shall construct suitable Godowns at the SITE of WORK for 
storing the materials safe against damage by rain, dampness, fire, theft etc. He shall 
also employ necessary watch and ward establishment for the purpose. 

v) It shall be duty of the CONTRACTOR to inspect the materials supplied to him at 
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the time of taking delivery and satisfy himself that they are in good condition. After 
the materials have been delivered by the EMPLOYER, it shall be the 
responsibility of the CONTRACTOR to keep them in good condition and if the 
materials are damaged or lost, at any time, they shall be repaired and/or replaced by 
him at his own cost according to the instructions of the ENGINEER-IN-CHARGE. 

vi) The EMPLOYER shall not be liable for delay in supply or non-supply of any 
materials which the EMPLOYER has undertaken to supply where such failure or 
delay is due to natural calamities, act of enemies, transport and procurement 
difficulties and any circumstances beyond the control of the EMPLOYER. In no 
case, the CONTRACTOR shall be entitled to claim any compensation or loss 
suffered by him on this account. 

vii)  It shall be responsibility of the CONTRACTOR to arrange in time all materials 
required for the WORK other than those to be supplied by the EMPLOYER. If, 
however, in the opinion of the ENGINEER-IN-CHARGE the execution of the 
WORK is likely to be delayed due to the CONTRACTOR'S inability to make 
arrangements for supply of materials which normally he has to arrange for, the 
ENGINEER-IN-CHARGE shall have the right at his own discretion to issue such 
materials, if available with the EMPLOYER or procure the materials from the 
market or as elsewhere and the CONTRACTOR will be bound to take such 
materials at the rates decided by the ENGINEER-IN-CHARGE. This, however, 
does not in any way absolve the CONTRACTOR from responsibility of making 
arrangements for the supply of such materials in part or in full, should such a situation 
occur nor shall this constitute a reason for the delay in the execution of the WORK. 

viii)  None of the materials supplied to the CONTRACTOR will be utilised by the 
CONTRACTOR for manufacturing item which can be obtained as supplied from 
standard manufacturer in finished form. 

ix) The CONTRACTOR shall, if desired by the ENGINEER- IN-CHARGE, be 
required to execute an Indemnity Bond in the prescribed form for safe custody and 
accounting of all materials issued by the EMPLOYER. 

x) The CONTRACTOR shall furnish to the ENGINEER-IN- CHARGE sufficiently 
in advance a statement showing his requirement of the quantities of the materials 
to be supplied by the EMPLOYER and the time when the same will be required 
by him for the works, so as to enable the ENGINEER-IN-CHARGE to make 
necessary arrangements for procurement and supply of the material. 

xi)  Account of the materials issued by the EMPLOYER shall be maintained by 
CONTRACTOR indicating the daily receipt, consumption and balance in hand. 
This account shall be maintained in a manner prescribed by the ENGINEER-IN-
CHARGE along with all connected papers viz. requisitions, issues, etc., and shall 
be always available for inspection in the CONTRACTOR'S office at SITE. 

xii) The CONTRACTOR should see that only the required quantities of materials are 
got issued. The CONTRACTOR shall not been titled to cartage and incidental 
charges for returning the surplus materials, if any, to the stores wherefrom they 
were issued or to the place as directed by the ENGINEER-IN-CHARGE. 

xiii) Materials/Equipment(s) supplied by EMPLOYER shall not be utilised for any 
purpose(s) than issued for. 

 

68 Material procured with assistance of employer/return of surplus: 

68.1 Notwithstanding anything contained to the contrary in any or all the clauses of this 
CONTRACT where any materials for the execution of the CONTRACT are procured 
with the assistance of the EMPLOYER either by issue from EMPLOYER'S stock or 
purchases made under order or permits or licences issued by Government, the 
CONTRACTOR shall hold the said materials as trustee for the EMPLOYER and use 
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such materials economically and solely for the purpose of the CONTRACT and not 
dispose them off without the permission of the EMPLOYER and return, if required by 
the ENGINEER-IN-CHARGE, shall determine having due regard to the condition of 
the materials. The price allowed to the CONTRACTOR, however, shall not exceed 
the amount charged to him excluding the storage charges, if any. The decision of the 
ENGINEER-IN-CHARGE shall be final and conclusive in such matters. In the event of 
breach of the aforesaid condition, the CONTRACTOR shall, in terms of the licences or 
permits and/or criminal breach of trust, be liable to compensate the EMPLOYER at 
double rate or any higher rate, in the event of those materials at that time having higher 
rate or not being available in the market, then any other rate to be determined by the 
ENGINEER-IN-CHARGE and his decision shall be final and conclusive. 

 

69 Materials obtained from dismantling: 
 

69.1  If the CONTRACTOR in the course of execution of the WORK is called upon to 
dismantle any part for reasons other than those stipulated in Clauses 74 and 77 
hereunder, the materials obtained in the WORK of dismantling etc., will be considered 
as the EMPLOYER'S property and will be disposed off to the best advantage of the 
EMPLOYER. 

 

70 Articles of value found: 
 

70.1 All gold, silver and other minerals of any description and all precious stones, coins, 
treasure relics, antiquities and other similar things which shall be found in, under or upon 
the SITE, shall be the property of the EMPLOYER and the CONTRACTOR shall duly 
preserve the same to the satisfaction of the ENGINEER-IN-CHARGE and shall from 
time to time deliver the same to such person or persons indicated by the EMPLOYER. 

 

71 Discrepancies between instructions: 
 

71.1 Should any discrepancy occur between the various instructions furnished to the 
CONTRACTOR, his agent or staff or any doubt arises as to the meaning of any such 
instructions or should there be any misunderstanding between the CONTRACTOR'S 
staff and the ENGINEER-IN- CHARGE'S staff, the CONTRACTOR shall refer the 
matter immediately in writing to the ENGINEER-IN-CHARGE whose decision thereon 
shall be final and conclusive and no claim for losses alleged to have been caused by such 
discrepancies between instructions, doubts, or misunderstanding shall in any event be 
admissible. 

 

72 Action where no specification is issued: 
 

72.1 In case of any class of WORK for which there is no SPECIFICATION supplied by 
the EMPLOYER as mentioned in the Tender Documents such WORK shall be carried 
out in accordance with Indian Standard Specifications and if the Indian Standard 
Specifications do not cover the same, the WORK should be carried out as per standard 
Engineering Practice subject to the approval of the ENGINEER-IN-CHARGE. 
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73 Inspection of works: 
 

73.1 The ENGINEER-IN-CHARGE will have full power and authority to inspect the 
WORK at any time wherever in progress either on the SITE or at the 
CONTRACTOR'S premises/workshops wherever situated, premises/ workshops of any 
person, firm or corporation where WORK in connection with the CONTRACT may be 
in hand or where materials are being or are to be supplied, and the CONTRACTOR 
shall afford or procure for the ENGINEER-IN- CHARGE every facility and assistance 
to carry out such inspection. The CONTRACTOR shall, at all time during the usual 
working hours and at all other time at which reasonable notice of the intention of the 
ENGINEER-IN- CHARGE or his representative to visit the WORK shall have been 
given to the CONTRACTOR, either himself be present or receive orders and 
instructions, or have a responsible agent duly accredited in writing, present for the 
purpose. Orders given to the CONTRACTOR'S agent shall be considered to have the 
same force as if they had been given to the CONTRACTOR himself. The 
CONTRACTOR shall give not less than seven days notice in writing to the ENGINEER-
IN-CHARGE before covering up or otherwise placing beyond reach of inspection and 
measurement of any work in order that the same may be inspected and measured. In 
the event of breach of above the same shall be uncovered at CONTRACTOR'S expense 
for carrying out such measurement or inspection. 

 

73.2 No material shall be despatched from the CONTRACTOR'S stores before obtaining the 
approval in writing of the Engineer-in-Charge. 

 

The CONTRACTOR is to provide at all time during the progress of the WORK and 
the maintenance period, proper means of access with ladders, gangways etc. and the 
necessary attendance to move and adopt as directed for inspection or measurements of 
the WORK by the ENGINEER- IN-CHARGE. 

 

73.3 The CONTRACTOR shall make available to the ENGINEER-IN- CHARGE free of 
cost all necessary instruments and assistance in checking or setting out of WORK and 
in the checking of any WORK made by the CONTRACTOR for the purpose of setting 
out and taking measurements of WORK. 

74 Tests for quality of work: 
 

74.1 All workmanship shall be of the respective kinds described in the CONTRACT 
DOCUMENTS and in accordance with the instructions of the ENGINEER-IN-
CHARGE and shall be subjected from time to time to such test at CONTRACTOR'S 
cost as the ENGINEER-IN-CHARGE may direct at the place of manufacture or 
fabrication or on the site or at all or any such places. The CONTRACTOR shall provide 
assistance, instruments, labour and materials as are normally required for examining, 
measuring and testing any workmanship as may be selected and required by the 
ENGINEER-IN-CHARGE. 

 

74.2 All the tests that will be necessary in connection with the execution of the WORK as 
decided by the ENGINEER- IN-CHARGE shall be carried out at the field testing 
laboratory of the EMPLOYER by paying the charges as decided by the EMPLOYER 
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from time to time. In case of non- availability of testing facility with the EMPLOYER, 
the required test shall be carried out at the cost of CONTRACTOR at Government or 
any other testing laboratory as directed by ENGINEER-IN-CHARGE. 

 

74.3 If any tests are required to be carried out in conjunction with the WORK or materials 
or workmanship not supplied by the CONTRACTOR, such tests shall be carried out 
by the CONTRACTOR as per instructions of ENGINEER-IN-CHARGE and cost of 
such tests shall be reimbursed by the EMPLOYER. 

 

75 Samples for approval: 
 

75.1 The CONTRACTOR shall furnish to the ENGINEER-IN-CHARGE for approval, 
when requested or if required by the specifications, adequate samples of all materials 
and finished to be used in the WORK. Such samples shall be submitted before the 
WORK is commenced and in ample time to permit tests and examinations thereof. All 
materials furnished and finishes applied in actual WORK shall be fully equal to the 
approved samples. 

 

76 Action and compensation in case of bad work: 
 

76.1 If it shall appear to the ENGINEER-IN-CHARGE that any work has been executed 
with unsound, imperfect or unskilled workmanship, or with materials of any inferior 
description, or that any materials or articles provided by the CONTRACTOR for the 
execution of the WORK are unsound, or of a quality inferior to that contracted for, or 
otherwise not in accordance with the CONTRACT, the CONTRACTOR shall on 
demand in writing from the ENGINEER-IN- CHARGE or his authorised 
representative specifying the WORK, materials or articles complained of 
notwithstanding that the same may have been inadvertently passed, certified and paid for, 
forthwith rectify or remove and reconstruct the WORK so specified and provide other 
proper and suitable materials or articles at his own cost and in the event of failure to do so 
within the period specified by the ENGINEER-IN-CHARGE in his demand aforesaid, 
the CONTRACTOR shall be liable to pay compensation at the rate of 1 % (One 
percent) of the estimated cost of the whole WORK, for every week limited to a 
maximum of 10% (ten percent) of the value of the whole WORK, while his failure to do 
so shall continue and in the case of any such failure the ENGINEER-IN-CHARGE may 
on expiry of notice period rectify or remove and re-execute the WORK or remove and 
replaced with others, the materials or articles complained of to as the case may be at 
the risk and expense in all respects of the CONTRACTOR. The decision of the 
Engineering-in-charge as to any question arising under this clause shall be final and 
conclusive. 

 

77 Suspension of works: 
 

77.1 i)   Subject to the provisions of sub-para (ii) of this clause, the CONTRACTOR shall, if 
ordered in writing by the ENGINEER-IN-CHARGE, or his representative, 
temporarily suspend the WORKS or any part thereof for such written order, proceed 
with the WORK therein ordered to be suspended until, he shall have received a written 
order to proceed therewith. The CONTRACTOR shall not be entitled to claim 
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compensation for any loss or damage sustained by him by reason of temporary 
suspension of the WORKS aforesaid. An extension of time for completion, 
corresponding with the delay caused by any such suspension of the WORKS as 
aforesaid will be granted to the ONTRACTOR should he apply for the same provided 
that the suspension was not consequent to any default or failure on the part of the 
CONTRACTOR. 

 

ii) In case of suspensions of entire WORK, ordered in writing by ENGINEER-IN-
CHARGE, for a period of more than two months, the CONTRACTOR shall have the 
option to terminate the CONTRACT. 

 

78 Employer may do part of work: 
 

78.1 Upon failure of the CONTRACTOR to comply with any instructions given in 
accordance with the provisions of this CONTRACT the EMPLOYER has the 
alternative right, instead of assuming charge of entire WORK, to place additional 
labour force, tools, equipments and materials on such parts of the WORK, as the 
EMPLOYER may designate or also engage another CONTRACTOR to carry out the 
WORK. In such cases, the EMPLOYER shall deduct from the amount which 
otherwise might become due to the CONTRACTOR, the cost of such work and material 
with ten percent (10%) added to cover all departmental charges and should the total 
amount thereof exceed the amount due to the CONTRACTOR, the CONTRACTOR 
shall pay the difference to the EMPLOYER. 

 

79 Possession prior to completion: 
79.1 The ENGINEER-IN-CHARGE shall have the right to take possession of or use any 

completed or partially completed WORK or part of the WORK. Such possession or use 
shall not be deemed to be an acceptance of any work completed in accordance with the 
CONTRACT agreement. If such prior possession or use by the ENGINEER-IN- 
CHARGE delays the progress of WORK, equitable adjustment in the time of 
completion will be made and the CONTRACT agreement shall be deemed to be 
modified accordingly 

 

80  Defects Liability Period (Twelve months period of liability from the date of issue 
of completion certificate): 

 

80.1 The CONTRACTOR shall guarantee the installation/WORK for a period of 12 months 
from the date of completion of WORK as certified by the ENGINEER-IN-CHARGE 
which is indicated in the Completion Certificate. Any damage or defect that may arise or 
lie undiscovered at the time of issue of Completion Certificate, connected in any way 
with the equipment or materials supplied by him or in the workmanship, shall be 
rectified or replaced by the CONTRACTOR at his own expense as deemed necessary 
by the ENGINEER-IN-CHARGE or in default, the ENGINEER- IN-CHARGE may 
carry out such works by other work and deduct actual cost incurred towards labour, 
supervision and materials consumables or otherwise plus 100% towards overheads (of 
which the certificate of ENGINEER-IN-CHARGE shall be final) from any sums that 
may then be or at any time thereafter, become due to the CONTRACTOR or from his 
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Contract Performance Security, or the proceeds of sale thereof or a sufficient part on 
thereof. 

 

80.2 If the CONTRACTOR feels that any variation in WORK or in quality of materials or 
proportions would be beneficial or necessary to fulfil the guarantees called for, he shall 
bring this to the notice of the ENGINEER- IN-CHARGE in writing. 

 

If during the period of liability any portion of the WORK/equipment, is found 
defective and is rectified/ replaced, the period of liability for such equipment/ portion 
of WORK shall be operative from the date such rectification/ replacement are carried out 
and Contract Performance Guarantee shall be furnished separately for the extended 
period of liability for that portion of WORK/ equipment only. Notwithstanding the 
above provisions the supplier's, guarantees/warantees for the replaced equipment shall 
also be passed on to the EMPLOYER. 

 

80.3 LIMITATION OF LIABILITY 
 

Notwithstanding anything contrary contained herein, the aggregate total liability of 
CONTRACTOR under the Agreement or otherwise shall be limited to 100% of 
Agreement / Contract Value. However, neither party shall be liable to the other party 
for any indirect and consequential damages, loss of profits or loss of production. 

 

81 Care of works 
 

From the commencement to completion of the WORK, the CONTRACTOR shall take 
full responsibility for the care for all works including all temporary works and in case 
any damages, loss or injury shall happen to the WORK or to any part thereof or to any 
temporary works from any cause whatsoever, shall at his own cost repair and make good 
the same so that at completion the WORK shall be in good order and in conformity in 
every respects with the requirement of the CONTRACT and the ENGINEER-IN- 
CHARGE'S instructions. 

 

81.1 DEFECTS PRIOR TO TAKING OVER: 

If at any time, before the WORK is taken over, the ENGINEER-IN-CHARGE shall: 

 

a) Decide that any works done or materials used by the CONTRACTOR or by any SUB- 
CONTRACTOR is defective or not in accordance with the CONTRACT, or that the 
works or any portion thereof are defective, or do not fulfill the requirements of 
CONTRACT (all such matters being hereinafter, called 'Defects' in this clause), and 

 

b) As soon as reasonably practicable, gives to the CONTRACTOR notice in writing of 
the said decision, specifying particulars of the defects alleged to exist or to have 
occurred, then the CONTRACTOR shall at his own expenses and with all speed make 
good the defects so specified. 
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In case CONTRACTOR shall fail to do so, the EMPLOYER may take, at the cost of 
the CONTRACTOR, such steps as may in all circumstances, be reasonable to make 
good such defects. The expenditure so incurred by the EMPLOYER will be recovered 
from the amount due to the CONTRACTOR.  The decision of  the ENGINEER-IN-
CHARGE with regard to the amount to be recovered from the CONTRACTOR will 
be final and binding on the CONTRACTOR. As soon as the WORK has been 
completed in accordance with the CONTRACT (except in minor respects that do not 
affect their use for the purpose 

DEFECTS AFTER TAKING OVER: 

In order that the CONTRACTOR could obtain a COMPLETION CERTIFICATE he 
shall make good, with all possible speed, any defect arising from the defective materials 
supplied by the CONTRACTOR or workmanship or any act or omission of the 
CONTRACT or that may have been noticed or developed, after the works or groups of 
the works has been taken over, the period allowed for carrying out such WORK will be 
normally one month. If any defect be not remedied within a reasonable time, the 
EMPLOYER may proceed to do the WORK at CONTRACTOR'S risk and expense 
and deduct from the final bill such amount as may be decided by the EMPLOYER. 

 

If by reason of any default on the part of the CONTRACTOR a COMPLETION 
CERTIFICATE has not been issued in respect of any portion of the WORK within one 
month after the date fixed by the CONTRACT for the completion of the WORK, the 
EMPLOYER shall be at liberty to use the WORK or any portion thereof in respect of 
which a completion certificate has not been issued, provided that the WORK or the 
portion thereof so used as aforesaid shall be afforded reasonable opportunity for 
completing these works for the issue of Completion Certificate. 

 

 

82 Guarantee/transfer of guarantee 
 

82.1 For works like water-proofing, acid and alkali resisting materials, pre-construction 
soil treatment against termite or any other specialized works etc. the CONTRACTOR 
shall invariably engage SUB-CONTRACTORS who are specialists in the field and 
firms of repute and such a SUB-CONTRACTOR shall furnish guarantees for their 
workmanship to the EMPLOYER, through the CONTRACTOR. In case such a SUB-
CONTRACTOR/ firm is not prepared to furnish a guarantee to the EMPLOYER, the 
CONTRACTOR shall give that guarantee to the EMPLOYER directly. 

 

83 Training of employer's personnel: 
 

83.1 The CONTRACTOR undertakes to provide training to Engineering personnel selected 
and sent by the EMPLOYER at the works of the CONTRACTOR without any cost to 
the EMPLOYER. The period and the nature of training for the individual personnel shall 
be agreed upon mutually between the CONTRACTOR and the EMPLOYER. These 
engineering personnel shall be given special training at the shops, where the equipment 
will be manufactured and/ or in their collaborator's works and where possible, in any 
other plant where equipment manufactured by the CONTRACTOR or his collaborators 
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is under installation or test to enable those personnel to become familiar with the 
equipment being furnished by the CONTRACTOR. EMPLOYER shall bear only the to 
and fro fare of the said engineering personnel. 

 

84 Replacement of defective parts and materials: 
 

84.1 If during the progress of the WORK, EMPLOYER shall decide and inform in writing 
to the CONTRACTOR, that the CONTRACTOR has manufactured any plant or part 
of the plant unsound or imperfect or has furnished plant inferior to the quality specified, 
the CONTRACTOR on receiving details of such defects or deficiencies shall at his own 
expenses within 7 (seven) days of his receiving the notice, or otherwise within such time 
as may be reasonably necessary for making it good, proceed to alter, re-construct or 
remove such work and furnish fresh equipments upto the standards of the 
specifications.In case the CONTRACTOR fails to do so, EMPLOYER may on giving 
the CONTRACTOR 7 (seven) day's notice in writing of his intentions to do so, 
proceed to remove the portion of the WORK so complained of and at the cost of 
CONTRACTOR'S, perform all such works or furnish all such equipments provided 
that nothing in the clause shall be deemed to deprive the EMPLOYER of or affect any 
rights under the CONTRACT, the EMPLOYER may otherwise have in respect of such 
defects and deficiencies. 

 

84.2 The CONTRACTOR'S full and extreme liability under this clause shall be satisfied 
by the payments to the EMPLOYER of the extra cost, of such replacements procured 
including erection/installation as provided for in the CONTRACT; such extra cost 
being the ascertained 
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difference between the price paid by the EMPLOYER for such replacements and the 
CONTRACT price portion for such defective plants and repayments of any sum paid 
by the EMPLOYER to the CONTRACTOR in respect of such defective plant. Should 
the EMPLOYER not so replace the defective plant the CONTRACTOR'S extreme 
liability under this clause shall be limited to the repayment of all such sums paid by the 
EMPLOYER under the CONTRACT for such defective plant. 

 

85 Indemnity 
 

85.1 If any action is brought before a Court, Tribunal or any other Authority against the 
Employer or an officer or agent of the EMPLOYER, for the failure, omission or neglect 
on the part of the CONTRACTOR to perform any acts, matters, covenants or things 
under the CONTRACT, or damage or injury caused by the alleged omission or 
negligence on the part of the CONTRACTOR, his agents, representatives or his SUB- 
CONTRACTOR'S, or in connection with any claim based on lawful demands of SUB-
CONTRACTOR's workmen suppliers or employees, the CONTRACTOR, shall in 
such cases indemnify and keep the EMPLOYER and/or their representatives harmless 
from all losses, damages, expenses or decrees arising out of such action. 

 

86 Construction aids, equipments, tools & tackles:- 
 

86.1 CONTRACTOR shall be solely responsible for making available for executing the 
WORK, all requisite CONSTRUCTION EQUIPMENTS, Special Aids, Barges, 
Cranes and the like, all Tools, Tackles and Testing Equipment and Appliances, 
including imports of such equipment etc. as required. In case of import of the same 
the rates applicable for levying of Custom Duty on such Equipment, Tools, & Tackles 
and the duty drawback applicable thereon shall be ascertained by the CONTRACTOR 
from the concerned authorities of Government of India. It shall be clearly understood 
that EMPLOYER shall not in any way be responsible for arranging to obtain Custom 
Clearance and/or payment of any duties and/or duty draw backs etc. for such 
equipments so imported by the CONTRACTOR and the CONTRACTOR shall be 
fully responsible for all taxes, duties and documentation with regard to the same. 
Tenderer in his own interest may contact, for any clarifications in the matter, 
concerned agencies/Dept./Ministries of Govt. of India. All clarifications so obtained 
and interpretations thereof shall be solely the responsibility of the CONTRACTOR. 

 

 

SECTION-VI CERTIFICATES AND PAYMENTS 

 

87 Schedule of rates and payments 
 

87.1 i) CONTRACTOR'S REMUNERATION: 
The price to be paid by the EMPLOYER to CONTRACTOR for the whole of the 
WORK to be done and for the performance of all the obligations undertaken by the 
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CONTRACTOR under the CONTRACT DOCUMENTS shall be ascertained by the 
application of the respective Schedule of Rates (the inclusive nature of which is more 
particularly defined by way of application but not of limitation, with the succeeding 
sub-clause of this clause) and payment to be made accordingly for the WORK actually 
executed and approved by the ENGINEER-IN-CHARGE. The sum so ascertained 
shall (excepting only as and to the extent expressly provided herein) constitute the sole 
and inclusive remuneration of the CONTRACTOR under the CONTRACT and no 
further or other payment whatsoever shall be or become due or payable to the 
CONTRACTOR under the CONTRACT 

 

ii) SCHEDULE OF RATES TO BE INCLUSIVE: 
The prices/rates quoted by the CONTRACTOR shall remain firm till the issue of 
FINAL CERTIFICATE and shall not be subject to escalation. Schedule of Rates shall 
be deemed to include and cover all costs, expenses and liabilities of every description 
and all risks of every kind to be taken in executing, completing and handing over the 
WORK to the EMPLOYER by the CONTRACTOR. The CONTRACTOR shall be 
deemed to have known the nature, scope, magnitude and the extent of the WORK and 
materials required though the CONTRACT DOCUMENT may not fully and precisely 
furnish them. Tenderer's shall make such provision in the Schedule of Rates as he may 
consider necessary to cover the cost of such items of WORK and materials as may be 
reasonable and necessary to complete the WORK. The opinion of the ENGINEER-
IN-CHARGE as to the items of WORK which are necessary and reasonable for 
COMPLETION OF WORK shall be final and binding on the CONTRACTOR, 
although the same may not be shown on or described specifically in CONTRACT 
DOCUMENTS. 

Generality of this present provision shall not be deemed to cut down or limit in any 
way because in certain cases it may and in other cases it may not be expressly stated 
that the CONTRACTOR shall do or perform a work or supply articles or perform 
services at his own cost or without addition of payment or without extra charge or 
words to the same effect or that it may be stated or not stated that the same are included 
in and covered by the Schedule of Rates. 

 

iii) SCHEDULE OF RATES TO COVER CONSTRUCTION EQUIPMENTS, 
MATERIALS, LABOUR ETC.: 
Without in any way limiting the provisions of the preceding sub-clause the Schedule 
of Rates shall be deemed to include and cover the cost of all construction equipment, 
temporary WORK (except as provided for herein), pumps, materials, labour, 
insurance, fuel, consumables, stores and appliances to be supplied by the 
CONTRACTOR and all other matters in connection with each item in the Schedule of 
Rates and the execution of the WORK or any portion thereof finished, complete in 
every respect and maintained as shown or described in the CONTRACT 
DOCUMENTS or as may be ordered in writing during the continuance of the 
CONTRACT. 

 

iv) SCHEDULE OF RATES TO COVER ROYALTIES, RENTS AND CLAIMS: 
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The Schedule of Rates (i.e., VALUE OF CONTRACT) shall be deemed to include and 
cover the cost of all royalties and fees for the articles and processes, protected by 
letters, patent or otherwise incorporated in or used in connection with the WORK, also 
all royalties, rents and other payments in connection with obtaining materials of 
whatsoever kind for the WORK and shall include an indemnity to the EMPLOYER 
which the CONTRACTOR hereby gives against all actions, proceedings, claims, 
damages, costs and expenses arising from the incorporation in or use on the WORK of 
any such articles, processes or materials, octroi or other municipal or local Board 
Charges, if levied on materials, equipment or machineries to be brought to site for use 
on WORK shall be borne by the CONTRACTOR. 

 

v) SCHEDULE OF RATES TO COVER TAXES AND DUTIES: 
No exemption or reduction of Customs Duties, Excise Duties, Sales Tax, Sales Tax on 
works Contract quay or any port dues, transport charges, stamp duties or Central or 
State Government or local Body or Municipal Taxes or duties, taxes or charges (from 
or of any other body), whatsoever, will be granted or obtained, all of which expenses 
shall be deemed to be included in and covered by the Schedule or Rates. The 
CONTRACTOR shall also obtain and pay for all permits or other privileges necessary 
to complete the WORK. 

 

vi) SCHEDULE OF RATES TO COVER RISKS OF DELAY: 
The Schedule of Rates shall be deemed to include and cover the risk of all possibilities 
of delay and interference with the CONTRACTOR's conduct of WORK which occur 
from any causes including orders of the EMPLOYER in the exercise of his power and 
on account of extension of time granted due to various reasons and for all other 
possible or probable causes of delay. 

vii) SCHEDULE OF RATES CANNOT BE ALTERED: 
For WORK under unit rate basis, no alteration will be allowed in the Schedule of Rates 
by reason of works or any part of them being modified, altered, extended, diminished 
or committed. The Schedule of Rates are fully inclusive of rates which have been fixed 
by the CONTRACTOR and agreed to by the EMPLOYER and cannot be altered. 

For lumpsum CONTRACTS, the payment will be made according to the WORK 
actually carried out, for which purpose an item wise, or work wise Schedule of Rates 
shall be furnished, suitable for evaluating the value of WORK done and preparing 
running account bill. 

Payment for any additional work which is not covered in the Schedule of Rates, shall 
only be released on issuance of change order. 

 

88 Procedure for measurement and billing of work in progress: 
 

88.1 BILLING PROCEDURE: 

Following procedures shall be adopted for billing of works executed by the 
CONTRACTOR. 

Page 177 of 198



 

Page 178 of 151 

 

 

 
Bhagyanagar Gas 

Limited 

LAYING OF UNDERGROUND PE PIPELINES AND ABOVE 
GROUND GI INSTALLATIONS INCLUDING LAST MILE 

CONNECTIVITY AT CONSUMER END AT KAKINADA GA 
 

Bid Document No. BGL/671/2025-26 

VOLUME I OF II 

 

 

88.1.1 All measurements shall be recorded in sextuplicate on standard measurement sheets 
supplied by EMPLOYER and submitted to EMPLOYER/CONSULTANT for scrutiny 
and passing. 

88.1.2 EMPLOYER/CONSULTANT shall scrutinise and check the measurements recorded 
on the sheets and shall certify correctness of the same on the measurement sheets. 

88.1.3 ENGINEER-IN-CHARGE shall pass the bills after carrying out the comprehensive 
checks in accordance with the terms and conditions of the CONTRACTS, within 7 
days of submission of the bills, complete in all respects and send the same to the 
Employer to effect payment to the CONTRACTOR. 

88.1.4 BGL shall make all endeavour to make payments of undisputed amount of the bills 
submitted based on the joint measurements within 15 (Fifteen) days from the date of 
certification by the Engineer-in-Charge. 

88.1.5 Measurements shall be recorded as per the methods of measurement spelt out in 
EMPLOYER/CONSULTANT SPECIFICATIONS / CONTRACT DOCUMENT. 
EMPLOYER/CONSULTANT shall be fully responsible for checking the 
measurements quantitatively and qualitatively as recorded in the Measurement Books/ 
Bills. 

88.1.6 While preparing the final bills overall measurements will not be taken again. Only 
volume of work executed since the last measured bill alongwith summary of final 
measurements will be considered for the final bill. However, a detailed check shall be 
made as to missing measurements and in case there are any missing items or 
measurements the same shall be recorded. 

88.1.7 COMPUTERISED BILLING SYSTEM : BHAGYANAGAR GAS LIMITEDhas 
introduced Computerised Billing System whereby when the Bills are submitted in BGL 
by a Contractor, a receipt number is generated. The Contractor can know the status of 
the Bill through BGL’s website. 

88.2 SECURED ADVANCE ON MATERIAL: 
Unless otherwise provided elsewhere in the tender, no `Secured Advance' on security 
of materials brought to site for execution of contracted items(s) shall be paid to the 
Contractor whatsoever. 

88.3 DISPUTE IN MODE OF MEASUREMENT: 
In case of any dispute as to the mode of measurement not covered by the CONTRACT 
to be adopted for any item of WORK, mode of measurement as per latest Indian 
Standard Specifications shall be followed. 

88.4 ROUNDING-OFF OF AMOUNTS: 
In calculating the amount of each item due to the CONTRACTOR in every certificate 
prepared for payment, sum of less than 50 paise shall be omitted and the total amount 
on each certificate shall be rounded off to the nearest rupees, i.e., sum of less than 50 
paise shall be omitted and sums of 50 paise and more upto one rupee shall be reckoned 
as one rupee. 

89 Lumpsum in tender: 
 

89.1 The payment against any Lumpsum item shall be made only on completion of that item 
as per the provision of the CONTRACT after certification by ENGINEER-IN-
CHARGE. 
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90 Running account payments to be regarded as advance: 
 

90.1 All running account payments shall be regarded as payment by way of advance against 
the final payment only and not as payments for WORK actually done and completed 
and shall not preclude the requiring of bad, unsound and imperfect or unskilled work 
to be removed and taken away and reconstructed or re-erected or be considered as an 
admission of the due performance of the CONTRACT, or any part thereof, in this 
respect, or of the accurring of any claim by the CONTRACTOR, nor shall it conclude, 
determine or affect in any way the powers of the EMPLOYER under these conditions 
or any of them as to the final settlement and adjustment of the accounts or otherwise, 
or in any other way vary or affect the CONTRACT. The final bill shall be submitted 
by the CONTRACTOR within one month of the date of physical completion of the 
WORK, otherwise, the ENGINEER-IN-CHARGE's certificate of the measurement 
and of total amount payable for the WORK accordingly shall be final and binding on 
all parties 

 

91 Notice of claims for additional payments: 
 

91.1  Should the CONTRACTOR consider that he is entitled to any extra payment for any 
extra/additional WORKS or MATERIAL change in original SPECIFICATIONS 
carried out by him in respect of WORK he shall forthwith give notice in writing to the 
ENGINEER-IN- CHARGE that he claims extra payment. Such notice shall be given 
to the ENGINEER-IN- CHARGE upon which CONTRACTOR bases such claims and 
such notice shall contain full particulars of the nature of such claim with full details of 
amount claimed. Irrespective of any provision in the CONTRACT to the contrary, the 
CONTRACTOR must intimate his intention to lodge claim on the EMPLOYER within 
10 (ten) days of the commencement of happening of the event and quantify the claim 
within 30 (thirty) days, failing which the CONTRACTOR will lose his right to claim 
any compensation/reimbursement/damages etc. or refer the matter to arbitration. 
Failure on the part of CONTRACTOR to put forward any claim without the necessary 
particulars as above within the time above specified shall be an absolute waiver 
thereof. No omission by EMPLOYER to reject any such claim and no delay in dealing 
therewith shall be waiver by EMPLOYER of any of this rights in respect thereof. 

91.2 ENGINEER-IN-CHARGE shall review such claims within a reasonably period of 
time and cause to discharge these in a manner considered appropriate after due 
deliberations thereon. However, CONTRACTOR shall be obliged to carry on with the 
WORK during the period in which his claims are under consideration by the 
EMPLOYER, irrespective of the outcome of such claims, where additional payments 
for WORKS considered extra are justifiable in accordance with the CONTRACT 
provisions, EMPLOYER shall arrange to release the same in the same manner as for 
normal WORK payments. Such of the extra works so admitted by EMPLOYER shall 
be governed by all the terms, conditions, stipulations and specifications as are 
applicable for the CONTRACT. The rates for extra works shall generally be the unit 
rates provided for in the CONTRACT. In the event unit rates for extra works so 
executed are not available as per CONTRACT, payments may either be released on 
day work basis for which daily/hourly rates for workmen and hourly rates for 
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equipment rental shall apply, or on the unit rate for WORK executed shall be derived 
by interpolation/ extrapolation of unit rates already existing in the CONTRACT. In all 
the matters pertaining to applicability of rate and admittance of otherwise of an extra 
work claim of CONTRACTOR the decision of ENGINEER-IN-CHARGE shall be 
final and binding. 

 

92 Payment of contractor's bill: 

92.1 No payment shall be made for works estimated to cost less than Rs.10,000/- till the 
whole of the work shall have been completed and a certificate of completion given. But 
in case of works estimated to cost more than Rs.10,000/-, that CONTRACTOR on 
submitting the bill thereof be entitled to receive a monthly payment proportionate to the 
part thereof approved and passed by the ENGINEER-IN-CHARGE, whose certificate 
of such approval and passing of the sum so payable shall be final and conclusive 
against the CONTRACTOR. This payment will be made after making necessary 
corrections/deductions as stipulated elsewhere in the CONTRACT DOCUMENT for 
materials, Contract Performance Security, taxes etc. 

92.2 Payment due to the CONTRACTOR shall be made by the EMPLOYER by Account 
Payee cheque forwarding the same to registered office or the notified office of the 
CONTRACTOR. In no case will EMPLOYER be responsible if the cheque is mislaid 
or misappropriated by unauthorised person/persons. In all cases, the CONTRACTOR 
shall present his bill duly pre- receipted on proper revenue stamp payment shall be 
made in Indian Currency. 

92.3 In general payment of final bill shall be made to CONTRACTOR within 60 days of 
the submission of bill on joint measurements, after completion of all the obligations 
under the CONTRACT. 

 

93 Receipt for payment: 
 

93.1 Receipt for payment made on account of work when executed by a firm, must be 
signed by a person holding due power of attorney in this respect on behalf of the 
CONTRACTOR, except when the CONTRACTOR's are described in their tender as a 
limited company in which case the receipts must be signed in the name of the company 
by one of its principal officers or by some other person having authority to give 
effectual receipt for the company. 

 

94 Completion certificate: 
 

94.1 APPLICATION FOR COMPLETION CERTIFICATE: 
 

When the CONTRACTOR fulfils his obligation under Clause 81.1 he shall be eligible 
to apply for COMPLETION CERTIFICATE. 

 

The ENGINEER-IN-CHARGE shall normally issue to the CONTRACTOR the 
COMPLETION CERTIFICATE within one month after receiving any application 
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therefore from the CONTRACTOR after verifying from the completion documents 
and satisfying himself that the WORK has been completed in accordance with and as 
set out in the construction and erection drawings, and the CONTRACT 
DOCUMENTS. 

 

The CONTRACTOR, after obtaining the COMPLETION CERTIFICATE, is eligible 
to present the final bill for the WORK executed by him under the terms of 
CONTRACT. 

 

94.2 COMPLETION CERTIFICATE: 
Within one month of the completion of the WORK in all respects, the 
CONTRACTOR shall be furnished with a certificate by the ENGINEER-IN-
CHARGE of such completion, but no certificate shall be given nor shall the WORK 
be deemed to have been executed until all scaffolding, surplus materials and rubbish 
is cleared off the SITE completely nor until the WORK shall have been measured by 
the ENGINEER-IN-CHARGE whose measurement shall be binding and conclusive. 
The WORKS will not be considered as complete and taken over by the EMPLOYER, 
until all the temporary works, labour and staff colonies are cleared to the satisfaction 
of the ENGINEER-IN-CHARGE. 

If the CONTRACTOR fails to comply with the requirements of this clause on or 
before the date fixed for the completion of the WORK, the ENGINEER-IN-CHARGE 
may at the expense of the CONTRACTOR remove such scaffolding, surplus materials 
and rubbish and dispose off the same as he thinks fit and clean off such dirt as 
aforesaid, and the CONTRACTOR shall forthwith pay the amount of all expenses so 
incurred and shall have no claim in respect of any such scaffolding or surplus materials 
as aforesaid except for any sum actually realised by the sale thereof. 

 

94.3 COMPLETION CERTIFICATE DOCUMENTS: 
For the purpose of Clause 94.0 the following documents will be deemed to form the 
completion documents: 

i) The technical documents according to which the WORK was carried out. 
ii) Six (6) sets of construction drawings showing therein the modification and 

correction made during the course of execution and signed by the ENGINEER-
IN-CHARGE. 

iii) COMPLETION CERTIFICATE for `embedded' and covered' up work. 
iv) Certificates of final levels as set out for various works. 
v) Certificates of tests performed for various WORKS. 
vi) Material appropriation, Statement for the materials issued by the EMPLOYER 

for the WORK and list of surplus materials returned to the EMPLOYER's store 
duly supported by necessary documents 

 

95 Final decision and final certificate: 
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95.1 Upon expiry of the period of liability and subject to the ENGINEER-IN-CHARGE 
being satisfied that the WORKS have been duly maintained by the CONTRACTOR 
during monsoon or such period as hereinbefore provided in Clause 80 & 81 and that 
the CONTRACTOR has in all respect duly made-up any subsidence and performed 
all his obligations under the CONTRACT, the ENGINEER-IN- CHARGE shall 
(without prejudice to the rights of the EMPLOYER to retain the provisions of relevant 
Clause hereof) otherwise give a certificate herein referred to as the FINAL 
CERTIFICATE to that effect and the CONTRACTOR shall not be considered to have 
fulfilled the whole of his obligations under CONTRACT until FINAL CERTIFICATE 
shall have been given by the ENGINEER-IN- CHARGE notwithstanding any 
previous entry upon the WORK and taking possession, working or using of the same 
or any part thereof by the EMPLOYER. 

 

96 Certificate and payments on evidence of completion: 
 

96.1 Except the FINAL CERTIFICATE, no other certificates or payments against a 
certificate or on general account shall be taken to be an admission by the EMPLOYER 
of the due performance of the CONTRACT or any part thereof or of occupancy or 
validity of any claim by the CONTRACTOR. 

 

 

97 Deductions from the contract price: 
 

97.1 All costs, damages or expenses which EMPLOYER may have paid or incurred, which 
under the provisions of the CONTRACT, the CONTRACTOR is liable/will be liable, 
will be claimed by the EMPLOYER. All such claims shall be billed by the 
EMPLOYER to the CONTRACTOR regularly as and when they fall due. Such claims 
shall be paid by the CONTRACTOR within 15 (fifteen) days of the receipt of the 
corresponding bills and if not paid by the CONTRACTOR within the said period, the 
EMPLOYER may, then, deduct the amount from any moneys due i.e., Contract 
Performance Security or becoming due to the CONTRACTOR under the 
CONTRACT or may be recovered by actions of law or otherwise, if the 
CONTRACTOR fails to satisfy the EMPLOYER of such claims. 

 

SECTION-VII TAXES AND INSURANCE 

 

98 Taxes & Duties, i etc: 

98.1 The CONTRACTOR agrees to and does hereby accept full and exclusive liability for 
the payment of any and all Taxes such as GST & Duties, etc. now or hereafter imposed, 
increased, modified, all the sales taxes, duties, etc. now in force and hereafter 
increased, imposed or modified, from time to time in respect of WORKS and materials 
and all contributions and taxes for unemployment compensation, insurance and old 
age pensions or annuities now or hereafter imposed by any Central or State 
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Government authorities which are imposed with respect to or covered by the wages, 
salaries, or other compensations paid to the persons employed by the CONTRACTOR 
and the CONTRACTOR shall be responsible for the compliance of all SUB-
CONTRACTORS, with all applicable Central, State, Municipal and local law and 
regulation and requirement of any Central, State or local Government agency or 
authority. CONTRACTOR further agrees to defend, indemnify and hold EMPLOYER 
harmless from any liability or penalty which may be imposed by the Central, State or 
Local authorities by reason or any violation by CONTRACTOR or SUB-
CONTRACTOR of such laws, suits or proceedings that may be brought against the 
EMPLOYER arising under, growing out of, or by reason of the work provided for by 
this CONTRACT, by third parties, or by Central or State Government authority or any 
administrative sub-division thereof. 
Tax deductions will be made as per the rules and regulations in force in accordance 
with acts prevailing from time to time. 

 

99 Sales tax/Turnover tax: 
 

99.1 Tenderer should quote all inclusive prices including the liability of GST/Turnover Tax 
whether on the works contract as a whole or in respect of bought out components used 
by the CONTRACTOR in execution of the CONTRACT. EMPLOYER shall not be 
responsible for any such liability of the CONTRACTOR in respect of this 
CONTRACT. 

 

100 Statutory variations 
 

100.1 Tenderer should quote prices inclusive of excise-duty and sales tax applicable on 
finished product. Any statutory variations in Excise Duty and sales tax on finished 
product during the contractual completion period, shall be to the Employer's account 
for which the Contractor will furnish documentary evidence(s) in support of their 
claims to BGL. However, any increase in the rate of these taxes and duties beyond the 
contractual completion period shall be to Contractor's account and any decrease shall 
be passed on to BGL. 

 

101 Insurance: 
 

101.1 GENERAL 
CONTRACTOR shall at his own expense arrange secure and maintain insurance with 
reputable insurance companies to the satisfaction of the EMPLOYER as follows: 

CONTRACTOR at his cost shall arrange, secure and maintain insurance as may be 
necessary and to its full value for all such amounts to protect the WORKS in progress 
from time to time and the interest of EMPLOYER against all risks as detailed herein. 
The form and the limit of such insurance, as defined here in together with the under 
works thereof in each case should be as acceptable to the EMPLOYER. However, 
irrespective of work acceptance the responsibility to maintain adequate insurance 
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coverage at all times during the period of CONTRACT shall be that of CONTRACTOR 
alone. CONTRACTOR's failure in this regard shall not relieve him of any of his 
responsibilities and obligations under CONTRACT. 

 

Any loss or damage to the equipment, during ocean transportation, port/custom 
clearance, inland and port handling, inland transportation, storage, erection and 
commissioning till such time the WORK is taken over by EMPLOYER, shall be to the 
account of CONTRACTOR. CONTRACTOR shall be responsible for preferring of all 
claims and make good for the damage or loss by way of repairs and/or replacement of 
the parts of the Work damaged or lost. CONTRACTOR shall provide the 
EMPLOYER with a copy of all insurance policies and documents taken out by him 
in pursuance of the CONTRACT. Such copies of document shall be submitted to the 
EMPLOYER immediately upon the CONTRACTOR having taken such insurance 
coverage. CONTRACTOR shall also inform the EMPLOYER at least 60(Sixty) days in 
advance regarding the expiry cancellation and/or changes in any of such documents and 
ensure revalidation/renewal etc., as may be necessary well in time. 

 

Statutory clearances, if any, in respect of foreign supply required for the purpose of 
replacement of equipment lost in transit and/or during erection, shall be made available 
by the EMPLOYER. CONTRACTOR shall, however, be responsible for obtaining 
requisite licences, port clearances and other formalities relating to such import. The risks 
that are to be covered under the insurance shall include, but not be limited to the loss or 
damage in handling, transit, theft, pilferage, riot, civil commotion, weather conditions, 
accidents of all kinds, fire, war risk (during ocean transportation only) etc. The scope of 
such insurance shall cover the entire value of supplies of equipments, plants and 
materials to be imported from time to time. 

 

All costs on account of insurance liabilities covered under CONTRACT will be to 
CONTRACTOR's account and will be included in VALUE OF CONTRACT. 
However, the EMPLOYER may from time to time, during the currency of the 
CONTRACT, ask the CONTRACTOR in writing to limit the insurance coverage risk 
and in such a case, the parties to the CONTRACT will agree for a mutual settlement, 
for reduction in VALUE OF CONTRACT to the extent of reduced premium amounts. 

 

CONTRACTOR as far as possible shall cover insurance with Indian Insurance 
Companies, including marine Insurance during ocean transportation. 

 

i) EMPLOYEES STATE INSURANCE ACT: 
The CONTRACTOR agrees to and does hereby accept full and exclusive liability for 
the compliance with all obligations imposed by the Employee State Insurance Act 
1948 and the CONTRACTOR further agrees to defend, indemnify and hold 
EMPLOYER harmless for any liability or penalty which may be imposed by the 
Central, State or Local authority by reason of any asserted violation by 
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CONTRACTOR or SUB-CONTRACTOR of the Employees' State Insurance Act, 
1948, and also from all claims, suits or proceeding that may be brought against the 
EMPLOYER arising under, growing out of or by reasons of the work provided for by 
this CONTRACTOR, by third parties or by Central or State Government authority or 
any political sub- division thereof. 

 

The CONTRACTOR agrees to fill in with the Employee's State Insurance 
Corporation, the Declaration Forms, and all forms which may be required in respect 
of the CONTRACTOR's or SUB- CONTRACTOR's employees, who are employed in 
the WORK provided for or those covered by ESI from time to time under the 
Agreement. The CONTRACTOR shall deduct and secure the agreement of the SUB- 
CONTRACTOR to deduct the employee's contribution as per the first schedule of the 
Employee's State Insurance Act from wages and affix the Employees Contribution 
Card at wages payment intervals. The CONTRACTOR shall remit and secure the 
agreement of SUB-CONTRACTOR to remit to the State Bank of India, Employee's 
State Insurance Corporation Account, the Employee's contribution as required by the 
Act. The CONTRACTOR agrees to maintain all cards and Records as required under 
the Act in respect of employees and payments and the CONTRACTOR shall secure the 
agreement of the SUB- CONTRACTOR to maintain such records. Any expenses 
incurred for the contributions, making contributions or maintaining records shall be to 
the CONTRACTOR's or SUB-CONTRACTOR's account. 

 

The EMPLOYER shall retain such sum as may be necessary from the total VALUE 
OF CONTRACT until the CONTRACTOR shall furnish satisfactory proof that all 
contributions as required by the Employees State Insurance Act, 1948, have been paid. 
This will be pending on the CONTRACTOR when the ESI Act is extended to the place 
of work. 

 

ii) WORKMEN COMPENSATION AND EMPLOYER'S LIABILITY INSURANCE: 
Insurance shall be effected for all the CONTRACTOR's employees engaged in the 
performance of this CONTRACT. If any of the work is sublet, the CONTRACTOR 
shall require the SUB-CONTRACTOR to provide workman's Compensation and 
employer's liability insurance for the later's employees if such employees are not 
covered under the CONTRACTOR's Insurance. 

 

iii) ACCIDENT OR INJURY TO WORKMEN: 
The EMPLOYER shall not be liable for or in respect of any damages or compensation 
payable at law in respect or in consequence of any accident or injury to any workman 
or other person in the Employment of the CONTRACTOR or any SUB-
CONTRACTOR save and except an accident or injury resulting from any act or default 
of the EMPLOYER, his agents or servants and the CONTRACTOR shall indemnify 
and keep indemnified the EMPLOYER against all such damages and compensation 
(save and except and aforesaid) and against all claims, demands, proceeding, costs, 
charges and expenses, whatsoever in respect or in relation thereto. 
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iv) TRANSIT INSURANCE 

In respect of all items to be transported by the CONTRACTOR to the SITE of WORK, 
the cost of transit insurance should be borne by the CONTRACTOR and the quoted 
price shall be inclusive of this cost. 

 

v) COMPREHENSIVE AUTOMOBILE INSURANCE 

This insurance shall be in such a form as to protect the Contractor against all claims 
for injuries, disability, disease and death to members of public including 
EMPLOYER’s men and damage to the property of others arising from the use of motor 
vehicles during on or off the 

`site’ operations, irrespective of the Employership of such vehicles. 

 

vi) COMPREHENSIVE GENERAL LIABILITY INSURANCE 
 

a) This insurance shall protect the Contractor against all claims arising from injuries, 
disabilities, disease or death of member of public or damage to property of others due 
to any act or omission on the part of the Contractor, his agents, his employees, his 
representatives and Sub- Contractor’s or from riots, strikes and civil commotion. 

b) Contractor shall take suitable Group Personal Accident Insurance Cover for taking 
care of injury, damage or any other risks in respect of his Engineers and other 
Supervisory staff who are not covered under Employees State Insurance Act. 

c) The policy shall cover third party liability. The third party (liability shall cover the 
loss/ disablement of human life (person not belonging to the Contractor) and also 
cover the risk of damage to others materials/ equipment/ properties during 
construction, erection and commissioning at site. The value of third party liability for 
compensation for loss of human life or partial/full disablement shall be of required 
statutory value but not less than Rs. 2 lakhs per death, Rs. 1.5 lakhs per full disablement 
and Rs. 1 lakh per partial disablement and shall nevertheless cover such compensation 
as may be awarded by Court by Law in India and cover for damage to others equipment/ 
property as approved by the Purchaser. However, third party risk shall be maximum to 
Rs. 10(ten) lakhs to death. 

d) The Contractor shall also arrange suitable insurance to cover damage, loss, accidents, 
risks etc., in respect of all his plant, equipments and machinery, erection tools & 
tackles and all other temporary attachments brought by him at site to execute the work. 
The Contractor shall take out insurance policy in the joint name of EMPLOYER and 
Contractor from one or more nationalised insurance company from any branch office 
at Project site. 

e) Any such insurance requirements as are hereby established as the minimum policies 
and coverages which Contractor must secure and keep in force must be complied with, 
Contrator shall at all times be free to obtain additional or increased coverages at 
Contractor’s sole expenses. 
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vii)  ANY OTHER INSURANCE REQUIRED UNDER LAW OR REGULATIONS OR 
BY EMPLOYER: 
CONTRACTOR shall also carry and maintain any and all other insurance(s) which he 
may be required under any law or regulation from time to time without any extra cost 
to EMPLOYER. He shall also carry and maintain any other insurance which may be 
required by the EMPLOYER. 

 

102 Damage to Property or to any Person or any Third Party 
 

102.1 i) CONTRACTOR shall be responsible for making good to the satisfaction of the 
EMPLOYER any loss or any damage to structures and properties belonging to the 
EMPLOYER or being executed or procured or being procured by the EMPLOYER 
or of other agencies within in the premises of all the work of the EMPLOYER, if 
such loss or damage is due to fault and/or the negligence or willful acts or omission 
of the CONTRACTOR, his employees, agents, representatives or SUB-
CONTRACTORs. 

iii) The CONTRACTOR shall take sufficient care in moving his plants, equipments and 
materials from one place to another so that they do not cause any damage to any 
person or to the property of the EMPLOYER or any third party including overhead 
and underground cables and in the event of any damage resulting to the property of 
the EMPLOYER or of a third party during the movement of the aforesaid plant, 
equipment or materials the cost of such damages including eventual loss of 
production, operation or services in any plant or establishment as estimated by the 
EMPLOYER or ascertained or demanded by the third party shall be borne by the 
CONTRACTOR. Third party liability risk shall be Rupees One lakh for single 
accident and limited to Rupees Ten lakhs. 

iii) The CONTRACTOR shall indemnify and keep the EMPLOYER harmless of all 
claims for damages to property other than EMPLOYER's property arising under or 
by reason of this agreement, if such claims result from the fault and/or negligence or 
willful acts or omission of the CONTRACTOR, his employees, agents, representative 
of SUB-CONTRACTOR. 

 
 

103 Labour 
laws: 

SECTION-VIII LABOUR LAWS 

103.1 i) No labour below the age of 18 (eighteen) years shall be employed on the WORK. 

ii) The CONTRACTOR shall not pay less than what is provided under law to labourers 
engaged by him on the WORK. 

 

iii) The CONTRACTOR shall at his expense comply with all labour laws and keep the 
EMPLOYER indemnified in respect thereof. 

iv) The CONTRACTOR shall pay equal wages for men and women in accordance with 
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applicable labour laws. 

v) If the CONTRACTOR is covered under the Contract labour (Regulation and 
Abolition) Act, he shall obtain a licence from licensing authority (i.e. office of the 
labour commissioner) by payment of necessary prescribed fee and the deposit, if any, 
before starting the WORK under the CONTRACT. Such fee/deposit shall be borne 
by the CONTRACTOR. 
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vi) The CONTRACTOR shall employ labour in sufficient numbers either directly 
or through SUB- CONTRACTOR's to maintain the required rate of progress 
and of quality to ensure workmanship of the degree specified in the 
CONTRACT and to the satisfaction of the ENGINEER-IN-CHARGE. 

 

vii) The CONTRACTOR shall furnish to the ENGINEER-IN- CHARGE the 
distribution return of the number and description, by trades of the work people 
employed on the works. The CONTRACTOR shall also submit on the 4th and 
19th of every month to the ENGINEER- IN-CHARGE a true statement showing 
in respect of the second half of the preceding month and the first half of the 
current month (1) the accidents that occurred during the said fortnight showing 
the circumstances under which they happened and the extent of damage and 
injury caused by them and (2) the number of female workers who have been 
allowed Maternity Benefit as provided in the Maternity Benefit Act 1961 on 
Rules made thereunder and the amount paid to them. 

 

viii) The CONTRACTOR shall comply with the provisions of the payment of Wage 
Act 1936, Employee Provident Fund Act 1952, Minimum Wages Act 1948. 
Employers Liability Act 1938. Workmen's Compensation Act 1923, Industrial 
Disputes Act 1947, the Maternity Benefit Act 1961 and Contract Labour 
Regulation and Abolition Act 1970, Employment of Children Act 1938 or any 
modifications thereof or any other law relating thereto and rules made 
thereunder from time to time. 

 

ix) The ENGINEER-IN-CHARGE shall on a report having been made by an 
Inspecting Officer as defined in Contract Labour (Regulation and Abolition) Act 
1970 have the power to deduct from the money due to the CONTRACTOR any 
sum required or estimated to be required for making good the loss suffered by 
a worker or workers by reason of non- fulfillment of the Conditions of the 
Contract for the benefit of workers, non-payment of wages or of deductions 
made from his or their wages which are not justified by the terms of the Contract 
or non-observance of the said regulations. 

x) The CONTRACTOR shall indemnify the EMPLOYER against any payments 
to be made under and for the observance of the provisions of the aforesaid Acts 
without prejudice to his right to obtain indemnity from his SUB-
CONTRACTOR's. In the event of the CONTRACTOR committing a default 
or breach of any of the provisions of the aforesaid Acts as amended from time 
to time, of furnishing any information or submitting or filling and Form/ 
Register/ Slip under the provisions of these Acts which is materially incorrect 
then on the report of the inspecting Officers, the CONTRACTOR shall without 
prejudice to any other liability pay to the EMPLOYER a sum not exceeding 
Rs.50.00 as Liquidated Damages for every default, breach or furnishing, 
making, submitting, filling materially incorrect statement as may be fixed by 
the ENGINEER-IN- CHARGE and in the event of the CONTRACTOR's 
default continuing in this respect, the Liquidated Damages may be enhanced to 
Rs.50.00 per day for each day of default subject to a maximum of one percent 
of the estimated cost of the WORK put to tender. The ENGINEER-IN-
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CHARGE shall deduct such amount from bills or Contract Performance 
Security of the CONTRACTOR and credit the same to the Welfare Fund 
constitute under these acts. The decision of the ENGINEER-IN-CHARGE in 
this respect shall be final and binding. 

 

104 Implementation of Apprentices Act, 1961: 
104.1 The CONTRACTOR shall comply with the provisions of the Apprentices Act, 

1961 and the Rules and Orders issued thereunder from time to time. If he fails to 
do so, his failure will be a breach of the CONTRACT and the ENGINEER-IN-
CHARGE may, at his discretion, cancel the CONTRACT. The CONTRACTOR 
shall also be liable for any pecuniary liability arising on account of any violation 
by him of the provisions, of the Act. 

 

105 Contractor to indemnify the Employer: 
105.1 i) The CONTRACTOR shall indemnify the EMPLOYER and every member, office 

and employee of the EMPLOYER, also the ENGINEER-IN-CHARGE and his 
staff against all actions, proceedings, claims, demands, costs and expenses 
whatsoever arising out of or in connection with the matters referred to in Clause 
102.0 and elsewhere and all actions, proceedings, claims, demands, costs and 
expenses which may be made against the EMPLOYER for or in respect of or arising 
out of any failure by the CONTRACTOR in the performance of his obligations 
under the CONTRACT DOCUMENT. The EMPLOYER shall not be liable for or 
in respect of or arising out of any failure by the CONTRACTOR in the 
performance of his obligations under the CONTRACT DOCUMENT. The 
EMPLOYER shall not be liable for or in respect of any demand or compensation 
payable by law in respect or in consequence of any accident or injury to any 
workmen or other person. In the employment of the CONTRACTOR or his SUB-
CONTRACTOR the CONTRACTOR shall indemnify and keep indemnified the 
EMPLOYER against all such damages and compensations and against all claims, 
damages, proceedings, costs, charges and expenses whatsoever in respect thereof 
or in relation thereto. 

ii) PAYMENT OF CLAIMS AND DAMAGES: 

Should the EMPLOYER have to pay any money in respect of such claims or 
demands as aforesaid the amount so paid and the costs incurred by the 
EMPLOYER shall be charged to and paid by the CONTRACTOR and the 
CONTRACTOR shall not be at liberty to dispute or question the right of the 
EMPLOYER to make such payments notwithstanding the same, may have been 
made without the consent or authority or in law or otherwise to the contrary. 

iii) In every case in which by virtue of the provisions of Section 12, Sub-section (i) of 
workmen's compensation Act, 1923 or other applicable provision of Workmen 
Compensation Act or any other Act, the EMPLOYER is obliged to pay 
compensation to a workman employed by the CONTRACTOR in execution of the 
WORK, the EMPLOYER will recover from the CONTRACTOR the amount of 
the compensation so paid, and without prejudice to the rights of EMPLOYER 
under Section 12, Sub- section (2) of the said act, EMPLOYER shall be at liberty 
to recover such amount or any part thereof by deducting it from the Contract 
Performance Security or from any sum due to the CONTRACTOR whether under 
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this CONTRACT or otherwise. The EMPLOYER shall not be bound to contest 
any claim made under Section 12, Sub-section (i) of the said act, except on the 
written request of the CONTRACTOR and upon his giving to the EMPLOYER 
full security for all costs for which the EMPLOYER might become liable in 
consequence of contesting such claim. 

106 Health and sanitary arrangements for workers: 
106.1 In respect of all labour directly or indirectly employed in the WORKS for the 

performance of the CONTRACTOR's part of this agreement, the CONTRACTOR 
shall comply with or cause to be complied with all the rules and regulations of the 
local sanitary and other authorities or as framed by the EMPLOYER from time to 
time for the protection of health and sanitary arrangements for all workers. 

106.2 The CONTRACTOR shall provide in the labour colony all amenities such as 
electricity, water and other sanitary and health arrangements. The CONTRACTOR 
shall also provide necessary surface transportation to the place of work and back 
to the colony for their personnel accommodated in the labour colony. 

 

SECTION-IX APPLICABLE LAWS AND SETTLEMENT OF DISPUTES 

 

107 Arbitration: 

107.1 Unless otherwise specified, the matters where decision of the Engineer-in-Charge 
is deemed to be final and binding as provided in the Agreement and the 
issues/disputes which cannot be mutually resolved within a reasonable time, all 
disputes shall be referred to arbitration by Sole Arbitrator. 
The Employer [BHAGYANAGAR GAS LTD.] shall suggest a panel of three 
independent and distinguished persons to the bidder/contractor/supplier/buyer (as 
the case may be) to select any one among them to act as the Sole Arbitrator. 

In the event of failure of the other parties to select the Sole Arbitrator within 30 
days from the receipt of the communication suggesting the panel of arbitrators, the 
right of selection of the sole arbitrator by the other party shall stand forfeited and 
the EMPLOYER (BGL) shall have discretion to proceed with the appointment of 
the Sole Arbitrator. The decision of Employer on the appointment of the sole 
arbitrator shall be final and binding on the parties. 

The award of sole arbitrator shall be final and binding on the parties and unless 
directed/awarded otherwise by the sole arbitrator, the cost of arbitration 
proceedings shall be shared equally by the parties. The Arbitration proceedings 
shall be in English language and venue shall be Hyderabad, India. 

Subject to the above, the provisions of (Indian) Arbitration & Conciliation ACT 
1996 and the Rules framed there under shall be applicable. All matter relating to 
this contract are subject to the exclusive jurisdiction of the court situated in the 
state of AP. 

Bidders/suppliers/contractors may please note that the Arbitration & Conciliation 
Act 1996 was enacted by the Indian Parliament and is based on United Nations 
Commission on International Trade Law (UNCITRAL model law), which were 
prepared after extensive consultation with Arbitral Institutions and centers of 
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International Commercial Arbitration. The United Nations General Assembly vide 
resolution 31/98 adopted the UNCITRAL Arbitration rules on 15 December 1976. 

107.2 FOR THE SETTLEMENT OF DISPUTES BETWEEN GOVERNMENT 
DEPARTMENT AND ANOTHER AND ONE GOVERNMENT DEPARTMENT 
AND PUBLIC ENTERPRISE AND ONE PUBLIC ENTERPRISE AND 
ANOTHER THE ARBITRATION SHALL BE AS FOLLOWS: 

 

"In the event of any dispute or difference between the parties hereto, such dispute 
or difference shall be resolved amicably by mutual consultation or through the 
good offices of empowered agencies of the Government. If such resolution is not 
possible, then, the unresolved dispute or difference shall be referred to arbitration 
of an arbitrator to be nominated by Secretary, Department of Legal Affairs ("Law 
Secretary") in terms of the Office Memorandum No.55/3/1/75-CF, dated the 19th 
December 1975 issued by the Cabinet Secretariat (Department of Cabinet Affairs), 
as modified from time to time. The Arbitration Act 1940 (10 of 1940) shall not be 
applicable to the arbitration under this clause. The award of the Arbitrator shall be 
binding upon parties to the dispute. Provided, however, any party aggrieved by 
such award may make a further reference for setting aside or revision of the award 
to Law Secretary whose decision shall bind the parties finally and conclusively. 

 

108 Jurisdiction: 
108.1 The CONTRACT shall be governed by and constructed according to the laws in 

force in INDIA. The CONTRACTOR hereby submits to the jurisdiction of the 
Courts situated at Hyderabad for the purposes of disputes, actions and proceedings 
arising out of the CONTRACT, the court at Hyderabad only will have the 
jurisdiction to hear and decide such disputed, actions and proceedings. 

 

SECTION-X SAFETY CODES 
 

109 General: 

109.1 CONTRACTOR shall adhere to safe construction practice and guard against 
hazardous, and unsafe working conditions and shall comply with EMPLOYER's 
safety rules as set forth herein. Prior to start of construction, CONTRACTOR will 
be furnished copies of EMPLOYER's "Safety Code" for information and 
guidance, if it has been prepared. 

 
110 Safety regulations: 

 

110.1 i) In respect of all labour, directly employed in the WORK for the performance of 
CONTRACTOR's part of this agreement, the CONTRACTOR shall at his own 
expense arrange for all the safety provisions as per safety codes of C.P.W.D., 
Indian Standards Institution. The Electricity Act, The Mines Act and such other 
acts as applicable. 

ii) The CONTRACTOR shall observe and abide by all fire and safety regulations of 
the EMPLOYER. Before starting construction work CONTRACTOR shall 
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consult with EMPLOYER's safety Engineers or ENGINEER- IN-CHARGE and 
must make good to the satisfaction of the EMPLOYER any loss or damage due to 
fire to any portion of the work done or to be done under this agreement or to any of 
the EMPLOYER's existing property. 

 

111 First aid and industrial injuries: 
111.1 i) CONTRACTOR shall maintain first aid facilities for its employees and those 

of its SUB- CONTRACTOR. 
ii) CONTRACTOR shall make outside arrangements for ambulance service and 

for the treatment of industrial injuries. Names of those providing these services 
shall be furnished to EMPLOYER prior to start of construction and their 
telephone numbers shall be prominently posted in CONTRACTOR's field 
office. 

iii) All critical industrial injuries shall be reported promptly to EMPLOYER, and 
a copy of CONTRACTOR's report covering each personal injury requiring the 
attention of a physician shall be furnished to the EMPLOYER. 

 

112 General rules: 
112.1 Smoking within the battery area, tank farm or dock limits is strictly prohibited. 

Violators of the no smoking rules shall be discharged immediately. 
113 Contractor's barricades: 
113.1 i) CONTRACTOR shall erect and maintain barricades required in connection with 

his operation to guard or protect:- 

a) Excavations 

b) Hoisting Areas. 

c) Areas adjudged hazardous by CONTRACTOR's or EMPLOYER's inspectors. 

d) EMPLOYER's existing property subject to damage by CONTRACTOR's 
Operations. 

e) Rail Road unloading spots. 

ii) CONTRACTOR's employees and those of his SUB- CONTRACTOR's shall 
become acquainted with EMPLOYER's barricading practice and shall respect the 
provisions thereof. 

iii) Barricades and hazardous areas adjacent to, but not located in normal routes of 
travel shall be marked by red flasher lanterns at nights. 

114 Scaffolding: 
114.1 i) Suitable scaffolding should be provided for workmen for all works that cannot 

safely be done from the ground or from solid construction except such short period 
work as can be done safely from ladders. When a ladder is used an extra Mazdoor 
shall be engaged for holding the ladder and if the ladder is used for carrying 
material as well, suitable footholds and handholds shall be provided on the ladder 
and the ladder shall be given an inclination not steeper than 1 in 4 (1 horizontal 
and 4 vertical). 

ii) Scaffolding or staging more than 4 metres above the ground or floor, swing 
suspended from an overhead support or erected with stationary support shall have 
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a guard rail properly attached, bolted, braced and otherwise retarded at least one 
metre high above the floor or platform of such scaffolding or staging and extending 
along the entire length of the outside and ends thereof with only such openings as 
may be necessary for the delivery of materials. Such scaffolding or staging shall be 
so fastened as to prevent it from swaying from the building or structure. 

iii) Working platform, gangway and stairway should be so constructed that they 
should not sag unduly or unequally and if the height of platform of the gangway 
or the stairway is more than 4 metres above the ground level or floor level, they 
should be closely boarded, should have adequate width and should be suitably 
fastened as in ii) above. 

iv) Every opening in the floor of a building or in a working platform shall be provided 
with suitable means to prevent the fall of persons or materials by providing suitable 
fencing of railing whose minimum heights shall be 1 metre. 

v) platforms and other working places, every ladder shall be securely fixed. No 
portable single ladder shall be over 9 metres in length while the width between 
side rails in rung ladder shall in no case be less than 30 cms for ladder upto and 
including 3 metres in length. For longer ladder this width should be increased 5mm 
for each additional foot of length. Uniform steps spacing shall not exceed 30 cms. 
Adequate precautions shall be taken to prevent danger from electrical equipment. 
No materials on any of the sites or work shall be so stacked or placed to cause 
danger or inconvenience to any person or public. The CONTRACTOR shall also 
provide all necessary fencing and lights to protect the workers and staff from 
accidents, and shall be bound to bear the expenses of defense of every suit, action 
or other proceeding of law that may be brought by any person for injury sustained 
owing to neglect of the above precautions and pay any damages and costs which 
may be awarded in any such suit or action or proceeding to any such person or 
which may with the consent of the CONTRACTOR be paid to compromise any 
claim by any such person. 

115 Excavation and trenching: 
115.1 All trenches 1.2 metres or more in depth, shall at all times be supplied with at least 

one ladder for each 50 metres length or fraction thereof. Ladder shall be extended 
from bottom of the trenches to atleast 1 metre above the surface of the ground. The 
sides of the trenches which are 1.5M in depth shall be stepped back to give suitable 
slope or securely held by timber bracing, so as to avoid the danger of sides to 
collapse. The excavated materials shall not be placed within 
1.5 metres of the edge of the trench or half of the trench width whichever is more. 
Cutting shall be done from top to bottom. Under no circumstances undermining or 
under-cutting shall be done. 

116 Demolition/general safety: 
116.1 i) Before any demolition work is commenced and also during the progress of the 

demolition work 

a) All roads and open areas adjacent to the work site shall either be closed or suitably 
protected. 

b) No electric cable or apparatus which is liable to be a source of danger shall remain 
electrically charged. 

c) All practical steps shall be taken to prevent danger to persons employed from risk 
of fire or explosion or flooding. No floor, roof or other part of the building shall 
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be so overloaded with debris or materials as to render it unsafe. 
ii) All necessary personal safety equipment as considered adequate by the 

ENGINEER-IN- CHARGE, should be kept available for the use of the persons 
employed on the SITE and maintained in condition suitable for immediate use, 
and the CONTRACTOR shall take adequate steps to ensure proper use of 
equipment by those concerned. 

a) Workers employed on mixing asphaltic materials, cement and lime mortars shall be 
provided with protective footwear and protective gloves. 

b) Those engaged in white washing and mixing or stacking or cement bags or any 
material which are injurious to the eyes be provided with protective goggles. 

c) Those engaged in welding and cutting works shall be provided with protective face 
& eye shield, hand gloves, etc. 

d) Stone breakers shall be provided with protective goggles and protective clothing 
and seated at sufficiently safe intervals. 

e) When workers are employed in sewers and manholes, which are in use, the 
CONTRACTOR shall ensure that the manhole covers are opened and are ventilated 
atleast for an hour before the workers are allowed to get into the manholes, and the 
manholes so opened shall be cordoned off with suitable railing and provided with 
warning signals or board to prevent accident to the public. 

f) The CONTRACTOR shall not employ men below the age of 18 years and 
women on the work of painting with products containing lead in any form. 
Wherever men above the age of 18 years are employed on the work of lead 
painting, the following precautions should be taken. 

1) No paint containing lead or lead product shall be used except in the form of paste 
or readymade paint. 

2) Suitable face masks should be supplied for use by the workers when paint is applied 
in the form of spray or a surface having lead paint dry rubbed and scrapped. 

3) Overalls shall be supplied by the CONTRACTOR to the workmen and adequate 
facilities shall be provided to enable the working painters to wash them during and 
on cessation of work. 

iii) When the work is done near any place where there is risk of drowning, all 
necessary safety equipment should be provided and kept ready for use and all 
necessary steps taken for prompt rescue of any person in danger and adequate 
provision should be made for prompt first aid treatment of all injuries likely to be 
sustained during the course of the work. 

iv) Use of hoisting machines and tackles including their attachments, anchorage and 
supports shall conform to the following standards or conditions: 

a) These shall be of good mechanical construction, sound materials and 
adequate strength and free from patent defect and shall be kept in good 
working order. 

b) Every rope used in hoisting or lowering materials or as means of 
suspension shall be of durable quality and adequate strength and free 
from patent defects. 

c) Every crane driver or hoisting appliance operator shall be properly 
qualified and no person under the age of 21 years should be in charge of 
any hoisting machine including any scaffolding, winch or give signals to 
the operator. 

d) In case of every hoisting machine and of every chain ring hook, shackle, 
swivel, and pulley block used in hoisting or lowering or as means of 
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suspension, the safe working load shall be ascertained by adequate 
means. Every hoisting machine and all gears referred to above shall be 
plainly marked with the safe working load of the conditions under which 
it is applicable and the same shall be clearly indicated. No part of any 
machine or any gear referred to above in this paragraph shall be loaded 
beyond safe working load except for the purpose of testing. 

e) In case of departmental machine, the safe working load shall be notified 
by the ENGINEER-IN-CHARGE. As regards CONTRACTOR's 
machines, the CONTRACTOR shall notify the safe working load of the 
machine to the ENGINEER-IN-CHARGE whenever he brings any 
machinery to SITE of WORK and get it verified by the Engineer 
concerned. 

v) Motors, gears, transmission lines, electric wiring and other dangerous parts of 
hoisting appliances should be provided with efficient safeguards. Hoisting 
appliances should be provided with such means as to reduce to minimum the 
accidental descent of the load, adequate precautions should be taken to reduce the 
minimum risk of any part or parts of a suspended load becoming accidentally 
displaced. When workers are employed on electrical installations which are already 
energised, insulating mats, wearing apparel, such as gloves, sleeves, and boots as 
may be necessary should be provided. The workers shall not wear any rings, 
watches and carry keys or other materials which are good conductors of electricity. 

vi) All scaffolds, ladders and other safety devices mentioned or described herein shall 
be maintained in safe conditions and no scaffolds, ladder or equipment shall be 
altered or removed while it is in use. Adequate washing facilities should be 
provided at or near places of work. 

vii) These safety provisions should be brought to the notice of all concerned by 
displaying on a notice board at a prominent place at the work-spot. The person 
responsible for compliance of the safety code shall be named therein by the 
CONTRACTOR. 

viii) To ensure effective enforcement of the rules and regulations relating to safety 
precautions, the arrangements made by the CONTRACTOR shall be open to 
inspection by the Welfare Officer, ENGINEER-IN- CHARGE or safety Engineer 
of the Administration or their representatives. 

ix) Notwithstanding the above clauses there is nothing in these to exempt the 
CONTRACTOR for the operations of any other Act or rules in force in the 
Republic of India. The work throughout including any temporary works shall be 
carried out in such a manner as not to interfere in any way whatsoever with the 
traffic on any roads or footpath at the site or in the vicinity thereto or any existing 
works whether the property of the Administration or of a third party. 
In addition to the above, the CONTRACTOR shall abide by the safety code provision 
as per 

C.P.W.D. Safety code and Indian Standard Safety Code from time to time. 

 

117 Care in handling inflammable gas: 
117.1 The CONTRACTOR has to ensure all precautionary measures and exercise 

utmost care in handling the inflammable gas cylinder/inflammable liquids/paints 
etc. as required under the law and/or as advised by the fire Authorities of the 
EMPLOYER. 
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118 Temporary combustible structures: 
118.1 Temporary combustible structures will not be built near or around work site. 

 

119 Precautions against fire: 

119.1  The CONTRACTOR will have to provide Fire Extinguishers, Fire Buckets and 
drums at worksite as recommended by ENGINEER-IN-CHARGE. They will have 
to ensure all precautionary measures and exercise utmost care in handling the 
inflammable gas cylinders/ inflammable liquid/ paints etc. as advised by 
ENGINEER-IN-CHARGE. Temporary combustible structures will not be built 
near or around the work-site. 

120 Explosives: 
120.1 Explosives shall not be stored or used on the WORK or on the SITE by the 

CONTRACTOR without the permission of the ENGINEER-IN-CHARGE in 
writing and then only in the manner and to the extent to which such permission is 
given. When explosives are required for the WORK they will be stored in a special 
magazine to be provided at the cost of the CONTRACTOR in accordance with the 
Explosives Rules. The CONTRACTOR shall obtain the necessary licence for the 
storage and the use of explosives and all operations in which or for which 
explosives are employed shall be at sole risk and responsibility of the 
CONTRACTOR and the CONTRACTOR shall indemnify the EMPLOYER 
against any loss or damage resulting directly or indirectly therefrom. 
 
 

121 Mines act: 
121.1 SAFETY CODE: The CONTRACTOR shall at his own expense arrange for the 

safety provisions as required by the ENGINEER-IN-CHARGE in respect of all 
labour directly employed for performance of the WORKS and shall provide all 
facilities in connection therewith. In case the CONTRACTOR fails to make 
arrangements and provides necessary facilities as aforesaid, the ENGINEER-IN- 
CHARGE shall be entitled to do so and recover the costs thereof from the 
CONTRACTOR. 

121.2 Failure to comply with Safety Code or the provisions relating to report on accidents 
and to grant of maternity benefits to female workers shall make the 
CONTRACTOR liable to pay Company Liquidated Damages an amount not 
exceeding Rs.50/- for each default or materially incorrect statement. The decision 
of the ENGINEER-IN-CHARGE in such matters based on reports from the 
Inspecting Officer or from representatives of ENGINEER-IN-CHARGE shall be 
final and binding and deductions for recovery of such Liquidated Damages may 
be made from any amount payable to the CONTRACTOR from all the provisions 
of the Mines Act, 1952 or any statutory modifications or re-enactment thereof the 
time being in force and any Rules and Regulations made thereunder in respect of 
all the persons employed by him under this CONTRACT and shall indemnify the 
EMPLOYER from and against any claim under the Mines Act or the rules and 
regulations framed thereunder by or on behalf of any persons employed by him or 
otherwise. 

122 Preservation of place: 
122.1 The CONTRACTOR shall take requisite precautions and use his best endeavours to 
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prevent any riotous or unlawful behaviour by or amongst his worker and others 
employed or the works and for the preservation of peace and protection of the 
inhabitants and security of property in the neighborhood of the WORK. In the 
event of the EMPLOYER requiring the maintenance of a Special Police Force at 
or in the vicinity of the site during the tenure of works, the expenses thereof shall 
be borne by the CONTRACTOR and if paid by the EMPLOYER shall be 
recoverable from the CONTRACTOR. 

123 Outbreak of infectious diseases: 
123.1  The CONTRACTOR shall remove from his camp such labour and their facilities 

who refuse protective inoculation and vaccination when called upon to do so by 
the ENGINEER-IN- CHARGE's representative. Should Cholera, Plague or other 
infectious diseases break out the CONTRACTOR shall burn the huts, beddings, 
clothes and other belongings or used by the infected parties and promptly erect 
new huts on healthy sites as required by the ENGINEER- IN-CHARGE failing 
which within the time specified in the Engineer's requisition, the work may be 
done by the EMPLOYER and the cost thereof recovered from the 
CONTRACTOR. 

 

124 Use of intoxicants: 
124.1 The unauthorized sale of spirits or other intoxicants, beverages upon the work in 

any of the buildings, encampments or tenements owned, occupied by or within the 
control of the CONTRACTOR or any of his employee is forbidden and the 
CONTRACTOR shall exercise his influence and authority to the utmost extent to 
secure strict compliance with this condition. 
In addition to the above, the CONTRACTOR shall abide by the safety code 
provision as per C.P.W.D. safety code and Indian Standard Code framed from time 
to time. 
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