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1 DEFINITIONS  AND INTERPRETATIONS  

In addition to meaning ascribed to certain initial capitalized terms in ñGCCò, following initial 
capitalized terms shall have the meaning as ascribed to such term hereunder. In case any term defined 
hereunder is also defined in ñGCCò, the meaning ascribed to such term hereunder shall prevail. 

 

1.1 Definitions 

Bid Documents shall mean documents issued to the bidder pursuant to IFB and listed in ITB 
Clause 

Effective Date shall mean the date on which Contractorôs obligations will  commence and that will  
be the date of Fax of Intent. 

2 INTERPRETATIONS  

2.1 Where any portion of the GCC is repugnant to or at variance with any provisions of the SCC then, 
unless a different intention appears, the provisions of the SCC shall be deemed to govern the 
provisions of the GCC and SCC provisions shall prevail to the extent of such repugnancy, or 
variations exist. 

 

2.2 In Contract Documents unless otherwise stated specifically, the singular shall include the plural and 
vice versa wherever the context so requires. 

2.3 Notwithstanding the sub-division of the Contract Documents into separate sections and volumes every 
part of each shall be deemed to be supplementary to and complementary of every other part and shall 
be read with and into the Agreement so far as it may be practicable to do so. 

2.4 All  headings, subtitles and marginal notes to the clauses of the GCC, SCC or to the Specifications 
or to any other part of Bid Document are solely for the purpose of giving a concise indication and 
not a summary of the contents thereof, and they shall never be deemed to be part thereof or be used 
in the interpretation or construction thereof. 

2.5 The terms fully capitalized and/or initial capitalized shall be interchangeable and shall have the 
meaning as assigned to fully  capitalized term or initial capitalized term. 

3 SCOPE OF WORK  

3.1 As defined in Bid document. 

Contract Period: 02 (Years) from the date of FOA/LOA. 

Date of Mobilization: Within the 07 Days of issuance of FOA/LOA. 

 

4 INSPECTIONS AND TESTS 

4.1 During execution of work, the works shall be inspected by the Owner or its authorised 
representative for acceptance of the same. 

4.2 For contractorôs supplied items, Third Party Inspection report shall be submitted by the contractor. 

4.3 The Owner/ Consultant or its representative shall have the right to inspect and/ or to test the material to 
confirm their conformity to the specifications. 

4.4 If any inspected or tested material fail to conform the specifications, the Owner/ Consultant may reject 
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them and the Contractor shall either replace the rejected materials or make all the alterations 
necessary to meet the specifications, free of cost to the Owner/ Consultant. 

5 STATUTORY  VARIATIONS  IN TAXES 

5.1 The entire work covered under this contract shall be treated as works contract services. Unit rates 
mentioned in Schedule of Rates are inclusive of all applicable taxes & duties including freight, 
Insurance, Transit Insurance etc. except Goods & Service Tax (GST) on completed works as 
defined in the tender document. 

5.2 Any statutory variation in the GST on completed works during the scheduled completion period 
only shall be considered by the owner against documentary evidence. 

 

6 TERMS AND MODE OF PAYMENT  

6.1 Advance: Not Applicable 

 

6.1.1 The Owner will  not pay any advance. 

 

6.2 The Payment terms shall be as follows: 

Ɇ The CONTRACTOR shall raise the RA bill  on monthly basis and payment shall be made as per 
the following terms: - 

Ɇ 95 % payment will  be released against submission of R.A bill for completed work duly certified 
by Engineer-in-charge. 

Ɇ 5 % on order closure. 

 

7 PAYMENT  METHODOLOGY  

7.1 The contractor shall raise invoices on monthly basis for works carried out duly certified by Engineer-
in- Charge in triplicate along with Material booked details of free issue materials. The contractor 
to ensure that the invoices of completed work should be raised & duly certified by Engineer-in- 
charge within one month to avoid any statutory penalties on delay in paying taxes. 

7.2 The payment shall be released within 15 days from the date of receipt of invoice, if found to be in 
order and duly certified by TPI/EIC. 

7.3 Owner will  release payment as per SCC cl. No. 6. 

7.4 The Payment shall be released through RTGS or Bank cheque only. 

8 COMPENSATION  FOR IDLE  TIME  

8.1 The Owner shall make every reasonable effort to have free issue materials available so as not to 
delay any related activities. No Idle time claim shall be entertained under any circumstances. 

9 PRICE REDUCTION  SCHEDULE (PRS) 

9.1 In case contractor fails to complete the work/ services within stipulated period as defined in 
allotment letters then unless such failure is due to force majeure as defined in Bid document, there will 
be reduction in contract price @ ½ % for each week of delay or part thereof subject to maximum of 
5% of contract price. 
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9.2 Owner may without prejudice to any methods of recovery, deduct the amount of such PRS from any 
money due or which may at any time become due to contractor from its obligations or liabilities under 
the contract or by recovery against the performance bank guarantee. Both Owner and contractor agree 
that the above percentage of price reduction are genuine pre-estimates of the loss/ damage which 
Owner would have suffered on account of delay/ breach on the part of contractor and the said 
amount will  be payable on demand without there being any proof of the actual loss/ damage caused 
by such delay/ breach. Owner decision in the matter of applicability of price reduction shall be final 
and binding. 

10 ALTERATIONS  IN SPECIFICATIONS,  DESIGN AND EXTRA  WORKS 

10.1 The ENGINEER-IN-CHARGE shall have to make any alterations in, omission from, 
additions to or substitutions for, the Schedule of Rates, the original specifications, drawings, 
designs and instructions that may appear to him to be necessary or advisable during the progress of 
the WORK and the CONTRACTOR shall be bound to carry out the such altered/ extra/ new items 
of WORK in accordance with any instructions. 

which may be given to him in writing signed by the ENGINEER-IN- CHARGE, and such 

alterations, Commissions, additions or substitutions shall not invalidate the CONTRACT and 

any altered, additional or substituted work which the CONTRACTOR may be directed to do in 

the manner above 

specified as part of the WORK shall be carried out by the CONTRACTOR on the same 
conditions in all respects on which he agreed to do the main WORK. The time of completion 
of WORK may be extended for the part of the particular job at the discretion of the ENGINEER-
IN- CHARGE, for only such alterations, additions or substitutions of the WORK, as he may 
consider as just and reasonable. The rates for such additional, altered or substituted WORK under 
this clause shall be worked out in accordance with the following provisions: - 

 

I. For Item Rate Contract 

 
a) If  the rates for the additional, altered or substituted WORK are specified in the CONTRACT for 

the WORK, the CONTRACTOR is bound to carry on the additional, altered or substituted 
WORK at the same rates as are specified in the CONTRACT. 

 
b) If the rates for the additional, altered or substituted WORK are not specifically provided in the 

CONTRACT for the WORK, the rates will  be derived from the rates for similar class of WORK 
as are specified in the CONTRACT for the WORK. The opinion of the ENGINEER-IN- 
CHARGE, as to whether or not the rates can be reasonably so derived from the items in this 
CONTRACT will  be final and binding on the CONTRACTOR. 

 
c) If the rates for the altered, additional or substituted WORK cannot be determined in the manner 

specified in sub-clause (a) and (b) above, then the CONTRACTOR shall, within 7 days of the 
date of receipt of order to carry out the WORK, inform the ENGINEER-IN-CHARGE of the 
rates which it is his intention to charge for such class of WORK, supported by analysis of the rate 
or rates claimed, and the ENGINEER-IN-CHARGE shall determine the rate or rates on the basis 
of the prevailing market rates, labour cost at schedule of labour rates plus 10% to cover contractor's 
supervision, overheads and profit and pay the CONTRACTOR accordingly. The opinion of the 
ENGINEER- IN-CHARGE as to current market rates of materials and the quantum of labour 
involved per unit of measurement will  be final and binding on the CONTRACTOR. 
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d) Where the item of work will  be executed through nominated specialist agency as approved 

by the ENGINEER-IN-CHARGE, then the actual amount paid to such nominated agency 
supported by documentary evidence and as certified by ENGINEER-IN-CHARGE shall be 
considered plus 10% (ten percent) to cover all contingencies, overhead, profits to arrive at the 
rates. 

11 HEALTH  SAFETY AND ENVIRONMENT  (HSE) 

11.1 The Contractor will  strictly adhere to Health Safety and Environment policy as stated in 
Technical Specifications Vol. II  of II  of this Bid document and/ or the policies followed by the 
Owner. 

11.2 Penalties for violation of HSE shall be imposed as per clause 24 of SCC. 

 

12 PROVIDENT  FUND 

12.1 The Contractor shall strictly comply with the provisions of Employees Provident Fund Act,1952 
applicable in India and register themselves with Regional Provident Fund Commission (RPFC) 
before commencing the work. The Contractor shall deposit employees and Owners contributions 
to the RPFC every month. The Contractor shall furnish along with each running bill, the challan/ 
receipt for payment made to the RPFC for the preceding months for all the employees deployed at 
site. 

 

12.2 The contractor will  be required to submit self declaration by the excluded employees as per Employeesô 

Provident Fund Scheme , 1952 for claim of the exemption of provident fund if  he has never been 
member of the provident fund and if he has, he shall remain and continue to be a member until he 

withdraws his Provident Fund accumulation from the fund. The contractor shall submit the 
indemnity bond clarifying names of the excluded employees .The contractor shall also indemnify 

that in case of any dispute raised by Employeesô Provident Fund Organization (EPFO), shall be 

responsibility of the contractor himself and any penalty imposed will  be borne by him. 

12.3 In case the RPFCôs challan/ receipt, as above, is not furnished, Owner shall deduct 10% (Ten 
percent) of the payable amount from Contractorôs running bill  and retain the same as a deposit and 
such retained amount shall be refunded to Contractor on production of RPFC Challan/receipt for 
the period for which it is retained. 

 

12.4 EPF contribution made for contractor's employees/personnel deployed regularly/dedicatedly at BGL 
site(s). The PF contribution shall be deducted on the actual basic salary indicated in wage sheet. 
The basic wages cannot be less than the minimum wages at any point of time. In case the contractor's 
firm is not registered with EPF under the prevailing laws, the declaration for the same should be 
submitted to BGL. In such case, a declaration to BGL will be submitted by contractor on letter head 
in support of their stand on the matter. Subsequently an indemnity will be required to be submitted by 
the contractor as per the prescribed format in case contract awarded to them. The contractor shall be 
fully responsible in case of any consequence due to non-compliance of statutory obligations. 

 

13 POWER AND WATER  CONNECTION  

13.1 The Owner/ Consultant will not provide any power and water during construction period. Contractor shall 
apply and obtain necessary power and water connection from relevant authority and will  pay its 
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uses charges or arrange the same from the other sources. 

 

14 CONSTRUCTION AIDS, EQUIPMENTS, TOOLS &  TACKLES  

14.1 Contractor shall be solely responsible for making available all requisite Construction Equipment, Special 
Aids, Barges, Cranes, JCB and the like, all Tools, Tackles and Testing Equipment and Appliances 
including Customs of such equipment etc. as required for executing the work. In case of Customs of the 
same the rates applicable for levying of Custom Duty on such Equipment, Tools, & Tackles and the 
duty drawback applicable thereon shall be ascertained by the CONTRACTOR from the concerned 
authorities of Government of India. It shall be clearly understood that OWNER shall not in any way be 
responsible for arranging to obtain Custom Clearance and/or payment of any duties and/or duty draw 
backs etc. for such equipment so imported by the Contractor and the Contractor shall be fully responsible 
for all taxes, duties and documentation with regard to the same. 

15 CONDITIONS  FOR ISSUE OF MATERIALS  

15.1 Whenever any material is issued by Owner, following conditions in addition to other conditions as 
specified in the contract shall be applicable. 

15.2 Necessary indents will  have to be raised by the Contractor as per procedure laid down by the Engineer-in-
charge from time to time, when he requires the above material for incorporation in permanent works. 

15.3 Materials will  be issued only for permanent works and not for temporary works, enabling works etc. 
unless specifically approved by the Engineer-in-charge and the same shall not be taken into account for 
the purpose of materials reconciliation. 

15.4 The contractor shall beer all other cost including lifting, carting from issue points to work. Site/ 
contractor's store, custody and handling etc. and return of surplus/ serviceable scrap materials to Owner's 
storage points to be designated by the Engineer-in-charge etc. No separate payment for such 
expenditure will be made. 

15.5 No material shall be allowed to be taken outside the plant/ store without a gate pass. 

15.6 The contractor shall be responsible for proper storage, preservation and watch & ward of the materials. 

15.7 All  free issue materials shall be issued to contractor against submission of Indemnity Bond (as per 
Form-13 attached in bid document). 

15.8 In case of any manufacturing defect found in free issue material, same shall be communicated to Engineer-
In- Charge in writing within 15 days from the date of issue of such material and return the same at BGL 
store within 30 days from the date of issuance. 

15.9 Contractor to ensure that all free issue material shall be installed within a maximum period of 30 days 
from the date of issue. Every month, the contractor shall submit reconciliation of Owner supplied 
materials. 

 

16 LABOUR  LICENCE  

16.1 The contractor must obtain labour licence at the start of work at allotted site. Contractor will  not be 
allowed to start the work at site without obtaining the labour licence and if there is inordinate delay 
in obtaining the licence, BGL reserves the right to penalize the contractor which may lead to 
termination of contract. 

17 CONTRACTORôS OBLIGATION  AT SITE 
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17.1 Contractor shall establish and maintain office & stores in centrally located place of allotted Control 
Rooms allotted to them with adequate facilities (like two tables, four chairs, telephone, computer 
with mailing (internet), printer (including consumables), file rack, AC etc. for effective 
communication and documentation and required manpower for MDPE/GI/Cu O&M work & 
attending repair as instructed by Engineer-in-charge & as specified in the tender document. 

17.2 Contractors shall provide as and when required a wagon(s) suitable for soil removal, for the delivery 
or reinstatement materials and for the transport of pipe to and from site. 

17.3 Contractors shall provide transport for their personnel to move from site to site, and to move tools and 
equipment etc. from site to site. 

17.4 Contractors shall make appropriate arrangements to ensure that their supervisor(s) / Shift Engineers 
have mobile sets & transport (minimum two-wheelers) and can attend sites or meetings with BGL, other 
authorities or customers as required, without any undue delay. 

17.5 Contractor shall employ a Project Manager / Coordinator on company roll. The Project Manager 
/ Coordinator must have qualification of BE Mech / Diploma in Mech Engineering with min. 3-5 
years of work experience in gas pipeline job. He shall be single point of contact for all the works 
and must represent company in the review meetings. Contractor shall take approval from BGL 
before deputing Project Manager/ Coordinator. 

17.6 Contractor shall submit list of all manpower / employees deployed at site in 1st week of every 
month & ensure that manpower deployed shall wear proper uniform with badges as instructed by Owner. 
Contractor shall also ensure that manpower deployed at site have taken safety training from BGL 
and keep STC card with them. 

17.7 Contractor shall deploy Equipments, Tools & tackles etc., as required / defined in tender documents. 

17.8 Contractor shall deploy their manpower at site only after Police verification & keep records of police 
verification at site. Contractor will  provide records of police verification to owner on demand. 

17.9 Owner will  not allow switching/swapping of key personnel of any contractor working at site from 
one contractor to another during the continuity of the contract. 

17.10 Any change in key persons working at site shall be informed to the Owner promptly. 

17.11 Contractor shall complete all the above activities within 15 days from the date of FOI. On failure to 

fulfil  the above requirement, contractor shall be liable for a penalty of Rs. 2000/- per day. 

18 RECONCILIATION  OF OWNER SUPPLIED MATERIALS  

18.1 The Contractor is responsible for completing the ñMaterial Usedò section of the worksheet for each 
job completed. This record will be used for the reconciliation of material at the end of the job or 
contract. 

18.2 The full replacement or repair costs of all damages items will  be recharged to the contractor. 

18.3 It is mandatory that the contractor is required to undertake and submit inventory details of free issue 
and purchased materials on monthly basis to Owner/ Ownerôs representative as per the approved 
format of the owner. The inventory details shall be in correlation with the Daily progress chart and 
material reconciliation sheet. Material reconciliation statement of all free issue materials shall be 
carried out on quarterly basis & reconciliation statement shall be submitted to BGL. 

After the final reconciliation is carried out, the variances in materials issued against materials used and returned, 
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will be assessed. All unused, scrap materials and salvageable materials shall be the property of the Owner 
and shall be returned by the Contractor category-wise at his cost to the Ownerôs designated store yard (s). 
In case the Contractor fails to do so or exceeds the limits of allowances specified below for scrap/ 
serviceable materials, then recovery for such quantities not returned as well as returned in excess of 
permitted limit by the Contractor will be done at the penal rate i.e. 200% of landed cost. at the time of 
final bill/ closing of contract by Engineer- in-charge shall be effected from the Contractor's bill (s) or 
from any other dues of the Contractor to the Purchaser. Contractor shall be responsible for the 
adjustment and measurement of the surplus materials to be returned to the store. Contractor shall also be 
responsible for suitable segregation of returned materials into separate stacks of serviceable and scrap 
materials. Wherever certain material is covered under Contractor's scope of supply whether part or in 
full for any item of work covered under SOR, no allowance towards wastage/ scrap etc. shall be 
accounted for during execution stage. 

 

Item Scrap Unaccountable 

Gas Meters 0 % 0 % 

Regulators 0 % 0 % 

Isolation & Appliance valves 0 % 0 % 

MDPE Pipes 2 % (less than 2 mtr) 2 % 

GI Pipes 2 % (less than 2 mtr) 2 % 

PE Fittings 0 % 0 % 

 
18.4 Material consumption shall will  be recorded on area wise basis. Material issued from the BGL stores 

shall be consumed, recorded and returned using the same BGL item code. 

18.5 Any payments due to the Contractor may be withheld to cover these charges. 

18.6 All waste materials, part lengths of pipe and other partly used items are the property of BGL and 
must be returned to the stores with the appropriate documentation so that they can be considered as part 
of the material reconciliation. 

19 COMPLIANCE  WITH  LAW  

19.1 Contractor shall abide by all prevailing Laws of India including but not limited to: 

19.1.1 Apprentices Act. 

19.1.2 Contract labour (Regulation & Abolition) Act. 

19.1.3 Employers Liability  Act. 

19.1.4 Environment Protection Act. 

19.1.5 Factory Act. 

19.1.6 Industrial Dispute Act. 

19.1.7 Minimum Wages Act. 

19.1.8 Payment of Wages Act. 

19.1.9 Workman Compensation Act. 
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19.1.10Building and Other Construction Workers (Regulation of Employment and Condition of service) 

Act, 1996 

19.1.11GST Regulation 

19.1.12Any other Statute, Act, Law as applicable. 

20 INSURANCE 

20.1 Contractor shall at his own expense arrange, secure and maintain insurance with reputed 
insurance companies to the satisfaction of the Owner as may be necessary and to its full  value for 
all such amounts to protect the works in progress and his personnel from time to time and the interest 
of Owner against all risks as detailed herein. The form and the limit of such insurance as defined herein 
together with the under writer works thereof in each case should be as acceptable to the Owner. However, 
irrespective of work acceptance, the responsibility to maintain adequate insurance coverage at all times 
during the period of Contract shall be that of Contractor alone. Contractorôs failure in this regard 
shall not relieve him of any of his responsibilities and obligation under the Contract. 

20.2 All  costs on account of insurance liabilities covered under this Contract will  be to Contractorôs 
account and will be included in Contract Price. 

20.3 Contractor as far as possible shall cover insurance with Indian Insurance Companies. 

21 STATUTORY  APPROVALS 

21.1 General permissions shall be obtained by the Purchaser. However, working approval from any 
authority required as per statutory rules and regulation of Central/ State Government/ Local Bodies 
shall be the Contractorôs responsibility unless otherwise specified in the bid document. The 
application on behalf of the Owner for submission to relevant authorities along with copies of 
required certificates complete in all respects shall be prepared and submitted by the Contractor. 

 

21.2 The Contractor shall arrange the inspection of the work by the authorities and necessary co-ordination 

and liaison work in this respect shall be the responsibility of the contractor. However, Owner will  

reimburse the statutory fees paid by the contractor, if any, to the Contractor at actual on production of 

documentary evidence for all inspections and approval to such authorities. 

21.3 Any change/ addition required to be made to meet the requirements of the statutory authorities shall 
be carried out by the Contractor without additional cost to Owner. The inspection and acceptance of 
the work by statutory authorities shall however, not absolve the Contractor from any of his responsibilities 
under this Contract. 

 

22 SITE CLEANING  

22.1 Contractor shall clean and keep clean (Housekeeping and cleanliness) the work site 
always to the satisfaction of the Engineerïin-charge for easy access to work site and to ensure 
safe passage, movement and working. 

22.2 The Contractor shall dispose of the unserviceable materials, debris etc. to any area, as 
decided by the EngineerïInïCharge. 

22.3 No extra payment shall be paid on this account. 

23 WORKMANSHIP  
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23.1 Regarding work completion, the decision of the Engineer-in-Charge will  be final and binding. 

23.2 The work executed and material supplied shall be to the satisfaction of Engineer-in-Charge 
and contract price shall include for any incidental and contingent work although not 
specifically mentioned in the contract but is necessary for its completion in an efficient and 
workman like manner. 

23.3 The Engineer-in-Charge or his authorized representative shall approve the quality of all the 
materials used by contractor from time to time. 

 

24 PENALTIES  

BGL shall have right to levy following penalties on the Contractor and deduct 
applicable amount from the Contractorôs Running Bills: 

24.1 In case proper barricading, along the trench and pits, as per technical specification is 
not provided, the work shall be immediately suspended till  such time proper barricading, as 
per the technical specification is provided and penalty will  be levied as per SCC clause 24.3. 

24.2 In case required numbers of safety equipments like Safety Harness belts, helmets, fluorescent 
jackets etc as per the Technical Specifications and Special conditions of the contract of the 
tender, could not be provided by the contractor during execution, work shall be suspended and 
penalty will be levied as per SCC clause 24.3. 

24.3 Either of the case as in clause 24.1 & 24.2 above shall attract penalty of Rs. 1000.00 per 
instance. Any subsequent instance shall attract penalty of Rs. 5000.00 per instance with a notice to 
contractor. Subsequent non-compliance within 5 days shall lead to a deduction of upto 5% from 
RA bill at the discretion of the EIC and may also lead to black listing of the contractor for 
future jobs. 

24.4 In case of complete compliance of HSE norms throughout the contract period the contractor 
shall be issued a letter of appreciation by the Owner on recommendation by the consultant. 

24.5 In case the contractor does not mobilize the HDD machine at site and fails to start the work 
within 12 (twelve) hours from the time of intimation received from BGL, Penalty @ Rs. 1000 
(One Thousand) / hour shall be levied beyond the stipulated time. In addition, BGL at its sole 
discretion may get it executed from an alternate agency at the risk and cost of the contractor. 
Also, an administrative charge @ 15% over and above the actual cost incurred shall also be 
deducted from the contractorôs R.A bill.  

24.6 In case of nonïsubmission of material reconciliation statement in first week of every quarter, Rs. 
5000/- per instance shall be levied from the running bills. 

24.7 In case of installation of contractorôs supplied material without inspection and prior approval 
EIC/sited in charge, Rs. 5000/- per instance shall be levied from the running bills. 

24.8 In case it is noticed and confirmed by the BGL Site-In-charge that any fusion jointing or 

conversion is being penalty of Rs 2000.00 per joint or conversion shall be levied and the person 

supervising the work shall besuspended from BGL sites. Contractor will  provide list of persons 

involved in fusion jointing to Engineer-in- charge and in case of any change, same will  be 

intimated to Engineer-in-charge immediately. 

24.9 In case any tool/ equipment as defined in ñ Minimum Tools & Tacklesò attached as Annexure 
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1 & 2 in PTS for Operation of PNG O&M Job at Control Rooms of Volume II  of II  of bid 
document, are not maintained in Control Room, a penalty @ Rs 2000.00 per day for A 
category, Rs. 500.00 per day for B category & Rs. 

200.00 for C category shall be levied & deducted from the running bills. 

24.10 In case it is noticed that any manpower deployed by contractor are found under fraudulent/ 
unethical practices with the customer, if  proved, a penalty of Rs 25000.00 per instance shall be 
levied . it is discretion of Engineer-in-Charge to impose penalty. 

24.11 In case the contractor does not mobilise the JCB machine/ pump/ breaker at site and fails to 
start the work within 6 (Six) hours from the time of intimation received from BGL, Penalty @ 
Rs. 1000 ( One Thousand) / hour shall be levied beyond the stipulated time. 

24.12 In case the contractor fails to start the work of O&M within 1 (one) hour from the time of 
intimation received from BGL, Penalty @ Rs. 1000 (One Thousand) / hour shall be levied 
beyond the stipulated time. 

24.13 In case the contractor fails to complete the work of NG conversion within 24 (Twenty Four) 
hours from the time of intimation received from BGL, Penalty @ Rs. 50 ( Fifty) / day shall be 
levied beyond the stipulated time. 

24.14 If  any complaint is not resolved to the entire satisfaction of PNG customer, following 
penalty will  be imposed provided the reasons of delay in resolving complaint(s) are 
attributable to the contractor(s). 

If  complaint is not resolved upto TAT level 2 (i.e. Level 1 & 2) - Penalty (with ceiling of Rs. 500 
per complaint) shall be imposed as per discretion of BGL. 

If complaint is not resolved upto TAT level 3 - Penalty of Rs. 500 per complaint shall be imposed. 

 
If complaint is not resolved within next 7 days, penalty @ Rs. 2000 per instance shall be impose. 

 

24.15 In case of noncompliance of statutory provisions penalty will  be imposed by the owner as detailed 

below: 

a. Delay of more than 21 days from the date of work order in obtaining / submitting WC cover or 
taken for shorter duration will result into penalty of Rs. 5000/- per week or part thereof. 

b. Delay of more than 21 days from the date of work order in obtaining / submitting the 
required insurance policies as specified in the tender document will result into a penalty 
of Rs. 5000/- per week or part thereof. 

c. Delay of more than 21 days from the date of work order in obtaining / submitting CPBG of 
requisite amount as well as timely extension of value and / or time period shall attract 
a penalty of Rs. 5000/- per week. 

d. The contractor must obtain labour licence at the start of work for allotted sites & ensure that 
same is valid for a contract period. Delay of more than 30 days from the date of work order 
in submitting the labour licence shall attract a penalty of Rs. 5000/- per week or part thereof. 

 
Note: The maximum penalty shall not exceed by 20% of the monthly RA bill  value. 

25 COMPLETION  DOCUMENT  
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25.1 Contractor in three sets shall submit the following documents in hard binder, as a part of 
completion documents: 

25.1.1 Copies of the Inspection reports, HDD Profiles, Approved construction drawing, As-built 
drawing, Pre testing, final Hydrostatic and other Test reports if  applicable 

25.1.2 Consumption statements of PE/GI/Copper Pipes etc. duly certified by Ownerôs Site Engineer. 

25.1.3 Material Reconciliation. 

 

25.1.4 All  other requirements as specified in the respective specifications. 

25.1.5 Completion Certificate issued by Ownerôs Site Engineer. 

25.1.6 No claim and No dues certificate by the Contractor. 

25.1.7 Recovery statement, if any. 

25.1.8 Statement for reconciliation of all the payments and recoveries made in the progress bills. 

25.1.9 Copies of deviation statement and order of extension of time, if  granted. 

25.1.10 Copies of all documents related to statutory requirements like Labour License, CAR Policy, 
WCP, EPF, ESI challans etc. 

25.1.11 Any other contractual documents required on completion. 

25.1.12 Soft copy of Pipe Book and alignment drawing, Isometric drawing and other relevant 

documents. 

26 NON-COMPLIANCE RATIONALIZATION  

26.1 In case of non-availability of required material to be provided by the contractor and the material 
being available with BGL, it can be issued to the contractor on chargeable basis. The charges 
payable by the contractor shall be in advance and at the last PO rate plus 15% overhead charges. 
However, any delay on account of non-availability of material shall be to contractorôs account 
only. 

27 ABNORMALLY  HIGH  RATE 

27.1 The bidder is expected to quote rate for each item after careful analysis of cost involved for the 
performance of the complete item considering all specifications and Conditions of Contract. In case 
it is noticed that the rate quoted by the bidder of individual items rates are higher or lower by more 
than 50% of the estimated rates then such items shall be considered abnormally high or low rated 
items i.e. AHR items. 

Abnormal High Rate (AHR) items 

 

The quantity of high-rate items shall be restricted to the SOR quantities Execution of AHR items 
beyond the SOR quantities shall be made at the least of the following rates: 

 

A) Average rates of the item of all the qualified bidders 

 

B) The rate estimated at the time of tendering. 
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C) In case the overall quote of the qualified L-1 bidder is less than the overall estimate, then the 
rate of contractor arrived after applying the same percentage of difference by which his 
overall quote was lower than the overall estimate. 
 

28 MATERIAL  TO BE SUPPLIED BY THE CONTRACTOR  

 

28.1 Contractor will  place timely orders on Ownerôs specified manufacturers/agencies so as to receive 
the material in accordance with the execution of project activities. The orders to be placed by the 
contractor shall incorporate certain clauses with respect to delivery schedule, guarantee/warranty, 
inspection and despatch clearance by Owner. The items and quantities shall be in accordance with 
the work to be executed and shall be verified by Owner for its appropriations. 

28.2 All  material will  be manufactured as per approved Quality Assurance Plan (QAP) only to be 
specified by Owner. Material will  be inspected by ownerôs appointed third party inspection (TPIA), 
the charges of which shall be in owner scope. 

28.3 After approval of QAP, Contractor will  submit a schedule production plan mentioning qtyôs of 
production along with inspection call at-least one week in advance from the date of commencement 
of production. 

28.4 Contractor will  submit a written request to Owner for dispatch clearance of material. For this 
purpose, he will  be required to submit detailed material test inspection report and release note issued 
by the TPIA. On getting the dispatch clearance, the contractor will  arrange material dispatch to the 
designated project site(s). 

28.5 Contractor shall arrange for proper storage of his material distinctly separate from free-issued 
material. Contractor shall required to appraise Owner regarding cover area, lock & key arrangement 
of its safe custody, resources marked safe and proper receiving, stocking, issuing, maintaining all 
verifying records on regular basis. 

28.6 Contract shall invariably submit copies of order placed by them on various agencies for sourcing 
material and shall ensure submission of invoices, challans/packing lists, LR Copy, material 
inspection report and guarantee/warranty certificate for each lot of material received at Ownerôs 
site. 

28.7 All  material should be covered under warranty for satisfactory performance for maximum period of 
defect liability of executed work. Any defect noticed during defect liability period shall be promptly 
attended as faulty material must be contractorôs responsibility to take-up the matter with material 
supplier. Any delay on account of non-availability of ordered material or replacement of faulty 
material shall not be waived by the reason of material having ordered to and inspected by Ownerôs 
recommended agencies. Faulty material must be contractorôs responsibility to take-up the matter 
with material supplier. Any delay on account of non-availability of ordered material or replacement 
of faulty material shall not be waived by the reason of material having ordered to and inspected by 
Ownerôs recommended agencies. 

28.8 Before award of works order/ starting of work at allotted site, contractor shall provide details of stores and 
site office established by him for the intended work. Failing which the allocation of work may be 
deferred by Owner. Also, the contractors shall submit details of tools& tackles under his procession 
required for execution of the work. Owner shall verify all these aspects before allocating work to 
the contractor. 
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28.9 The networking work includes Horizontal Directional Drilling (HDD) at various locations by 
means of HDD machines of appropriate capacities. Contractor advised to apprise himself of all such 
requirements and confirm in writing to the owner of having HDD machines with him or having tie-
up with some reputed contractor. Any delay during the executing due to non-availability of HDD 
machine shall not be accepted by Owner. 

28.10 Contractor will not transfer any free issue as well as his supplied material to any other site/ any other 
contractor wit hout prior written approval of the Engineer- in-charge. 

29 PRICE VARIATION  

29.1 Deleted 

 

30 GENERAL  

30.1 All personnel of the contractor entering on work premises shall be properly and neatly dressed and shall 
wear uniform badges while working on premises of the Owner including work sites. 

30.2 The rates quoted by the bidder must be inclusive of all the taxes, duties & levies excluding GST 
on completed works. All  taxes, duties, other statutory levies and rates thereof applicable as of 10 days 
prior to due date of submission of bid shall be included in the quoted rates. 

30.3 Contractor shall provide all labour and necessary supervision to carry out the work as per the scope 
of work as defined in tender document, which forms part of this contract in accordance with the 
conditions of the 

31 
contract laid down in this part of contract read in conjunction with General Conditions of Contract.

 

Contract Performance Security: 

i. After finalization of the Contract, whenever work order is issued by the Owner, 

ASSOCIATES shall furnish 5% of contract value within 30 days of award of 

FOA/WO/PO or 2.5% of contract/order value within 30 days of award and balance to be 

deducted in each RA bills till  balance 2.5% amount is achieved. The deducted amount can be 

released/ deduction can be stopped against submission of Bank Guarantee of equivalent 

amount. 

ii. For security deposit/ Contract Performance Guarantee purpose, Contract/ Order Value 

mentioned above shall be exclusive of taxes and duties. 

iii.  The Contract Performance Guarantee will be obtained for a period of 90 days beyond the 

contract period/ duration and applicable Warranty/ Guarantee/Defect Liability Period (if  

any). 

iv. Contract performance guarantee is to be submitted by bidder within 30 days after issuance of 

Fax/Letter of Intent /Acceptance (notification of Award) and in event of delay in 

submission of CPBG / SD, the contract can be terminated. 
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SECTION ï 8 

SCOPE OF WORK  &  TECHANICAL SPECIFICATION  
 

 

 

 

 

 

 

 

 

 

 

 



 
 

 

Hiring of Contractor on Annual Rate Contract for O&M 

Allied Services in Vijayawada & Kakinada GAôs for the 

Period of 02 Years 

Bid Document No: BGL/707/2025-26 

 

VOLUME 

II OF II  

 

18  

 

1.0 INTRODUCTION  

Bhagayanagar Gas Ltd. is a joint venture company of Gas Authority of India Ltd. (GAIL), 
Hindustan Petroleum Corporation Ltd. (HPCL). BGL plans to expand its underground natural 
gas distribution network throughout Vijayawada & Kakinada. The objective is to supply natural 
gas to both domestic and commercial customers, and to provide compressed gas as a fuel 
for automobiles. After commissioning, these areas are handed over to operation and 
maintenance department, who in turn are seeking contractors to assist in meeting their objective. 

The present document covers the technical specifications for the enquiry. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 
 

 

Hiring of Contractor on Annual Rate Contract for O&M 

Allied Services in Vijayawada & Kakinada GAôs for the 

Period of 02 Years 

Bid Document No: BGL/707/2025-26 

 

VOLUME 

II OF II  

 

19  

 

1.0 GENERAL  INFORMATION  

2.0 DEFINITIONS  

3.0 SCOPE OF WORK  

4.0 MATERIAL,  MANPOWER,  EQUIPMENT  AND MACHINERY  

5.0 PROGRESS OF WORK  

6.0 APPROVALS &  PERMISSIONS FOR PIPELINE  LAYING  

7.0 REFERENCE SPECIFICATION,  CODES AND STANDARD 

8.0 QUALITY  OF WORK  

9.0 SAFETY 

10.0 ORGANISATION  CHART  

11.0 STRUCTURES, SERVICES AND OTHER PROPERTY 

12.0 REPAIR AND RESTORATION  OF GAS SUPPLY AT HIGH  PRESSURE 

13.0 TRENCHING  

14.0 LAYING  FOR REPAIRS OF MAINLINE  &  SERVICE 

15.0 MOLING  

16.0 HORIZONTAL  DIRECTIONAL  DRILLING  (HDD) 

17.0 CASING PIPE 

18.0 JOINTING  OF POLYETHYLENE  PIPE 

19.0 TESTING 

20.0 PURGING 

21.0 BACKFILLING  

22.0 ASSISTANCE IN COMMISSIONING  

23.0 RESTORATION  

24.0 INSTALLATION  OF SLEEVES, CONSTRUCTION OF PEDESTAL AND 

MODIFICATION  IN OLD TF POINTS  

25.0 STANDARD OF WORK  

26.0 RECORDING (AS-BUILT  DRAWINGS)



 
 

 

Hiring of Contractor on Annual Rate Contract for O&M 

Allied Services in Vijayawada & Kakinada GAôs for the 

Period of 02 Years 

Bid Document No: BGL/707/2025-26 

 

VOLUME 

II OF II  

 

20  

 

1.0 GENERAL  INFORMATION  

Introduction  

Bhagyanagar Gas Ltd. is a Joint Venture Company of Gas Authority of India Ltd. (GAIL), Hindustan 
Petroleum Corporation Ltd. (HPCL). B GL plans to expand an underground Natural Gas Distribution 
network throughout the Vijayawada & Kakinada. The objective is to supply Natural Gas to both 
DOMESTIC and COMMERCIAL customers, and to provide compressed gas as a fuel for 
Automobiles. After commissioning, these areas are handed over to Operation and maintenance 
department, who in turn are seeking Contractors to assist in meeting their objective. 

The main scope of this Specification comprises of repair, operation and maintenance of underground 
Polyethylene main pipelines and service pipeline. The scope covers all the activities associated with 
the purchasing (specified items only), repair, laying, testing and re-commissioning of MDPE main 
pipelines and service pipelines in existing gas charged areas of sizes ranging from 20mm to 180mm 
OD, which includes PE/GI transition fitting above ground level. 

This technical specification defines the basic guidelines to develop guidelines and suitable 
construction methodology for carrying out different activities related to repair and maintenance listed out 
in the schedule of rates of this tender. 

Compliance with these specifications and / or approval of any of the Contractorôs documents shall in no 
case relieve the Contractor of his contractual obligations. 

2.0 DEFINITIONS  

Owner Bhagyanagar Gas Ltd., BGL 

PTS Present <<Particular Technical Specification>>and its entire 
appendix, if any. 

TPIA Third Party Inspection Agency to be appointed by BGL. 

EIC Engineer ï in ï charge 

 

3.0 SCOPE OF WORK  

Generally the following shall constitute the Contractorôs scope of work but not limited to: 

3.1 Plan and prepare a schedule for execution and work implementation as per QA/QC plans to 
be issued by Owner / Ownerôs representative. Contractor has to submit the Construction/Execution 
procedures before commencement of any modification work to Owner / Ownerôs representative for 
approval. 

3.2 If  required, obtaining permissions from land owning agencies such as HMDA, PWD, 
GHMC, NHAI, Railways, Irrigation department, etc. for road cutting for laying of the 
pipelines. Liaison with the concerned authorities during modification & repair job, obtaining 
NOC from concerned authorities, once the work is completed. Getting back Bank 
Guarantee/security deposits made to the agencies for laying of the pipelines. 

3.3 Coordination with concerned RWA of the allotted area for maintenance of internal network laying. 

3.4 Receipt and Transportation of free issue material from BGL Stores to Contractorôs stores, 
proper storing, stacking, providing security. 
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All  materials shall be stored in contractorôs stores in the vicinity of allocated C/R with due approval 
from EIC in such a manner as to prevent any damage to the materials from scratching, gouging, 
indentation, excessive heat or by contact with any sharp objects or chemicals. 

 

3.5 In case of planned shut downs, making trial pits to determine the underground utilities/services 
such as existing pipelines, Cables (Electrical/Communication), Conduits, U/G drainage, 
Sewers, tunnels, Subways foundations etc., and deciding optimum feasible route and depths for 
laying the pipelines based on the route plans indicated by Owner and Obtaining the approval 
for optimum route and ROU from the concerned authority. 

3.6 Wherever required the grass/turfing, pavement, linings, drains roads and other such ópuccaô 
area shall be locally removed to facilitate trenching and re-laying works. The same is to be 
reinstated as original. 

3.7 Installation of Safety/warning Signs and barricading of work area to be trenched. Pits to 
be 

similarly barricaded along with warning signs and caution boards. 

3.8 To make trenches with stable slopes but restricting minimum disturbance to above 
ground/underground services/installation as per specifications and approved route plans keeping 
the trenches free from water and soil till  placement of pipes. 

3.9 Uncoiling/stringing the MDPE pipes of required sizes (i.e. 20, 32, 63, 125 & 180 mm) pipes 
into trenches as per approved procedure. 

3.10 Joining the pipe ends with fittings & valves by approved electro-fusion techniques as per 
Owner Specification. 

3.11 On event of damage, installation of pipe fittings as required like elbow, tees, reducers, couplers, 
tapping saddles, transition fittings, valves etc., including construction of supports, valves pits, 
inspection chambers etc. as per specification & satisfaction to the EIC. 

3.12 Re-laying pipelines using trenchless technology methods with or without casing pipes (HDPE 
pipes) as per specifications and as directed by EIC. 

3.13 Fabrication, Supply and Inspection of good quality of GI sleeve and Half round concrete sleeves 

and other materials, fittings to be supplied by the contractors as per the provisions of tender. 

3.14 Back filling and compaction by jumping jack compactor, wherever required, using approved 
ógoodô soil or using excavated earth or borrow earth as per requirement and specifications and 
replacement of the tiles, slabs removed during the excavation. Cleaning all unserviceable 
materials, debris, excess earth trenches etc. to designated disposal area. 

3.15 Carrying out pneumatic testing and purging as per specifications and approved procedures, 
providing all tools & tackles, instruments, manpower and other related accessories for carrying out 
the testing of pipes. 

3.16 Supply, fabrication, re-installation & painting of Stone route markers, RCC route marker, Pole 
marker with foundations, Plate markers etc. as per the directions of the EIC/Ownerôs representative. 

3.17 Commissioning of gas in the tested PE Line shall be done as per the approved procedure. 

3.18 Preparation and submission of As-built drawings & details of crossings for the repairs carried out. 

3.19 Restoration of existing ground features such as grass/turfing, paving, roads, drains, concrete, floral 
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beds, fencing, tiles, flooring masonry etc. to original condition, and to match with adjoining 
conditions, functionally and aesthetically up to the entire satisfaction of Owner / Ownerôs 
representative 

/any other Third Party agency designated by Owner and local authorities, failing which, it will  be done 
at the risk and cost of the contractor. If  required, obtaining satisfactory completion certificates for 
the restoration work done from the concerned authorities. 

3.20 Returning surplus material to Owner stores after obtaining clearance from Owner/Ownerô 
s 

representative, reconciliation of free issue material/consumables on quarterly basis. 

3.21 Handing over the completed works to Owner for their operation/use purposes. 

3.22 Rectification of defects arising due to workmanship during defect liability  period of 
pipelines/installations handed to Owner. 

3.23 Preparation and submission of all documents like As-built drawings, details of crossings, utility 
graphs, deviation statements on repair/re-commissioning of work by way of drawing, sketches 
and tables in soft & hard copy. 

 

3.24 Any other activities not mentioned/covered explicitly above, but otherwise required for 
satisfactory completion/operation/safety/statutory/maintenance of the works shall also be covered 
under the Scope of work and has to be completed by the Contractor within specified schedule at 
no extra cost to OWNER. 

4.0 MATERIAL,  MANPOWER,  EQUIPMENT  AND MACHINERY  

4.1 Material, Procurement and Supply 

Material to be Supplied by Owner as Free Issue 

4.2 Unless otherwise specified, Owner will supply following material such as MDPE - pipes, 
fittings, valves, transition fittings, HDPE pipe as casing material to contractor (of all sizes) and 
all other material not mentioned above shall be supplied by contractor as per attached technical 
specification to complete the laying of gas main pipelines and service pipelines. Contractor 
shall maintain the minimum inventory of free issue materials at each control room as mentioned 
in Annexure 3. 

4.3 The free issue material shall not be procured from any other source by contractor. 

Material  to be supplied by Contractor  

4.4 The supply of items as indicated in SOR shall be strictly as per relevant Technical 
Specifications enclosed with the Tender and as per guidelines of various clauses of SCC and 
SOR. 

4.5 All materials shall be handled safely and stored in a permanent, covered, lockable store/ ware 
house preferably near allotted central C/R in such a manner as to prevent any damage to the 
materials from scratching, gouging, indentation, excessive heat or by contact with any sharp objects 
or chemicals. 

Backfilling  Material  

4.6 The Contractor shall be responsible to arrange the supply of approved coarse sand (size 0.6 ï 2 
mm as per IS 383) free from any impurities like clay, mica, and soft flaky pieces, as per the 
instructions of EIC/Ownerôs representative. For supply of sand in trench in rocky terrain no 
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separate payment is chargeable and is included in laying rates. 

4.7 In case specified trench depths are not achieved & if directed by Engineer-In Charge Contractor 
has to provide concrete casing pipes/ slabs or cement concrete, without any cost implication to 
Owner. 

Other Materials 

4.8 The Contractor shall supply the following items wherever required. 
 All  materials required for formwork, trench support and temporary trench crossings. 
 All sign boards, barricades, tin sheets, lighting arrangement and protective equipment. 

 Material required for repair & modification of valve chambers. 

 Material required for fabrication and installation of GI, Half Round Concrete Sleeves. 

 Material required for fabrication and installation of Permanent markers as shown in the 

drawings enclosed in the tender. 

 Stone Markers, Pole Markers & Plate Markers. 

 Warning mat 

 All  other items not mentioned above but necessary for the satisfactory completion and 

performance of the Work under this Contract. 

4.9 Manpower 

The Contractor shall provide the skilled, semi skilled and unskilled labour, tools, material and 
equipment necessary for the proper maintenance, repairing and execution of the work, attending 
maintenance activities, leakage, fire and other emergency requirement. 

4.10 Equipment, Machinery & Tools 

This will include but not limited to the list of specialized items included in Attachment # 1. To 
maintain these machines, tools and equipment in ready condition. The Contractor shall maintain log 
book on daily basis at ownerôs control room confirming numbers, availability of equipment, machines 
&  tools and their condition. 

On every month, contractor has to get their  equipmentôs, machines and tools checked & 

verified by respective O&M in  charges which shall be submitted along with  running bills. 

In case of non-availability  of minimum Equipment, Machinery & Tools, applicable penalties 

shall be levied from the running bills as per special conditions of the contract. 

 

4.11 All vehicular type machinery shall be in good working order and shall not cause spillage of oil 
or grease. To avoid damage to paved surfaces the Contractor will provide pads of timber or 
thick rubber under the hydraulic feet or outriggers of machinery. 

4.12 In addition to above, the contractor must have dedicated bar coded electro fusion 
(Automatically readable) machine with power generator of at least 5.5 KVA  (at any point of 
time minimum 1 nos.), Pipe Cutters (split cutters for upto 63mm & circular guillotine ranges 
upto 180mm), End Scrapers, Pipe Straightener, Top loading clamp for fusing saddle tapping 
tee, clamps of all sizes for Electro- fusion fittings, re-rounding tools and test ends etc. for pipes 
with outer diameter size of 20mm to 180mm. Contractor has to arrange all equipmentôs for 
trench less crossings such as HDD, Moling & rock cutting equipment, HDPE fusion 
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equipment at the site whenever required. 

 
4.13 Contractor must also have to arrange equipment for restoration work like water tanker and jumping jack 

compactor for compaction of backfilled trenches and roller and other required equipment/ 
machinery for asphalting/ road works. 

4.14 Acquisition, Receipt & Storage of Materials 

 
The Contractor shall collect free issue materials from BGLôs stores, between the working hours 
following all documentation procedures laid down and as directed by the EIC. The Contractor shall 
carry pipe in such a manner as to preclude damage during transportation and handling. Polyethylene 
pipes supplied in straight lengths may be carried in straight pipe racks. 

The Contractor shall at the time of receipt of material physically examine all materials and notify the 
EIC immediately of any damage or defect noticed by the Contractor. The Control room in- 
charge/EIC shall duly note any damage or defect in a site instruction book and both parties shall 
countersign the entry. Any damage not so recorded will be deemed not to have existed at the time of 
receipt of material by the Contractor and the cost of repair or replacement or rectification shall be borne 
by the Contractor. 

Any material once issued from BGL store, if  found in non-working condition at site shall be brought 
to the notice of EIC with PO reference in written within 15 days and after subsequent approval shall 
return defective material in BGL stores within 30 days. 

If delay is more than 30 days and material is under warranty, the material will be accepted with a 
penalty, else the material will  not be reconciled and amount of the same will  be deducted from bills 
shall be levied as per SCC. The contractor shall ensure that no defective material shall be returned to 
store at the time of closure of contract. The format for defective materials returning to stores will  be made 
available by EIC. 

The contractor shall maintain locked store and proper office set up as defined in bid document 
preferably near allotted central C/R so that all the materials are stored in such a manner so as to 
prevent any damage to the materials from scratching, gouging, indentation, excessive heat or by 
contact with any sharp objects or chemicals. The PE pipes and fittings shall be stored in covered 
storage to protect material from sunshine, rain etc. The contractor shall make adequate security 
arrangements for the stacked material & any loss to the material on account of theft or improper storage is 
attributable to the contractor. 

The Contractor shall maintain log book at their respective stores stating issue and availability of free 
issue material at a given day. Further, it is mandatory that the contractor is required to undertake and 
submit inventory details of free issue and purchased materials on quarterly basis to Owner/ Owner's 
representative as per the approved format of the owner. 

In case of non-submission of material reconciliation in first week of every quarter, applicable penalties 
shall be levied as per SCC from the running bills. In case if  shortage in free issue material is observed 
at the time of quarterly physical reconciliation / verification by BGL, equivalent value of material 
found short shall be withheld from running bills, Same shall be released after settlement of free issue 
material. 

On quarterly  basis, contractor has to get their  material reconciliation sheet checked and 

verified by respective O&M In-Charges/representatives and shall be submitted along with RA 

bills for records. Consumption of Free issue material must be booked before processing the RA 

bills and copy of SAP generated print out shall be attached along with each running bill. 
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5.0 PROGRESS OF WORK  

The contractor shall proceed with the Work under the Contract with due expedition and without delay. 

The EIC may direct in what order and at what time, the various stages or parts of the work 

under the Contract shall be performed. On every instance, special work as per SOR, work 

allotment letters will be issued by EIC stating duration in which these are to be performed. 

Contractor has to regularly submit complaint register with compliance & status reports, material 

consumption and inventory reports, any deviation statements etc. 

 

6.0 APPROVALS &  PERMISSIONS FOR PIPELINE  LAYING  

 

In event of damage to gas charged pipelines, shifting/Replacement of pipeline, contractor may need to 
obtain special permissions from statutory bodies for carrying out repair work on pipelines. Statutory 
bodies in this case are PWD, GHMC, HMDA Authority, NHAI, CPWD, AAI,  Indian Railways, 
State Police, Fire Departments, and any other Government Agencies who maintains the public lands 
and accord permissions for laying of pipeline by various utilities. 

BGL will  pay the road restoration / Departmental charges / security deposit / Bank guarantees for 
getting the clearances from statutory bodies. It is the contractorôs responsibility to inform and co-
ordinate with concerned local authorities, RWA, residents, customers and other utility agencies 
before and after the commencement of repair work at site. To ensure smooth repair work on as and when 
basis, the contractor has to liaison with respective authorities. 

It is the responsibility of the contractor to obtain ñNo Objection Certificateò (NOC) from land owing 
agencies/Statutory bodies, after completion of the restoration to their satisfaction and getting released 
the security deposit / bank guarantees submitted by BGL for obtaining permissions on production of 
documentary evidence (this is applicable on case to case basis). 

No Separate payment will be made on account of approvals/permissions. In case of any 
deviation/change in the route/additional laying, BGL shall pay the additional Road Restoration 
Charges only after receiving of revised estimate and further to written confirmation from the 
concerned Owner site in-charge. 

The inspection of work by statutory authorities shall be the responsibility of the contractor without any 

extra cost to BGL. 

Any change / addition required to be made to meet the requirements of the statutory authorities shall 

be carried out by the contractor without any extra cost to BGL. The inspection and acceptance of the 

work by statutory authorities shall however, not absolve the contractor from any of his responsibilities 
under this contract. 

7.0 REFERENCE SPECIFICATION,  CODES AND STANDARD 

The contractor shall carry out the work in accordance with the requirement of latest relevant 
applicable standards, this specification, Ownerôs Engineering Standards; relevant Oil Indian Safety 
Directorate (OISD) norms, PNGRB Regulations, ASME B31.8-Gas Transmission and Distribution 
Piping Systems; Australian Standard 3723-Installation and Maintenance of Plastics Pipe Systems for 
Gas; and the American Gas Association Document ï Purging Principles and Practice. 
ISO-4437/IS: 14885 for underground polyethylene pipes and OWNERôs approved procedures. 
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Should the contractor find any discrepancy, ambiguity or conflict in or between any of the Standards 
and the contract documents, then this should be promptly referred to the Engineer-in-Charge (EIC) for his 
decision, which shall be considered binding on the contractor. 

 

 

8.0 QUALITY  OF WORK  

All  works carried out under this contract shall confirm to applicable standards, codes of practice, 
construction, procedures and other technical requirements as defined in the technical 
specifications. 

The manpower deployed on the respective work shall be adequately trained & shall have necessary 
skills to execute / supervise the work. However, the assessment on the qualification of the 
personnel shall be at the discretion of EIC. 

 

Fusion operators and other skilled personnel shall be approved by Owner / Ownerôs 

representative and identification cards duly signed by EIC shall be issued to them. Only those 

personnel who are approved by EIC shall be allowed to execute the critical activities like 

Electro fusion jointing of MDPE Pipes & Fittings. The detailed list of associated persons must 

be submitted before fusion or conversion work. 

 

9.0 SAFETY 

9.1 Trench walls shall be battered with sufficient slope in order to minimize a trench collapse. 
Where there is a danger of an earth slide or collapse, the trench shall remain open for the 
minimum time possible with proper barricading. The Contractor is to ensure that no person enters 
a trench, which is of a depth of 1.5 meters or greater, unless the trench has adequate shoring or 
the sides are battered to such an extent as to prevent a trench collapse. 

9.2 The Contractor shall also protect all work sites with warning signs, barricades and night 
lighting on requirement basis. 

9.3 The trenches/ pits shall not be kept open in night times. However in case the same is essential the 
same shall be properly barricaded with proper lighting arrangements & manned. 

9.4 The Contractor shall provide all safety equipments like helmets, books, etc. to the labour 
which are necessary for safe working practice. 

9.5 Any accident causing injury to any person or damage to property or equipment shall be reported to 
the EIC and the cost of repair / replacement of the damage equipment shall be borne by the 
contractor. Where the EIC determines that the work is being performed by the Contractor in an 
unsafe manner, he may suspend the work until corrective action is taken by the Contractor. 

9.6 For further details Refer ñSpecial Terms and conditions of Contractò and attached HSE PTS. 

10.0 ORGANISATION  CHART  

10.1 Contractor shall designate Supervisor/Coordinator who will be the single point contact to 
interact with EIC and authorized to attend review meetings, receive material, authorized to sign 
documents, claims etc. 

Prior approval of BGL is mandatory before deploying Supervisor/Coordinator/Fusion Technician/ 
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Plumber. After approval from BGL, all manpower shall take safety training from BGL and 
individuals shall keep the Safety Training Competency (STC) card during duty hours. 

10.2 All  work will  be issued and sanctioned through the EIC and site control exercised by Control 
room Engineers. The contractor shall ensure that technical quality standards are maintained, 
that construction is carried out cost effectively and that a good customer and public image is 
maintained for Owner. 

10.3 The contractor will  deploy his own supervisors as directed by site engineers/EIC. These 
personnel will be reporting to the Control room Engineer for monitoring construction standards 
and for ensuring that all technical requirements are met for the job being carried out. The 
contractorôs supervisor(s) will  have day-to-day liaison with the Site Engineer and will  provide 
the Site Engineer with technical reports and audits, and other management information as is 
required on work progress and construction quality standards. 

10.4 The contractorôs supervisor shall have Mobile sets to ensure that they can be contacted at all 
times. The contractor will  also nominate one person who can be contacted if  necessary in odd 
hours, for the duration of the works. The contractorôs supervisor will  have access to transport at 
all times to allow them to visit sites and attend meetings with Owner. The normal day-to-day issue 
of work instructions, communication between Owner and the contractorôs supervisor and the Site 
Engineer. 

10.5 Contractor shall operate all works from area control room and is mandatory to maintain a Store 
near to the allotted central Control rooms with following facilities : 

 Telephone or Mobile Phones. 

 Easily approachable or has proper roads for easy movement of vehicles 

 Equipped with all emergency tools and tackles for attending any emergency complaints and 

ongoing execution work. 

No deviation from the approved technical specification/issued construction drawings shall be 
undertaken without written approval of EIC. 

 

11.0 STRUCTURES, SERVICES AND OTHER PROPERTY 

11.1 Location of Underground Utilities  

The contractor shall avoid damages to all buried utility  pipes, underground cables, water mains and 
other obstructions intersecting or adjacent to existing gas pipeline while excavating for 
repairing the damages occurred to pipe and shall make available necessary labour to expose and 
achieve proper depth over all obstructions. 

It is contractorôs responsibility to interact with other utility agencies regarding their existing utilities 
and shall ensure no damages along with these agencies and Owner/ Ownerôs representative. 

11.2 Protection of Structures and Utilities  

The Contractor shall at his own cost, support and protect all buildings, walls, fences or other structures 
and all utilities e.g. Electrical cables, Telephone Cables, Water pipelines, Sewer pipelines etc., 
and property which may, unless so protected, be damaged as a result of the execution of the 
works. He shall also comply with the requirements in the specification relating to protective 
measures applicable to particular operations or kind of work. Special care shall be taken while 
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any repair works and laying pipelines near the trees. In case of any damage/claim raised by third 
party agencies, contractor shall settle the claims at his risk and cost or BGL may settle the 
claims after deducting the claimed amount from Contractorôs running bill.  

11.3 Interference with  Traffic,  Street Drainage and General Public 

The repair work shall be executed in such a manner as to cause a minimum of inconvenience to 
persons requiring using public or private roads, lanes, thoroughfares, walkways, rights-of use 
or passages through which the repairs are to be executed. The trench shall be backfilled, 
compacted, levelled and extra earth shall be removed immediately after completion of pipeline 
repair to avoid public inconvenience. Closure of roads, etc, shall not be permitted without the 
approval of the EIC. 

The Contractor shall comply with all local Authorities requirements to traffic, and keep roads open to 
traffic, and maintain access to and within any private property. The Contractor shall not, in any 
circumstance, use a private driveway, access track or entrance without the prior approval of the 
EIC. The Contractor shall provide suitable access where necessary in the form of temporary 
bridges, culverts, flumes, etc, of a size and type approved by the EIC. 

The Contractor shall comply with all relevant road laws. Where limits and/or speed limits have been 
placed in the vicinity of the repair works, the Contractor shall provide for the necessary 
movement of plant and equipment in accordance with the requirements of the relevant authority 

The Contractor shall not obstruct any drainage pipes or channels in any road but shall be 
deviated, in case repair is only possible after removing them, use all proper measures to 
provide free passage of water. 

The Contractor shall deliver the completed works after proper cleaning of the site. 

The contractor shall conduct his operation at all times, with a view to minimizing as far as 
practicable noise from plant and other objectionable nuisances (e.g. oil leakage). 

 

12.0 REPAIR AND RESTORATION  OF GAS SUPPLY AT HIGH  PRESSURE 

On event of Replace / Re-laying information related to emergency laying works from 
O&M In- charge or its representatives, the contractor has to immediately mobilize 
manpower, labours with tools and tackles, safety gadgets and fire-fighting equipment, 
available at control rooms and rush to spot to attend the same. On reaching the spot, the 
contractor shall immediately cordon the site and place barricading around the work/ 
damaged section. After assessing the site conditions and affected area, the contractor 
shall call for mobilization of extra manpower, skilled or unskilled for carrying out the 
repair work smoothly and within a stipulated time as per directions of EIC/O&M in-charge. 

This shall include receiving, handling, loading, transportation and unloading of owner 
supplied MDPE pipes & fittings, and other free issue items from BGL's designated 
stock yards to emergency site / Control room/Contractor's own stock-yards/ work-sites. 
Proper storing, stacking, identification, providing security and insurance cover for the 
materials Liaisoning with Landowning agencies / statutory authorities, preparation of 
detailed route plan, making trial pits to determine the underground utilities/ services etc., 
obtaining permission from Land owning agencies, restoration of the abandoned 
excavation / trial pits (excavated to depth of 1.5 m or more as per satisfaction to EIC to 
original condition, barricading the work area as per the procedures & drawings provided 
in the tender and as per the directions of EIC / O&M in-charge. Trenching to the required 
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depth in normal surface, uncoiling / stringing of pipes, damping, jointing of the pipe ends/ 
fittings / valves by qualified personnel, using approved electro fusion techniques as per 
specification. 

Pipeline laying by any method including excavation of the pits/trench, Lowering the 
MDPE pipe line in trench, padding around pipeline with suitable soil, laying of PE 
warning mat over the pipeline along the complete route, jointing, flushing, testing, 
purging, commissioning, backfilling with available excavated material and submission 
of as built graphs as defined in bid document & as instructed by EIC / Site Engineer of 
Owner/ Consultant. Compaction with jumping jack compactor and water at subsequent 
layers of 150mm, placement of all tiles/ slabs/ curb stones etc. removed during 
excavation. Roads, pavements, footpaths etc. shall be made motorable wherever 
pipeline is laid. Cleaning the area of all unserviceable materials, debris, excess earth near 
trenches to the designated disposal area as per specifications, instructions of land owners/ 
EIC to the complete satisfaction of local authorities. The laying shall be carried out by 
any methodology as per applicable SOR. All  road crossings shall be carried out using 
HDPE casing pipe (free issue item from BGL) or as per the directions of EIC / O&M In-
charge. 

Rates are inclusive of liasoning with statutory authorities, other utility  agencies and 
settlement of 3rd party claims. 

All  such repairs carried out on gas charged pipeline shall be drafted in an auto-cad drawings 
and submitted to respective control room as directed by EIC before payment. 

13.0 TRENCHING  

The schematic diagram with the details of trench is enclosed in the tender document. 

 

The Contractor shall perform the excavation works so as to enable the re-laid pipe in 
conformity with the levels, depths, slopes, curves, dimensions and instructions shown 
on the Drawings, Specifications or as otherwise directed by the EIC. Contractor shall 
excavate and maintain the pipeline trench on staked centreline as per approved 
alignment sheets taking into account the horizontal curves of the pipelines. While 
trenching care shall be taken to ensure that all underground structures and utilities are 
disturbed to the minimum. Suitable crossing shall be provided and maintained over the 
ROU wherever necessary to permit general public, property owners or his tenants to cross 
or move stock or equipment from side of the trench or another. 

Trenching shall be made with sufficient slopes on sides in order to minimize collapsing 
of the trench. On slopes wherever there is danger of landslides, the pipeline trench shall be 
maintained open only for the time strictly necessary. Owner may require excavation by 
hand, local route and detouring. Before trench cuts through water table, proper drainage 
shall be ensured, both near the ditch and ROU in order to guarantee the soil stability. 
The Contractor shall ensure that trench bottom is maintained in the square form as far 
as possible, with equipment, so as to avoid/minimize the hand grading at the bottom of 
the trench. The Contractor shall do all such handwork in the trench as required to free the 
bottom of trench from loose rock, pebbles and to trim protruding roots the bottom and 
sidewalls of the trench. 

13.1 Depth of Trench 
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The minimum depth of cover shall be measured from top of pipe to the top of undisturbed 
surface of the soil or top of the graded working strip or top of road or top of rail, 
whichever is lower. In case of crossing of water bodies the minimum depth shall be 
measured from the top of the pipe to the bottom of Scour level. 

The depth of the trench will  be such as to provide minimum cover as stipulated 
below: For Distribution and service lines 
 
Minor Water Crossing/Canal                 1.5 meter 

Major Water Crossing/Canal 2.5 meter 

 
 Uncased/Cased Road Crossing 1.5 meter 

 Rail/Road Cased Crossing 1.7 meter 

 Normal Areas 1.0 meter 

 

 

The minimum depth may be greater than as mentioned above as may be required by 
Government/Public authorities under jurisdictions. The 
Contractor shall perform such work without extra compensation, according to the 
requirement of concerned authorities and existence of laid pipeline. 

Also, in case of Drains/Culverts/utilities crossing through open cut where excavation cut is 
more than 1.5m, the extra excavation is inclusive in the laying rates. No separate payment 
is chargeable for extra excavation and includes backfilling as well. 

In case, the depth could not be achieved due to practical problems and the same is 
demonstrated, EIC after examining thoroughly and considering the codes and standards 
may allow the contractor to provide suitable protection by way of concrete casing pipes or 
slabs without any extra cost to Owner. 

13.2 Width  of Trench 

 

The width of the trench shall be wide enough to provide bedding around the pipe as 
specified and to prevent damage to the pipe inside the trench. Unless otherwise directed 
by the EIC and where ground conditions permit, the minimum distance from the inside 
edge of the trench wall to the outside of the pipe shall be as per the drawing attached 
enclosed with tender. 

13.3 Trench Base 

The trench bottom shall be cut or trimmed to provide a uniform bedding for the pipe, 
and shall be free of stones, metal, wood, vegetation, clods of earth or other debris before 
replacement of the pipe. In case trenching is done in rocky terrain a bedding of soft soil 
or sand 150 mm form all sides, as decided by EIC, shall be provided in the trench base. 
If  any hard rock/marram or large boulder strata is encountered during excavation, in any 
direction of the trench and removable only by pneumatic chisel / drill, no additional rates 
shall be applicable. 

13.4 Clearances 
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Unless otherwise approved, the following clearances shall be maintained between the 
external wall of the gas pipe and the external surface of other underground assets/utilities 
in the vicinity of the repair works. 

When a buried pipeline has to cross any existing underground pipeline, cable, drain or other 

services, the pipeline shall be laid at least 500mm below such services. 

When laid parallel to any existing underground pipeline, cable, drain or other services, 

the underground 

pipeline shall be laid with a clear horizontal distance of at least 500mm. 

Where the above clearances cannot be achieved during repairing, or in other special 
circumstances, the EIC may approve/specify protection with concrete/MS coated pipe, 
etc. The protective material shall be supplied and installed by the Contractor at his cost. 

 

13.5 Under Ground Interferences 

The Contractor shall locate and expose manually all underground facilities if  any 
during trenching and exposing of damaged pipe. Safety barriers shall be erected along the 
trench to prevent any accidents. On locations where pipeline is laid under the existing 
facilities and near the approaches of the crossing, the trench shall be gradually deepened 
to avoid sharp bends. 

All sewers, drains, ditches and other natural waterways encountered while trenching shall 
maintained open and functional by providing proper temporary installations if required. 
Suitable dewatering pumps shall be deployed to dewater, if  required. 

Whenever it is permitted by Authorities and /or Owner to open cut paved road crossing, or 
where the line is routed within the road pavement, the Contractor shall removed the paving 
in accordance with the restrictions and requirements of the authorities having jurisdiction 
thereof as directed by Owner. After re-laying the pipe, backfilling shall be immediately 
performed and all the areas affected connected with the exaction works shall be 
temporarily restored. 

In case of damage to any of above referred structures/utilities the Contractor shall 
be responsible for repairs/replacement at his own cost, which shall be carried out to the 
satisfaction of concerned authorities, resident and Owner. 

 

Throughout the period of execution of such repair work, the Contractor shall provide and 
use warning signs, traffic lights or lanterns, barricades, fencing, watchman etc. as required 
by the local authoritiesô jurisdiction and/or Owner. 

For all roads, paths, walkways etc. that are open-cut, the Contractor shall provide 
temporary diversions properly constructed to allow the passage of normal traffic with 
the minimum of inconvenience and interruptions. The paving shall be restored to its original 
condition after repairing of pipeline. 

The Contractor shall excavate to additional depth at all the points where the contour of the 
earth may require extra depth, or where as deep trenches is required at the approaches to 
crossings of roadways, railroads, rivers, streams, drainage ditches without any extra cost 
implication to Owner. 
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The Contractor shall excavate all such aforesaid depths as may be required at no extra 
cost of Owner. The trench shall be cut to a grade that will provide a firm, uniform and 
continuous support for the pipe. The Contractor shall take conducive measures to ensure 
the protection of underground utilities as per the instructions of Owner or relevant 
authorities. 

Where the pipeline crosses underground utilities/structures, Contractor shall first manually 
excavate to a depth and in such a manner that the utilities/structures are located, then 
proceed with the conventional methods. 

The locations, where the pipeline has to be laid more or less parallel to an existing 
pipeline cable and/or other utilities in the Right-of-way, the Contractor shall perform the 
work to the satisfaction of the Owner of the existing pipeline/cable/utility. In such 
locations, the Contractor shall perform work in such a way that even under the worst 
weather and flooding conditions, the existing pipeline/utilities remain stable and shall 
neither become undermined nor have the tendency to slide towards the trench. 

13.6 Bedding 

The Contractor shall ensure that the pipe when placed in the trench is supported and 
surrounded by a bed of screened excavated soil, which shall be stone free and have a 
maximum grit size of 5mm, in order to ensure no damage occurs to the pipe. However, in 
case of rocky soil the bedding shall be done with approved good quality packing sand 
subject to the approval of the Site Engineer. The packing sand shall be placed to a 
minimum thickness of 150mm around the pipe in case of rocky terrain. The payment for 
supply of sand is inclusive in the laying rates. Unless directed by the EIC the quantity of 
bedding and surrounding sand shall confirm specifications. There shall be no void space in 
the packing sand around the pipe. 

14.0 LAYING  FOR REPAIRS OF MAINLINE  &  SERVICE 

Re-laying of MDPE pipelines shall be commenced only after ensuring proper 
dimensions and clean surface of the trench. The trench bottom shall be free from the 
presence of cuts, stones, roots, debris, stakes, rock projections up to 150mm below 
underside of pipe and any other material, which could lead of perforation/tearing of 
the pipe wall. After ensuring above the MDPE pipe coil shall be uncoiled smoothly 
through proper equipmentôs/care inside the trench ensuring no damage to pipe coil 
during laying. The contractor must ensure that pipe caps are provided at ends before 
lowering of Pipeline. The trench after this can be released for back filling leaving 
adequate lengths open at the ends for jointing. 

Contractors shall ensure open ends of pipe placed in the trench shall be securely capped 
or plugged prevent the ingress of water or other matter. The Contractor is to ensure that 
nothing enters the inside of the pipe during the laying process as this could cause a future 
blockage or regulator malfunction due to dust, etc. 

 

MDPE ball valves shall be installed at locations as directed by the EIC or O&M In-
charge and joined with PE pipes by electro fusion techniques. The valves shall be placed 
on a concrete square block at the bottom to achieve equivalent support of the incoming 
and outgoing pipe work. Details of depth, length, offsets from fixed references, other 
utility crossings, fittings, sizes of the casing pipe used for the pipeline shall be prepared 
and be incorporated in to As-Built Drawings. 
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Where given specific approval by the EIC a pipe may pass through an open drain or 
nallah. Where this is permitted the PE pipe shall be installed inside a concrete or 
steel sleeve for protection with no cost implications to the owner. The sleeve material 
shall be procured and laid by the Contractor, with prior inspection and approval of the 
EIC for the quality of material. In general, the GI Sleeve material specification shall 
be confirming to IS 1239 (Heavy Duty) specification of reputed make. 

In case of damage to charged mainline & service line, the contractor shall immediately 
ensure that ball valve installed on the mainline shall be closed/shut off so that leakage of 
gas from the damaged section is contained and shall cordon the damaged section area 
immediately and make nearby standing people aware of leakage so that no body uses 
lighters, match sticks and blow lamps, etc which may result in fire. Once the gas vents 
off, the contractor shall expose the damaged section and repair by placing pipe of same 
size and fusing at both ends with couplers. For all sizes, for lengths to be replaced on 
damaged section, flushing and testing is mandatory before re-commissioning. The fresh 
piece/length of pipe shall be released for laying only after visual checking for any 
damage, deep cuts. After fusion of fittings, the gas charging shall be allowed only 
after completion of cooling time of these fused fittings. After gas charging, both ends of 
fused joints need to be checked with soap solution to ensure no leakage. 

For restoring supply through transition fitting, after closing of ball valve, a pit shall be 
excavated on the alignment route of service line on which transition fitting is fused for 
manual squeezing of pipe. After squeezing the pipe, the gas supply shall be restored for 
other users and the damaged section be repaired. The surface damaged for repairing of 
service line shall be restored to original condition and includes making of pedestal (size 
150 x 150 x 150 mm for GI Sleeve, size 200 x 200 x 150 mm for Half Round Concrete 
Sleeve), if excavated near to Transition fitting. This excavation along with other work 
necessary to break through the walls of the obstruction, insertion of MDPE pipe, sealing 
of the annulus between the pipe and the sleeve, sleeve and the wall supply (if required), 
re- installation of sleeve shall be deemed included in the laying rates of pipes 
respectively as per the applicable SOR. However, replacement with  half round 

concrete shall be given preference over GI Sleeve. 

 

 

15.0 MOLING  

The Manual Moling shall be carried out as per the requirement specified by Owner / 
Ownerôs representative and approved procedures. The contractor has to carry out survey 
of the underground utilities before going for the Moling to avoid any damage to other 
utilities. No
 extr
a payment will be made for any trial/abandoned pits made during the survey. The supply 
of all equipment, power required for carrying out moling work is in contractorôs scope. 
The type of moling to be carried out i.e. with or without casing shall be at the discretion of 
Owner and prior approval is to be taken before starting the work. 

For Moling the contractor shall ensure that the size of the hole shall not be more than 20% 
of the size of the casing/carrier pipes whichever is applicable. After completion of 
Moling the hole shall be properly compacted / filled with soil by watering and by approved 
procedures. The moling rates are payable as per the size of carrier pipe irrespective 
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whether laying is carried out with or without the casing and includes jointing and 
insertion of carrier pipe through the hole, flushing, testing & re- commissioning Any 
damages occurred to other utilities during the Moling operation shall be immediately, 
notified and rectified by the contractor without any cost implication to Owner. 

16.0 HORIZONTAL  DIRECTIONAL  DRILLING  (HDD) 

One of the above techniques is required to be carried out by the Contractor where 
repairing of pipe is not possible by conventional trenching or Moling method or when 
the damaged pipe was earlier laid by HDD method only. The Contractor shall obtain 
details of such crossings form Ownerôs control room and in consultation with Owner 
shall prepare proposed replacement construction drawings. Execution of the work shall 
be based on the Owner / Ownerôs representative approved drawings. The contractor has 
do the thorough survey of the under ground utilities before commencement of 
HORIZONTAL DIRECTIONAL DRILLING to avoid the damage to the other existing 
utilities. No other extra payment will  be made for any trail, failed attempts, abandoned 
pits made during the replacement work. The supply of all equipment required for 
carrying out the HDD is in contractorôs scope. The HDD operation shall be carried 
out accordance with API- 1102. The type and availability of machines is sole 
responsibility of the contractor and as per the site conditions & requirements to entire 
satisfaction of EIC. 

Once the work  is allotted, any delay in mobilizing / non ï availability  of HDD 

machines as per site requirement and conditions shall result in levying of 

penalties on daily basis as per SCC. However, in such cases, owner shall mobilize 
HDD machines and carry out execution of work on the contractorôs risk and cost and as 
per SCC. 

The type of HDD to be carried out with or without casing shall be at the discretion of 
Owner and prior approval is to be taken before starting the HDD. 

The rate includes transportation of MDPE & HDPE pipes from Ownerôs stores to Site, 
mobilisation of HDD machines, excavation of pits, backfilling, compaction, jointing and 
insertion of carrier pipe, flushing, testing till  re-commissioning. 

Any damages occurred to other utilities during the HDD operation shall be 
immediately notified and rectified by the contractor without any cost implication to 
OWNER. The length of the Hole (excluding the sizes of the pits on both ends) shall be 
considered for the measurement of HORIZONTAL DIRECTIONAL DRILLING 
length. 

 

17.0 CASING PIPE 

The tentative sizes of the HDPE casing pipe for Moling/Horizontal Directional Drilling 
shall be as follows: 

 

S. No. 
MDPE Carrier  Pipe 
Dia 
size (mm) 

Min. Dia of HDPE 
Casing Pipe (mm) 

Max. Dia of HDPE 
Casing Pipe (mm) 

1 20 50 50 
2 32 50 90 



 
 

 

Hiring of Contractor on Annual Rate Contract for O&M 

Allied Services in Vijayawada & Kakinada GAôs for the 

Period of 02 Years 

Bid Document No: BGL/707/2025-26 

 

VOLUME 

II OF II  

 

35  

3 63 125 160 
4 125 200 250 
5 180 250 315 

However, the size of the casing pipe may vary according to the length of the carrier pipe. 
However, the higher size of HDPE casing pipe shall be preferred over Lower size casing 
pipe. 

18.0 JOINTING  OF POLYETHYLENE  PIPE 

 

The procedure for jointing of Polyethylene pipe and fittings machines is placed at 
Attachment # 3. Only Bar coded electro-fusion machine (Automatically Readable) 
that can read the bar code of the fittings automatically shall be used for joining of the 
MDPE pipes/fittings. Manual feeding Electro-fusion machines are not acceptable for 
jointing purpose. The contractor has to submit the certificate of calibration of Fusion 
machine at the time of start of work and at fixed intervals as per the instructions of Owner. 

 
The contractor shall flush the Pipeline with air to remove dust, water, mud etc. before 
fusing the joints. Before jointing, the Contractor shall place packing sand under the pipes 
on both sides of the joint to keep the pipes in line and at the correct alignment during the 
jointing process. The jointing process shall start only after Alignment clamps with the 
correct size are aligned with the pipe and coupler during the electro-fusion cycle. 

The Contractor shall ensure that polyethylene pipe is only cut with an approved plastic 
pipe- cutting tool (Rotary Cutter up to 63mm/Guillotine Cutter for 63mm and above). 
Before fusion is attempted, he shall removed the oxidised surface of the pipe using 
Universal Scrapper up to 63mm/Rotary Peeler for 63 and above before inserting into the 
electro-fusion coupler. The tool must remove a layer of 0.1mm to 0.4mm from the outer 
surface of the polyethylene pipe. No fusion will be allowed without clamping device and 
the approved cutting tools (Hack saw shall not be allowed for cutting the tool). 

 
The contractor has to supply all the consumables required for carrying fusion of the joints 
(like tissue paper, napkin, acetone etc.). If, upon inspection, the EIC determines a joint 
is defective, Contractor shall remove the joint by an approved method. The cost of 
replacing joint shall be borne by the Contractor including the cost of pipe and fittings 
removed. 

For electro-fusion joining, the contractor must bring own tools, tackles and equipments. 
Only, approved Jointers shall carry out fusion of all joints. Contractors shall provide the 

list of jointers to be used on the job and make arrangements for Qualification Testing 
of the jointers in presence of Owner / Ownerôs representative as per the standard 

procedures forwarded by Owner / Ownerôs representative. All approved Jointers shall 

be bear identity cards signed by Owner / Ownerôs representative during fusion job 

and shall furnish the same on demand by Owner / Ownerôs representative. 

Applicable penalties shall be levied, in case, it  is found that fusion is being 

carried by non-qualified jointers as per the provisions made in Special 

Conditions of the Contract. 

Contractor shall arrange generator along with voltage stabilizer for power supply to fusion 
machine. Taking power connection form electric poles, connections without written 
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permission from the concerned authorities or residential premises is strictly not permitted. 

19.0 TESTING 

Pressure testing of repaired pipes shall be carried out with compressed air. Compressed 
air will  be provided by Contractor for testing purposes and is to be included in the laying 
rates. The test pressure shall be 6.0 bar (g), and there shall be no unaccountable pressure 
loss during the test period. The test duration shall be 30 min for pipe length less than 10 
mtrs, whereas it shall be minimum 4 hrs for length more than 10 mtrs and can be 
increased to 24 hrs, if the damaged section is affecting the supply of gas to any nearby 
areas, is in loop. In case of 4 & 24 hrs tests, the pressure should be allowed to stabilize 
for a period of 30 minutes after pressurization. The holding period may then commence 
and continue for 4 or 24 hours as per the site conditions. 

Pressure gauges/Measuring instruments of suitable range shall be supplied by contractor and 
shall have been calibrated, their accuracy and sensitivity confirmed. The pressure gauges 
shall be calibrated from time to time as desired by Engineer-in-Charge. All  testing shall 
be witnessed and approved by the EIC or his delegated representative. Tie-in joints may 
be tested at working pressure following commissioning. 

20.0 PURGING 

Purging shall be carried out in accordance with the principles defined in the American 
Gas Association publication ñPurging Principles and Practiceò. 
The Contractor shall also provide nitrogen required for purging as per the direction 
of O&M In-charge. Nitrogen shall be supplied in labelled, tested and certified cylinders, 
and completed with all necessary regulators, hoses and connections, which will  be in 
good condition and working order. No separate payment shall be paid for supplying 
Nitrogen cylinders for purging and is included in the rates for laying. 
In addition the Contractor shall submit and get approved a Purging Plan before 
commencing any purging work. The Plan shall include, but not be limited to, the 
provision of the following materials and equipment: Personal Safety Equipment, Fire 
Extinguisher, Purging Adaptor, Purge stack with flame trap and gas sampling point, 
Gas sampling equipment (may be gas leak detector), squash-off tool, 
Polyethylene connecting pipe work. 

 

The Plan shall also include the purging process along with detail on the sequence of 
events. The process is to also specifically mention the need to lay a wet cloth over the 
PE main and in contact with the ground, to disperse static electricity during the purging 
work. A purge stack with flame trap shall be used when purging services. Care shall be 
taken to ensure that the purge outlet is so located that vent gas cannot drift into 
buildings. 

21.0 BACKFILLING  

Backfilling shall be done after ensuring that appurtenance have been properly fitted and 
the pipe is following the trench profile at the required depth that will  provided the 
required cover and has a bed which is free of extraneous material and which allows the 
pipe to rest smoothly and evenly. Dewatering shall be carried out prior to backfilling. No 
backfilling shall be allowed if  the trench is not completely dewatered. 

Prior to backfilling it should be ensured that the post padding where required of compacted 
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thickness 150mm is put over and around the pipe immediately after lowering. Backfilling 
shall be carried out immediately after the post padding where required has been 
completed in the trench, inspected and approved by Owner/ Ownerôs representative, so 
as to provide a natural anchorage for the pipe, avoiding, sliding down of trench sides and 
pipe moment in the trench. If  immediate backfilling is not possible, a padding of at least 
300 mm of earth, free of rock and hard lumps shall be placed over and around the pipe. 

The backfill material shall contain no extraneous material and/or hard lumps of soil, 
which could damage the pipe and/or coating or leave voids in the backfilled trench. In 
case, it is required and directed by EIC screening of the backfill material shall be carried 
out with specified equipment before backfilling the trench. 

The surplus material shall be neatly crowned directly over the trench and the adjacent 
excavated areas on both sides of the trench to such a height which will, in 
Owner/Ownerôs representative opinion of provide adequately for future settlement of 
the trench backfill during the maintenance period and thereafter. The down shall be high 
enough to prevent the formation of the depression in the soil when backfill has settled 
into its permanent position should depression occur after backfill, Contractor shall be 
responsible for remedial work at no extra cost to Company. Surplus material, including 
rock, left from this operation shall be disposed off to the satisfaction of landowner or 
authority having jurisdiction at no extra cost to Owner. 

 

Where rock, gravel, lumps of hard soil or like materials are encountered at the time of 
trench excavation, sufficient earth, sand or select backfill materials shall be placed around 
and over the pipe to form a protective cushion extending at least to a height of 150mm 
above the top of the pipe. Select backfill materials for padding that area acceptable 
shall be soil, sand, clay or other material containing no gravel, required selected backfill 
material has been placed, provided the rock or lumps of hard soil. The padding earth shall 
not contain any stones, i.e. the earth shall be screened for sand padding of the Pipeline in 
order to avoid damage to the pipeline. Contractor shall carry out all these works at no 
extra cost to Owner. Loose rock may be returned to the trench after the required selected 
backfill material has been placed, provided the rock placed in the ditch will  not interfere 
with the use of the land by landowner, or tenant. 

In case where hard rock is encountered or as desired by EIC / site engineer sand padding 
is to be provided up to height of 150 mm around the pipe. When the trench has 
been dug through driveways or roads, all backfilling shall be executed with 
sand/suitable material in layers as approved by Owner /Ownerôs representative and 
shall be thoroughly compacted. Special 
compaction methods as specified may be adopted. All  costs incurred there upon shall 
be borne by the Contractor. 

Trenches excavated in dikes which are the properties of railways or which are parts of 
main roads shall be graded and backfilled in their original profile and condition. If 
necessary, new and/or special backfill materials shall be supplied and worked-up to. 

PE Warning Grid/Mat 1mm thick and 300mm wide shall be placed on distribution main 
and service line inside premises, after backfill of the trench up to a height of 300 mm on 
the top of the carrier pipes. The warning grid is to be unrolled centrally over the pipe 
section and thereafter further backfilling will commence. 
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Backfilling activity shall include proper compaction by jumping jack compactor, 
wherever required and as per instruction of EIC, and watering in layers of 150mm above 
the warning mat. Proper crowning of not more than 150mm shall be done. All the 
excavated material that could be used during the Restoration process shall be stacked 
and kept separately and properly. Wherever Road cutting/Tiles removal/PCC cutting has 
been done during excavation for laying, the area shall be back filled and compacted 
immediately so that no inconvenience is caused to the general public. 

Electro-fusion of joints is to be undertaken immediately after lowering and the activity 
shall not be kept pending for lack of Electro-fusion jointing. The backfilling shall be 
considered complete only after the jointing the complete. Debris and other surplus 
material shall be removed immediately after the back filling. 

22.0 ASSISTANCE IN COMMISSIONING  

Contractor shall provide the required personnel, Vehicles, labour, supervision, tools, 
equipment, instruments and technical assistance for performance tests and commissioning 
activities as per requirement / satisfaction of Owner /Ownerôs representative. 

23.0 RESTORATION  

Wherever the excavation is carried out for repair of damaged pipeline, restoration to the 
original surface condition is in the scope of Owner or as directed by EIC. All excavated 
pits for repairing like on roads, footpaths (including roads and footpaths inside colonies) 
shall be restored to original condition, and the same shall be done as per CPWD/IRC 
norms and to the satisfaction of the concerned local Authority/Third Party Agencies 
designated by Owner (if any). To retard curing of the installed concrete, wet sackcloth is 
to be placed on the finished surface and kept damp for a period of 36 hours. 

 

Where slabs and blocks are to be restored, the level of the compacted sub-base is to be 
adjusted according to the slab/block thickness. The slabs or blocks should be laid on 
moist bedding material, which should be graded sand, mortar or mortar mix. The slabs 
or blocks should be tapped into position to ensure they do not rock after laying. 

The restored slabs or blocks should match the surrounding surface levels. Joint widths 
should match the existing conditions, and be filled with a dry or wet mix of mortar. 
The procedure for restoration of Road/Footpath, placed at Attachment # 4, is only 
indicative. However, the restoration shall be done in accordance with the norms of the 
concerned Land owning agencies. 

Turf shall be replaced in highly developed grassed area. In lesser-developed grassed 
areas topsoil should be replaced during the restoration process. Where permanent surface 
restorations cannot be completed immediately, the Contractor shall provide and maintain 
a suitable temporary running surface for vehicular traffic and pedestrians. The Contractor 
will  be responsible for the maintenance of all restoration carried out, for the duration of the 
Contract guarantee period. 

The Contractor is to ensure the restoration work is properly supervised, and that the 
material used is suitable for the purpose and properly compacted. Where the required 
standards are not achieved the Contractor will be required to replace the defective 
restoration work. 
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Note that payment for restoration will be released only after satisfactory 

completion and certification by Owner/Ownerôs representative with  clearing the 

sites of all surplus materials, etc. Contractor has to obtain the No Objection 
Certificate (NOC) from the concerned local authorities/RWA after completion of the 
restoration work (if required). The restoration specification specified in the tender is 
only a typical specification and the contractor has to carry out restoration as per the latest 
version CPWD/IRC/MCD specification to its original condition and also to the entire 
satisfaction of landowner (Private/Public). 

The expenditure incurred towards testing of the material used for restoration, as per the 
applicable 
standards, shall be born by contractor. 

24.0 INSTALLATION  OF SLEEVES, CONSTRUCTION OF PEDESTAL AND 
MODIFICATION  
IN OLD TF POINTS 

24.1 On allocation of work by EIC, as built drawings showing pipe size details, existing gas 
charged areas, name & address of gas users, location & valve size inside valve chambers, 
approximate location of the existing mains will  be issued to the contractor at the start of 
the survey by the owner. 

24.2 Installation of new or replacement of damaged GI sleeves & Half round RCC Sleeves 

 

GI Sleeve: 

A bending tool shall be used to bend the GI sleeve pipe so that it has the appropriate 
curvature and is free of kinks. The installation of GI sleeve for service lines shall be 
done by sealing the annulus between pipe and sleeve, firm fixing of the GI sleeves by 
concrete mix pedestal, clamping, sand filling, etc. 

The contractor shall supply the minimum dia. size of 2.5ò or 3ò GI sleeves (Heavy Duty), 
300 mm in length as per direction of EIC. The vertical portion of the sleeves shall be 
fixed to the wall of the premises in a secure manner. The Service lines shall be installed 
in accordance with the drawing enclosed in the tender. 

Half  Round Concrete Sleeve: 

The installation of Half Round Concrete sleeve for service lines shall be done by sealing 
the annulus between pipe and sleeve, firm fixing of the Concrete sleeves by concrete 
mix pedestal, clamping, sand filling,  etc. Half round concrete sleeve shall be made as per 
attached drawing. 

 

The replacement and new installation shall be carried out only after allotment of work 
from EIC. As all the work is being carried out near to gas charged pipeline, due care 
shall be taken to avoid any damages while excavating on existing network. All  safety 
gadgets and fire fighting equipments shall be placed at all work sites before start of work 
as precautionary measures. The rates for new and replacement of sleeves includes 
appointment with existing gas users for informing planned shut down on riser, supply, 
transportation of material to site, mobilization of manpower, dismantling of regulator, 
excavation of pits for squeezing and restoration of excavated pits with making of pedestal. 

The final replacement/installation with GI or RCC sleeve will  be worked out as per 
site conditions in consultations with the O&M In-charge after route survey on existing 
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installations. Any change in plans for replacement/installation of sleeve due to site 
constraint will  be notified to O&M In-charge & his specific written approval shall be 
obtained before carrying out the job. 

This shall include supply & installation of GI Sleeves, 2.5" NB x 300 mm length GI 
Sleeve / Half Round Concrete Sleeves for domestic connections , 3" NB x 300 mm length 
GI Sleeve as per IS 1239 part I heavy duty for commercial and industrial installations, 
excavation, breaking through any obstructions, Squeezing of MDPE pipe near to 
Transition fittings ,dismantle of regulator, shutdown the riser /individual connections, 
insertion of GI pipe, sealing the annulus, firm fixing of the sleeves with concrete mix, 
preparation of pedestal & restoration of excavated pits within the size of pedestal. The 
rate includes liasoning with statutory bodies if  required and no separate rates are payable. 

 

24.3 Construction of Pedestal & Sand filling  

Construction of pedestal and sand filling will be worked out as per site conditions in 
consultations with the O&M In-charge after survey on existing installations. 

The Contractor shall be responsible to arrange the supply of approved coarse sand (size 0.6 
ï 2 mm as per IS 383) free from any impurities like clay, mica, and soft flaky pieces, as 
per the instructions of EIC/Ownerôs representative. 

Scope includes all civil works including supply of manpower, materials, excavation of 
pit including PCC, finishing, clean up, Sand Filling and restoration as defined in 
technical specification & instruction of EIC. The rate includes liasoning with statutory 
bodies also. 

24.4 Modification of Old Transition Fittings 

Any modification required in existing transition fittings will  be worked out as per 
site conditions in consultations with the O&M In-charge after survey on existing 
installations. 

Scope includes excavation, breaking any obstructions, Squeezing of MDPE pipe near 
Transition fittings and modification/shifting of PE pipes, dismantling regulator, 
shutdown the riser/individual connections, modification of GI pipe, Installation of 
isolation valve (if required), re-testing, commissioning of GI and MDPE pipe, sealing 
the annulus, firm fixing of the sleeves with concrete mix, preparation of pedestal & 
restoration of excavated pits within the size of pedestal. The rate includes liasoning with 
statutory bodies if required, all civil works including supply of manpower, materials, 
excavation of pit, PCC, finishing, clean up, restoration and sand filling.  
Construction, Repair &  Maintenance of valve Chambers 

The Construction/modifications/repair of valve chambers will be worked out as per site 
conditions in consultations with the O&M In-charge after survey on existing valve 
chambers. 

All civil works including supply of manpower, materials including water proofing 
compound of reputed make, excavation of pit, piping supports including all PCC, RCC 
and Brick works for valve pits, pedestals with insert plates as required, sealing of pipe 
at pits, providing cover etc., finishing, painting, clean up and restoration as per technical 
specification & instruction of EIC. Water proofing compound shall be used in such 
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proportion as recommended by manufacture but in no case it shall exceed 3% by weight 
of Cement. 

All  the debris shall be immediately removed after completion of the job. As for easy 
identification of valve chambers, the manhole cover shall always be painted with Canary 
yellow paint and rates inclusive. 

On repairing of RCC Slab of valve chamber, the rates include dismantling existing RCC 
slab & erection and re-fabrication new slab without disturbing the side walls of chamber. 

The contractor shall ensure the valve chambers to be free of any leakage/water 
seepage after its construction/repair/modification. 

For new construction/replacement of valve chamber, pre-cast concrete chamber may be 
allowed after written approval from EIC. 

Scope also includes installation of PE valve in valve chamber with required squeezing 

of on line Gas network, cutting, cleaning, electro fusion jointing, testing and 
commissioning of gas network. The rate includes liasoning with statutory bodies and no 
separate rates are payable 

Material  for  Valve Chambers 

RCC Pre-cast Slab shall conform to IS: 456. Heavy Duty RCC Manhole Cover shall 
be used. It shall be with raised with Lifting hooks. The RCC manhole cover shall have 
a clear opening as per the Construction Drawings issued to the contractor. All  material 
required for modifications, repair etc is scope of supply by contractor. 

Workmanship 

The excavation work shall be done at a location given by Engineer-in-
Charge. All care shall be 

taken not to damage existing facilities and surface of construction shall be restored to its 
original 
state. 

 For carrying out modification work, the MDPE valve pit shall be covered with sand 

bags from bottom to top and then only work will  start. Sandbags to be placed 

without disturbing the laid pipe. Gunny bags and Sand should be of approved 

quality. 

 Pre-cast RCC slab shall be placed as indicated in the construction drawing issued 

to the contractor. PCC to be placed below the pipe as indicated. Once PCC is 

set sand is to be filled and properly rammed so that pipe and pre-cast concrete 

blocks are firmly place. 

 Valve will be supplied without the operating stem. Approved quality sand is to be 

placed in between area. The supply of sand and is included in the rates of 

construction/repair of valve chamber. 

 Installation of MS rungs shall be inclusive & carried out at time of cleaning of valve 

chamber. 

 Surrounding area to be properly cleared and PCC to be placed around the location 

where pre- cast slab with RCC Manhole cover is placed. The RCC pre-cast slab to 

be laid in level and finished smooth. 
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24.5 Fabrication, Installation, Painting & Relocating of Pipeline Markers 

A joint survey will  be conducted by Ownerôs representative/Owner with contractor 
along the route for identifying & recording new installations/re-location/painting of various 
existing markers. 

This shall include supply and installation /reinstallation of Route Markers / Pole 
Markers/plate marker as per the attached drawings, along the route / along boundary wall, 
lamp posts including all associated civil works such as excavation and construction in 
all types of soils, construction of pedestals and grouting with concrete, cleaning, supply 
and application of approved color and quality of primer and paint, stencil letter cutting 
of numbers, direction, chainage etc., restoration of area to original condition and 
performing all works as per drawings, specification and instruction of Engineer-in-
Charge. Contractor will provide a list of installation or reinstallation of markers to EIC and 
get their approval before start of work. 

The contractor will be responsible for liaison with statutory bodies if required and 
making necessary arrangements for carrying out the work. Contractor shall maintain job 
card for work carried out at site. 

Permanent Markers (Drawings are enclosed with the tender document.) shall be 
fabricated, supplied and installed on the ROU as per the directions of EIC/Control room 
In-charge. The installation of the type of the Permanent Marker shall be decided by the 
EIC depending on site condition. The contractor shall also ensure that a sample of all type 
of markers shall get inspected and approved from EIC before installation at the site. The 
RCC/stone Markers shall be painted before installation as per the approved procedure. 
Whereas the Pole with foundation & Plate markers are to be supplied with powder coated 
Golden Yellow paint. The supply various types of markers as per the specification is in 
contractorôs scope.. 

In many areas, the existing and installed markers needs total repainting with art work on 
it which is payable under applicable SOR for RCC, Stone & Pole Markers of all sizes. 
Due to regular construction activities near to vicinity of gas pipeline, markers needs to be 
relocated as there are chances of damages to them. 

Guidelines: 

 Interval between any two RCC/ Stone markers for mainline (180mm to 63mm) 

shall not be more than 50m. 

 Pole markers with foundations shall be installed after two RCC/ Stone markers 

as per attached drawing. 

 In addition to above, Plate markers (As per attached drawing) shall be 

installed in individual societies/areas as per the instructions of the O&M In-Charge. 

 For the distribution network 32mm & 20mm pipe, plate markers shall be installed 

as per the site conditions and directions of the O&M In-Charge. 

The artwork is typical for all the markers, with Ownerôs logo on it. The contractor must 
take prior approval for the artwork from EIC before installation of Markers. 

25.0 STANDARD OF WORK  

All work carried out under this contract shall be to standards, codes of practice 
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construction procedures and other technical requirements as defined in the technical 
specifications. The manpower deployed on the respective work shall be adequately 
trained and shall have necessary skills to executive/supervise the work. However, the 
assessment on the qualification of the personal shall be at the discretion of EIC. 

Fusion Operators and other skilled personnel like plumbers, conversion techniques shall 
be approved by Owner /Ownerôs representative. Simultaneous Identification Cards 
duly signed by Owner/Ownerôs representative shall be issued to them. The contractor 
shall maintain proper record for the identification cards issued to their workers. 

26.0 RECORDING (AS-BUILT  DRAWINGS) 

The as-built drawing shall be submitted on location & area wise as specified. The bill  
of materials used for the particular area shall be specified on the drawings. One-site 
sketches, picking up key reference points, shall be made during the installation of services. 
The lengths, depths of re-installed pipe work, offsets from fixed references, changes in 
direction, major fittings, crossing details of trench less method etc., shall be recorded 
together with appropriate references to other services crossed and in the proximity of the 
gas pipe. 

The following points shall be taken care to the preparation of as built drawings. 

a) The as built drawings should be in the scale of 1:200 and shall be submitted in 
an A-0 
sheet. The drawings shall be in layers according the AUTOCAD features category. 

b) Pipeline feature shall be shown as a continuous line, breaks only at joints, fittings, 
valves, tee point, etc. Diameter, Pipe material, length, and location of pipeline 
whether on the road or footpath, should be clearly indicated. 

c) Minimum three (03) offsets of every joint, from permanent structure shall be 
recorded on As Built. 

d) Distance of pipeline from permanent property/structure should be provided at least 
every 20 metres. If  there is any change in alignment / orientation and offset distances 
etc. of the pipeline in between the above said 20 mtr, the same shall be clearly 
mentioned in the as built drawing. Gas objects (off valves, tees, elbows, couplers, 
transition fittings etc.,) shall be shown as block objects (which form a single node 
to connect) with respect to Owner symbols / legend. The as built drawings shall be 
as per the approved legends provided by EIC. 

e) Details & offset distances from other utilities present in excavated pits (e.g. 
MTNL, NDPL, BSES, DJB etc.) should be given in as built drawing. If there is 
any change in depth of the pipeline, the same shall be clearly marked with details 
in the as built drawings. The details (material, size & length) of additional 
protection provided to pipeline shall also be clearly indicated. 

f)  Details of the PE stop off valves &. Other fittings used (i.e. tees, elbows, couplers, 
transition fittings, etc.) should be shown with adequate information orientation & 
offsets from permanent structures in the immediate vicinity. 

g) Technical deviations (if any) should be provided with reference to the buildings 
permanent structures around, and the same should be cited clearly with all the 
relevant details, including separate sketches/Blowups / sectioned drawings / exploded 
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view. 

h) Total as built-length (size wise), bill  of materials should be mentioned in each sheet respectively. 

i)  Complete details of nallah crossings should be shown in a separate sketch. 

j)  Names of roads, major landmarks and buildings should be mentioned appropriately for reference. 

k)  Proper chainage shall be mentioned on all the drawings to be referred with 
continuation reference. 

l)  Direction of gas flow shall be indicated in each of the drawings. 

m) Text on the as laid drawing should be clearly visible. 

n) Land base features shown on the drawing shall match the exact distance as they 
were on real ground with respect to scale (1:200). 

o) As built drawings shall be duly signed & stamped by area TPIA. 

p) The details shall be prepared in standard format using MAP INFO/AUTOCAD 
MAP and submitted in CD. Contractor shall also make the item wise material 
consumption report for the respective areas in a soft copy and to be submitted 
along with the as-built drawings 

 

 

 

 

ANNEXURE # 1 

MINIMUM  TOOLS &  EQUIPMENTS TO BE PROVIDED BY THE CONTRACTOR  

FOR EMERGENCY REPAIR AND MAINTENANCE OF MDPE INSTALLATIONS  

 

Sl. 

 

No. 

Category  

Equipment Details 

 

Qty.(Nos.) 

1 A Electro Fusion Machine 

(Automatically readable) 

1 

2 B Voltage Stabilizer 1 

3 A Portable Generator (5.5 KVA)  1 

4 B Squeeze Tools (Manual) upto 63 mm 2 sets 

5 A Squeeze Tools (Hydraulic) 63 mm to 

180 

mm 

2 sets 

6 B Rotary Peelers for PE pipes of 63mm 

to 

180 mm dia. 

2 

7 C Universal Scrapers 2 
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8 B Tapping Tools/Allen Keys Two sets of all sizes 

9 B Pipe Cutter upto 63 mm 2 

10 A Pipe Cutter (Guillotine) 1 

11 B Pipe Alignment Clamps 1 set 

12 C Joining Clamps for Coupler 2 sets 

13 C Joining Clamps for Saddle 2 sets 

14 B Re-rounding Tools 1 Set 

15 B Calibrated Pressure Gauges (0-10 Bar) 4 

16 A First Aid Kit  1 set 

 

Note - Any other tools & tackles not mentioned above but otherwise required for satisfactory 

completion of work shall also be provided by the Contractor without any cost implication to 

BGL. 

 

 

 

 

 

 

 

 

ANNEXURE # 2 

 

FUSION COUPLERS FROM 20MM TO 180MM 
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Annexure ï 3 

MINIMUM INVENTORY TO  BE MAINTENED BY THE  CONTRACTOR  FOR PE 

LAYING, MAINTENANCE JOBS  
S. 
No. 

 

Mat. Code 

 

Description 

 

Unit  
Minimum 

Requirement 

1 0605008000 PIPE MDPE 20 MM DIA m 100 

2 0605012800 PIPE MDPE 32MM DIA m 100 

3 0605025200 PIPE MDPE 63 MM DIA m 50 

4 0605050000 PIPE MDPE 125 MM DIA m 50 

5 0605072000 PIPE MDPE 180 MM DIA m 12 

6 0606050000 PIPE, HDPE, DIA 125 MM, PE-80 PN-6 m 10 

7 0606080000 PIPE HDPE 200MM DIA PE80 PN6 m 10 

8 0606100000 HDPE PIPE 250 MM PE80 PN6 m 10 

9 0606126000 PIPE HDPE DIA -315 MM. PE80 PN6 m 5 

10 0705005000 APPLIANCE BALL  VALVE  1/2" No. 50 

11 0706005000 ISOLATION BALL  VALVE  SIZE 1/2" No. 20 

12 0706007500 ISOLATION VALVE  3/4" No. 20 

13 0706010000 ISOLATION BALL  VALVE  1" No. 5 

14 0706015000 ISOLATION VALVE  1-1/2" (40 MM) No. 2 

15 0708025210 MDPE BALL  VALVE  63 EF END (WITHOUT 

STEM) 

No. 1 

16 0708050010 MDPE BALL  VALVE  125 EF END 

(WITHOUT STEM 

No. 1 

17 0708072010 MDPE BALL  VALVE  180 EF END 

(WITHOUT STEM 

No. 1 

18 0708112810 MDPE BALL  VALVE  32 EF END (WITHOUT 

STEM) 

No. 1 

19 0801025210 MDPE BENDS 63 MM OD 90 DEG PE80/100 No. 1 

20 0801050010 BEND MDPE 125 X 90 DEG PE80/ PE 100 No. 1 

21 0801072010 BEND MDPE 180MM 90 DEG. PE80/ PE100 No. 1 

22 0802025210 MDPE BENDS OF SIZE 63 MM OD OF 45 

DEGREE 

No. 1 

23 0802050010 BEND MDPE 125 X 45 DEG PE80/ PE100 No. 1 

24 0802072010 BEND MDPE 180MM 45 DEG PE80/ PE100 No. 1 

25 0813008010 COUPLER MDPE 20MM OD PE80/ PE100 No. 10 

26 0813012810 COUPLER MDPE 32MM OD PE80/ PE100 No. 10 

27 0813025210 COUPLER MDPE 63MM OD PE80/ PE100 No. 5 

28 0813050010 COUPLER MDPE 125MM OD PE80/ PE100 No. 5 

29 0813072010 COUPLER MDPE 180MM PE80/ PE100 No. 2 

30 0814000110 SADDLE TAPP. MDPE 63X20MM PE80/PE100 No. 1 

31 0814000210 SADDLE TAPP. MDPE 63X32MM PE80/PE100 No. 2 

32 0814000710 SADDLE TAPP. MDPE 32X20MM PE80/PE100 No. 5 
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33 0814000810 SAD TAP. MDPE 125X63MM PE80/PE100 W 

CPLR 

No. 1 

34 0814050010 SADDLE TAPP. MDPE 125X32MM 

PE80/PE100 

No. 1 
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35 0814072010 SAD TAP. MDPE 180X63MM PE80/PE100 W 

CPLR 

No. 1 

S. 

No. 

 

Mat. Code 

 

Description 

 

Unit  

Minimum  
Requirement Per 
Control Room 

36 0815000210 REDUCER MDPE 63X32 PE80/PE100 WTH 

CPLR 

No. 1 

37 0815000310 REDUCER MDPE 180X63 PE80/PE100 WTH 

CPLR 

No. 1 

38 0815000410 REDUCER MDPE 125X63 PE80/PE100 WTH 

CPLR 

No. 1 

39 0815000510 REDUCER MDPE 32X20 PE80/PE100 WTH 

CPLR 

No. 1 

40 0817008010 EQUAL TEE MDPE 20MM PE80/PE100 WITH 

CPLR 

No. 5 

41 0817012810 EQUAL TEE MDPE 32MM PE80/PE100 WTH 

CPLR 

No. 5 

42 0817025210 EQUAL TEE MDPE 63MM PE80/PE100 WTH 

CPLR 

No. 2 

43 0817050010 EQUAL TEE MDPE 125MM PE80/PE100 WTH 

CPLR 

No. 1 

44 0817072010 EQUAL TEE MDPE 180MM PE80/PE100 WTH 

CPLR 

No. 1 

45 0818008010 END CAP MDPE 20MM EF END PE80/ PE100 No. 25 

46 0818012810 END CAP MDPE 32MM EF END PE80/ PE100 No. 10 

47 0818025210 END CAP MDPE 63MM EF END PE80/ PE100 No. 5 

48 0818050010 END CAP MDPE 125MM EF END PE80/ PE100 No. 2 

49 0818072010 END CAP MDPE 180MM EF END PE80/ PE100 No. 2 

50 1003000000 TRANSITION FITTING PE TO GI 32 MM TO 

1" 

No. 2 

51 1003000100 TRANSITION FITTING PE TO GI 32MM TO 

3/4" 

No. 2 

52 1006000010 TR. FITTING PE TO CS 63MM X 2" PE80/100 No. 1 

53 1302000001 DIAPHRGM METER G-1.6 (with serial nos) No. 20 

54 1303000000 DIAPHRGM METER G-1.6 REVERSE No. 5 

55 1430000001 REGULATOR DOMESTIC 4 BAR TO 21m 

BAR 6.5 

No. 20 
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RESTORATION  PROCEDURE/GUIDELINES  FOR ROAD CUTS OF MCD AND OTHER 

LANDOWNING  AGENCIES 

 

1.0 PURPOSE AND OBJECTIVE  

The main purpose and objective of this document is to ensure that all the work are carried out with 
proper specifications and standards with high quality and timely accomplishment, and the 
restoration of infrastructure is according to standards Aimed at achieving the original condition of 
the road infrastructure. 

 

2.0 DOCUMENTS/FILES  TO BE MAINTAINED  

 

The following documents shall be maintained during execution of the job and shall be handed over 
to OWNER/TPI after completion of the job; 

 Copy of permission letter obtained from MCD. 

 Drawing/Sketch showing the details of stretch to be cut, highlighting the type of surfaces and 

its chainage/length (area). 

 Stage wise Photographs of the stretch. 

 Test Certificates of the Construction materials to be used. 

 Routine Test Certificates for construction materials during progress of job.  

3.0 RESTORATION OF TRENCHES/PITS:  

After laying pipeline, backfill material without containing extraneous material or hard lumps of soil or 
stones shall be filled and watered in layers of 150mm. Warning mats shall be placed as per 
specification. Earth shall be filled watered and compacted in layers with the help of earth compactor 
(Jumping jack compactor where ever space is available). After backfilling, the crown of the earth 
shall be between 50 mm and 100 mm above road surface and shall be free from sharp-edge stone and 
boulders. 

After consolidation of backfill, the surplus earth shall be removed and disposed at place directed by 
OWNER (at suitable locations, as per direction of MCD) 

Further, depending upon the Surface types of following specification shall be adopted: 

 
Sl. 
No. 

Surface Types Specification Recommended 

1 Cement Concrete 

Surface 

Top Surface ï PCC 1:2:4, 100 mm Thick Compacted with Plate 
Vibrator shall be laid over base course. 
Base Course ï PCC 1:5:10, 75 mm Thick laid over compacted 
backfilled earth. 

2 Brick Soiling Top Surface ï Brick Soiling (as per original type) shall be laid over 
base course. 
Base Course ï PCC 1:5:10, 75 mm Thick laid over compacted 
backfilled earth. 
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3 Interlocking CC Paver 

Block 

Top Surface ï Interlocking CC Paver Blocks (as per original type) 
shall be laid over compacted fine sand 50 mm Thick over base 
course. 
Base Course ï PCC 1:5:10, 75 mm Thick laid over compacted 
backfilled earth. 

Sl. 
No. 

Surface Types Specification Recommended 

4 Chequered Cement 
Concrete Tiles/Pre-
cast CC Tiles/Kota 
Stone Floor/Red 
Stone Floor 

Top Surface ï Tiles/Floor (as per original type) shall be laid over 
Cement Sand Mortar 1:6, 20mm Thick over base course, Joints shall 
be pointed/finished to match colour. 
Base Course ï PCC 1:5:10, 75 mm Thick laid over compacted 
backfilled earth. 

5 Bituminous Surface 
(for Category D 
Roads i.e.; Roads 
less than 13.70 M 
width) 

Top Surface ï 40mm Thick Bituminous Concrete (as per original 
type) shall be laid over PCC 1:2:4, 100 mm Thick over base course. 
Base Course ï PCC 1:5:10, 75 mm Thick laid over 
compacted backfilled earth. 

6 Bituminous Surface 
(for Category C 
Roads i.e.; Roads 
less than 18 M width 
but greater than 13.70 
M width.) 

Top Surface ï 40mm Thick Bituminous Concrete (as per original 
type) shall be laid over PCC 1:2:4, 150mm Thick over base course. 
Base Course ï PCC 1:5:10, 150 mm Thick laid over 
compacted backfilled earth. 

The specification mentioned above may be modified in line with relevant 
MCD/CPWD/IRC 
specifications. Contractor has to follow the changes as informed to them time and again. 

NOTE: Wherever the Bituminous portion is cut in small patches or isolated 
locations where area of Bituminous portion is very less due to constraints like other 
utilities, the surface shall be restored, same as specified for the cement concrete surface, 
with prior approval of EIC/TPI. 

 

4.0 TESTING OF CONSTRUCTION MATERIALS  

 

For the different construction materials proposed to be used the following tests are 
required to be carried out for approval: 

 
Sl. 
No. 

Material  Test Method of 
Testing 

Frequency of Test 

1 Cement Setting time, soundness, 
compressive strength and fineness 

As per IS: 4031 Once for each 
consignment or as and 
when required/directed 

2 Bricks Compressive strength, water absorption 
and efflorescence 

As per IS: 3495 Minimum five samples 
or as per IS: 5454 
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3 Coarse 
Aggregates 

Sieve analysis, flakiness index, 
estimation of deleterious
 materials, organic 
impurities, moisture 
contents and specific gravity 

As per IS: 2386 One test per source of 
supply and routine test 
regularly as directed 

4 Fine Aggregates Sieve analysis, clay silt and moisture
 contents and 
specific gravity 

As per IS: 2386 One test per source of 
supply and routine test 
regularly as directed 
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In addition to the above construction materials such as inter locking paver blocks, 
chequered cement concrete tiles, Pre-cast CC tiles, Kota/Red Stones Flooring samples 
shall be arranged for approval before use and if  required testing shall be arranged. 

 

 

For Cement concrete works the minimum frequency of sampling of concrete (CC cubes) 
shall be as follows: 

 
Sl. No. Quantity  of concrete in Cu. M No. of Samples 
1 3 ï 5 1 
2 6 ï 15 2 
3 16 ï 3 3 
4 31 ï 50 4 

5 51 and above 4 + 1 additional sample for each additional 
50 Cu. M and part thereof. 

The cement concrete cubes shall be tested for 7 & 28 days as per relevant IS code. 

 

5.0 INSPECTION BY THIRD  PARTY INSPECTION (TPI)  AGENCIES NOMINATED  

BY LAND OWNING AGENCIES  

 

It is the responsibility of the contractor to give inspection call, at least one week in advance to 
OWNER, to arrange for inspection by TPI nominated by land owning agencies along with 
the file containing all documents mentioned in Clause No. 2 of this document. Before 
inspection by 
TPI nominated by land owning agencies, contractor has to arrange for the
 inspection to obtain ñNo Objection 
Certificateò (NOC) from the TPI nominated by the land owning agencies and 
further NOC from Land Owning Agencies and to get the securities/Bank Guarantees paid to 
them, for obtaining the permissions. 
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BHAGYANAGAR  GAS LTD 

CITY  GAS DISTRIBUTION  PROJECT IN 

VIJAYAWADA & KAKINADA  

 

PTS ï GI/CU O&M  WORKS (LOW  RISE) 
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1.0 GENERAL  INFORMATION  

1.1 Introduction  

Bhagyanagar Gas Ltd. (OWNER) is a Joint Venture Company of Gas Authority of 
India Ltd. (GAIL), Hindustan Petroleum Corporation Ltd. (HPCL). Owner plans to 
expand Natural Gas Distribution network throughout the Vijayawada & Kakinada. 
The objective is to supply Natural Gas to both domestic and commercial customers, and 
to provide compressed gas as a fuel for Automobiles. BGL has demarcated zonal 
boundaries for Vijayawada & Kakinada for all existing areas and now is seeking 
Contractors to assist in meeting the above objective of each individual zones. 

The main scope of this contract comprises Maintenance, Testing, Shifting, removals & 
modifications (if required), painting of GI & Copper Pipes along with Meter installation 
both for domestic and commercial segment i.e. above ground pipes from the outlet of óPE 
/ GI transition fittingô up to the domestic/commercial customers óAppliance/stove/oven 
valveô as per the Distribution schedule placed in enclosed drawing in Existing Gas 
charged areas. 

The scope includes installation, testing and commissioning of above ground GI / Cu pipes 
and associated fittings, valves, regulator up to and including meter for commercial / Domestic 
Customers. However, the piping may have to be carried out up to Appliance valve, in case 
of some commercial/domestic connections as per customer requirement. 

Except free issue items like Domestic & Commercial meter, regulator, Isolation and 
appliance valve, Contractor shall procure all other material (GI fittings, GI pipes, Cu 
pipe, Cu/Brass fittings, Reinforced Rubber hose etc. which is required from the outlet 
of PE / GI transition fitting up to the Domestic / commercial customers ñAppliance / 
stove / oven valveò. 

This technical specification defines the basic guidelines to develop an acceptable design 
and suitable construction methodology for carrying out different activities listed out in 
the schedule of rates of this tender. 

Compliance with these specifications and/or approval of any of the Contractorôs documents 
shall in no case relieve the Contractor of his contractual obligations. 

2.0 DEFINITIONS  

OWNER Bhagyanagar Gas Ltd., BGL 

EIC Engineer ï in ï charge 

 

TPIA Third Party Inspection Agency 

 

3.0 SCOPE OF WORK  

Generally the following shall constitute the Contractorôs scope of work but not limited to: 

3.1 Plan and prepare a schedule for Maintenance work implementation as per QA/QC plans 
to be issued by Owner / Ownerôs representative. Contractor has to submit the 
Maintenance & Execution procedures before commencement of work to Owner / Ownerôs 
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representative for approval. 

3.2 Contractor shall submit the QAP/procedure/drawing etc. of all the material to be 
procured by him for approval before procuring the items. If,  QAP/procedure/drawing 
etc are not approved from client/consultant then owner has the authority to refuse /reject the 
material. 

3.3 Receipt of regulators, domestic meters, Isolation and Appliance Valve as a free issue 
items from Ownerôs stores, loading, transportation, unloading at project site. Proper 
storing, stacking, identification, providing security, and insurance, during and before 
modification, installation and re-commissioning of pipelines. Obtaining the approval for 
optimum route and permission for work from customer/concerned authority and EIC. 

 
3.4 Selection of route for modifications, repair with the EIC / O&M In-charge and marking 

the same on walls/floors anywhere between ótransition fittingô to ócooking 
oven/stove/applianceô, making openings and provisions for fixing clamps. Making 
temporary but stable platforms/scaffolding/rope ladder etc., required for installation of 
pipes/fittings at all heights/multi storied flats and locations. 

3.5 Contractor shall procure all other material to be used from the outlet of PE/ GI transition 
fitting upto the Domestic/Commercial customers ñAppliance /stove / oven valve except 
free issue materials issued by BGL for satisfactory completion to the owner/ownerôs 
representative. 

3.6 Supply and Installation for Maintenance of GI pipes of İò, Ĳò, 1ò , 1-1/2ò & above dia. 
anywhere between transition fittings to customerôs kitchen appliances including NPT 
threading of GI pipes, supply of proper seal outs for threads, to join fittings such as 
elbows, tees, connectors, unions, plugs, sockets, regulators, meters, appliance & 
isolation valves etc., as per laid procedures and specification including clamping and 
sealing etc. The GI pipe shall be painted after the testing of the GI installation. 

3.7 Installation of Copper pipes by supplying solder wire and flux to join fittings such 
as elbows, tees, connectors, meters, valves etc., complete as per procedures and 
specifications including clamping and sealing etc. 

3.8 Supply and Installation of clamps for fixing pipes, Meter brackets, supply of paints for 
painting of GI Pipes and fittings. Providing consumables grout material, repair/restoration 
of walls/floors changes for the pipes including the materials required for conversions and 
tools and tackles etc., complete as per specification. 

3.9 Carry out testing of GI Riser and internal Kitchen piping (GI or Copper) installed in 
kitchens till appliance valves. 

3.10 Carry out removal & dismantling of all sizes of GI/ Copper of pipes on customerôs /BGL 

request. 

3.11 Conversion of all types of LPG kitchen appliances to NG based appliances, also 
taking Signatures on GIRM/Maintenance Cards & Joint Meter Records (JMRs) of 
customer. Changing side of appliance (i.e. left to right or right to left), disconnecting a 
PNG connection, Drill in all type of Slab during NG Conversion, replacement of faulty 
meter, replacement of anaconda, steel reinforced rubber hose, other related 
request/complaints are part of the scope. 

3.12 To maintain material inventory, emergency tools and tackles for attending all type of complaints. 
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3.13 To demonstrate the Customer regarding use, safety and maintenance related aspects of 
NG based appliances and installations. 

3.14 Cleaning, flushing, pneumatic testing and re-commissioning of GI/Cu pipe & fittings, 
meters, valves etc as per specification and hand over the same to Owner/Customer to the 
entire satisfaction of EIC/O&M In-charge. 

3.15 Dismantling of scaffolding/temporary structures and cleaning of site & restore the site 
as per its original condition. 

3.16 Restoration of walls, flooring and other damages while executing the above ground installation. 

3.17 Preparation and submission of above ground installation card for each 
house/commercial establishment indicating the laid qty. of GI/Cu pipe including fittings. 

 

3.18 Any other activities not mentioned/covered explicitly above, but otherwise required for 
satisfactory completion/operation/safety/statutory/maintenance of the works in existing gas 
charged areas shall also be covered under the Scope of work and has to be completed by 
the Contractor within specified schedule at no extra cost to Owner. 

3.19 Contractor shall be responsible for any misconduct/unethical activities of his personnel 
if  reported by customer and a penalty will  be levied on contractor as per SCC of 
Contract. Contract may also be terminated at the sole discretion of EIC. 

 

3.22 Supply of Warning Mat shall be in Contractor's scope: 

3.23 Supply of Stone Marker and new brass fittings and associated fittings in place of 
"Anaconda" shall be in Contractor's scope. Replacement of existing anaconda with new 
fittings shall be as per instruction of EIC. 

 

3.25 Contractor shall store "Dismantled Material" in his Store/custody. Such material kept at 
contractor's store shall be verified, reconciled and returned to BGL on half yearly basis 
or as per requirement of BGL. 

3.26 Digital Photographs of internal installation after internal testing. 

4.0 MATERIAL,  MANPOWER,  EQUIPMENT  AND MACHINERY  

4.1 Material  to be supplied as a free issue material 

Domestic Meters, Regulators, Isolation and Appliance valve shall be supplied by BGL 
as a free issue material to the contractor. The contractor shall not use any other material 
from any other source of supply other than owners supplied material without written 
approval from EIC. 

 

4.2 Material  / Equipment &  machinery to be supplied by contractor 

Contractor shall procure / purchase GI Pipes & fittings, Brass fittings, Cu pipes & fittings 
and Reinforced Rubber Hose and consumables which is required to satisfactory 
completion / safety / statutory of the works as per tender at no extra cost to Owner. 
The BGL logo shall be marked on the material supplied by contractor. The contractor 
shall take approval from owner / owner representative for marking on the material to be 
procured by contractor before placement of order. 
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The Contractor shall provide labour, tools (such as Hammer Drill,  Piston Drill,  Pipe 
Cutters, Dies for threading, Pipe wrenches, spanners, conversion kits, solder torch, 
copper tube Cutters, tube benders, lacquering, thinner etc.) in specified numbers, all 
types of clamps, Plant and equipment necessary for the proper execution of the work. 
This will include but not be limited to list of specialised tools and tackles indicated in 
Annexure # 1. 

On monthly basis, contractor has to get their  equipments, machines and tools 

checked & verified by respective BGLôs O&M In-Charges which shall be 

submitted along with RA bills for records. In case of non-availability of minimum 

equipment, machinery & tools, applicable penalties shall be levied from the 

running bills as mentioned in SCC of commercial tender. 

Special tools shall be available at the site for carrying out drilling work in walls other 
than Brick or RCC (Ex. Granite, Marble, Wooden, Glass Cutting etc.). 

The contractor has to ensure the availability of generator for drilling of holes. In case 
the power supply is availed at the site from societies, individual residents, contractor 
shall settle the claims raised by the electricity providers without any cost implication to 
OWNER. In case contractor doesnôt settle the claims for using the electricity from 
societies / individual residents, on demand by the providers, OWNER will settle the 
claims and the same will be deducted form the contractorôs bills. The progress of work 
shall not hamper due to non-availability of power supply. 

The contractor has to purchase minimum 2 sets of Die of İò & Ĳò and 1 set of 1ò & 
above dia. and submit the certificate for Die sets confirming to NPT thread and 
calibration certificate for Pressure gauges. 

 

Contractor shall submit the specification of all the material to be supplied by him to EIC 
for approval before commencing the execution. No hiring of equipments, tools and 

tackles by the contractor is allowed at the site. In case, contractor is found not in 

possession of enlisted required tools and tackles, penalty shall be levied as per 

Special Conditions of Contract and will  be deducted from the contractors 

running bills.  

 

4.1.1 Plant and Equipment 

All  vehicular type machinery shall be in good working condition and shall not cause 
spillage of oil or grease. To avoid damage to paved surfaces the contractor will  provide 
pads of timber or thick rubber under the hydraulic feet or outriggers of machinery. 

 

4.1.2 Sealant, Grout 

The contractor shall be responsible to arrange the supply of any consumable sealant or 
ready mix grout material required for restoration of holes. The sealant/grout supplied by 
the contractor shall be compatible with the area to be restored/ rectified. No separate 
payment form the supply of sealant and grout shall be made to the contractor. 

 

4.1.3 Clamps, Rawal Plugs, Screws and Nozzles etc. 
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The Clamps, Brackets for meter, Rawal Plugs, Screws, Nozzles, etc. shall be approved 
lot wise by EIC prior to installation. Re-drilling of existing appliance (burners) nozzles is 
strictly not permitted. The quality of materials procured will get approved and will be as 
directed by EIC. 

The indicative sketch of the Meter Brackets and GI/Copper Pipe Clamps is enclosed with the 

tender. 

 

4.1.4 Consumables Items and other materials: 

Special Consumables such as Teflon Tapes, solder wire, flux, lacquer, thinner, heating 

element for Copper soldering shall be supplied by the contractor. 

These consumables shall be of reputed make and required grades/class. 

All materials required for work, NPT threading Die, Copper pipe jointing, 

testing etc. All  signs, barricades, lights and protective equipment. 

All  material required for working at higher floor levels (i.e., scaffolding, Ladder, Safety 

Belts, Self Locking Safety Harness Belts etc.). 

Special consumable such as grease for maintenance of domestic appliances, all paints for 

painting of GI Pipes, Petrol, Diesel, Fuels and Oils required are to be supplied by the 

contractor and are included in the rates. 

All  other items not mentioned above but necessary for the satisfactory completion and 

performance of the work under this contract shall also be in Contractorôs scope. 

 

4.3 Acquisition, Receipt and Storage of Materials 

The Contractor shall collect Domestic meter, Regulators, Isolation and Appliance Valve 
from Ownerôs designated stores in between the hours to be advised by the EIC. 

The contractor shall carry out assessment of material required for GI/Copper installation 
in allocated area. Contractor has to maintain minimum inventory level at their respective 
control rooms. After approval from Owner, contractor shall place order for procurement 
of GI Pipes & fittings, Copper pipes & fittings, Brass Fittings and Reinforced Rubber 
Hose (Technical specifications attached in the tender document) to any of approved 

vendors as per the list attached in the tender document. The contractor shall also ensure 
that the QAP for these materials shall be approved by BGL before the start of production 
activity. Once QAP is approved, contractor shall forward inspection call to the Owner 
depending upon the material requirement at the site. The inspection of these materials shall 
be carried out by Owner appointed third party agency. It is contractorôs responsibility 
for document submission, arranging dispatch clearance, handling, loading, 
transportation and unloading of these materials at their own respective store. 

Any other activity not mentioned/covered, explicitly, but otherwise required for 
satisfactory completion / operation/safety / statutory / maintenance of works shall also be 
covered under scope of work and has to be completed by contractor within specified 
schedule at no extra cost to BGL. The Contractor shall carry free issue material in such a 
manner as to preclude damage during transportation and handling. 
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The Contractor  shall at the time of receipt of material physically examine all 
materials and notify the EIC immediately of any damage or defect noticed by 
the Contractor. The Control room in-charge/EIC shall duly note any damage or defect 
in a site instruction book and both parties shall countersign the entry. Any damage not so 
recorded will be deemed not to have existed at the time of receipt of material by the 
Contractor and the cost of repair or replacement or rectification shall be borne by the 
Contractor. 

Any material once issued from BGL store, if  found in non-working condition at site shall 
be brought to the notice of EIC with PO reference in written within 15 days and after 
subsequent approval shall return defective material in BGL stores within 30 days. 

If delay is more than 30 days and material is under warranty, the material will be 
accepted with a penalty, else the material will  not be reconciled and amount of the same 
will  be deducted from bills shall be levied as per SCC. The contractor shall ensure that no 
defective material shall be returned to store at the time of closure of contract. The format 
for defective materials returning to stores will  be made available by EIC. 

The contractor shall maintain locked store and proper office set up as defined in bid 
document preferably near allotted central O&M so that all the materials are stored in 
such a manner so as to prevent any damage to the materials from scratching, gouging, 
indentation, excessive heat or by contact with any sharp objects or chemicals. The PE 
pipes and fittings shall be stored in covered storage to protect material from sunshine, 
rain etc. The contractor shall make adequate security arrangements for the stacked 
material & any loss to the material on account of theft or improper storage is attributable 
to the contractor. 

The Contractor shall maintain log book at their respective stores stating issue and 
availability of free issue material at a given day. Further, it is mandatory that the 
contractor is required to undertake and submit inventory details of free issue and 
purchased materials on quarterly basis to Owner/ Owner's representative as per the 
approved format of the owner. 

 

In case of non-submission of material reconciliation in first week of every quarter, 
applicable penalties shall be levied as per SCC from the running bills. In case if  shortage 
in free issue material is observed at the time of quarterly physical reconciliation / 
verification by BGL, equivalent value of material found short shall be withheld from 
running bills, Same shall be released after settlement of free issue material. 

On quarterly  basis, contractor has to get their  material reconciliation sheet 

checked and verified by respective O&M In-Charges/representatives and shall be 

submitted along with RA bills for records. Consumption of Free issue material 

must be booked before processing the RA bills and copy of SAP generated print 

out if applicable shall be attached along with each running bill.  

5.0 ISSUE OF WORK INSTRUCTIONS 

5.1 The contractor will be required to carry out GI modifications/shifting of installations in 
the areas where MDPE pipeline has been already laid and gas charged.  The
 methodolo
gy followed for GI modifications/shifting may vary in case of individual and multi 
storied flats. 
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5.2 All skilled personnel like Plumbers/Technicians will be approved and certified by O&M 
In- Charge/EIC. The technicians who will  carry out joining of copper material and 
conversions will undergo a test by Owner/representative. Those who clear the test will  
be issued identity cards duly signed by O&M In-Charge. These technicians shall be only 
authorized to take up respective jobs. In case it is found that some other contractor 
personnel other than authorized are carrying out these works, applicable penalty will  be 
levied to the contractor as per special conditions of the contract. 

5.3 The rates to be quoted by contractor shall be inclusive of all preparatory/bye works, 
platform materials, labour, skills, supervision, tools, taxes, duties, levies, salaries, 
wages, overheads, profits, escalations, fluctuations in exchange rates and no change in the 
rates shall be admissible during tenancy of the contract. 

5.4 The schedule of items of GI/Cu installations have been described in brief and shall be 
held to be completed in all respect including safety requirements as per HSE PTS 
attached herewith. The payment shall be made against completed and measured works 
only. No extra works whatsoever shall be considered in execution of these items. 

5.5 In case of any unwarranted extra works carried out in any zone and other than SOR, 
necessary approvals shall be taken by EIC with the management. 

 
6.0 PROGRESS OF WORK  

The contractor shall proceed with the work under the contract with due expedition and 
without delay as per the defined Turnaround Time (TAT) period. Contractor shall assess 
the material requirement of the allotted area and submit the schedule plan for execution & 
purchasing before start of actual work. 

The EIC may direct in what order and at what time the various stages or parts of the work 
under the contract shall be performed. Weekly progress reports shall be submitted in 
the formats approved by Owner, indicating broadly details of work carried on 
modifications, removal of GI installations, replacement of defective and non functional 
meters and regulators (domestic and commercial), status of various complaints like no 
gas, flame problem, gas leakage etc., conversions & re-conversion, painting of GI Pipes 
and riser testing. 

7.0 WORK  SHEETS 

7.1 The quantities of GI/Cu pipe installed for modifications and other repair maintenance 

job will be checked by Ownerôs site engineer and the same shall be incorporated in 
Modifications & repair maintenance cards, customer call sheets, signed & dated as 

certified, on site. The cards will  then be approved by the EIC. The contractor shall collect 
the existing company policy documents against Repair and Maintenance work from 

Owner to keep updated from time to time. 

7.2 Measurement sheets/Documents shall be prepared based on the Modifications & repair 
maintenance cards and checked and certified by the site engineers and customer where 
as required for billing purpose. 

7.3 If  measurement sheets submitted are illegible, incomplete or incorrectly booked they will  
be returned to the contractor. 

8.0 PERMISSIONS / APPROVALS 
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8.1 Contractor shall be responsible for obtaining permissions from society management, 
RWA, individual residents and any other concerned authority, if required, for 
completion of the work. Contractor must take the prior appointment from the residents for 
carrying out the work. 

8.2 The prospective bidder shall work in close consultation/coordination with the EIC. 

8.3 The prospective bidder shall not sign/execute any agreement and/or undertaking on any 
such documents which amounts to be undertaken by Owner. The same shall only be 
signed and executed by Owner, however, the prospective bidder shall also liaison and 
coordinate for the same. 

8.4 The necessary coordination liaison and arrangements for inspection and approval shall 
be the contractorôs responsibility. Inspection and acceptance of the work by authority 
shall not relieve the contractor from any of these responsibilities under this contract. The 
contractor shall plan the execution of work in such a manner so that all the complaints 
registered by customers are attended in phased manner. However, it is the contractorôs 
responsibility to fix a firm appointment with the consumer for carrying out the work. 

A log book/job card for such appointments with Consumer/any other agencies shall be 
maintained and the schedule/appointment once taken shall be adhered to by the 
contractor. C/r in-Charge/EIC may review the records every week. The contractor shall 
submit the detailed list of work carried/attended and balance work on users at least once 
biweekly as per approved format. 

8.5 The contractor is also required to obtain a ñLabour Licenseò from the Assistant Labour 
Commissioner of Concerned Authority. 

8.6 It will be the contractorôs responsibility to familiarize himself and comply with, any 
other local rules, regulations or statutory requirements applicable to the work. 

8.7 The contractor has to take responsibility of the actions of supervisors, plumbers and 
helpers provided by him. 

 

9.0 REFERENCE SPECIFICATION,  CODES AND STANDARDS 

The contractor shall carry out the work in accordance with this specification, Ownerôs 
Engineering Standards: PNGRB, ASME B31.8 ï Gas Transmission and Distribution 
Piping Systems; Oil Indian Safety Directorate Norms (OISD) and the American Gas 
Association Document ï Purging Principles and Practice. 

Should the contractor find any discrepancy, ambiguity or conflict in our between any of the 
Standards and the contract documents, then this should be promptly referred to the 
Engineer-in-Charge (EIC) for his decision, which shall be considered binding on the 
contractor. 

10.0 SAFETY 

 

The contractor shall take care of all safety norms applicable for such works at site. 
Contractor shall provide all safety appliances e.g., uniforms, safety helmets, gloves, 
safety belts, ladders, staging, shoes, goggles, self-locking safety harness belts etc. 

All  necessary care shall be taken while deploying personnel for working heights and 
workmen with proper skills only shall be deployed. Proper barricading and warning 
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signs shall be installed. Adequate care shall be taken while taking supports from 
balconies, chajjas/protection parapets and like structures to be sure of strength and 
adequacy of the same. 

In  case, contractor is found not following the safety guidelines as per attached 
HSE procedure, penalty shall be levied as per Special conditions of Contract. 
No night working shall be permitted, without proper lighting and prior approval of EIC. 

Refer ñSpecial Terms and conditions of Contractò and attached Technical specifications. 

11.0 RIGHT -OF-USE SURVEY AND MARKING  

The modifications in existing GI / Copper pipeline route shall be decided with consent of the 
consumer and Site Engineer/EIC. Contractor must ensure that the 
persons/workers/supervisors/ workers at site shall have proper identity cards prior to entering 
the premises of the consumer. 

No temporary or permanent deposit of any kind of material resulting from the work shall be 
permitted in the approach or any other position, which might hinder the passage and / or 
natural water drainage, or any area where there is objection from consumer. 

The contractor shall obtain necessary permissions from land Owners and tenants and 
shall be responsible for all damages caused by the construction and use of such 
approaches, pavements, gardens, rooms, walls, roof etc., at no extra cost to Owner. 

Owner/Owners Representatives along with the contractor will conduct survey of each 
premises where modifications and repair work has to be carried out. The survey record 
will note Customer requirement and proposed modifications details available gas supply 
points and proposed meter relocation (on case to case basis) and estimates of material 
quantities. The contractorôs representatives will  make as sketch of the agreed pipe routes, 
if  necessary. 

The contractor will be responsible for contacting the Customer and making the necessary 
arrangements for access, and appointments to carry out the work. Owner will  not be 
responsible for any time lost due to broken appointments or disputes with Customer. 

The contractor shall confine its operations within limits of the Right in use. The contractor 
shall restore any damage to property outside ROU. The contractor shall also carryout all 
necessary preparatory work if needed to permit the passage of men and equipment. 
Lights, Curbs, signs shall be provided wherever and/or required by the Owner necessary 
to protect the public. 

 

12.0 PROTECTION  OF STRUCTURES AND UTILITIES  

The contractor shall at his own cost, support and protect all buildings, walls, fences or other 
structures and all utilities and property which may, unless so protected, be damaged as a 
result of the execution of the works. He shall also comply with the requirements in the 
specification relating to protective measures applicable to particular operations or kind of 
work. 

While painting, contractor must take care of the consumer premises while carrying out 
the job such as spillage on floor, walls, ceilings, shades etc. If the same does occur, the 
contractor is to immediately make good to original. 
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13.0 PREVENTIVE  MAINTENANCE  OF GI  RISERS AND DOMESTIC  

CONNECTIONS 

On allotment of work, Contractor shall visit the site and prepare plans for execution of the 
work. Only after written confirmation from O&M in charges and issue of written 
Permits, shall start with the allotted work. 

Contractor shall deploy manpower after assessing the work load along with required 
tools and tackles to carry out work as per customer requirement and in accordance with 
technical specifications. All  type of work shall be prioritized for attending. 

Contractor has to supply different types/sizes of approved powder coated clamps (Mild 
Steel) for fixing GI pipes, Meter Brackets, consumables suiting to the site conditions. 
The contractor shall get approval from EIC for every fresh lot of the clamps, brackets and 
other consumables, prior to start of maintenance of GI Risers and Domestic Connections 
work. 

Testing &  Painting of Riser and Internal  Kitchen Piping 

Identification of Area /Houses where Preventive Maintenance work on Commercials & 

Domestic PNG installations has to be carried out as per direction of EIC. 

Before start of work, contractor shall get approved their manpower, material & tools for 

Preventive Maintenance Job along with all necessary safety equipment, PPEs and safe work 

practice. 

Detailed feasibility survey of existing PNG connections and Identification of activities which 

are to be executed shall be carried out by the contractor for Preventive Maintenance job. 

Contractor shall inform customer/owner about the time and date of visit, details of job to be 

carried out & related safety precautions. 

Contractor shall provide written Information & receiving consent of the customer/owner 

about temporary gas shutdown and filling  of shutdown card. 

Closing of isolation valve (located upstream of the regulator) to stop gas supply towards the 

house. Venting of pipeline, dismantling of regulator and gas meter. 

Testing of riser pipe up to isolation valves using pressurized air ( at 2 bar) . 

If  leakage/pressure drop is observed, then soap solution testing shall be performed at each 

and every joint in the riser to rectify/replace the identified damaged/faulty portions/fittings. 

Testing of the pipe after isolation valves up to rubber tube using pressurized air at 100 mbar. 
 

If  leakage/pressure drop is observed, then soap solution testing is performed at each and 

every joint to identify the damaged/faulty portions/fittings. 

Rectification/Replacement of damaged fittings/portions. 

Reassembling of dismantled pipe, fittings and other items. 

Putting the meter/ regulator under operation and observe with close supervision for successful 

working. Restoration of gas supply. 

Online testing of pipe from Transition fitting up to regulator. 
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If  leakage/pressure drop is observed, it shall be informed to O&M In-Charge and 

repair/rectification of the same is in the scope of contractor. 

Painting and clamping of whole assembly as per the specification, if  required. 

 

Informing owner about reconnection and final signing by them. Crosschecking for any pending 

job. 

Filling of the riser & measurement card, recording data of the job according to the prescribed 

formats. Making note of the customer's point of disagreement in the job sheet, in case he/she 

had some objection with the work 

Recording concealed piping/Technically unsafe cases and taking suitable necessary actions. 

Note: During the testing if any leakage / pressure drop is observed, rectification of 

the same shall be done by contractor without any additional cost implication to 

BGL. 

The contractor shall ensure that all reusable pipes and fittings and specially meter and 
regulators shall be stored properly with both ports sealed and if  required shall be packed 
in a box so as to avoid dust etc. All such material (considered as free issue at the time of 
reconciliation), received by contractor on dismantling any domestic or commercial 
installation, shall be first verified and certified from Control Room In-charge and then kept 
at contractorôs store for future usage. 

On reinstallation of GI/copper pipes & fittings in above mentioned dismantled cases, 
as per site requirement, contractor shall carry out modification primarily using old lot 
of GI/Cu pipes & Fittings dismantled from other houses, however shall supply his 
own procured fresh material for additional GI/Copper pipes & fittings for competing the 
installation. 

The GI installation shall be clamped to the building at intervals not exceeding 1.5 mtrs. 
Maximum distance between clamps shall be 1.0 ï 1.5 m when pipe goes to the straight, 
if  any tee or fittings lies in between the pipe then clamp shall be placed 150 mm far away 
from centre line of fittings at every sides. However, the same may be changed as per site 
conditions/as directed by EIC. Minimum gap between pipe & wall shall be 25 mm. The 
joints/ fittings of the GI installation shall be painted only after carrying out testing of 
the installation. 

Where pipe passes through a balcony floor, the floor surface shall be made slightly 
elevated around the service pipe or its surrounding sleeve to prevent the accumulation of 
water at that point. Where a short piece of sleeve is used around the gas pipe, the sleeve 
should be embedded in then concrete with a mix of mortar and the void between the pipe 
and sleeve filled with a suitable sealant. The sealant should be bevelled such as to 
prevent an accumulation of water. Supply of clamps for all sizes of the GI pipes is in 
contractorôs scope. Contractor has to take prior approval for design/types of clamps, 
paintings etc. after drilling of holes, a PVC sleeve of suited size shall be placed in side 
hole before GI/Copper installation. The rates for installation of GI/Copper pipes includes 
supply of PVC on as and when requirement basis. 

Pipe shall preferably be entered into building above ground and remain in a ventilated 
location. The location for entry shall be such that it can be easily routed to the usage 
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points by the shortest practicable route. 

For carrying out any modification or shifting work, the gas supply of existing customer 
tapped on the same riser or lateral shall be discontinued. Before stoppage of gas supply, 
the contractor has to take appointments & consents from existing customers for carrying 
out the work. Sometimes, modification work takes more than one day, the affected 
customer shall be pre-intimated to make separate arrangements due to non-availability of 
gas for a day. Contractor shall ensure to complete the work with in shut down time period. 

On start of modification work, the source points of gas in a riser i.e. regulator shall 
be tripped and dismantled after closing brass isolation valves on upstream of regulator. 
Thereafter, a dead plug shall be tightened on open end of brass valves having 4 bar 
pressure. After completion of modification/shifting work, the reinstalled riser and lateral 
shall be tested at pressure of 2 bar for minimum 2 hrs. As for LMC after modifications, 
the installation shall be tested on manometer at 150 mbar for minimum 15 min (in case of 
line pressure in non LMC part 100 mbar) and the installation shall be tested on 
manometer at 100 mbar for minimum 15 min (in case of line pressure in non LMC part 
21 mbar). No pressure drop is allowed on testing of this installation and once the 
pneumatic testing is completed, the regulator shall be installed, reset for gas charging of 
riser till  appliance. 

Removal of functional meter & its reinstallation with meter brackets is included in rates 
of modifications and shall not be charged in extra to owner. 

On riser testing, the contractor shall plan, schedule, coordinate and take consent of gas 
users on that riser before carrying out shut down. Once contractor plans and gets 
clearance from customers, they shall carry out testing of the pipe installation with in the 
stipulated shut down time. All  such testing work will involve closing/shutting of brass 
valves installed before meters of individual existing customer and subsequent 
removal of regulator from riser after closure of isolation valve installed on upstream of 
regulator. After taking shut down, the riser shall be tested by pneumatic pressure at 2 bar 
for 2 hrs (Range of Calibrated pressure gauge shall not be more than 2 times of test 
pressure). No pressure drop is allowed. In case of pressure drop, the contractor shall 
identify leakage point and repair/replace with new fittings or valves whichever is 
required within the shut down period and again test the riser before it is cleared for 
gas charging. 

 
In case where only pneumatic testing is carried out on commissioned GI/Copper riser 
and internal piping of a connection, the removal & reinstallation of GI pipes & Fittings, 
Copper Pipes & Fittings, regulator & meter in case of any leakage shall not be paid 
separately. 

The consent format for riser testing and any planned shutdown of riser will  be provided by Owner. 

The internal piping of GI & Copper is considered as piping installed inside kitchen. In 
case of flats and bungalows, where the meter is installed inside the kitchen, it is from pipe 
installed on downstream of meter isolation valve till appliance valve however, in case of 
flats & bungalows, where meter is installed outside the kitchen next to regulator and far 
away from the appliance, the meter shall be dismantled and piping on upstream and 
downstream of meter i.e. GI piping shall be tested at 2 bar after removing regulator. As 
for LMC after modifications, the installation shall be tested on manometer at 150 mbar 
for minimum 15 min (in case of line pressure in non LMC part 100 mbar) and the 
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installation shall be tested on manometer at 100 mbar for minimum 15 min (in case of 
line pressure in non LMC part 21 mbar). The rates for testing includes dismantling of 
meters and regulators (wherever required). At the time of testing, the defects/loosened, 
tightening of clamps shall also be checked for each individual riser & internal piping. 
No separate rates are payable for reinstallation of caps on riser clamps. If it requires 
replacement of clamps due to any defects/damages or new as not installed earlier 

For modifications in commercial connections with GI pipes & fittings 1ò &  above, 
dismantling & reinstallation of pipes & fittings in commercial connection is payable i.e. 
using old or fresh lot and as per site requirement, and includes testing & painting. On 
event of any leakage from single or multiple points while testing of MRS of commercials 
includes dismantling, reinstallation and testing of MRS. 

The contractor shall also ensure that gas supply shall not be provided to the customer in 
any Concealed Piping, meter installed in closed cabinet. During installation the Copper 
pipe is to be Cut to proper length with tube Cutter, the burrs removed with a file, 
cleaning of outside surface of pipe & inside surface of fitting, applying flux to the tube 
and fitting around the outer/inner ends, inserting the tube in to the fitting, applying heat 
to the assembled joints using conventional blow torch to melt solder wire. Contractor 
shall submit the joining procedure of Cu pipe & Fitting for approval from EIC. The 

jointing  of copper pipes shall be carried out by approved plumbers only. 

 

Contractor has to supply different types/sizes of approved clamps (PE 80/PVC) for 
fixing Copper pipes suiting to the site conditions Contractor has to take prior approval 
of EIC for quality of the clamps, solder wire, flux, lacquer, thinner etc. The approval 
shall be taken for every fresh lot of clamps from EIC before installation at site. 

All  copper piping shall be clamped to the building at intervals not exceeding 500 mm. The 
solder wire shall be of reputed company of diameter size 3.25mm, Lead free as per BS 
29453:1994 (Soft solder alloys) and supplied in coils. Solders for use with copper tube 
& fittings generally melt within the temperature range 180°C - 250°C. The contractor 
has to furnish the certificate of confirmation of standards before start of work. 

Contractor may also be instructed to replace GI/copper installation of existing gas user 
without any formal complaints by customer, however as a exercise to check and ensure 
that all installed PNG installations, Pipes, Fittings are in exposed condition and does not 
pose any threat of accidents, leakage or blast due to gas entrapment inside the closed 
cabinet or concealment of pipeline by customer inside kitchen i.e. below slab, etc. The 
rates for modifications in such cases are applicable as per respective SOR i.e. 
dismantling, reinstallation, modifications, meter installations/relocations etc. 
Any other activities not mentioned above, otherwise required to complete the job shall 
be executed by contractor without any cost implication to Owner. 

The contractor shall supply the Calibrated Pressure Gauges / Manometer / Diaphragm 
Gauges of suitable range for testing of GI / Copper Installations ranging from 0-10, 
0-4 bars/0-150 m bar/0-250 m bar respectively. The calibration certificate of pressure 
gauges shall be submitted before the start of the execution work. The pressure gauges 
shall be calibrated as desired by EIC but positively once in every six months. The details 
of testing shall be properly recorded in the Modification cards. 

 
14.0 INSPECTION 
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The contractor to the entire satisfaction of EIC before proceeding further shall rectify 
any defect noticed during the various stages of inspection. Irrespective of the inspection, 
repair and approval at intermediate stages of work, contractor shall be responsible for 
making good any defects found during final inspection/guarantee period/defect liability  
period as defined in general condition of contract. 

15.0 PURGING &  COMMISSIONING  

The rate for purging & commissioning shall be included in the GI/Cu installations. 

Care shall be taken to ensure that the outlet is so located that vent gas cannot drift into 
buildings. The re-commissioning of the GI installation should be performed as follows: 
Ensure the method of purging is such that no pockets of air are left in any part of the 
Customerôs piping. 
Ensure that all appliance connections are gas tight, all appliance gas valves are turned off 
and there are no open ends. 
Where possible, select an appliance with an open burner at which to commence the purge 
i.e., a hotplate burner. 
Ensure the area is well ventilated, and free from ignition sources. 

Ensure branches that do not have an appliance connected are fitted with a plug or cap. 

Turn on one burner control valve until the presence of gas is detected. A change in the 
audible tone and smell is a good indication that gas is at the burner. Let the gas flow for 
a few seconds longer, then turn off and allow sufficient time for any accumulated gas to 
disperse. 
Turn on one gas control valve again and keep a continuous flame at the burner until the 
gas is alight and the flame is stable. 

Continue to purge until gas is available at other appliances. 

16.0 DISMANTLING  &  REPLACEMENT  OF METERS, MRI  (METER  RELATED  

ISSUES) 

The work in this section includes: 

Removal of non-functional, defective or damaged domestic and non-domestic meters & 
regulators and then re-installation of these with associated inlet and outlet connections 
(GI/Brass fittings), on the wall/GI service pipe with approved powder coated meter 
brackets, Clamps and angles in existing gas charged areas. The GI Pipes, fittings and CS 
fittings for the commercial installations shall be supplied by the contractor. 

The contractor shall supply approved powder coated meter brackets and angle brackets. 
A sketch of the brackets is referred from the enclosed drawing for reference. It is required 
that one sample of each type of bracket is approved before the work is started. 

Firmly secure the meters on the wall with good quality Rawal Plugs, screws etc. In case 
the Rawal Plugs are not holding than wooden blocks or other fixing arrangements like 
cement etc. to be used for proper grouting. 

The same rates for removal & installation will apply irrespective of whether the meter 
is situated inside or outside the property. Wherever a bank of meters & regulators is to 
be replaced or reconstructed the rate shall be for each complete meter replaced and 
simultaneous installation. 
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The Meter & regulator installation shall be preferred in open/ventilated space so as to 
prevent Gas accumulation and easy dispensation of gas to atmosphere in case of any 
smell/leakage of gas. In case, the same as mentioned above has not been followed 
earlier and after directions from EIC, necessary modifications shall be taken up by 
contractors after approval from EIC/control rooms and claims shall be settled according 
to respective SOR. The Meter installations will not be provided in any fixed enclosures, 
cabinets (below or above the slab) or confined space in the customer premises. 

 
The contractor shall ensure that GI installations and rubber hoses shall not be exposed to 
direct heat of Gas burners. The installation should have minimum clearance of about 1 
meter from electric point mains & switches. Minimum distance between Appliance 
Valve & Gas Burners shall be 0.3 Meters. 

The isolation valves shall be installed after just entering the customer premises/kitchen but 
before the meter installation. If not installed earlier, for installation of brass valves, 
modifications shall be carried out and shall be payable according to respective SOR, 
after direction from EIC. 

Contractor manpower especially technicians shall assist Control room staff in repairing 
& correcting volume corrector, however commissioning will  be carried out by Ownerôs 
staff only. To attend complaints of high billing, contractor shall prepare a test piece with 
master meter as per directions of EIC/ O&M In-charge. The master meter will be issued 
by Control room on as and when requirement basis. The contractor may be able to charge 
such testing according to respective SOR and includes all visits required for checking, 
however on replacement of meter after it is found defective , individual cost of removal 
& installations is included in SOR item for testing of Riser & internal pipe. 

The above activities along with restoration of the area to original shall be carried out to 
the complete satisfaction of consumer and EIC. 

 

17.0 POWDER COATING  / PAINTING  OF GI  PIPES 

Powder Coating / Painting of GI  Pipes 

The entire lengths of the newly laid pipeline along with fittings are to be painted / 
powder coated after proper surface preparation as follows: 

(a) PAINTING  (for  scratched powder coated pipes, old laid GI pipe 

and fittings only): 

i. One coat of Primer Application (Appropriate Zinc based primer) 

ii. Two coats of synthetic enamel paint- canary yellow of minimum of 30 

microns per coat of reputed make like Asian, Berger, Nerolac. (No other 

make shall be used for painting). 

All  painting materials including primers and thinners brought to site by contractor 
for application shall be procured directly from manufacturers/dealers as per 

specifications and shall be accompaniedby 

manufacturer's test certificates. Paint formulations without certificates are not 
acceptable. The contractor shall ensure that smooth finish is attained after carrying out 
painting. 
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Engineer-in-Charge at his discretion may call for test for paint formulations. 
Contractor shall arrange to have such tests performed including batch wise test of 
wet paints for physical and chemical analysis. All  costs there shall be borne by the 
contractor. The painting work shall be subject to inspection and certification by 
Engineer-in-Charge at all times. 

(b) POWDER COATING  (REFER ATTACHED  PTS FOR POWDER COATING)  

Contractor will be required to install Powder Coated GI Pipes and shall submit detailed 
procedure of powder coating for approval to CONSULTANT prior to supply of 
powder coated GI pipes. After installation of the entire piping system, final touching 
with paint shall be done to the satisfaction of EIC. 

18.0 CONVERSION OF BURNERS: 

The work in this section includes: 

The changing of nozzles and associated controls in accordance with manufactures 

instructions for both domestic and imported burners/ovens/grills/hotplate. 

The changing of old appliance connection rubber hoses and nozzles and re-greasing 

taps as necessary. Attend leakages of rubber hoses and on instructions of EIC replace with 

new. 

The contractor shall supply the steel reinforced rubber hoses with fixing clamps at the 

time of conversions as per attached technical specification. 

The contractor has to supply all types of nozzles/jets required for all types of appliances 

including imported burners, Grills, Ovens, without any extra charges to Owner. 

Cleaning and performing minor maintenance of appliances. 

 

Attend all complaints related to proper working of appliances. 

Attend temporary & permanent disconnections request by customers. Replace and 

reconvert NG appliances to work on LPG is payable. Testing for gas escapes, soundness 

and performance of appliances. 

Instructing the Customer for safe use of natural gas and for fixing of safety and conversion labels. 

Contractor must attend the complaints regarding appliances, leakage, fire etc. till  the total 

area is handed over to Ownerôs operation and maintenance. 

All  consumables (Nozzles, greases etc.) are in contractorôs 

scope. Changing or repairing of any items damaged during 

conversion. 

The contractor will  have to provide both Pin gauges and standard sized nozzles. The 
payment will  be released only after submission of necessary documents i.e. JMR Card of 
the individual house to owner. 

19.0 RESTORATION  

Contractor has to restore the area where ever he has carried out drilling, clamping etc. 
to its original condition to the satisfaction of the consumer and to ensure no passage to 
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the premises and seepage. If  the work was carried out in Govt. Flats 
(CPWD/Army/Institutional areas), contractor has to restore the area according to CPWD 
specifications and obtain a NOC / Clearance certificate from the concerned authorities 
maintaining the flats, after completion of the work. 

The restored slabs or brickwork should match the surrounding surface levels. Joint 
widths should match the existing conditions, and be filled with a dry or wet mix of 
mortar. Wherever any items of the consumer is damaged/broken during working, the 
same will be made good or replace to the total satisfaction of the consumer. 

The contractor will  be responsible for the maintenance of all restoration carried out, for 
the duration of the contract guarantee period. The contractor is to ensure the restoration 
work is properly supervised, and that the material used is suitable for the purpose. 
Wherever the required standards are not achieved the contractor will  be required to 
replace the defective reinstatement work. 

Note that Payment for GI/Copper installation will be released only after satisfactory 
restoration and clearing of the sites of all surplus materials etc. 

20.0 SUBMISSION OF FINAL  RECORDS 

Contractor shall submit three sets each of the following documents in hard & soft copy: 

a) Total list of houses & commercial establishments in the area allotted to him 
giving details of modifications/connections provided & reasons where connection 
could not be given / completed. 

b) The details recorded in Modifications cards of every domestic house. 

c) Details of houses where piping done along with materials used. 

d) Total material consumption report. 

e) Material reconciliation with respect to the materials issued. 

f)  Test reports & calibration certificates of gauges etc. 

g) Customer call sheet. 

h) GIRM 

i)  Any other documents/records required. 
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Annexure-1 

 

MINIMUM  TOOLS & EQUIPMENT  TO BE PROVIDED BY 

CONTRACTOR FOR GI/COPPER MODIFICATION WORK  

S.N0. Category HAND TOOLS DESCRIPTION Qty. (Nos.) 

1 C Pipe wrench 250 mm 2 
2 C Pipe wrench 350 mm 2 
3 C Pipe wrench 450 mm 2 
4 C Adjustable spanner 50 mm 2 
5 C Adjustable spanner 150 mm 2 
6 C Adjustable spanner 250 mm 2 
7 B Set of combination spanner 3/16ò-11/4ò AF 1 
8 B Set of combination spanners 5mm - 30mm 1 
9 C Large tool boxes 2 
10 C Set flat-headed screw drivers 2 
11 C Set Philips screw drivers 2 
12 C Small hammer 2 
13 B Combination pliers/mole grips 2 
14 C Set of files 2 
15 B Drill  bits for 1ò pipe 2 

16 
B 

Stocks and dies for NPT threading İò, Ĳò, 1 
ñ GI Pipe 

2 sets each for 
İò& Ĳòand 1 set For 1ò 

17 C Blowtorch 2 
18 C Soldering iron 2 
19 B Copper Pipe Bending Machine 1 
20 B Hand drill  3/8ò chuck 2 
21 A Portable electric drill 240V, heavy duty 2 
22 C Spare blades 4 
23 C Battery powered torches 2 
24 C Measuring tape 30 m 2 
25 C Wire brush 2 
26 B Portable pipe vice & tripod 2 

27 
C Set steel twist drills 0.5-2.0 mm (for 

appliance conversion) 
1 

28 C Set steel twist drills 1mm-10mm 2 
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29 C Set masonry drills 1mm-10mm 2 
30 C Graphite based grease As required 
31 C Lubricating oil As required 
32 C Hand cleaner As required 
33 C Copper pipe Cutter 12mm 2 

 

34 

B GI Pipe Cutters İò ï 1ò 
Calibrated Pressure Gauge (0-4 bar) 
Calibrated Diaphragm Gauge (0-400 
m bar) Calibrated Manometer (0-150 
m bar) 

2 
4 
2 
1 

35 C Rubber Hose Cutter 2 
36 C Foot Pump 2 
37 C Soap Solution As required 

Note - Any other tools & tackles not mentioned above but required for satisfactory 

completion of work shall also be provided by the Contractor without any cost 

implication to BGL.  

ANNEXURE ï II  

MINIMUM INVENTORY  (CONTRACTOR  SUPPLIED MATERIAL) TO BE  
PROVIDED BY CONTRACTOR FOR  

EMERGENCY  REPAIR & MAINTENANCE  OF GI/CU INSTALLATIONS  
S. 
No. 

 
DESCRIPTION 

 
UNIT  

 
QUANTITY  

1 GI Pipe 1/2" M 500 

2 GI Pipe 3/4" M 500 

3 GI Pipe 1" M 200 

4 Cu Pipe 12mm M 200 

5 Steel Reinforced Rubber Hose Nos. 75 

6 Brass Adaptor Nos. 75 

7 Brass Union Connector Nos. 75 

8 All  types of nozzles / jets Nos. 
100 Nos. of 
each type 

9 Additional Brass fittings to replace existing Anaconda Nos. 
100 Nos. of 
each type 

10 All  types of GI Fittings suitable for GI Pipes of sizes 1/2" & 3/4" Nos. 
100 Nos. of 
each type 

 
11 

 
All  types of Forged Fittings suitable for GI Pipes of sizes 1/2" & 3/4" 

 
Nos. 

50 Nos. of 
each type 

 
12 

 
All  types of GI & Forged Fittings suitable for GI Pipes of sizes 1", 1 
1/2" & 2" 

 
Nos. 

25 Nos. of 
each type 

13 Copper fittings (Elbow, Coupler, Tee ) Nos. 
100 Nos. of 
each 

14 Meter Clamps Nos. 75 

15 GI Clamps (1/2", 3,4", 1", 1 1/2" & 2") Nos. 
75 Nos. of 
each type 

16 PVC Clamps Nos. 100 

17 Paints (Primer) Ltr. 5 

18 Synthetic Enamel Paint - Canary Yellow Ltr. 5 

19 Half Round Concrete Sleeve Nos. 30 

20 GI Sleeve (2.5" x 300mm) Nos. 30 
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21 Warning Mat M 100 
22 All  consumables like Oil, Teflon Tape, Tissue Paper, Soldering Wire etc.   

Note: Any other material not mentioned above but otherwise required for satisfactory timely completion 
of work 
shall also be provided by the Contractor without ant price implication to BGL. 

 

 

 

 

 

 

 

 

Annexure-III  
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BHAGYANAGAR  GAS LTD.  

CITY  GAS DISTRIBUTION  PROJECT 

PTS ï GI/CU O&M  WORKS (HIGH  RISE BUILDING)  
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1.0 GENERAL  INFORMATION  

1.1 Introduction  

Bhagyanagar Gas Ltd. (OWNER) is a Joint Venture Company of Gas Authority of 
India Ltd. (GAIL), Hindustan Petroleum Corporation Ltd. (HPCL). Owner plans to 
extend the PNG pipeline network in Vijayawada & Kakinada for supplying natural gas 
to Domestic consumers. It is proposed to execute the work of GI / Copper installations 
for PNG connections in High Rise Buildings in Vijayawada & Kakinada. Owner is 
seeking Contractors to assist in meeting the above objective. 

The main scope of this contract comprises Maintenance, Testing, Shifting, removals & 
modifications (if required), painting of GI & Copper Pipes along with Meter installation 
both for domestic and commercial segment i.e. above ground pipes from the outlet of óPE 
/ GI transition fittingô up to the domestic/commercial customers óAppliance/stove/oven 
valveô as per the Distribution schedule placed in enclosed drawing in Existing Gas 
charged areas. 

The scope includes installation, testing and commissioning of above ground GI / Cu pipes 
and associated fittings, valves, regulator up to and including meter for commercial / 
Domestic Customers. However, the piping may have to be carried out up to Appliance valve, 
in case of some commercial/domestic connections as per customer requirement. 

Except free issue items like Service regulator, Domestic & Commercial meter, Meter 
regulator, Isolation and appliance valve, Contractor shall procure all other material (GI 
fittings, GI pipes, Forged Fittings, Cu pipe, Cu/Brass fittings, Reinforced Rubber hose 
etc. which is required from the outlet of PE / GI transition fitting up to the Domestic / 
commercial customers ñAppliance / stove / oven valveò. 

This technical specification defines the basic guidelines to develop an acceptable design 
and suitable construction methodology for carrying out different activities listed out in 
the schedule of rates of this tender. 

Compliance with these specifications and/or approval of any of the Contractorôs documents 
shall in no case relieve the Contractor of his contractual obligations. 

The scope includes installation & procurement of above ground GI / Cu pipes and 
associated fittings for Domestic Customers in High Rise Buildings above G + 14 floors. 

2.0 DEFINITIONS  
OWNER Bhagyanagar Gas Ltd., BGL, 
PTS Present <<Particular Technical Specification>>and its 

entire appendix, if any. 
TPIA Third Party Inspection Agency to be appointed by BGL. 
EIC Engineer ï in ï charge 

 
3.0 SCOPE OF WORK  

Generally the following shall constitute the Contractorôs scope of work but not limited to: 

3.1 Plan and prepare a schedule for execution and work implementation as per QA/QC 
plans to be issued by Owner / Ownerôs representative. Contractor has to submit the 
Construction/Execution procedures before commencement of work to Owner / Ownerôs 
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representative for approval. 
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3.2 Contractor shall submit the ITP/procedure/drawing etc. of all the material to be 
procured by him for approval before procuring the items. If,  ITP/procedure/drawing etc 
are not approved from client/consultant then owner has the authority to refuse /reject the 
material. 

3.3 Receipt of Service Regulators, Domestic Meters, Meter Regulators, Isolation and 
Appliance Valve as a free issue items from Ownerôs stores, loading, transportation, 
unloading at project site. Proper storing, stacking, identification, providing security and 
insurance during and before installation and commissioning of pipelines. Obtaining the 
approval for optimum route and permission for work from the concerned authority and 
EIC. 

3.4 Selection of route with the EIC / Consultant and marking the same on walls/floors 
between ótransition fittingô to ócooking oven/stove/applianceô, making openings and making 
provisions for fixing clamps. Making temporary but stable platforms/scaffolding/rope ladder 
etc., required for installation of pipes/fittings at all heights/multi storied flats and locations. 

3.5 Contractor shall procure all material except free issue items for installation at the outlet of 
PE/ GI transition fitting upto the Domestic customers ñAppliance /stove / oven for 
satisfactory completion to the owner/ownerôs representative. 

3.6 Supply and Installation for Maintenance of GI pipes of İò, Ĳò, 1ò , 1-1/2ò & above dia. 
anywhere between transition fittings to customerôs kitchen appliances including welding, 
NPT threading of GI pipes, supply of proper seal outs for threads, to join fittings such as 
elbows, tees, connectors, unions, plugs, sockets, regulators, meters, appliance & 
isolation valves etc., as per laid procedures and specification including clamping and 
sealing etc. Procurement of GI Pipes (heavy duty) as per IS-1239 Part-I duly powder 
coated & wrought steel fittings (forged fittings) conforming to IS-1239 Part-II  from any 
of the approved vendors of BGL. The GI pipe shall be painted after the testing of the GI 
installation. 

 

Scheduling, Planning of material & forwarding inspection call, Getting Dispatch 
clearance from BGL, Handling, loading, transportation and unloading of these materials at 
contractorôs store / site. 

Preparation and approval of sketches, schedules, execution procedures & WPS as 
per technical specification. All consumables e.g. electrodes, flux etc. for welding pipes 
and fittings are under contractor's scope. Finalizing optimum route in consent to BGL 
representative from transition fitting to last floor of building including lateral piece with 
isolation valve as per Drawing. 

Erection, Fabrication, Socket Welding, Testing & Installation of welded GI Pipes & 
Fittings etc., including NPT threading as per technical specification. 

Supply & fixing of MS angle clamps, Ceiling clamps & dowel plugs with screws, grout 
material, suitable thread sealant i.e. Teflon Tape / lock tight, Supply and fixing of studs 
& bolts of various sizes ranging from 1/2" to 2", Jointing of transition fittings to above 
ground GI pipes, purging, testing and commissioning of the complete installation. 
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Welded riser shall be installed after successful testing at ground level. Pneumatic testing 
shall be carried out for entire riser length after installation of riser as per technical 
specification. All  the safety equipments, tools and tackles required for satisfactory execution 
of welding/installation work are under contractor's scope. Any other material & activities 
not mentioned/covered above, but otherwise required for satisfactory completion/safety 
of work as defined in tender has to be supplied / done by contractor within specified 
schedule at no extra cost to owner 

 

3.7 Installation of Copper pipes by supplying solder wire and flux to join fittings such 
as elbows, tees, connectors, meters, valves etc., complete as per procedures and 
specifications including clamping and sealing etc. 

3.8 Carry out testing of GI Riser and internal Kitchen piping (GI or Copper) installed in 
kitchens till appliance valves. 

3.9 Carry out removal & dismantling of all sizes of GI/ Copper of pipes on customerôs /BGL request. 

3.10 Conversion of all types of LPG kitchen appliances to NG based appliances, also 
taking Signatures on GIRM/Maintenance Cards & Joint Meter Records (JMRs) of 
customer. Changing side of appliance (i.e. left to right or right to left), disconnecting a 
PNG connection, Drill in all type of Slab during NG Conversion, replacement of faulty 
meter, replacement of anaconda, steel reinforced rubber hose, other related 
request/complaints are part of the scope. 

3.11 To maintain material inventory, emergency tools and tackles for attending all type of complaints. 

3.12 To demonstrate the Customer regarding use, safety and maintenance related aspects of 
NG based appliances and installations. 

3.13 Cleaning, flushing, pneumatic testing and re-commissioning of GI/Cu pipe & fittings, 
meters, valves etc as per specification and hand over the same to Owner/Customer to 
the entire satisfaction of EIC/O&M In-charge. 

3.14 Dismantling of scaffolding/temporary structures and cleaning of site & restore the site 
as per its original condition. 

3.15 Restoration of walls, flooring and other damages while executing the above ground installation. 

3.16 Preparation and submission of above ground installation/ testing / maintenance job card 
for each house/commercial establishment indicating the laid qty. of GI/Cu pipe including 
fittings. Reason for not providing the connection to the customers and deviation 
statements/consent form on completion /commissioning of work in a particular 
society/block. 

3.17 Digital Photographs of internal installation after internal testing. 

3.18 Installation of Service Regulators as per attached drawing. 

3.19 Any other activities not mentioned/covered explicitly above, but otherwise required for 
satisfactory completion/operation/safety/statutory/maintenance of the works in existing gas 
charged areas shall also be covered under the Scope of work and has to be completed by 
the Contractor within specified schedule at no extra cost to Owner. 

 
3.20 Providing adequate manpower for data logging like testing/modification/disconnection 

request & GI tracking, attending complaints, day to day interaction with customers and 
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residents so that work can be executed within defined time period (TAT) Turn Around 
Time. 

3.21 Providing adequate manpower for carrying out laying for PNG installation for 
emergency cases as and when required. The TAT period for carrying out such 
emergency cases are defined in tender document. 

4.0 MATERIAL,  MANPOWER,  EQUIPMENT  AND MACHINERY  

4.1 Material to be supplied as a free issue material 

Service Regulators, Domestic Meters, Meter Regulators, Isolation and Appliance valves 
shall be supplied as a free issue material to the contractor. The contractor shall not use any other 
material from any other source of supply other than ownerôs supplied material without any 
written approval from EIC. 

4.2 Material / Equipment & machinery to be supplied by contractor 

Contractor shall procure / purchase GI Pipe & fittings, Wrought Steel Fittings (Forged 
Fittings), Brass fittings, Cu pipe & fittings and Reinforced rubber hose with other material 
which is required for satisfactory completion / safety / statutory of the works as per tender 
at no extra cost to Owner. BGL logo/BGL shall be marked on the material supplied by 
contractor. The contractor shall take approval from owner / owner representative for 
marking on the material to be procured by contractor before placement of order. 

The Contractor shall provide labour, tools (such as Hammer Drill,  Piston Drill,  Pipe 
Cutters, Dies for threading, Pipe wrenches, spanners, conversion kits, solder torch, 
copper tube Cutters, tube benders, lacquering, thinner etc.) in specified numbers, all 
types of clamps, Plant and equipment necessary for the proper execution of the work. 
This will  include but not limited to list of specialised tools and tackles indicated in 
Annexure # 1. 

Special tools shall be required at site for carrying out drilling work in walls other than 
Brick or RCC (Ex. Granite, Marble, Wooden, Glass Cutting etc.) 

The contractor has to ensure the availability of DG sets for continuous power supply. In 
case the power supply is availed at the site from societies, individual residents, 
contractor shall settle the claims raised by the electricity providers without any cost 
implication to OWNER. In case contractor doesnôt settle the claims for using the 
electricity from societies/individual residents, on demand by the providers, OWNER 
will settle the claims and the same will be deducted from the contractorôs bills. The 
progress of work shall not hamper due to non-availability of power supply. 

The contractor has to submit the valid calibration certificate for Pressure gauges. 

Contractor shall submit the manufacturer test certificate / lab test certificate for all items 
procured by him for approval before commencing the execution. 

No hiring of equipments, tools and tackles by the contractors is allowed at the site. In 
case, any contractor is found not in possession of enlisted required tools and tackles, 
penalty will  be levied as per SCC which shall be deducted from the running bill. 
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4.2.1 Plant and Equipment 

All  vehicular type machinery shall be in good working condition and shall not cause 
spillage of oil or grease. To avoid damage to paved surfaces, the contractor will  provide 
pads of timber or thick rubber under the hydraulic feet or outriggers of machinery. 

4.2.2 Sealant, Grout 

The contractor shall be responsible to arrange the supply of any consumable sealant or ready 
mix grout material required for restoration of holes. The sealant/grout supplied by the 
contractor shall be compatible with the area to be restored / rectified. No separate payment 
for the supply of sealant and grout shall be made to the contractor. 

4.2.3 Clamps, Rawal Plugs, Screws and Nozzles etc. 

 

The Clamps, Brackets for meter, Rawal Plugs, Screws, Nozzles, etc. shall be approved 
lot wise by EIC prior to installation. Re-drilling of existing appliance (burners) nozzles 
is strictly not permitted. The quality of materials procured will  be approved by 
Owner/Ownerôs representative or as directed by EIC. 

The indicative sketch of the Brackets for Meter, Regulator Boxes and GI/Copper Pipe 
Clamps is enclosed with the tender. No separate payment for the supply of Meter Brackets 
and GI/Copper clamps shall be made to the contractor. 

4.2.4 Consumables Items 

Consumables such as Electrodes, Teflon Tapes, solder wire, flux, lacquer, thinner shall be 

supplied by the contractor and are included in installation rates. 

These consumables shall be of reputed make companies and required grades/class. 

 

4.2.5 Other Materials 

The contractor shall supply the following items wherever required: 

a. All  materials required for work, NPT threading, Copper pipe jointing, testing etc. 

b. All  signs, barricades, lights and protective equipment. 

c. All  material required for working at height (i.e., scaffolding, Ladder, Safety Belts. 

d. Self Locking Safety Harness Belts like PETZL or equivalent as mentioned in safety 

procedure are mandatory.). 

e. Special consumable such as grease for maintenance of domestic appliances, all paints 
for painting of GI Pipes, Regulator Boxes, Consumables such as Teflon Tapes, 

Solder-wire, Flux, Lacquer, Thinner, Petrol, Diesel, Fuels and Oils required are to be 
supplied by the contractor and are included within the rates. 

f. All  minor items not expressly mentioned in the contract but which are necessary 
for the 

satisfactory completion and performance of the work under this contract. 
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4.3 Acquisition, Receipt and Storage of Materials 

The Contractor shall collect Service Regulators, Domestic Meter, Meter Regulators, 
Isolation and Appliance Valve estimated for maximum one month from Ownerôs 
designated stores in between the hours to be advised by the EIC. 

The Contractor shall carry out assessment of material required for GI/Copper installation 
in allocated area. After approval from Owner, contractor shall place order for purchasing 
of GI Pipes & fittings, Wrought Steel Fittings(Forged Fittings), Copper pipes & fittings, 
Brass Fittings and Reinforced Rubber hose (Technical specifications attached in the 
tender document) to any of the approved vendors as per the list attached in the tender 
document. The contractor shall also ensure that the ITP for these materials shall be 
approved before the start of production activity. Once ITP is approved, contractor shall 
forward inspection call to the Owner depending upon the material requirement at the 
site. The inspection of these materials shall be carried out by Owner appointed third 
party inspection agency. It is contractorôs responsibility to submit documents, arranging 
dispatch clearance, handling, loading, transportation and unloading of these materials at 
their own respective stores. 

 

Any other activity not mentioned / covered, explicitly, but otherwise required for satisfactory 
completion / operation / safety / statutory / maintenance of works shall also be covered under 
scope of work and has to be completed by contractor within specified schedule at no extra 
cost to Owner. The Contractor shall carry free issue material in such a manner as to preclude 
damage during transportation and handling. 

The Contractor shall be required to submit inventory details of materials every month. 

Any other activity not mentioned/covered, explicitly, but otherwise required for 
satisfactory completion / operation/safety / statutory / maintenance of works shall also be 
covered under scope of work and has to be completed by contractor within specified 
schedule at no extra cost to BGL. The Contractor shall carry free issue material in such a 
manner as to preclude damage during transportation and handling. 

The Contractor shall at the time of receipt of material physically examine all materials 
and notify the EIC immediately of any damage or defect noticed by the Contractor. The 

O&M in -charge/EIC shall duly note any damage or defect in a site instruction book 

and both parties shall countersign the entry. Any damage not so recorded will  be 

deemed not to have existed at the time of receipt of material by the Contractor 

and the cost of repair or replacement or rectification shall be borne by the 

Contractor. Any material once issued from BGL store, if found in non-working 
condition at site shall be brought to the notice of EIC with PO reference in written within 
15 days and after subsequent approval shall return defective material in BGL stores within 
30 days. 

If delay is more than 30 days and material is under warranty, the material will be 
accepted with a penalty, else the material will  not be reconciled and amount of the same 
will  be deducted from bills shall be levied as per SCC. The contractor shall ensure that 
no defective material shall be returned to store at the time of closure of contract. The 
format for defective materials returning to stores will  be made available by EIC. 
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The contractor shall maintain locked store and proper office set up as defined in bid 
document preferably near allotted central C/R so that all the materials are stored in such a 
manner so as to prevent any damage to the materials from scratching, gouging, indentation, 
excessive heat or by contact with any sharp objects or chemicals. The PE pipes and 
fittings shall be stored in covered storage to protect material from sunshine, rain etc. The 
contractor shall make adequate security arrangements for the stacked material & any loss 
to the material on account of theft or improper storage is attributable to the contractor. 

The Contractor shall maintain log book at their respective stores stating issue and 
availability of free issue material at a given day. Further, it is mandatory that the 
contractor is required to undertake and submit inventory details of free issue and 
purchased materials on quarterly basis to Owner/ Owner's representative as per the 
approved format of the owner. The inventory details shall be in correlation with the 
Daily progress chart and material reconciliation sheet. 

In case of non-submission of material reconciliation in first week of every quarter, 
applicable penalties shall be levied as per SCC from the running bills. In case if  shortage 
in free issue material is observed at the time of quarterly physical reconciliation / 
verification by BGL, equivalent value of material found short shall be withheld from 
running bills, Same shall be released after settlement of free issue material. 

On quarterly  basis, contractor has to get their  material reconciliation sheet 

checked and verified by respective O&M In-Charges/representatives and shall be 

submitted along with RA bills for records. Consumption of Free issue material 

must be booked before processing the RA bills and copy of SAP generated print 

out if applicable shall be attached along with each running bill . 

 

5.0 ISSUE OF WORK INSTRUCTIONS 

5.1 The contractor will  be required to carry out GI installation as per instructions of EIC. 

5.2 All  skilled personnel like welders, jointers, conversion technicians will  be approved 
and certified by Owner/Ownerôs Representative . The technicians who will  carry out 
welding of Risers, joining of copper material and conversions will undergo a test by 
Owner. Those who clear the test will be issued identity cards duly signed by 
Owner/Ownerôs representative. Approved technicians shall be only authorized to take up 
respective jobs. In case it is found that contractor personnel other than authorized are 
carrying out these works, applicable penalty will be levied to the contractor as per contract. 

5.3 The rates to be quoted by contractor shall be inclusive of all preparatory/bye works, 
platform materials, labour, , supervision, tools, taxes, duties, levies, salaries, wages, 
overheads, profits, escalations, fluctuations in exchange rates and no change in the rates 
shall be admissible during tenancy of the contract. 

5.4 The schedule of items of GI/Cu installations have been described in brief and shall be 
held to be completed in all respect including safety requirements as per PTS of HSE, 
tests, inspection, QA/QC works, enabling and sundry works. The payment shall be made 
against completed and measured works only. No extra works whatsoever shall be 
considered in execution of these items. 
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6.0 PROGRESS OF WORK  

The contractor shall proceed with the work under the contract with due expedition and without delay. 

Contractor shall assess the material requirement of the allotted area and submit the 
schedule plan for execution & purchasing before start of actual work. 

The EIC may direct in what order and at what time the various stages or parts of the work 
under the contract shall be performed. Daily and Weekly progress reports shall be 
submitted in the formats approved by Owner, indicating broadly the laying, testing, RFC, 
conversions and extra piping. 

 

7.0 WORK  SHEETS 

7.1 The quantities of GI/Cu pipe installed for modifications and other repair maintenance 

job will be checked by Ownerôs site engineer and the same shall be incorporated in 
Modifications & repair maintenance cards, customer call sheets, signed & dated as 

certified, on site. The cards will  then be approved by the EIC. The contractor shall 

collect the existing company policy documents against Repair and Maintenance 

work from Owner to keep updated from time to time. 

7.2 Measurement sheets/Documents shall be prepared based on the Modifications & repair 
maintenance cards and checked and certified by the site engineers and customer where 
as required for billing purpose. 

7.3 If  measurement sheets submitted are illegible, incomplete or incorrectly booked ,it will  
be returned to the contractor. 

8.0 PERMISSIONS / APPROVALS 

8.1 Contractor shall be responsible for obtaining permissions from society management, 
RWA, individual residents and any other concerned authority, if required, for 
completion of the work. Contractor must take the prior appointment from the residents for 
carrying out the work. 

 

8.2 The Contractor shall work in close consultation/coordination with the Owner/Ownerôs 

Representative. 

8.3 The Contractor shall not sign/execute any agreement and/or undertaking on any such 
documents which amounts to be undertaken by Owner. The same shall only be signed 
and executed by Owner, however, the prospective bidder shall also liaison and coordinate 
for the same. 

8.4 The necessary coordination, liaison and arrangements for inspection and approval shall 
be the contractorôs responsibility. Inspection and acceptance of the work by authority 
shall not relieve the contractor from any of these responsibilities under this contract. The 
contractor shall plan the execution of work in such a manner so that all the registered 
customers are attended in phased manner. However, it is the contractorôs responsibility to 
fix  a firm appointment with the consumer for carrying out the work. 

A log book/job card for such appointments with Consumer/any other agencies shall be 
maintained and the schedule/appointment once taken shall be adhered to by the 
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contractor. Owner/Ownerôs Representative shall review the records every week. The 
contractor shall submit the detailed list of repair/maintenance /Conversions and 
allotted balance work at least once a week as per approved format. 

8.5 In case of any unwarranted extra works carried out in any zone and other than SOR, 
necessary approvals shall be taken by EIC with the management. 

8.6 It will be the contractorôs responsibility to familiarise himself and comply with, any 
other local rules, regulations or statutory requirements applicable to the work. 

8.7 The contractor has to take responsibility of the actions of supervisors, plumbers and 
helpers provided by him. 

 

9.0 REFERENCE SPECIFICATION,  CODES AND STANDARDS 

The contractor shall carry out the work in accordance with this specification, Ownerôs 
Engineering Standards: ASME B31.8 ï Gas Transmission and Distribution Piping 
Systems; Oil Indian Safety Directorate Norms (OISD), the American Gas Association 
Document ï Purging Principles and Practice and PNGRB Guidelines. 

If  the contractor find any discrepancy, ambiguity or conflict in between any of the 
Standards and the contract documents, then this should be promptly referred to the 
Engineer-in-Charge (EIC) for his decision, which shall be considered binding on the 
contractor. 

 

10.0 RIGHT -OF-USE SURVEY AND MARKING  

The route of the pipeline to be installed shall be decided with consent of the consumer and 
Owner/Ownerôs Representative.. Contractor must ensure that the 
persons/workers/supervisors/ working at site shall have proper identity cards prior to 
entering the premises of the consumer. 
No temporary or permanent deposit of any kind of material resulting from the work shall be 
permitted in the approach or any other position, which might hinder the passage and / or 
natural water drainage, or any area where there is objection from consumer. 

The contractor shall obtain necessary permissions from land Owners and tenants and 
shall be responsible for all damages caused by the construction and use of such 
approaches, pavements, gardens, rooms, walls, roof etc., at no extra cost to Owner. 

 

Owner/Ownerôs Representative and the contractor will  conduct a joint survey at each 
premises or housing colony to be supplied with gas. The survey record will note 
Customer details, the potential gas supply points and proposed meter positions and 
estimates of material quantities. The Contractor will  make a sketch of the agreed pipe 
routes . 

The Contractor will be responsible for contacting the Customer and making the 
necessary arrangements for access and appointments to carry out the work. Owner will  not 
be responsible for any time lost due to failed appointments or disputes with Customer. 

The Contractor shall confine its operations within limits of the Right in use. The 
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contractor shall restore any damage to property. 

The Contractor shall also carryout all necessary preparatory work if  needed to permit the 
passage of men and equipment. Lights, Curbs, signs shall be provided wherever and/or 
required by the Owner necessary to protect the public. 

 

11.0 PROTECTION  OF STRUCTURES AND UTILITIES  

The contractor shall at his own cost, support and protect all buildings, walls, fences or other 
structures and all utilities and property which may, unless so protected, be damaged as 
a result of the execution of the works. He shall also comply with the requirements in 
the specification relating to protective measures applicable to particular operations or 
kind of work. 

 

During painting, contractor must take care of the consumer premises while carrying out 
the job such as spillage on floor, walls, ceilings, such shades etc. If  the same does occur, 
the contractor has to immediately make things to original. 

12.0 SAFETY 

The contractor shall take care of all safety norms applicable for such works at site. 
Contractor shall provide all safety appliances e.g., uniforms, safety helmets, gloves, 
safety belts, ladders, staging, shoes, goggles, self-locking safety harness belts etc. 

All  necessary care shall be taken while deploying personnel for working heights and 
workmen with proper skills only shall be deployed. Proper barricading and warning 
signs shall be installed. Adequate care shall be taken while taking supports from 
balconies, chajjas/protection parapets and like structures to be sure of strength and 
adequacy of the same. 

 
In  case, contractor is found not following the safety guidelines as per attached 
HSE procedure, penalty shall be levied as per Special conditions of Contract. 
No night working shall be permitted, without proper lighting and prior approval of EIC. 

Refer ñSpecial Terms and conditions of Contractò and attached Technical specifications. 

13.0 GI AND COPPER ABOVE GROUND SERVICE PIPE 

13.1 Definitions: 

i. High Rise Buildings ï A building having G + 8 or more storeys above ground level. (i.e. of G + 8 

ii. Riser - A riser is the vertical section of a service pipe laid up a building which 

supplies a number of laterals. 

 

iii.  Lateral - A lateral is a horizontal off-take from a riser, which supplies a single customer/dwelling. 

iv. Service Regulator (SR) ï Service Regulator is a regulator installed on a gas service line to 

control the pressure from 4 Bar to100 mbar that, in an emergency automatically assumes 
control of the pressure downstream of the station, in case that pressure exceeds a set maximum. 



 
 

 

Hiring of Contractor on Annual Rate Contract for O&M 

Allied Services in Vijayawada & Kakinada GAôs for the 

Period of 02 Years 

Bid Document No: BGL/707/2025-26 

 

VOLUME 

II OF II  

 

91  

v. Meter Regulator (MR) ï Meter regulator is a pressure regulator installed in series with 

another pressure regulator which reduces the pressure from 100 mbar to 21 mbar. 

vi. Riser Isolation Valve (RIV) - Riser Isolation valve is fitted at the bottom of the riser to 

isolate the riser from the underground gas supply network. 

vii. Lateral Isolation Valve (LIV) ï Lateral Isolation Valve is fitted on horizontal riser (lateral) 

after TEE to facilitate online Tapping and other maintenance works. 

viii.  Meter Control Valve (MCV) - A Meter Control Valve is fitted immediately upstream of the 

meter to enable the internal pipe work inside the property to be isolated from the upstream gas 

supply network. It must be fitted in a manner that the consumer can easily operate the valve 

handle. 

ix. Non LMC -Non LMC GI pipe shall be defined as the GI pipe installed from transition fitting 

to lateral isolation valves. 

x. LMC - LMC GI/Cu pipe shall be defined as the GI pipe installed from lateral isolation 

valve to appliance valve. 

 

13.2 Specification For Welding 

The requirements stated herein shall be followed for the fabrication of fillet  type of welded 

joints of carbon steels (IS 1239 heavy class) piping systems connected with pipe line and 

related facilities. 

The welded pipe joints shall include the followings: 

 

All line pipe joints of the Circumferential fillet welded type 

Attachments of fitting and other supports pipes 

Welding Consumables: 

The Welding electrodes shall confirm to the class AWS E 6013. All  electrodes shall be 

purchased in sealed containers stored properly to prevent deterioration. The electrodes 

shall be handled with care to avoid damage. 

 

Welding Process: 

 

Welding of Carbon steel material under this specification shall be carried out using 

Shielded Metal Arc Welding Process (SMAW). 

Welding 

 

Root pass and final pass shall be done with 2.5 mm dia. Electrode. Welding to be carried 

out in line with PQR / WPS approved by BGL. Welding to be done by qualified welders 

only. 
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14.0 Preventive Maintenance of Risers and Domestic Connections 

On allotment of work, Contractor shall visit the site and prepare plans for execution of the 
work. Only after written confirmation from O&M in charges and issue of written 
Permits, shall start with the allotted work. 

Contractor shall deploy manpower after assessing the work load along with required 
tools and tackles to carry out work as per customer requirement and in accordance with 
technical specifications. All  type of work shall be prioritized for attending. 

Contractor has to supply different types/sizes of approved powder coated clamps (Mild 
Steel) for fixing GI pipes, Meter Brackets, consumables suiting to the site conditions. 
The contractor shall get approval from EIC for every fresh lot of the clamps, brackets 
and other consumables, prior to start of maintenance of Risers and Domestic 
Connections work. 

Testing &  Painting of Riser and Internal  Kitchen Piping 

Identification of Area /Houses where Preventive Maintenance work on Commercials & 

Domestic PNG installations has to be carried out as per direction of EIC. 

Before start of work, contractor shall get approved their manpower, material & tools for 

Preventive Maintenance Job along with all necessary safety equipment, PPEs and safe work 

practice. 

Detailed feasibility survey of existing PNG connections and Identification of activities which 

are to be executed shall be carried out by the contractor for Preventive Maintenance job. 

Contractor shall inform customer/owner about the time and date of visit, details of job to be 

carried out & related safety precautions. 

Contractor shall provide written Information & receiving consent of the customer/owner 

about temporary gas shutdown and filling  of shutdown card. 

Closing of isolation valve (located upstream of the regulator) to stop gas supply towards the 

house. Venting of pipeline, dismantling of regulator and gas meter. 

Testing of riser pipe up to isolation valves using pressurized air ( at 2 bar) . 

If  leakage/pressure drop is observed, then soap solution testing shall be performed at each 

and every joint in the riser to rectify/replace the identified damaged/faulty portions/fittings. 

Testing of the pipe after isolation valves up to rubber tube using pressurized air at 100 mbar. 

If  leakage/pressure drop is observed, then soap solution testing is performed at each and 

every joint to identify the damaged/faulty portions/fittings. 

Rectification/Replacement of damaged fittings/portions. 

Reassembling of dismantled pipe, fittings and other items. 

Putting the meter/ regulator under operation and observe with close supervision for successful 

working. Restoration of gas supply. 

Online testing of pipe from Transition fitting up to regulator. 

If  leakage/pressure drop is observed, it shall be informed to O&M In-Charge and 
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repair/rectification of the same is in the scope of contractor. 

 

Painting and clamping of whole assembly as per the specification, if  required. 

Informing owner about reconnection and final signing by them. 

Crosschecking for any pending job. 

Filling of the riser & measurement card, recording data of the job according to the prescribed formats. 

Making note of the customer's point of disagreement in the job sheet, in case he/she had some 

objection with the work 

Recording concealed piping/Technically unsafe cases and taking suitable necessary actions. 

 

Note: During the testing if any leakage / pressure drop is observed, rectification of 

the same shall be done by contractor without any additional cost implication to 

BGL. 

The contractor shall ensure that all reusable pipes and fittings and specially meter and 
regulators shall be stored properly with both ports sealed and if  required shall be packed 
in a box so as to avoid dust etc. All such material (considered as free issue at the time of 
reconciliation), received by contractor on dismantling any domestic or commercial 
installation, shall be first verified and certified from O&M In-charge and then kept at 
contractorôs store for future usage. 

On reinstallation of GI/copper pipes & fittings in above mentioned dismantled cases, 
as per site requirement, contractor shall carry out modification primarily using old lot 
of GI/Cu pipes & Fittings dismantled from other houses, however shall supply his 
own procured fresh material for additional GI/Copper pipes & fittings for competing 
the installation. 

The GI installation shall be clamped to the building at intervals not exceeding 1.5 mtrs. 
Maximum distance between clamps shall be 1.0 ï 1.5 m when pipe goes to the straight, 
if  any tee or fittings lies in between the pipe then clamp shall be placed 150 mm far away 
from centre line of fittings at every sides. However, the same may be changed as per site 
conditions/as directed by EIC. Minimum gap between pipe & wall shall be 25 mm. The 
joints/ fittings of the GI installation shall be painted only after carrying out testing 
of the installation. 

Where pipe passes through a balcony floor, the floor surface shall be made slightly 
elevated around the service pipe or its surrounding sleeve to prevent the accumulation of 
water at that point. Where a short piece of sleeve is used around the gas pipe, the sleeve 
should be embedded in then concrete with a mix of mortar and the void between the 
pipe and sleeve filled with a suitable sealant. The sealant should be bevelled such as to 
prevent an accumulation of water. Supply of clamps for all sizes of the GI pipes is in 
contractorôs scope. Contractor has to take prior approval for design/types of clamps, 
paintings etc. after drilling of holes, a PVC sleeve of suited size shall be placed in side 
hole before GI/Copper installation. The rates for installation of GI/Copper pipes includes 
supply of PVC on as and when requirement basis. 

 

14.1 Pipe shall preferably be entered into building above ground and remain in a ventilated 
location. The location for entry shall be such that it can be easily routed to the usage points 
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by the shortest practicable route. 

For carrying out any modification or shifting work, the gas supply of existing customer 
tapped on the same riser or lateral shall be discontinued. Before stoppage of gas supply, 
the contractor has to take appointments & consents from existing customers for carrying 
out the work. Sometimes, modification work takes more than one day, the affected 
customer shall be pre-intimated to make separate arrangements due to non-availability of 
gas for a day. Contractor shall ensure to complete the work with in shut down time period. 

 

Sign & Seal of Bidder Page 81 of 253 
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On start of modification work, the source points of gas in a riser i.e. regulator shall 
be tripped and dismantled after closing brass isolation valves on upstream of regulator. 
Thereafter, a dead plug shall be tightened on open end of brass valves having 100 m bar 
pressure. After completion of modification/shifting work, the reinstalled riser and lateral 
shall be tested at pressure of 2 bar for minimum 2 hrs. As for copper installation, after 
modifications, the installation shall be tested on manometer at 150 mbar for minimum 
15 min. No pressure drop is allowed on testing of this installation and once the pneumatic 
testing is completed, the regulator shall be installed, reset for gas charging of riser till 
appliance. 

Removal of functional meter & its reinstallation with meter brackets (if required) is 
included in rates of modifications and shall not be charged in extra to owner. 

On riser testing, the contractor shall plan, schedule, coordinate and take consent of gas 
users on that riser before carrying out shut down. Once contractor plans and gets 
clearance from customers, they shall carry out testing of the pipe installation with in the 
stipulated shut down time. All  such testing work will involve closing/shutting of brass 
valves installed before meters of individual existing customer and subsequent removal 
of regulator from riser after closure of isolation valve installed on upstream of regulator. 
After taking shut down, the riser shall be tested by pneumatic pressure at 
2 bar for 2 hrs (Range of Calibrated pressure gauge shall not be more than 2 times of 
test pressure). No pressure drop is allowed. In case of pressure drop, the contractor shall 
identify leakage point and repair/replace with new fittings or valves whichever is 
required within the shut down period and again test the riser before it is cleared for 
gas charging. 

In case where only pneumatic testing is carried out on commissioned GI/Copper riser 
and internal piping of a connection, the removal & reinstallation of GI pipes & 
Fittings, Copper Pipes & Fittings, regulator & meter in case of any leakage shall not be 
paid separately. 

The consent format for riser testing and any planned shutdown of riser will  be provided by Owner. 

The internal piping of GI & Copper is considered as piping installed inside kitchen. In 
case of flats, where the meter is installed outside/ inside the kitchen, it is from pipe 
installed after non LMC isolation valve (near tapping point of Non LMC riser) till 
appliance valve. For testing of internal piping, it shall be tested pneumatically at 150 
mbar using manometer for 15 min. At the time of testing, the defects/loosened, 
tightening of clamps shall also be checked for each individual internal piping. No 
separate rates are payable for reinstallation of caps on riser clamps. If it requires 
replacement of clamps due to any defects/damages or new as not installed earlier. 

For modifications in commercial connections with GI pipes & fittings 1ò &  above, 
dismantling & reinstallation of pipes & fittings in commercial connection is payable i.e. 
using old or fresh lot and as per site requirement, and includes testing & painting. On 
event of any leakage from single or multiple points while testing of MRS of commercials 
includes dismantling, reinstallation and testing of MRS. 

The contractor shall also ensure that gas supply shall not be provided to the customer in 
any Concealed Piping, meter installed in closed cabinet. During installation the Copper 
pipe is to be Cut to proper length with tube Cutter, the burrs removed with a file, cleaning 
of outside surface of pipe & inside surface of fitting, applying flux to the tube and fitting 
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around the outer/inner ends, inserting the tube in to the fitting, applying heat to the 
assembled joints using conventional blow torch to melt solder wire. Contractor shall 
submit the joining procedure of Cu pipe & Fitting for approval from EIC. The jointing 

of copper pipes shall be carried out by approved plumbers only. 

Contractor has to supply different types/sizes of approved clamps (PE 80/PVC) for 
fixing Copper pipes suiting to the site conditions Contractor has to take prior approval 
of EIC for quality of the clamps, solder wire, flux, lacquer, thinner etc. The approval 
shall be taken for every fresh lot of clamps from EIC before installation at site. 

 

All  copper piping shall be clamped to the building at intervals not exceeding 500 mm. The 
solder wire shall be of reputed company of diameter size 3.25mm, Lead free as per BS 
29453:1994 (Soft solder alloys) and supplied in coils. Solders for use with copper tube 
& fittings generally melt within the temperature range 180°C - 250°C. The contractor 
has to furnish the certificate of confirmation of standards before start of work. 

Contractor may also be instructed to replace GI/copper installation of existing gas user 
without any formal complaints by customer, however as a exercise to check and ensure 
that all installed PNG installations, Pipes, Fittings are in exposed condition and does not 
pose any threat of accidents, leakage or blast due to gas entrapment inside the closed 
cabinet or concealment of pipeline by customer inside kitchen i.e. below slab, etc. The 
rates for modifications in such cases are applicable as per respective SOR i.e. 
dismantling, reinstallation, modifications, meter installations/relocations etc. Any other 
activities not mentioned above, otherwise required to complete the job shall be executed 
by contractor without any cost implication to Owner. 

The contractor shall supply the Calibrated Pressure Gauges / Manometer / Diaphragm 
Gauges of suitable range for testing of GI / Copper Installations ranging from 0-10, 
0-4 bars/0-150 m bar/0-250 m bar respectively. The calibration certificate of pressure 
gauges shall be submitted before the start of the execution work. The pressure gauges 
shall be calibrated as desired by EIC but positively once in every six months. The details 
of testing shall be properly recorded in the Modification cards. 

a. Except Service Regulator, Meter, Meter Regulator, Isolation and appliance valve, 

Contractor shall procure all other materials (i.e. Pipe, fittings, clamps etc.) as per 

attached specification for installation and to the entire satisfaction of Owner/Ownerôs 

Representative. 

b. The contractor shall also ensure that gas supply shall not be provided to the customer 

in any Concealed Piping. 

c. The Copper service pipe installation work includes all work necessary to connect 
downstream of the meter (inside the kitchen) to the Customers appliances. The 

contractor shall be required to provide all equipment, tools and materials necessary 

to execute the work in an efficient and effective manner. Along with these, he will  be 
required to provide ladders, scaffolding pipe, drills for concrete and other masonry, 

special drills for timber, Granite, Marble Stones and laminated surfaces inside 
Customers property, bending tools, sleeves to facilitate the pipe passing through 

floors and walls, etc. Copper pipes & fittings shall be provided by Contractor. 

d. During installation the Copper pipe is to be cut to proper length with tube Cutter, the 
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burrs removed with a file, cleaning of outside surface of pipe & inside surface of 

fitting, applying flux to the tube and fitting around the outer/inner ends, inserting the 
tube in to the fitting, applying heat to the assembled joints using conventional blow 

torch to melt solder wire. Contractor shall submit the joining procedure of Cu pipe &  
Fitting for approval or as per the instructions of EIC. 

e. Contractor has to supply different types/sizes of approved clamps (PE 80/PVC) for 

fixing Copper pipes suiting to the site conditions. Contractor has to take prior 

approval of EIC for quality of the clamps, solder, flux, lacquer, thinner etc. The 

approval shall be taken for every fresh lot of clamps from EIC before installation at 

site. 

f. All copper piping shall be clamped to the walls at intervals not exceeding 500 mm. 

The solder wire shall be of reputed company of diameter size 3.25mm, Lead free as 
per BS 29453:1994 (Soft solder alloys) and supplied in coils. The detail specification 

is attached in tender for reference. Solders for use with copper tube & fittings generally 

melt within the temperature range 180°C - 250°C. The contractor has to furnish the 
certificate of confirmation of standards before 
start of work. 

14.2 Riser And Laterals Fabrication, Installation And Testing :- 

Heavy class Galvanized Iron (GI) pipes, conforming to IS 1239- Part 1 duly Polyester 
powder Coated with 70 microns thickness and Wrought Steel fittings(Forged fittings) 
conforming to IS-1239 Part 2 shall be used for welded riser. 

Powder and Galvanized (Zinc) coating shall be removed by light duty grinder or by any 
other suitable tool at both ends of riser pipe at about 25mm in length where welding is to 
be performed. 

Pipe and required fittings shall be first coupled with threaded (NPT) joints. The threaded 
joints to be made using male tapered thread and female parallel thread fittings. 
Teflon/PTFE Tape or any other joining compound shall not be used in threaded joints 
for welded riser. Alternatively plain ended pipes and fitting can also be used for welding 
in welded riser. 

The entire riser assembly shall be fabricated with socket welds both for threaded riser 
assembly and plain ended pipes. Threaded joints are permitted after first isolation valve 
on laterals on account of workability and future maintenance considerations. 

The Welding electrodes shall confirm to the class AWS E 6013 of reputed make such as 
Lincoln, ESAB or equivalent. 

Welding to be carried out in line with PQR / WPS approved by BGL. Welding to be done 
by qualified welders approved by BGL only. 

A riser must not be constructed so that the laterals face directly into
 the wall from the riser. All  laterals must extend a minimum of 400 mm from the 
riser. 
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Ventilation is provided to prevent gas leaks from causing the atmosphere to become unsafe. 

Ventilation shall be natural. It is not permitted to use mechanical ventilation to achieve 
the required ventilation levels. Special Safety Harness and Protective equipments of 
PETZL / equivalent make are mandatory for riser installation. Details would be as per 
approved Safety Job Procedure. Ensure that all equipments and safety devices used are 
inspected, certified by competent authority & valid & suitable for use. 

Plumber deployed for riser installation for high rise buildings shall be certified and 
prequalified with medical tests as per Safety Job Procedure. 

14.3 Meter & Meter Regulator Positions 

Meters will normally be located inside the property at approachable location. The kitchen / 
utility balcony is the preferred place to install the meter ï thereby minimizing the length of 
the outlet pipe work. 

The Meter installation will  be preferred in open/ventilated space so as to prevent Gas 
accumulation and easy dispensation of gas to atmosphere in case of any smell/leakage of 
gas. The Meter installations will not be provided in any fixed enclosures, cabinets 
(below or above the slab) or confined space in the customer premises. 

 

Meter Regulators will  be installed as per enclosed drawing. 

Only pretested riser shall be erected. Pretesting shall be done with compressed air @ 2 
bar (g) for minimum duration of 30 minutes. 

 
Risers and laterals up to Isolation Valves shall be Leak tested with compressed air @ 2 
bar (g) for minimum 2 hrs. 

Once testing is satisfactorily completed, uncoated portion (weldment) of risers and 
laterals shall be painted as per painting procedure. 

For the laterals beyond G + 8, flexible Anaconda shall be used in compliance to the 
material specification of SS316, fittings shall be used with brass connections 
conforming to IS 319, in order to account for the temperature induced stresses. 

14.4 Installation of Meter 

Installation of domestic meters with associated inlet and outlet connections (GI/Brass 
fittings), on the wall with approved powder coated meter brackets and angles in new & 
existing gas charged areas. 

The contractor shall supply approved powder coated meter brackets and angle brackets. 
A sketch of the brackets is referred from the enclosed drawing for reference. It is required 
that one sample of each type of bracket is approved before the work is started. 

Firmly secure the meters on the wall with good quality Rawal Plugs, screws etc. In case 
the Rawal Plugs are not holding then wooden blocks or other fixing arrangements like 
cement etc. to be used for proper grouting. 
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The Meter installation will  be preferred in open/ventilated space so as to prevent Gas 
accumulation and easy dispensation of gas to atmosphere in case of any smell/leakage of 
gas. The Meter installations will not be provided in any fixed enclosures, cabinets 
(below or above the slab) or confined space in the customer premises. 

The contractor shall ensure that GI installations and rubber hoses shall not be exposed to 
direct heat of Gas burners. The installation should have minimum clearance of about 1 
meter from electric point mains & switches. Minimum distance between Appliance 
Valve & Gas Burners shall be 0.3 Meters. The isolation valves shall be installed after entering 
the customer premises/kitchen but before the meter installation. 

The above activities along with restoration of the area to original shall be carried out to 
the complete satisfaction of consumer and EIC. 

14.5 Laterals 

The lateral extending from the riser at right- angles must extend a minimum of 400 mm 
from the riser before passing through a wall. 

14.6 Ventilation 

Ventilation is provided to prevent gas leaks from causing the atmosphere to become 
unsafe. Ventilation shall be natural. It is not permitted to use mechanical ventilation to 
achieve the required ventilation levels. 

 

14.7 Pipes Passing Through Walls 

Where risers or laterals pass through walls the following requirements must be observed: 

a. The pipe must be sleeved in a continuous non corrosive sleeve. Joints, or any other part of 
a joint 
shall not be enclosed within the sleeve. 

b. Pre-sleeved wall pieces are the preferred method for passing through walls and floors. 

 

14.8 Powder Coating / Painting of GI Pipes 

Contractor shall install powder coated GI pipes in consultation with EIC. Contractor 
shall submit detailed procedure of powder coating for approval to Consultant prior to 
supply of powder coated GI pipes. After installation of the entire piping system, final 
touching with paint shall be done to the satisfaction of EIC. 

 

Apart from above, Contractor shall install painted fittings after proper surface preparation 

as follows: One coat of Primer Application (Appropriate Zinc based primer). 

Two coats of synthetic enamel paint ï canary yellow of minimum of 30 microns per coat of 

reputed make like Asian, Berger, Nerolac. (No other make shall be used for painting). 

All  painting materials including primers and thinners brought to site by contractor for 
application shall be procured directly from manufacturers/dealers as per specifications 
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and shall be accompanied by manufacturerôs test certificates. Paint formulations 
without certificates are not acceptable. The contractor shall ensure that smooth finish is 
attained after carrying out painting. 

Engineer-in-Charge at his discretion may call for test for paint formulations. Contractor 
shall arrange to have such tests performed including batch wise test of wet paints for 
physical and chemical analysis. All  costs there shall be borne by the contractor. 

The painting work shall be subject to inspection and certification by Engineer-in-Charge 
at all times. Painting of GI pipe shall be paid with installation of GI pipes. 

After installation of the entire piping system, final touching shall be done to the satisfaction of EIC. 

15.0 TESTING OF GI/COPPER INSTALLATION  

a. Only pretested riser shall be erected. Pretesting shall be done with compressed air @ 
2 bar (g) for minimum duration of 30 minutes. 

b. Risers and laterals shall be Leak tested with compressed air @ 2 bar (g) for minimum 2 hrs. 
c. Once testing is satisfactorily completed, uncoated portion (weldment) of risers and 

laterals shall be painted as per painting procedure. 

d. The GI/Copper installation from lateral valve to appliance valve shall be tested at a 
pressure of 150 mbar (g) for a holding period of 15 minutes with no pressure drop. 

All the joints in the installation shall be checked with soap solution. 

e. The contractor shall supply the Calibrated Pressure Gauges / Manometer / Diaphragm 

Gauges of suitable range for testing of GI/Copper Installations ranging from 0-4 
bars/0-500 m bar respectively. The calibration certificate shall be submitted before the 

start of the execution work. 

 

f. The pressure gauges shall be calibrated from time-to-time as desired by EIC but 

positively once in every six months. 

g. The details of testing shall be properly recorded in the GI/Copper cards. 

16.0 INSPECTION 

The contractor to the entire satisfaction of EIC before proceeding further shall rectify 
any defect noticed during the various stages of inspection. Irrespective of the inspection, 
repair and approval at intermediate stages of work, contractor shall be responsible for 
making good any defects found during final inspection/guarantee period/defect liability  
period as defined in general condition of contract. 

 

17.0 PURGING &  COMMISSIONING  

The rate for purging & commissioning shall be included in the GI/Cu installations. 

Care shall be taken to ensure that the outlet is so located that vent gas cannot drift into 

buildings. The commissioning of the GI installation should be performed as follows: 

Ensure the method of purging is such that no pockets of air are left in any part 
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of the Customerôs piping. 

Ensure that all appliance connections are gas tight, all appliance gas valves are turned off and 

there are no open ends. 

 

Where possible, select an appliance with an open burner at which to commence the 

purge i.e., a hotplate burner. 

Ensure the area is well ventilated, and free from ignition sources. 

Ensure branches that do not have an appliance connected are fitted with a plug or cap. 

Turn on one burner control valve until the presence of gas is detected. A change in the 

audible tone and smell is a good indication that gas is at the burner. Let the gas flow for a 

few seconds longer, then turn off and allow sufficient time for any accumulated gas to 

disperse. 

Turn on one gas control valve again and keep a continuous flame at the burner until the 

gas is alight and the flame is stable. 

Continue to purge until gas is available at other appliances. 

 

18.0 CONVERSION OF DOMESTIC  APPLIANCES 

The work in this section includes: 

The changing of nozzles and associated controls in accordance with manufactures instructions 

for both domestic and imported burners/ovens/grills/hotplate. 

 

The changing and handing over old appliance connection Reinforced rubber hoses and 

nozzles to Customers and re-greasing taps as necessary. 

The contractor shall supply the Reinforced rubber hoses at the time of conversions. 

The contractor has to supply all types of nozzles/jets required for all types of appliances 

including imported burners, Grills, Ovens. 

Cleaning and performing minor maintenance of 

appliances. Testing for gas escapes, soundness and 

performance of appliances. 

Instructing the Customer for safe use of natural gas and for fixing of safety and conversion labels. 

Contractor must attend the complaints regarding appliances, leakage, fire etc. till  the total 

area is handed over to Ownerôs operation and maintenance. 

All  consumables (Nozzles, greases etc.) are in contractorôs scope. 
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Changing or repairing of any items damaged during conversion are in Contractorôs scope.. 

 

It may be noted that the rates of conversion will apply to conversion of all type of 
appliances under the rates, the contractor will  have to provide both Pin gauges and 
standard sized nozzles. The payment shall be released only after submission of necessary 
documents i.e. RFC & JMR Card of the individual house. 

 
19.0 RESTORATION  

Contractor has to restore the area wherever he has carried out drilling, clamping etc. to 
its original condition to the satisfaction of the consumer and to ensure no passage to the 
premises and seepage. If the work was carried out in Govt. Flats 
(CPWD/ARMY/Institutional areas), contractor has to restore the area according to 
CPWD specifications and obtain a NOC / Clearance certificate from the concerned 
authorities maintaining the flats, after completion of the work. 

 

 
The restored slabs or brickwork should match the surrounding surface levels. Joint 
widths should match the existing conditions and be filled with a dry or wet mix of mortar. 

Wherever any items of the consumer is damaged/broken during working, the same will 
be made good or replace to the total satisfaction of the consumer. 

The contractor will be responsible for the maintenance of all restoration carried out, for 
the duration of the contract guarantee period. 

The contractor is to ensure the restoration work is properly supervised, and that the 
material used is suitable for the purpose. Wherever the required standards are not 
achieved the contractor will be required to replace the defective reinstatement work. 

Note that Payment for GI/Copper installation will  be released only after satisfactory 
restoration and clearing of the sites of all surplus materials etc. 

 

20.0 SUBMISSION OF FINAL  RECORDS 

Contractor shall submit three sets each of the following documents in hard & soft copy: 

a) Total list of houses in the area allotted to him giving details of testing/ maintenance 
provided & reasons where testing/ maintenance could not be given / completed. 

b) The details recorded in Job cards of every domestic house. 

c) Details of houses where piping done along with materials used. 

d) GIRM 

e) Total material consumption report. 

f)  Material reconciliation with respect to the materials issued. 

g) Test reports & calibration certificates of gauges etc. 

h) Any other documents/records required. 
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ANNEXURE # 1 

TOOLS &  EQUIPMENT  TO BE PROVIDED BY  CONTRACTOR  FOR GI/COPPER WORK  

 

S.N0. HAND TOOLS DESCRIPTION PER TECHNICIAN  PER TEAM  

1 Pipe wrench 250 mm 1 4 

2 Pipe wrench 350 mm 1 4 

3 Pipe wrench 450 mm - 2 

4 Adjustable spanner 50 mm - 4 

5 Adjustable spanner 150 mm 1 2 

6 Adjustable spanner 250 mm 1 2 

7 Set of combination spanner 3/16ò-11/4ò AF 1 1 

8 Set of combination spanners 5mm - 30mm 1 1 

9 Large tool boxes 1 2 

10 Set flat-headed screw drivers 1 2 

11 Set Philips screw drivers 1 2 

12 Small hammer 1 2 

13 Combination pliers/mole grips 1 2 

14 Set of files 1 2 

15 Drill  bits for 1ò pipe - 2 

16 
Stocks and dies for NPT threading İò, Ĳò, 
GI Pipe 

- 3 

17 Blowtorch - 1 

18 Soldering iron - 2 

19 Copper Pipe Bending Machine - 2 

20 Hand drill  3/8ò chuck - 2 

21 Portable electric drill 240V, heavy duty - 2 

22 Spare blades 4 4 

23 Battery powered torches 2 2 

24 Measuring tape 30 m 1 2 

25 Wire brush 1 2 

26 Portable pipe vice & tripod - 2 

27 
Set steel twist drills 0.5-2.0 mm (for 
appliance conversion) 

- 1 

 
28 Set steel twist drills 1mm-10mm - 2 
29 Set masonry drills 1mm-10mm 1 2 
30 Graphite based grease As required As required 
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S.N0. HAND TOOLS DESCRIPTION PER TECHNICIAN  PER TEAM  

31 Lubricating oil As required As required 

32 Hand cleaner As required As required 

33 Copper pipe Cutter 12mm - 4 

 

 

 

34 

GI Pipe Cutters İò 
Gas Detection Equipment 
Power Generator 2.5 KVA 
Power Generator 5.0 KVA 
Pressure Gauge (0-10 bar) 
Pressure Gauge (0-4 bar) 
Diaphragm Gauge (0-400 m 
bar) Manometer (0-150 m 
bar) 

- 
As 
required 1 
-2 
2 
1 
1 

2 
- 

- 
1 

4 
8 
2 
1 

35 Automatic Thread cutting machine - 2 

36 GI Pipe Cutter - 2 

37 Welding Equipment 01 set per site 01 set per site 

38 
Full Body Safety Harness like PETZL or 
Equivalent 03 set per site 03 set per site 
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1.0 INTRODUCTION  

This specification «Particular Technical Specification» describes the requirement of 

station pipe to be installed BHAGYANAGAR GAS LIMITED (BGL) under City Gas 
Distribution Project in Vijayawada & Kakinada and particularly in the Metering 

stations. 

2.0 GENERAL  

2.1 TERMS AND DEFINITIONS  

 

PTS means the present ñ Particular Technical Specification 
P.009355 D 11097 021 ò and all its appendices, if any. 

OWNER Shall mean ñ BHAGYANAGAR GAS LTD. (BGL) ò, 
being the Owner of Line Pipes. 

CONTROL 

AUTHORITY 

Owner / Owner representative or their Authorized Inspection 

Agency. 

TPIA means the Third Party Inspection Agency to be appointed by 
the Manufacturer. 

MANUFACTURER means the Manufacturer of the pipes as well as its sub-contractor(s). 

 

2.2 REFERENCES 

Codes, Norms and standards (latest revision); but not limited to: 

 

ANSI B31.8 Gas transmission and distribution piping systems 

ANSI B16.25 Butt welding ends 

ANSI B36.10 Welded and seamless wrought steel pipe 

ASTM A 106 Seamless Carbon steel pipe for High temperature service 

ASTM A 370 Mechanical testing of steel products 

ASTM E 112 Standard test methods for determining the average grain size 

ASME Boiler and Pressure Vessel code 

EN 10204 Metallic Products : Type of Inspection Documents 

ISO 9001 Quality management standard 

ISO 148 Determine the impact strength of steel and energy absorbed by Charpy V-

notch. 

 
The present specification can confirm, complete or alter certain characteristics or tolerances 
of existing laws or specifications. 

In his offer, the bidder shall specify all proposed modifications or alternatives to the 
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present specification. In all cases, each modification has to be submitted to the Control 
Authority and the owner. The complete upgrading cycle shall be supervised by the Control 
Authority. All consequences after eventual order for non respect of this obligation are at 
the manufacturer's charge and responsibility. 

Before the order is placed, a technical audit could take place by the client. 
The manufacturer's specification of the steel, the manufacturing procedure itself and the 

laboratories in which testing takes place, shall be approved and registered by the Control 
Authority. Valid approval certificates must be available. 

The Control Authority shall verify the control equipment of the vendor, its calibration 
and the points at which it is located. If during the control of the pipes certain problems 
arise the Control Authority may demand supplementary tests. 

At all times while work on the contract of the owner is being performed, the Control 
authority shall have free entry to all parts of the manufacturer's facilities and those of all 
subcontractors, who are involved in the manufacturing and testing of the pipes. All  
reasonable facilities shall be afforded to the Control authority to satisfy him that the 
product is being furnished in accordance with these specifications. All tests and 
inspections called for by these specifications will be made in the manufacturer's plant 
prior to shipment and at the manufacturer's expense, unless otherwise, and shall be 
conducted as not to interfere unnecessarily with the operations of the manufacturer's 
plant. The manufacturer shall notify the owner prior to completion or shipment of all 
requiring such inspection. 

Eventual interpretations and deviations to this specification by the Manufacturer shall 
be requested by writing in his offer with detailed justification and approved by the 
Owner/Consultant and the Control Authority before eventual order to the Manufacturer. 
The latter is responsible and shall indemnify the Owner/Consultant for any damage 
resulting from the non- respect of this obligation. 

An approval of documents can never be considered as an acceptance of deviations 
or relaxations to requirements. A deviation is only possible after specific request to the 
owner. 

A valid copy of the ISO-9001 certificate shall be included in the offer. 

The manufacturer shall inform the Control Authority MIN. 5 working days in advance of 
any control test or examination under the supervision of the control Authority required by 
this specification and shall send a copy (fax/E-mail) of it to the owner/consultant). 

The Manufacturer shall send for approval a List of Operation in Manufacturing and 
Control to the Control Authority and Owner/consultant, TEN (10) working days before 
manufacturing. This list shall be in conformity with the Annexure 1 to this document. 
Before starting any manufacturing, the Manufacturer shall be in possession of this approved 
document, filled in with all intervention points. 

3.0 DESIGN AND CONSTRUCTION 

a) The pressure temperature ratings of the pipes are in accordance with B31.8; the 
dimension 
standard shall be in conformance to ANSI /ASME B 36.10. 

b) The Pressure and temperature range are as follows : 

Design Pressure : 19 bar 
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Operating Temperature : 10 ï 50 

°C Maximum Design Temperature  : 

60 °C 

c) Wall thickness shall meet the following requirements: 

 The maximum allowable stress in the base material shall be equal to fifty  per 

cent (50%) of the minimum yield strength guaranteed by the specification of the 

steel used. 

d) In  specified pipe wall thickness no negative tolerances is permitted. 

e) The design shall take into consideration performance requirements prescribed in paragraph 3.f. 

f) All  pipe under this specification shall be designed to withstand a field hydrostatic test 
pressure with non corrosive water, after installation, during 24 hours at a following 
pressure level : 

 

 

Minimum: P = 1.4 

MOP Maximum: P = 

1.5 MOP Where: 

P = hydrostatic test pressure, bar 

MOP = maximum operating pressure = 19barg. 

g) Properties of the Pipes 

The Properties of Pipe manufactured as per this PTS, shall be as listed 

below : Length of the Pipes : Single Random Length 

Table: 1 

 

 

Sr. 

No. 

 

Outsi

de 

Dia. 

 

 

Material  Grade 

 

Min.

 Yiel

d Strength 

(*) 

 

Min.  

Ultimate 

Tensile 

Strength (*) 

Minimu

m Wall 

thicknes

s (mm) 

1 
1/2ò 

(21.3 
mm) 

ASTM A106 GR-

B 

240 MPa 415 MPa 3.73 

2 
3/4ò 

(26.7 
mm) 

ASTM A106 GR-

B 

240 MPa 415 MPa 3.91 

3 
1ò 
(33.4 mm) ASTM A106 GR-

B 

240 MPa 415 MPa 4.55 

4 
1-1/2ò 
(48.3 
mm) 

ASTM A106 GR-

B 

240 MPa 415 MPa 5.08 
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5. 
2ò 
(60.3 mm) ASTM A106 GR-

B 

240 MPa 415 MPa 5.54 

 

4.0 MATERIALS  

a) The steel used in the manufacture of pipe shall be in conformance to the ASTM standard. 

b) The chemical composition of the steel shall meet the requirements of material specification. 

c) The steel used has tensile properties conforming to the requirements prescribed in the ASTM 
standard. 

d) The ratio of yield strength to tensile strength shall not exceed 0.85 for ASTM A106Gr.B Pipes. 

e) The steel shall be fully  killed, fine grain practice. 
f)  The steel used shall be suitable for field welding to other fittings, pipes, flanges, 

or valves manufactured under ASTM specifications A105, A234, A860 or API 
standards specifications 5L, 6D, 605 or MSS standards SP-44, SP-72, SP-75, 
EN10208-2in line with the Piping Specification attached with the tender document. 

g)  If preheating of the material is required to ensure proper weldability under normal 
field conditions, the manufacturer shall state so in the offer, specifying preheat 
requirements and if  accepted by the purchaser, this shall be permanently indicated on 
the pipe. 

h) The manufacturer of pipe shall submit MTC stating the quality, the mechanical 
properties (yield strength, tensile strength, percent elongation, impact test as per below 
table, the chemical analysis, the process of manufacture and the marking (for example 
the heat number of material) of the steel. 

 

i)  Chemical composition : 

Ɇ For each heat the manufacturer shall check a chemical analysis of the steel. 
Ɇ  

Check analysis : carbon equivalent shall be computed by the following equation : 

Ɇ  Mn +  Cr +Mo+ V  + Ni + Cu 
C. E.=C+ 

6 5 15 

And shall not exceed 0.43 

 

5.0 INSPECTION TEST 

Before NDT and Destructive tests, all pipes shall be Hydrostatically tested as per applicable code / 
standards as under. 

Following tests shall be conducted on the pipes as per applicable ASTM specification by manufacturer: 

 

TEST OF 

EXAMINATION  

REFERENCE 

Heat analysis ASTM A 106, Cl. no. 7 & 8 & table 1 

Tensile test ASTM A 106, Cl. no. 10 & table 2 

Bend Test ASTM A 106, Cl. no. 11 
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Flattening test ASTM A 106, Cl. no. 12 

Impact test PTS Cl. no. 5.2.2 

Hydrostatic test ASTM A 106, Cl. no. 13 

Nondestructive Test ASTM A 106, Cl. no. 14 

Dimensional examination ASTM A 106, Cl. no. 16 

Length ASTM A 106, Cl. no. 17 

Workmanship, Finish and 

appearance 

ASTM A 106, Cl. no. 18 

Marking ASTM A 106, Cl. no. 24 

 

5.1. Visual and Dimensional Examination 

 

Before any other testing, each pipe length shall successfully undergo a visual and 
dimensional examination. 

The condition of the pipe shall be checked; particularly the external and internal 
surface aspects (cleanliness). 

The dimensions shall be verified (thickness, diameters, out of roundness, straightness) and 
shall be within the tolerance of the specification. 

 

5.2. Mechanical Testing 

The mechanical properties shall be verified after acceptance of the pipes as pertaining from 
one same lot. 

The procedure for mechanical testing needs to provide with the required quantities of pipes, 
as per material data sheets and as per prepared lot, the necessary over lengths for removal of testing 
specimens. 

These over lengths are in no way included in the material data sheets. 

The nature of mechanical tests to be performed is specified in the applicable ASTM 
specification. Number of tests shall be as per ASTM A106 specification. 

Location and removal of specimens from pipe to be carried-out according to ASTM 

specification. Test specimens may only be cut after a marking transfer by the Authorised 

Control Authority / TPIA. 

The following mechanical tests shall be performed on material; the supervision of the 
Control Authority delegate and the certificates shall be added to the CMTR. 

5.2.1. Tension test 

Requirements 

The material shall conform to ASTM standard and the ratio of yield strength to tensile 
strength shall not exceed 0.85 for ASTM A106 Gr. B Pipes. 

Test specimen 
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The test specimen shall represent all pipes from the 

same lot. Test locations and orientations 

For base material, test specimens shall be orientated transversally and if  this orientation 
is not feasible, it shall be orientated longitudinally. 

Test method 

Testing shall be performed in accordance with ASTM A370 standard rectangular plate 
type 1-1/2" wide (Fig. 4-A370) or standard round (Fig. 5 or Fig. 6-A370). Yield strength 
shall be determined either by the 0.2 % offset or the 0.5 % extension under load (EUL) 
method. 

Retest 

If  the tension test specimen from any lot fails to conform to the requirements of the 
particular grade ordered, the manufacturer may elect to conduct retests on two additional 
pieces from the same lot, each of which shall conform to the requirements specified in 
the ASTM standard. If  one or both of the retests fail to conform to the requirements, the 
whole lot of that specimen will  be rejected. 

5.2.2. Impact test 

 

Requirements 

CVN Impact test shall be carried out at 0ºC. For base material, one set of three 
specimens for each lot, shall be taken from coupon. 

Acceptance Criteria (At 0°C): 

The average value of a set of 3 specimens from a pipe length shall be an absolute value 

not less than 27J/cm2. In addition, the lowest individual value of any one of the three 

specimens shall not be less than 80% of the specified average value (i.e. 22 J/cm2). 

Test specimen 

The test specimen shall be machined from material obtained as in paragraph Test specimen 
for Tension test (par. 5.2.1.). 

Flattening of test specimens are not allowed. 

 

Number of tests and orientation 

Three test specimens shall constitute one test set. 

For pipes NPS 2 and greater, the following number of tests shall be performed: 

- Base material: 2 test sets, one set shall be orientated longitudinally and another one 

transversally. Test method 

The notched bar impact test shall be made in accordance with ISO 148 - Charpy V - Notch. 

If  the wall thickness of the pipe or the coupon does not enable machining of full  size 
specimens, the largest possible size must be used but not less than (10 x 5 mm). The 
axis of the notch shall be orientated through the wall thickness of the pipe. 
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5.2.3. Retreatment 

If  the result of the mechanical tests does not conform to the requirements specified in 

par. 5.2, the manufacturer, with the acceptance of the purchaser and the Control 
Authority, may retreat the pipes as applicable and repeat all the tests specified. 

5.3. Chemical Analysis 

For each lot/item a new chemical analysis of the steel shall be done. 

The chemical analysis shall conform to the requirements material 

specification. The carbon equivalent shall be computed by "check 

analysis": see par. 3.i. 

C.E. 0.43. 

5.4. Non-destructive Testing 

After the Hydro testing, all pipes must be checked with NDT over all the surface 

and bevels. Eddy current must be performed as per ASTM A106. 

6.0 INSPECTION BY CONTROL  OPERATIONS: L.O.F.C. 

Control and tests are carried out by the Piping Supplier under his responsibility and at his cost. 

In order to ensure that material is in accordance with the applicable standard specification 
and with this specification, Supplier shall follow a program of inspection as set in the 
L.O.F.C. (List of Operations for Control). 

The intended intervention points of the Control Authority and of Engineer's inspection are 

indicated in the L.O.F.C. form attached. 

It is the responsibility of the Quality Control department to fill in the L.O.F.C. sheet with 
their intervention points. 

Each operation step, after checking of execution, shall be signed by the responsible Q.C. 

Inspector. 

Notification to the Control Authority for witnessing of testing operations, shall be done 
at least five (5) working days, by E-mail, prior to the date scheduled to perform the test. 

Each pipe in which injurious defects are found after delivery shall be rejected. The 
vendor shall be notified. In this case, the pipe shall be replaced immediately by the 
vendor. All costs involved, including wages and travel expenses of the Control Authority 
/ Consultant shall be borne by the manufacturer/ supplier. 

7.0 MARKING  

 

7.1 All  pipes furnished under this specification shall be clearly identified on the 
O.D. with the following information marked with low stress die stamps or 
interrupted dot stamps as noted : 

a) Manufacturer's name or trademark. 
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b) Heat code identity. 

c) Pipe number: the pipe number shall be made up of six figures specified
 as follows: the item and his number specified in the purchase order. 

d) The monogram of the Control Authority / TPIA. This marking shall only be 
applied after complete approval of the Certified Material Test Report. 

7.2 In addition to the above, for NPS 2" and larger, it shall also include the following 

information : Grade symbol: the grade symbol must designate the material of the pipe 

conforming to ASTM code. 

7.3 Marking must be done prior to final inspection. 
 

 

8.0 CORROSION PROTECTION  

 

The corrosion protection will  be applied by the vendor after final inspection by the Control 

Authority. The corrosion protection shall be line sealed oil at the outside of the pipe. 

This product shall meet the following criteria: 

 Guarantee a corrosion protection for a storage period in open air for at least 6 months. 

 Shall be easily removable by wire brushing or by grinding. 

 Shall not produce toxic vapour or smoke when heated by blow troches or during welding. 

The vendor shall deliver the necessary quantity of product (tri - chlore - ethylene) to remove this oil. 

 
9.0 DOCUMENTATION  AND CERTIFICATION  

Inspection and certification shall be done by the Quality Control department of the pipe 
supplier and in presence of the Control Authority representative / TPIA and apply to: 

 Identification of pipes with respect to mill  certificates. 

 Visual and dimensional inspection. 

 Sampling preparation for testing: stamping of specimens. 

 Testing (destructive and non-destructive). 

 Hydrostatic test. 

 Marking: all accepted pipe lengths shall be identified by Control Authority's representative / TPIA. 
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CITY  GAS DISTRIBUTION  PROJECT 

PTS ï C.S. FITTINGS  (up to SIZE 2ò) 
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1.0 INTRODUCTION  &  SCOPE 

BHAGYANAGAR GAS LTD. (BGL) provides service support to existing customers 
spread over Vijayawada & Kakinada. It supplies natural gas to domestic and commercial 
consumers in Vijayawada & Kakinada. The present document covers the technical 
specifications for the procurement of C S Fittings. C S Fittings shall be installed in natural 
gas pipelines and piping system. 

 

2.0 DEFINITIONS  

Owner Shall mean BHAGYANAGAR GAS LTD. (BGL) 

Manufacturer Means the Manufacturer of the C.S. Fittings. 

PTS Means the present <<Particular Technical 

Specification>> and its entire appendix, if any. 

 
Third Party Inspection Agency Means the Third Party Inspection Agency to be appointed 
by the Manufacture. 

3.0 SCOPE 

 

This specification covers the minimum requirements for the design, manufacture and 
supply of following fittings in size up to NB 50 mm and higher to be installed in natural 
gas pipelines and piping system 

Fittings such as tees, elbows, caps etc. shall conform to the requirements of MSS-SP-
75, latest edition. Dimensions standard for Screwed/SW fittings shall be as per ANSI 
B16.11. 

4.0 REFERENCE DOCUMENTS 

4.1 Reference has also been made in this specification to the latest edition of the following codes, 
standards 
and specifications: 

a) ASME B 31.8 : Gas Transmission and Distribution Piping System 

b) ASME B 31.4 : Liquid transportation system for hydrocarbon liquid 
petroleum gas, anhydrous ammonia and alcohols 

c) ANSI B 16.25 : Butt ï Welding Ends 

d) ASME B 16.9 : Factory made wrought steel butt welding fittings 

e) ASME B 16.11 : Forged Steel Fittings, Socket Welding and Threaded 

f)  ASTM A 370 : Mechanical Testing of Steel Products 

g) ASTM Part1 : Steel Piping, Tubing, Fittings 

h) MSS-SP-25: Standard marking system for valves, fittings, flanges and unions. 

i)  MSS-SP-75 : Specification for High Test Wrought Welding Fittings 

 

j)  MSS-SP-97: Forged carbon steel branch outlet fittings ï socket welding, threaded 
and butt welding ends. 
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In case of conflict between the requirement of MSSSP75, & above reference 
documents and this specification, the requirements of this specification shall govern. 

5.0 MATERIAL  

5.1 The basic material for fittings shall be ASTM A105/ WPB 234. Additionally; the 
material shall also meet the requirements specified hereinafter. 

5.2 Steel used shall be fully  killed. 

 

5.3 Each heat of steel used for the manufacture of fittings shall have carbon equivalent (CE) 
not greater than 0.45 calculated from check analysis in accordance with the following 
formula: 

 
C.E. = C + 

Mn Cr + Mo+V 
+ 

Ni +Cu 
+ 
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6 5 15 

Carbon contents on check analysis shall not exceed 0.22%. 

 

5.4 Unless specified otherwise, Charpy V notch test shall be conducted for each heat of steel, in 
accordance with the impact test provisions of ASTM A370 at temperature of 0ºC. The average 
absorbed impact energy values of three full -sized specimens shall be 35 joules. 

The minimum impact energy value of any one specimen of the three specimens analyzed as 
above, 
shall not be less than 80% of the above mentioned average value. 

5.5 Hardness testing shall be carried out by Manufacturer in accordance with applicable ASTM 
code. the maximum hardness shall not exceed 248 HV10. 

 

6.0 DESIGN AND MANUFACTURE  

6.1 Fittings such as tees, elbows and reducers shall be seamless type and shall conform to ASME 
B16.9 for sizes 50mm (2ò) NB and above ASME B16.11 for sizes below 50mm (2ò) NB. 

6.2 Fittings such as weldolets, sockolets, etc. shall be manufactured in accordance with MSS-SP-97. 

6.3 Stub in or pipe to pipe connection shall not be used in the manufacture of tees. Tees shall be 
manufactured by forging or extrusion methods. The longitudinal weld seam shall be kept at 90º 
from the extrusion. Fittings shall not have any circumferential joints. 

6.4 All  butt weld ends shall be beveled as per ASME B16.25. 

6.5 Repair by welding on parent metal of the fittings is not allowed. 

 

7.0 INSPECTION AND TESTS 

7.1 The Manufacturer shall perform all inspection and tests as per the requirements of this 
specification and the relevant codes, prior to shipment, at his works. Such inspection and tests 
shall be, but not limited to the following: 

7.1.1 Visual inspection. 

7.1.2 Dimensional checks as per applicable standards. 

 

7.1.3 Chemical composition, mechanical properties and hardness examination. 

7.1.4 All finished wrought weld ends shall be 100% ultrasonically tested for lamination type defects. 
Any lamination larger than 6.35 mm shall not be acceptable. 

7.1.5 All  other tests not specifically listed but are required as per applicable standard/ specification. 

7.2 Purchaserôs Inspector may also perform stage wise inspection and witness tests at 
manufacturerôs works prior to shipment. Manufacturer shall give reasonable notice of time and 
shall provide without charges reasonable access and facilities required for inspection to the 
Purchaserôs Inspector 

7.3 Inspection and tests performed/witnessed by Purchaserôs Inspector shall in no way relieve 
the Manufacturerôs obligation to perform the required inspection and test. 
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Note: Owner Representative or BGL approved Third Party Inspection Agency appointed by 

Owner/ vendor shall carry out stage wise inspection during manufacturing / final inspection. 

 

8.0 TEST CERTIFICATES  

Manufacturer shall produce the certificates for all, including, but not limited, the following tests: 

a) Certificates of chemical analysis and mechanical properties of the material used for 
construction as per this specification and relevant standards. 

b) Certificates of required nondestructive tests inspections. 

c) Certificates of all other tests as required in this specification. 

 

9.0 PAINTING,  MARKING  AND SHIPMENT  

9.1 All  fittings shall be marked as per MSS-SP-25. 

9.2 All loose material and foreign material i.e. rust, grease, etc. shall be removed from the 
inside and outside of the fittings. 

9.3 Ends of all fittings shall be suitably protected to avoid any damage during transit. Each 
item shall be marked with indelible paint with the following data: 

a) Manufacturer marking 

b) Material Specification 

c) Size & Sch. 

d) Heat No. 

9.4 Package shall be marked legibly with suitable marking ink to indicate the following: 

a) Order Number 

b) Package Number 

c) Manufacturerôs Name 

d) Type of Fitting 

e) Size (inches) and Wall Thickness (mm) 

 

10.0 WARRANTY  

Manufacturer will reimburse purchaser for any fitting furnished on this order that fails under field 
hydrostatic test if  such failure is caused by a defect in the fitting, which is outside the acceptance 
limits of this specification. The reimbursement cost shall include fitting, labour and equipment 
rental for finding, excavation, cutting out and installation of replaced fitting in position. The field 
hydrostatic test pressure will not exceed that value which will cause a calculated hoop stress 
equivalent to 100% of specified minimum yield strength for the pipe with which the fitting is to be 
attached without impairing its serviceability. 

 

11.0 DOCUMENTATION  AND CERTIFICATION  

Inspection and certification shall be done by the Quality Control department of the fittings supplier 
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and in presence of the Control Authority representative / TPIA (if required) and apply to: 

 Identification of Fittings with respect to MTC. 

 Visual and dimensional inspection. 

 Sampling preparation for testing: stamping of specimens. 

 Testing (destructive and non-destructive). 

 Hydrostatic test. 

 Marking: all accepted fittings shall be identified by Control Authority's representative / TPIA. 
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1.0 INTRODUCTION  AND SCOPE 

BHAGYANAGAR GAS LTD. (BGL) provides service support to existing customers 
spread over Vijayawada & Kakinada. It supplies natural gas to domestic and commercial 
consumers in Vijayawada & Kakinada. 

This present document covers the technical specification for the procurement of GI 
fittings used in high pressure natural gas transportation and distribution systems. It describes the 
general requirements, controls, tests, QA/QC examination and final acceptance criteria 
which need to be fulfilled. 

This specification covers the requirements for Malleable Cast Iron Fittings unless 
modified by this specification, requirements of IS 1879 ï latest edition shall be valid. 

2.0 DEFINITIONS  

Owner Shall mean Bhagyanagar Gas Ltd. (BGL). 

 

Manufacturer Means the Manufacturer of the GI fittings. 

 
PTS Means the present <<Particular 

Technical Specification>>and its 
appendix, if any. 

 

 

Third Party Inspection Agency Means the Inspection Agency to be appointed by BGL. 

GTS Means the present <<General Technical 
Specification>> and its entire appendix, if any. 

3.0 MATERIAL  

The material used for the manufacturing of GI fittings shall conform to ISI 14329 ï 1995 
with latest amendments Grade BM 300. 

4.0 DIMENSIONS &  DIMENSIONAL  TOLERANCES 

i. Dimensions of various types of fittings shall be as specified in sections 2 to 10 of IS 
1879 ï 1987 with latest amendments, as applicable. 

ii. Wall thickness of fittings and tolerances on them shall be as given in Table 1.2 of S 
1879 ï 1987 with latest amendments, 

iii.  In case of reducing fittings, the dimensions at each outlet shall be those appropriate to the 
nominal 
size of the outlet. 

iv. Elbows, Tees, Sockets and caps shall be of reinforced type. 

5.0 WEIGHT  

Weights of various types of fittings shall be as specified in sections 2 to 10 of S 1879 ï 
1987 with latest amendments, as applicable. 

6.0 THREADS 
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i. Threads shall be NPT type and conforming to ASME B1.20.1. 
ii. Outlets of fittings shall be threaded to dimensions & the tolerances as specified 

in ASME B1.20.1. 

iii.  All  internal & external threads shall be tapered. 

iv. For checking conformity of threads gauging practice in accordance with ASME 
B1.20.1 
shall be followed. 

v. Chamfering: The outlet of fittings shall have chamfer. 

7.0 FREEDOM FROM DEFECTS 

On visual examination, the outside & inside surfaces of fittings shall be smooth & free 
from any defects such as cracks, injurious flaws, fine sand depth etc. 

8.0 GALVANIZING  

i. Fittings shall be galvanized to meet the requirement of IS: 4759 ï 1996 with 
latest amendments. 

ii. Zinc conforming to any grade specified in IS: 13229-1991 with latest 
amendments shall be used for the purpose of galvanizing. 

iii.  Galvanizing bath: The molten metal in the galvanizing bath shall contain not less 
than 98.5% by mass of zinc. 

iv. Coating requirements: Mass of coating shall be 610 - 700 gms/m2. 

v. Freedom from defect: The zinc coating shall be uniform adhered, reasonably 
smooth & free from such imperfections as flux, ash bare patches, black spots, 
pimples, lumpiness runs, rust stains, bulky white deposits & blisters. 

vi. Samplings 

a) All materials of the same type in coating bath having uniform coating 
characteristics shall be grouped together to continue a lot. Each lot shall 
be tested separately for the various requirements of the specification. The 
number of units to be selected from each lot for this purpose shall be given 
in Table 2 of IS 4759 ï latest edition. 

b) The sample selected according to Column 1 & 2 of Table 2, IS: 4759 ï latest 
edition 
shall be tested for visual requirements as per Clause 6.2 of IS:4759 ï latest edition 

c) The sample found conforming to above requirements shall then be tested for 
mass of zinc coating in accordance with Clause 9.2 of IS: 4759 ï latest edition. 

d) Criteria for conformity: As per Clause 8.3 of IS: 4759-latest edition. 

e) Test procedure shall be as per Clause 9 of IS: 4759-latest edition. 

9.0 PRESSURE TEST 
Vendor shall carry out pneumatic pressure test as per Clause 11.1b of 1879 ï 1987 with 
latest amendments on each & every fittings. Vendor to submit the Internal Quality control 
certificate for the same. Owner shall witness pneumatic testing as per the sampling 
procedure specified in 1879 ï 1987 with latest amendments. 
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10.0 COMPRESSION TEST 

This test shall be conducted to judge the malleability of the pipe fittings & shall be carried 
out as per Clause 12 of 1879 ï 1987 with latest amendments. 
 

11.0 SAMPLING  

 

Owner Representative of Third Party Inspection Agency appointed by Owner shall 
witness the tests as per clause 14 of 1879 ï 1987 with latest amendments. However, 
vendor to perform 100% inspection of visual, dimensional & pressure test. Vendor shall 
furnish Internal test certificates at the time of final inspection to the Owner. 

12.0 MARKING  
Each fitting shall be embossed with BGLôs logo, manufacturerôs name or trademark 
and the 
size designation. 

Each packing containing fittings shall carry the following embossed, stamped or written 
by indelible ink. 

a. Manufacturerôs name or trade mark. 

b. Designation of fittings. 

c. Lot number. 

Each fitting conforming to this standard shall also be marked with BIS standard mark. 

 
13.0 PACKAGING  

Packing size to be mentioned to ensure uniformity in delivery conditions of the material 
being procured. Packing size shall be approved by owner / ownerôs representative before 
packing the material. The vendor shall submit the packaging details during QAP and also 
complied with at the time of delivery. 

14.0 INSPECTION / DOCUMENTS 

i. Inspection shall be carried out as per Owner Technical Specification. 

ii. Owner Representative or BGL approved Third Party Inspection Agency appointed 
by Owner/ vendor shall carry out stage wise inspection during manufacturing / final 
inspection. 

iii.  Vendor shall furnish all the material test certificates, proof of approval / license 
from specified authority as per specified standard, if relevant, internal test / Inspection 
reports as per Owner Tech Spec. & specified code for 100% material, at the time 
of final inspection of each supply lot of material. 

iv. Even after third party inspection, Owner reserves the rights to select a sample of 
fittings randomly from each manufacturing batch & have these independently 
tested. Should the results of these tests fall outside the limits specified in Owner 
technical specification, then Owner reserves the rights to reject all production 
supplied from the batch. 
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1.0 INTRODUCTION  AND SCOPE 

BHAGYANAGAR GAS LTD. (BGL) plans to augment PNG network. It supplies 
natural gas to domestic & commercial consumers in the city of Vijayawada & Kakinada. 
This specification covers the requirements for Wrought Steel Fittings for Natural Gas 
for use at pressures up to 100 mbar (g). Unless modified by this specification, all the 
requirements of IS 1239 Part 2: 1992 and the latest editions of the standards mentioned 
herein this specification, including all revisions, shall apply. 

2.0 DEFINITIONS  

Owner Shall mean Bhagyanagar Gas Ltd. (BGL). 

 

Manufacturer Means the Manufacturer of the GI fittings. 

 
PTS Means the present <<Particular 

Technical Specification>>and its 
appendix, if any. 

 

 

Third Party Inspection Agency Means the Inspection Agency to be appointed by BGL. 

GTS Means the present <<General Technical 
Specification>> and its entire appendix, if any. 

3.0 MATERIAL  
The material used for the manufacturing of wrought steel fittings shall confirm to IS 
1387: 1967 generally, and IS 1239 Part 2: 1992. 

4.0 DIMENSIONS &  DIMENSIONAL  TOLERANCES 

I. Dimensions of various types of fittings shall be as specified in the table 1 to 31 
of IS 1239 Part 2: 1992. 

II. Wall thickness on fittings & tolerances on them shall be as given in table 1 to 31 
of IS 1239 Part 2: 1992. 

III. In case of reducing fittings, the dimensions at each outlet shall be those 
appropriate to the nominal size of the outlet. 

5.0 THREADS 

i. Threads shall be NPT type and conforming to ANSI/ASME B1.20.1. 

ii. Outlets of fittings shall be threaded to dimensions & the tolerances as 
specified in ANSI/ASME B1.20.1. 

iii.  All  internal & external threads shall be tapered. 
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iv. For checking conformity of threads gauging practice in accordance with ASME B1.20.1 
shall be followed. 

v. Chamfering: The outlet of fittings shall have chamfer. 
6.0 FREEDOM FROM DEFECTS 

On visual examination the outside & inside surfaces of fittings shall be smooth & free 
from defects such as cracks, injurious flows, fine sand depth, etc. Other workmanship 
shall be as per Clause 14 of IS 1239 Part 2: 1992. 

7.0 GALVANIZING  

1. Fittings shall be galvanized to meet the requirements of IS 4759: 1996. 

2. Zinc conforming to any grade specified in IS 209: 1992 or IS 13229: 1991 shall be 
used for the purpose of galvanizing. 

3. Galvanized Bath: The molten metal in the galvanizing bath shall contain not less 
than 98.5% by mass of zinc. 

4. Coating requirements: Mass of coating shall be 610 gms/m2. In case of pipe 
nipples (manufactured in accordance with the requirements of IS 1239 Part 1: 2004), 

the mass of coating of 400 gms/m2 shall also be acceptable. 

5. Freedom from defects: The zinc coating shall be uniformly adhered, reasonably 
smooth & free from such imperfections as flux, ash bare patches, black spots, 
pimples, lumpiness runs, rust strains, bulky white deposits & blisters; otherwise the 
fittings shall be liable for rejection. 

 

6. Sampling Plan for  galvanizing 

a. All materials of the same type in a coating bath having uniform coating 

characteristics shall be grouped together to constitute a lot. Each lot shall be tested 

separately for the various requirements of the specification. 

b. The number of units to be selected from each lot for this purpose shall be as given in 
Table 2 of IS 4759: 1996. 

c. The sample selected according to Column 1 & 2 of Table 2, IS 4759: 1996 shall be 

tested for visual requirements as per Para 8 of IS 4759: 1996. Vendor shall have 
appropriate correspondence between galvanizing lot number and fittings 

manufacturing lot number for identification / traceability. 

d. The sample found conforming to above requirements shall then be tested for mass of 

zinc coating in accordance with Clause 9.2 of IS 4759: 1996. 
e. Criteria for conformity: As per Clause 8.3 of IS 4759: 1996. 
f. Test procedure shall be as per Clause 9 of IS 4759: 1996. All galvanizing test results 

shall be included in the Manufacturerôs Test Certificate. 

 
8.0 PRESSURE TEST 

Pneumatic pressure test shall be carried out on each & every fittings as per procedure given 
in IS 1239 Part 2: 1992. 

9.0 COMPRESSION TEST 
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As per IS 1239 Part 2: 1992.
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10.0 SAMPLING  

Owner Representative of Third Party Inspection Agency appointed by Owner shall 
witness the tests as per procedure for sampling plan given in IS 4711: 1974. However, 
vendor to perform 100% inspection of visual, dimensional & pressure test. Vendor shall 
furnish Internal test certificates at the time of final inspection to the Owner. 

 

11.0 MARKING  

 
Each fitting shall be embossed with BGLôs logo, manufacturerôs name or trademark and the 
size designation. 

Each packing containing fittings shall carry the following embossed, stamped or written 
by indelible ink. 

a. Manufacturerôs name or trade mark. 

b. Designation of fittings. 

c. Lot number. 

Each fitting conforming to this standard shall also be marked with BIS standard mark. 

 

12.0 PACKAGING  

Packing size to be mentioned to ensure uniformity in delivery conditions of the material 
being procured. Packing size shall be approved by owner / ownerôs representative before 
packing the material. The vendor shall submit the packaging details during QAP and also 
complied with at the time of delivery. 

 

13.0 INSPECTION / DOCUMENTS 

i. Inspection shall be carried out as per Owner Technical Specification. 

ii. Owner Representative or BGL approved Third Party Inspection Agency appointed 
by Owner/ vendor shall carry out stage wise inspection during manufacturing / final 
inspection. 

iii.  Vendor shall furnish all the material test certificates, proof of approval / licence 
from specified authority as per specified standard, if relevant, internal test / Inspection 
reports as per Owner Tech Spec. & specified code for 100% material, at the time of 
final inspection of each supply lot of material. 

iv. Even after third party inspection, Owner reserves the rights to select a sample of fittings 
randomly from each manufacturing batch & have these independently tested. Should 
the results of these tests fall outside the limits specified in Owner technical 
specification, then Owner reserves the rights to reject all production supplied from the 
batch. 
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1.0 INTRODUCTION  AND SCOPE 
 

BHAGYANAGAR GAS LTD. (BGL) provides service support to existing customers spread 
over Vijayawada & Kakinada. It supplies natural gas to domestic and commercial consumers 
in Vijayawada & Kakinada. 

 

This specification covers the requirements for 12 mm OD X 0.6 mm wall thickness Copper 
tube, Half Hard. Unless modified by this specification, requirement of BS EN 1057 (latest), 
Half Hard, shall be valid, with the recommended changes in physical properties to suit wrinkle 
free bend ability. 

 
2.0 MATERIAL  

The material used for the manufacturer of Copper tube shall confirm to BS EN 1057(latest), 
Grade Cu- DHP or CW024A. 
 

a. Mechanical Properties: 

i. Ultimate Tensile Strength ï 250 N/ sq.mm (min) 

ii. Elongation ï 30% ( min ) 

iii.  Hardness - 75 to 100 on HV scale. 

b. Chemical Properties: 

In Each heat one no. of the copper tube will  be tested for chemical properties 
to confirm to non-arsenical Cu - DHP / CW024A as per BS EN 1057 to have the 
following chemical composition: 

Copper Percentage including silver  :  Min 99.9% 

Phosphorus Percentage : 0.015 to 

0.040% 

3.0 DIMENSIONAL  TOLERANCES 
The mean outside Diameter of the tube shall not vary from the specified outside diameter 
by more than the amount of tolerances specified in table 4 of BS EN 1057. The tolerance 
on the wall thickness shall be as specified in table 5 of BS EN 1057. 

The length of the tube shall be 3 m. Allowable tolerance shall be (-0, +0.5 mm). 

 

4.0 MANUFACTURE  

The tubes shall be solid drawn by the process of melting, extrusion and thereafter Bright 
annealing. The ends shall be cut clean & square with the axis of the tube in no case shall 
tubes be redrawn from old or used tubes. 

 

5.0 FREEDOM FROM DEFECTS 
a. The tubes shall be free from internal & external fins, flaws, skin defects, blow 

holes etc. or other irregularities which might restrict the free flow of fluid and shall 
be so designed that resistance to the flow of fluid through the tubes is minimized. 

b. All tubes will be supplied 100% Eddy Current tested as per ASTM E243 and BS 
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EN 1057. Eddy Current testing is a computer aided test, wherein the tube passes 
through a probe & an electro magnetic field is created around the peripheral of the 
tube to detect any flaw or blow hole which may not be visible to the naked eye. 
The manufacturer must have in-house Eddy Current testing facilities to supply to 
BGL. BGL reserves the right to witness the Eddy Current facility at the 
manufacturerôs factory premises. 

 

6.0 HYDROSTATIC  TEST 

Hydrostatic test shall be carried out minimum 35 bar pressure for a period of 10 second 
as per EN 1057 (latest). 
 

7.0 DRIFT  EXPANDING  TEST 
Drift  expanding test shall be carried out as per EN 1057. The O.D. of the tube end shall 
be expanded by 30% using a conical mandrel (at angle 45º) with no wrinkles, cracks, 
break or any form of defect should occur on the tube during & after the test. 
 

8.0 CARBON FILM  TEST 

Copper tubes to be tested for carbon film test & the manufacturer will  certify that 
the tubes meet the requirement of clause 8.5 of BS EN 1057 
 

9.0 CARBON CONTENT TEST 
Copper tubes to be tested for carbon content test to ensure a carbon level to avoid the 
formation of carbon film during installation. Max. Carbon level shall be permitted as per 
clause 6.5 of BS EN 1057. 
 

10.0 MARKING  
Each tube shall be permanently marked every meter with BGLôs Logo, manufactures 
name & 
size and specification of the tube. 

Each packing containing tubes shall carry the following, stamped or written in indelible ink. 

a) Manufacturers name or trade mark 

b) Designation of tubes (OD x wall thk) 

c) Lot number. 
d) No. of the standard ( EN 1057 ) 

 

11.0 PACKAGING  
Packing size to be mentioned to ensure uniformity in delivery conditions of the material being 
procured. Packing size shall be approved by owner / ownerôs representative before packing 
the material. The vendor shall submit the packaging details during QAP and also complied 
with at the time of delivery. 
 

12.0 INSPECTION / DOCUMENTS 

i. Inspection shall be carried out as per BGL Technical Specifications, relevant 
codes/standard and Inspection Plan/ QAP. Vendor to prepare detailed QAP and 
submit the same for approval of BGL / BGLôs Authorized Representative. 



 
 

 

Hiring of Contractor on Annual Rate Contract for O&M 

Allied Services in Vijayawada & Kakinada GAôs for the 

Period of 02 Years 

Bid Document No: BGL/707/2025-26 

 

VOLUME 

II OF II  

 

142  

ii. Owner Representative or BGL approved Third Party Inspection Agency appointed 
by Owner/ vendor shall carry out stage wise inspection during manufacturing / final 
inspection. 

iii.  Vendor shall furnish all the material test certificates, proof of approval/ licence 
from specified authority as per specified standard, if relevant, internal test/ inspection 
reports as per BGL Technical Specification and specified code for 100% material, 
at the time of final inspection of each supply lot of material. 

iv. Even after third party inspection, BGL reserves the right to select a sample of tube 
randomly from each manufacturing batch and have these independently tested. 
Should the results of these tests fall outside the limits specified in BGL Technical 
specification, then BGL reserves the rights to reject all production supplied from 
the batch. 

v. For any control test or examination required under the supervision of 
TPIA/owner/ownerôs representative, latter shall be informed in writing one (1) week 
in advance by vendor about inspection date & place along with production schedule. 
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1.0 SCOPE 
BHAGYANAGAR GAS LTD. (BGL) provides service support to existing customers 
spread over Vijayawada & Kakinada. It supplies natural gas to domestic and commercial 
consumers in Vijayawada & Kakinada. 

This specification covers the requirements for Brass Capillary fittings (End feed 
fittings). Unless modified by this specification, requirement of BS 864 / EN 1254 Part 1 
shall be valid. 

 
2.0 MATERIAL  

i. The material used for the manufacturer of Brass Capillary Fittings shall conform to 
EN 1254-1 (latest), Half Hard. 

ii  Material used for the solder should conform to BS EN 29453 and should be lead 
free. Solder material shall be generally melting within the temperature range 180 ° C 
to 250 ° C. 

iii  Threading on the Brass fittings shall be done as per BS 21. 

 
3.0 DIMENSIONAL  TOLERANCES 

Dimensions tolerances of various types of brass capillary fittings (End feed fittings). shall 
be as per EN 1254 Part 1 . 

The tolerances at the end shall be as per EN 1254 Part I in nominal diameter which are as 
follows (Ref. table 2) 

 
Nominal 
Diameter 

Tolerance on the mean diameter with respect 
to the nominal diameter 

Resulting Diametrical 

difference 

D Outside Dia of male 
end (mm) 

Inside Dia of socket 
(mm) 

Max ( mm) Min (mm) 

12 mm +.0.04 
-.0.05 

+ 0.15 
+0.06 

0.20 0.02 

 

The minimum wall thickness of a fitting shall be in accordance as given below (Ref 
Table 3 of EN 1254 Part 1) 

Nominal Dia mm, D  Minimum wall thickness (mm) Brass 

12 1.1 

4.0 END CONNECTION  

End connection of the fitting must be capable of end feeding to the NPT x 12 mm. 

Internal solder ring type fitting is not acceptable. 

5.0 CHEMICAL  PROPERTIES 
Chemical composition of Brass shall be as mentioned in EN 1254 PART I. Dezincification-
resistant brass material CuZn36Pb2As or CW602N. 

 
Cu 61.0-63.0 % 

Pb 01.7-02.8 % 

As 0.02 -0.15% 
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Remaining is zinc. 
6.0 CARBON IN BORE 

 
The internal surface of brass capillary fittings for soldering or brazing shall not contain 
any detrimental film nor present a carbon level high enough to allow the formation of 
such a film during installation. The maximum total carbon level on internal surfaces shall 

not exceed 1.0 mg/dm2 when tested in accordance with the specification. This test shall 
be carried out as per clause no. 5.4 of EN 1254 -1. 

 

7.0 RESISTANCE TO DEZINCIFICATION  

 

The fittings shall be manufactured from alloys containing more than 10% Zinc. So fittings 
shall be required to be resistant to dezincification. It shall be carried out as per Cl. 5.5 of EN 
1254 -1. 

8.0 STRESS CORROSION RESISTANCE TEST 

A stress corrosion resistance is to be carried out as per method defined in ISO 6957 using 
test solution of pH 9.5 but without pickling. 

 

9.0 FREEDOM FROM DEFECT 

 

The fittings shall be free from internal fins, blow holes, skin defects etc. or other 
irregularities which might restrict the free flow of fluid, and shall be designed that 
resistance to the flow of fluid through the fittings is minimized. 

 

10.0 HYDROSTATIC  PRESSURE TEST 

 

All  fittings shall be leak tightness tested at 1.5x25 bars for a period of 15 minutes and 
no leakage is permitted. This test shall be performed on each size of the fittings. 

 

11.0 PNEUMATIC  PRESSURE TEST 

 

All  fittings shall be leak tested at 6 bars for a period of 10 seconds and no leakage is permitted. 

12.0 MARKING  

 

Each fittings shall be embossed with BGLô s logo, manufacturers name and trade mark BS 
864 / EN 1254 Part ï I and designation of fittings. 

Each packing containing fittings shall carry the following stamped or written in indelible ink. 

a) Manufacturerôs name or trade mark. 

b) Designation of fittings. 

c) Month and year of manufacturing 

13.0 PACKAGING  

 

Packing size to be mentioned to ensure uniformity in delivery conditions of the material 
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being procured. Bidder shall submit the packaging details during QAP and also complied 
with at the time of delivery. 

 
14.0 INSPECTION / DOCUMENTS 

i. Inspection shall be carried out as per design codes/standards, BGL Technical 
Specification and Inspection Plan/ Vendorôs detailed QAP duly approved by 
owner/ownerôs representative. 

ii. Owner Representative or BGL approved Third Party Inspection Agency appointed 
by Owner/ vendor shall carry out stage wise inspection during manufacturing / final 
inspection. 

 
iii.  Vendor shall furnish all the material test certificates, proof of approval/ license from 

specified authority as per specified standard, if  relevant, internal test/ inspection 
reports as per BGL Technical Specification, at the time of final inspection of each 
supply lot of material. 

iv. Even after third party inspection, BGL reserves the right to select a sample of tube 
randomly from each manufacturing batch and have these independently tested. If  the 
results of these tests fall outside the limits specified in BGL Technical specification, 
then BGL reserves the rights to reject all production supplied from the batch. 

v. Vendor shall prepare and submit the detail drawings of required brass fitting for 
approval by BGL before starting production. 

vi. For any control test or examination required under the supervision of 
TPIA/owner/ownerôs representative, latter shall be informed in writing one (1) week in 
advance by vender about inspection date & place along with production schedule. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 
 

 

Hiring of Contractor on Annual Rate Contract for O&M 

Allied Services in Vijayawada & Kakinada GAôs for the 

Period of 02 Years 

Bid Document No: BGL/707/2025-26 

 

VOLUME 

II OF II  

 

149  

 



 
 

 

Hiring of Contractor on Annual Rate Contract for O&M 

Allied Services in Vijayawada & Kakinada GAôs for the 

Period of 02 Years 

Bid Document No: BGL/707/2025-26 

 

VOLUME 

II OF II  

 

150  

 

 

 

 

 

 

 

 

BHAGYANAGAR  GAS LIMITED  (BGL) 

CITY  GAS DISTRIBUTION  PROJECT 

 

PTS ï WARNING  MAT  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 
 

 

Hiring of Contractor on Annual Rate Contract for O&M 

Allied Services in Vijayawada & Kakinada GAôs for the 

Period of 02 Years 

Bid Document No: BGL/707/2025-26 

 

VOLUME 

II OF II  

 

151  

TABLE  OF CONTENTS 

 

1.0 INTRODUCTION  &  SCOPE 

2.0 DEFINITIONS  

3.0 REFERENCE CODE 

4.0 FEATURES 

5.0 QUALITY  ASSURANCE (QA) 

6.0 DEFECT LIABILITY  

7.0 RECOMMENDED  MANUFACTURER  FOR RAW MATERIAL  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 
 

 

Hiring of Contractor on Annual Rate Contract for O&M 

Allied Services in Vijayawada & Kakinada GAôs for the 

Period of 02 Years 

Bid Document No: BGL/707/2025-26 

 

VOLUME 

II OF II  

 

152  

1.0 INTRODUCTION  &  SCOPE 

BHAGYANAGAR GAS LTD. (BGL) provides service support to existing customers 
spread over Vijayawada & Kakinada. It supplies natural gas to domestic and commercial 
consumers in Vijayawada & Kakinada 

The present document covers the technical specifications for the procurement of Warning 

Mat. Warning Mats shall be laid in the ground above the gas main line in order to indicate their 

presence. 

2.0 DEFINITIONS  

Owner Shall mean BHAGYANAGAR GAS LTD. (BGL) 

Manufacturer  Means the Manufacturer of the Warning Mat / 
Warning Grid / Warning Net / Warning Tape. 

 

PTS Means the present <<Particular Technical 
Specification>> and its entire appendix, if any. 

 
Third Party Inspection Agency Means the Third Party Inspection Agency to be appointed by 
the Owner. 

3.0 REFERENCE CODE 

EN 12613 ï Plastics warning devices for underground cables and pipelines with visual 

characteristics 

 

4.0 FEATURES 

 

4.1. Material  

 

Warning Tape, Type 1 as per EN 12613 shall be used for the present project. 

The material grade of Warning Mat shall be Virgin Low density polyethylene (PE) material 
with warning sticker / stamp. The material shall be having the density between 0.913 to 
0.923 g/cc at 27 deg. Celsius as per IS 2508. 

 
The tape shall be uniform in colour, texture and finish and shall be free from holes and 
foreign materials. 

 
Rodent repellent chemicals to be added to the plastic master batch for protection against 
rodents. The material and colour, if used, for printing shall have no detrimental effects on 
the environment. 
 

4.2. Mechanical properties 

Mechanical properties of the Warning Mat (Type I) shall be in accordance with the code 

EN 12613. Minimum tensile withstand load in longitudinal direction shall not be less than 

200 N. The test piece 
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shall not exhibit a reduction of more than 20% of its width after removal of the specified load. 
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4.3. Colour 
The Warning Mat shall be of bright golden yellow colour. This colour must not take any 
alteration in the course of time. 

4.4. Dimensions 
Warning Mat shall have following dimensions: 

Width 300 ± 2 mm 

 

Thickness 1.0 mm (Minimum) 

Negative tolerance on the thickness is not 

allowed. 

4.5. Marking  
4.5.1. The warning mat shall be marked at intervals not exceeding 1 meter. Marking on the 

mat shall be approved by owner. The marking shall be legible and durable. The warning 
mat must be printed with ñCaution: High Pressure Gas Pipeline Belowò in both English 
and Hindi, Chainage marking along with BGLôs logo and BGLôs 24 Hours Emergency 
Number -1800-599-6992 & 3 (Vijayawada & Kakinada), at a frequency of every 
meter. In addition, name or trademark of the manufacturer, year of manufacture and 
reference of code of manufacture of warning mat shall be included in the marking. 

 
4.5.2. Vendor shall submit proposed Artwork to be marked on the Warning Mat for approval 

from Owner / Ownerôs representative. 

4.6. Tests 

 

All the tests and test procedures for Warning Mats shall be as per EN 12613 or as per 
required National/ International standards mentioned in EN 12613. In addition, all 
requirements pertaining to statutory requirements, if  any, as specified from time to time 
shall be complied. 

The required tests are briefed as below: 

4.6.1. Coloring 

 

Three separate tests shall be carried out in accordance with: 

 As per normative annexure B of EN 12613, using 20% ammonium sulphide. 
 As per EN ISO 175, using 10% nitric acid & 20% sodium carbonate 

solution. The tests shall be repeated for each colour (if  any). 

There shall be no discolouration or change of the initial colour of the warning tape after the tests. 

 

4.6.2. Tensile Withstand Strength 

 
The test sample shall be selected as per mentioned in EN 12613. The test samples shall 
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be preconditioned for not less than 12 h at 23±2 oC. Static loads shall be carried out to the 
samples over a period of 10 s. 

After the test, the test piece shall withstand without starting to separate at weak points (if  
any) for not less than 5 minutes. Also it should no exhibit a reduction of more than 20% 
of its width after removal of specified load. 
The minimum tensile withstand load for the warning mat in the longitudinal direction shall 
be not less than 200 N. 

4.6.3. Visual Warning Characteristics 

The test shall be carried out in accordance with normative annexure A of EN 12613. 

4.6.4. Permanence of Printing 

The test shall be performed as per CL. 9.3 of IEC 60898:1995. 

 
The test is made by rubbing the marking by hand for 15 sec with a piece of cotton soaked 
with water and again for 15 sec with a piece of cotton soaked with aliphatic solvent 
hexane with a content of aromatics of max. 0.1% by volume, a kauributanol value of 29, 

an initial boiling point value of approx. 65 oC, a dry point of approx. 69 oC and a density 

of approx. 0.68 gm/cm3. 

After the test, the marking shall be easily legible. 

4.6.5. Test of laying Characteristics 

The test is for the assessment of transverse rigidity of the warning 

mats. The test shall be performed as per EN 12613. 

4.6.6. Warning Mat Virginity  Test 

Differential Scanning Calorimeter (DSC) Scan test along with the temperature of 
melting (Tm) shall be performed for the Warning Mat and its raw polymer i.e. virgin 
low density polyethylene (LDPE). 

The Differential Scanning Calorimeter (DSC) Scan curve of the Warning Mat obtained 

from its DSC Scan test along with its Temperature of Melting (Tm) shall then be 

compared with the DSC Scan curve and the Temperature of Melting (Tm) of its raw 

polymer (i.e. virgin LDPE). 

To ensure the virginity of the Warning mat, the DSC Scan curve and Tm of the Warning 

Mat (finished product manufactured from the raw polymer) shall match on overlapping 

with its corresponding raw polymerôs DSC Scan curve and Tm. 

4.7. Packing 
The warning mat shall be delivered in rolls of minimum 50 meters. Packing size to be 
mentioned to ensure uniformity in delivery conditions of the materials being procured. 
Bidder shall submit the packing details during offer and also compiled with at the time 
of delivery. Packaging of the Warning Mat shall be such that there wonôt be any 
deterioration due to Ultraviolet (UV) effect during transportation and storage of the 
Warning Taps prior to use. 
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5.0 QUALITY  ASSURANCE (QA) 

Manufacturer shall prepare detailed QAP and submit for the approval from Owner / 
Ownerôs representative. 

 

Note: Owner Representative or BGL approved Third Party Inspection Agency appointed 

by Owner/ vendor shall carry out stage wise inspection during manufacturing / final 

inspection. 

 

6.0 DEFECT LIABILITY  

 

Defect liability  period shall be as per the commercial volume I of II. 

 

7.0 RECOMMENDED  MANUFACTURER  FOR RAW MATERIAL  

 
1. SOLVAY 
2. BOREALIS 
3. TOTAL PETROCHEMICALS 
4. DOW 
5. ELENAC 
6. RELIANCE 
7. GAIL 
8. HALDIA  

However any other reputed national or international Manufacturer may also be consider for 
supply of Raw material with approval of Owner / Ownerôs representative. 
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1.0 INTRODUCTION  AND SCOPE 
BHAGYANAGAR GAS LTD. (BGL) provides service support to existing customers 
spread over Kakinada. It supplies natural gas to domestic and commercial consumers in 
Vijayawada & Kakinada. 

This present document covers the technical specification for the procurement of steel 
reinforced rubber hose, Type 4 used in distribution systems. It describes the general 
requirements, controls, tests, QA/QC examination and final acceptance criteria which 
need to be fulfilled. 

This specification covers the requirements for steel reinforced rubber hose unless 
modified by this specification, requirements of IS: 9573 shall be valid. 

 
2.0 DEFINITIONS  

Owner Shall mean Bhagyanagar Gas Ltd. (BGL). 
 

Manufacturer Means the Manufacturer of the Steel Reinforced Rubber Hose. 

 
PTS Means the present <<Particular 

Technical Specification>>and its 
appendix, if any. 

 

Third Party Inspection Agency Means the Inspection Agency to be appointed by BGL. 

 

Type 4 Wire Reinforced hose for domestic / commercial installations 

 

3.0 MATERIAL  

i. Lining: - It shall be nitrile ï butadiene rubber (NBR) or chloroprene rubber (CR) 
compound. It shall be smooth in bore, uniform in thickness and free from air blisters, porosity 
and splits. 

ii  Reinforcement material :- It shall have wire reinforcement in braided form in 
between the lining & cover. 

iii  Cover  :- It shall be manufactured out of synthetic rubber compound resistant to 
abrasion, weather and natural gas. The cover color shall be orange. 

iv. The whole shall be consolidated by wrapping or any other suitable method and
 uniformly 
vulcanized to give good adhesion between reinforcement plies and the rubber lining of 
the cover. 

4.0 DIMENSIONS &  TOLERANCES 
i. Bore size 

 
Nominal 
size ( mm ) 

Minimum base 
diameter ( mm ) 

Minimum bend 
radius ( mm ) 

8 mm 7.9 95 
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The Nominal bore size of the hose shall be accordance to table # 1 of IS 9573 : 1998 shall 
be as given above table. It shall be tested/ checked as method defined in IS 4143 
ii. The Minimum thickness of lining & cover shall be 2 mm & 1 mm respectively. 
ii. Length of hose shall be as defined in M.R. & the tolerances on length shall be permitted ± 

1%. 

 

5.0 FEATURES 

 

5.1 Mechanical properties 

Tensile strength (Lining & cover) at break - 10 MPa (minimum) 

Elongation (Lining & cover) in at break (%) - 200 & 250 respectively (minimum) 

 

5.2 Resistance of Lining to n-pentane 

The n-pentane absorbed and the n-pentane extractable matter as determined Clause no. 5.4.3.2 
of IS 9573: 1998 shall not exceed 10% & 5% respectively to the initial mass of lining. 

5.3 Adhesion 

The minimum adhesion between rubber lining & reinforcement, between layers
 of reinforcement and between reinforcement & cover shall be 2KN/m. 

5.4 Low temperature flexibility  

Flexible hose is conditioned at -40 ° C for at least 5 hrs. and then bent at 180° around 
a mandrel with a diameter 12 times the nominal bore diameter of the hose, no cracks or 
breaks shall be shown. 

5.5 Flexibility of Hose 

The hose shall be capable of being bent empty to the radius 95 mm without flattening and 
suffering structural damages. 

5.6 Ozone resistance 

It shall be carried out as per clause no. 5.5.of IS 9573: 1978 

5.7 Hydrostatic test 

All  hoses shall be leak tightness tested at 2 Mpa for a period of 1 minutes and no leakage is 
permitted. This test shall be performed on each size of the hoses as per clause no. 5.5.5.1 
of IS 9573: 1978. 

5.8 Bursting pressure 

It shall be carried out as per Clause 5.5.2 of IS 9573. The minimum burst pressure shall be 5 Mpa. 

5.9 Grip strength test 

The hose shall comply to the requirement of Clause no. 5.5.7 of IS 9573. 

5.10 Burning behaviour 

The burning test shall be carried out on hose as per clause no. 5.5.8 of IS 9573. The hose at
 least 
shall not burn till  45 second. 
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6.0 MARKING  

 

Each hose shall be indelibly marked as follows: 

a) Manufacturerôs name or trademark., if any 

b) Nominal bore 

c) Batch no. / Lot no. 

d) Month and year of manufacturer 

e) Type of hose i.e Type 4 

f)  BIS marking 

7.0 PACKAGING  

Packing size to be mentioned to ensure uniformity in delivery conditions of the material 
being procured. Bidder shall submit the packaging details during offer and also complied 
with at the time of delivery. 

8.0 INSPECTION / DOCUMENTS 

i. Inspection shall be carried out as per design codes/standards, BGL Technical 
Specification and Inspection Plan/ Vendorôs detailed QAP duly approved by 
owner/ownerôs representative. 

ii. For all tests purposes, the minimum time between vulcanization & testing shall be 16 h. 

iii.  Owner Representative or BGL approved Third Party Inspection Agency appointed 
by Owner/ vendor shall carry out stage wise inspection during manufacturing / final 
inspection. 

iv. Vendor shall furnish all the material test certificates, proof of approval/ license from 
specified authority as per specified standard, if  relevant, internal test/ inspection 
reports as per BGL Technical Specification, at the time of final inspection of each 
supply lot of material. 

v. Even after third party inspection, BGL reserves the right to select a sample of hose 
randomly from each manufacturing batch and have these independently tested. If  the 
results of these tests fall outside the limits specified in BGL Technical specification, 
then BGL reserves the rights to reject all production supplied from the batch. 

vi. Vendor shall prepare and submit the detail drawings of required steel reinforced 
rubber hose for approval by BGL before starting production. 

vii. For any control test or examination required under the supervision of 
TPIA/owner/ownerôs representative, latter shall be informed in writing one (1) week in 
advance by vender about inspection date & place along with production schedule. 
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Hiring of Contractor on Annual Rate Contract for O&M 

Allied Services in Vijayawada & Kakinada GAôs for the 

Period of 02 Years 

Bid Document No: BGL/707/2025-26 

 

VOLUME 

II OF II  

 

167  

1.0 INTRODUCTION  AND SCOPE 
BHAGYANAGAR GAS LTD. (BGL) provides service support to existing customers 
spread over Vijayawada & Kakinada. It supplies natural gas to domestic and commercial 
consumers in Vijayawada & Kakinada. 

This specification covers the requirements for Copper Capillary fittings (End feed 
fittings) unless modified by this specification, requirement of EN 1254 Part I shall be 
valid. 

2.0 MATERIAL  
The material used for the manufacturer of Copper Capillary Fittings shall conform to BS 
EN 1254- 1(latest), Half Hard 

3.0 DIMENSIONAL  TOLERANCES 

Dimensions tolerances of various types of copper capillary fittings shall be as per EN 
1254 part I (Open tolerances on dimensions shall be +/- 0.1 mm). 

The tolerances as specified in EN 1254 Part I in nominal diameter are as follows (Ref Table 2). 

 
Nominal 
Diameter 

Tolerance on the mean diameter with respect 
to the nominal diameter 

Resulting Diametrical 

difference 

D Outside Dia of male 
end (mm) 

Inside Dia of socket 
(mm) 

Max ( mm) Min (mm) 

12 mm +.0.04 
-.0.05 

+ 0.15 
+0.06 

0.20 0.02 

 

The minimum wall thickness of a fitting shall be in accordance as given below (Ref Table 
5 of EN 1254 Part I) 

Nominal Dia mm, D Minimum wall thickness (mm) Coppers 
12 0.6 

4.0 END CONNECTION  
End connection of the fitting must be capable of end feeding. Internal solder ring type 
fitting is not acceptable. 

 
5.0 CARBON IN BORE 

The internal surface of copper capillary fittings for soldering or brazing shall not contain 
any detrimental film nor present a carbon level high enough to allow the formation of 
such a film during installation. The maximum total carbon level on internal surfaces shall 

not exceed 1.0 mg/dm2 when tested in accordance with the specification. 
6.0 CHEMICAL  PROPERTIES 

The composition shall confirm to the following 

requirement Cu + Ag min. 99.90% 

0.015% < P < 0.040%. 

This copper grade is designated either Cu - DHP or CW024A. 

 

7.0 STRESS CORROSION RESISTANCE TEST 
A stress corrosion resistance is to be carried out as per method defined in ISO 6957 using test 
solution of pH 9.5 but without pickling. 
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8.0 FREEDOM FROM DEFECT 

The fittings shall be free from internal fins, blow holes, skin defects etc. or other 
irregularities which might restrict the free flow of fluid, and shall be designed that 
resistance to the flow of fluid through the fittings is minimized. 
 

9.0 HYDROSTATIC  PRESSURE TEST 

All  fittings shall be leak tightness tested at 1.5x25 bars for a period of 15 minutes 
and no leakage is permitted. This test shall be performed on each size of the fittings. 

 
10.0 PNEUMATIC  PRESSURE TEST 

All  fittings shall be leak tested at 6 bars for a period of 10 seconds and no leakage is permitted. 

11.0 MARKING  
Each tube shall be embossed with BGLôs logo, manufacturers name or trade mark EN 
1254 Part I and designation of fittings. 

Each packing containing fittings shall carry the following stamped or written in indelible ink. 

a) Manufacturerôs name or trade mark. 

b) Designation of fittings. 

c) Lots no. 

d) Month and year of manufacture 

 

12.0 PACKAGING  
Packing size to be mentioned to ensure uniformity in delivery conditions of the material 
being procured. Bidder shall submit the packaging details during QAP and also complied 
with at the time of delivery. 
 

13.0 INSPECTION / DOCUMENTS 

i)  Inspect shall be carried out as per B GL Technical Specification, relevant 
codes/standards and Inspection Plan/ Vendorôs detailed QAP duly approved by 
owner/ownerôs representative. 

ii)  Owner Representative or BGL approved Third Party Inspection Agency 
appointed by Owner/ vendor shall carry out stage wise inspection during 
manufacturing / final inspection. 

iii)  Vendor shall furnish all the material test certificates, proof of approval/ license 
from specified authority as per specified standard, if relevant, internal test/ inspection 
reports as per BGL , technical Specification, at the time of final inspection of each 
supply lot of material. 

iv)  Even after third party inspection, BGL reserves the right to select a sample of tube 
randomly from each manufacturing batch and have these independently tested. 
Should the results of these tests fall outside the limits specified in BGL Technical 
specification, ten BGL reserves the rights to reject all production supplied from 
the batch. 
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v) Vendor shall prepare and submit the detail drawings of required copper fittings for 

approval by BGL /TECPL before starting production. 

vi)  For any control test or examination required under the supervision of 
TPIA/owner/ownerôs representative, latter shall be informed in writing one (1) 
week in advance by vendor about inspection date & place along with production 
schedule. 
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1.0 INTRODUCTION  AND SCOPE 

 

BHAGYANAGAR GAS LTD. (BGL) provides service support to existing customers 
spread over Vijayawada & Kakinada.it supplies natural gas to domestic and commercial 
consumers in Vijayawada & Kakinada. 

This present document covers the technical specification for the procurement of GI 
Pipes used in high pressure natural gas transportation and distribution systems. It 
describes the general requirements, controls, tests, QA/QC examination and final 
acceptance criteria which need to be fulfilled. 

This specification covers the requirements for GI pipes of heavy steel tube. Unless 
modified by this specification, requirements of IS 1239 (Part-I): 2004 (Latest edition) 
shall be valid. 

2.0 DEFINITIONS  

 

Owner Shall mean Bhagyanagar Gas Ltd. (BGL). 

Manufacturer Means the Manufacturer of the GI pipe. 

PTS 
Means the present <<Particular Technical Specification>>and 

all its appendix, if any. 

Third Party Inspection 

Agency 

Means the Inspection Agency to be appointed by BGL. 

GTS 
Means the present <<General Technical Specification>> and 

its entire appendix, if any. 

 

3.0 MATERIAL  

 

The material used for the manufacturing of GI pipes confirming to IS 1239 (Part -1): 
2004 (Latest edition). 

 

4.0 DIMENSIONS, THICKNESS &  DIMENSIONAL  TOLERANCES 

 

The dimensions & nominal mass of tubes shall be in accordance with Table 5 subject 
to the tolerances permitted in CL.8.1 & 9 of IS 1239 (Part-I) : 2004 ( Latest edition ). 
Length of each pipe shall be 6 mtrs with. + 6, - 0 mm tolerance. 

 
Nomin
al 
Diamete
r DN 

 

15 mm 

 

20 mm 

 

25 mm 

 

40 mm 

 

50 mm 

Grade Heavy Heavy Heavy Heavy Heavy 

Outer
 Dia
. (Max. / 
Min.) 

21.8 mm / 
21.0 mm 

27.3 mm / 
26.5 mm 

34.2 mm / 
33.3 mm 

47.9 mm / 48.8 
mm 

60.8 mm / 59.7 mm 
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Thicknes

s ( mm ) 
3.2 3.2 

4.00 4.00 4.5 
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Nomina
l weight 
(Kg / m) 

1.44 1.87 
2.93 4.37 6.19 

 

 

5.0 END CONNECTION  OF PIPE 

GI Pipes shall be supplied with plain end. 

6.0 FREEDOM FROM DEFECTS 

 

On visual examination the outside & inside surfaces of pipes shall be smooth & free 
from defects such as cracks etc. 

7.0 GALVANIZING  

 

i. Pipes shall be galvanized to meet the requirement of IS: 4736 ï 1986 with latest amendment. 

ii. Zinc conforming to any grade specified in IS: 13229- 1991 with latest 
amendment shall be used for the purpose of galvanizing. 

iii.  Galvanizing bath: The molten metal in the galvanizing bath shall contain not less 
than 98.5% by mass of zinc. 

iv. Mass of zinc coating: Minimum mass of zinc coating determined as per IS: 6745 

shall be 360 gms/m2 

v. Uniformity of galvanized coating: The galvanized coating when determined on a 
100 mm long test piece in accordance with IS 2633: 1986 with latest amendment 
shall withstand 5 one ï minute dips. 

vi. Freedom from defect: The zinc coating on internal & external surfaces shall be 
uniform adhered, reasonably smooth & free from such imperfections as flux, ash 
& drop inclusions, bare patches, black spots, pimples, lumpiness runs, rust stains, 
bulky white deposits & blisters. Rejection & acceptance for these defects shall 
be as per Appendix - A of IS 2629: 1985 with latest amendments. 

vii. Samplings 

a) All materials of the same type in coating bath having uniform coating 
characteristics shall be grouped together to continue a lot. Each lot shall 
be tested separately for the various requirements of the specification. The 
number of units to be selected from each lot for this purpose shall be IS: 4711 
1995 with latest amendment. 

b) The sample selected according to Clause 6.1 & 6.2 of IS: 4736 ï latest edition. 

c) The sample found conforming to above requirements shall then be tested for 
mass of zinc coating in accordance with Clause 5.1 of IS: 4736 ï 1986 with 
latest amendment. 

d) Criteria for conformity: As per IS: 4736 ï 1986 with latest amendments. 

8.0 PRESSURE TEST 
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Hydrostatic pressure test shall be carried out at a pressure of 5 Mpa for the duration of at 
least 3 second and shall not show any leakage in the pipe. Vendor to submit the internal 
pressure test certificate for the same. Owner Representative or Third party Inspection 
Agency appointed by Owner shall witness finish goods testing as per the sample procedure 
specified in IS: 1239 (Part-1) ï latest edition. 

 

9.0 MARKING  

 

Each pipe shall be embossed with BGLôs logo, manufacturerôs name or trademark, size 
designation, class of pipe at the interval of not more than 1 meters. 

Each packing containing pipes shall carry the following embossed, stamped or written by indelible 

ink. 

a) Manufacturers name or trademark. 

b) Class of pipe ï Heavy 

c) Indian standard mark (ISI) 

d) Lot number / Batch no. of production 

Each pipe conforming to this standard shall also be marked with BIS standard mark. 

 

10.0 INSPECTION / DOCUMENTS 

 

Inspection shall be carried out as per Owner Technical Specification. 

Owner Representative or BGL approved Third Party Inspection Agency appointed by Owner/ 
vendor shall carry out stage wise inspection during manufacturing / final inspection. 
The manufacturer shall have a valid license to use ISI monogram for manufacturing of 
pipe in accordance with the requirement of IS:1239. 

Vendor shall furnish all the material test certificates, proof of approval / license from 
specified authority as per specified standard, if  relevant, internal test / inspection reports 
as per Owner Tech. Spec. & specified code for 100% material, at the time of final 
inspection of each supply lot of material. 

For any control, test or examination required under the supervision of 
TPIA/Owner/Ownerôs representative, latter shall be informed in writing one (1) week in 
advance by vendor about inspection date and place along with production schedule. 

Even after third party inspection, Owner reserves the right to select a sample of pipes 
randomly from each manufacturing batch & have these independently tested. Should the 
results of these tests fall outside the limits specified in Owner technical specification, 
then Owner reserves the right to reject all production supplied from the batch. 

 

11.0 PACKAGING  

 

Packing size to be mentioned to ensure uniformity in delivery conditions of the material 
being procured. Bidder shall submit the packaging details during QAP and also complied 
with at the time of delivery. 
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1.0 INTRODUCTION  

BHAGYANAGAR GAS LTD. (BGL) provides service support to existing customers 
spread over Vijayawada & Kakinada. It supplies natural gas to domestic and commercial 
consumers in Vijayawada & Kakinada. 
This present document covers the technical specification for the Powder Coating of GI 
Pipes used in high pressure natural gas transportation and distribution systems. It 
describes the general requirements, controls, tests, QA/QC examination and final 
acceptance criteria which needs to be fulfilled. 

This specification covers the requirements of powder coatings for GI pipes of heavy 
steel tube. Unless modified by this specification, requirements of IS 13871: 1993 (Latest 
edition) shall be valid. 

2.0 SPECIFICATION  
Powder Material : Pure Polyester 

Application : Electrostatic Spraying (40-90 KV Manual 

Automatic) Backing Schedule : 180 C to 200 C for 10 

MM (Metal Temp.) 

 

Coating Thickness: 60- 70 Microns 

3.0 TESTING 

 

Film Type Glossy / Satin 

Gloss 60 º 
(ASTM D-523-60 ) 

86 ï 95% 

Cross Hatch Adhesion 
(ASTM D-5870) 

GT = 0/100 

Cylindrical bending Test (ASTM 
D 522) 5 mm Rod dia 

Passes 

Enrichsen Cuppinng (min ) 8 Passes 
Pencil Hardness (min) 2H 
Scratch Resistance (Kg Min) 3 
Impact Resistance Direct 150 
Kg. Min (ASTM D-2794) Indirect 150 
Salt Spray Resistance 
ASTM B-117) 

1000 hrs (min) 

Porosity 
(DIN-
53161) 

Passes 

Humidity 
Resistance 
(ASTM D-2247) 

1000 Hrs (min) 

 

 

Weathering Gloss retention after 
1000 Hrs (sun test with water 
immersion, Xenon 150 K.lux) 

60 ï 70% 
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Colour Canary Yellow 
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4.0 INSPECTION 

Inspection shall be carried out as per Owner Technical Specification. 

Owner Representative or BGL approved Third Party Inspection Agency appointed by 
Owner/ vendor shall carry out stage wise inspection during manufacturing / final 
inspection. 

The manufacturer shall have a valid license for Powder coatings of pipe in accordance 
with the requirement of IS:13871. 

Vendor shall furnish all the material test certificates, proof of approval / licence from 
specified authority as per specified standard, if  relevant, internal test / inspection reports 
as per Owner Tech. Spec. & specified code for 100% material, at the time of final 
inspection of each supply lot of material. 

For any control, test or examination required under the supervision of 
TPIA/Owner/Ownerôs representative, latter shall be informed in writing one (1) week in 
advance by vendor about inspection date and place along with production schedule. 

Even after third party inspection, Owner reserves the right to select a sample of pipes 
randomly from each manufacturing batch & have these independently tested. Should the 
results of these tests fall outside the limits specified in Owner technical specification, 
then Owner reserves the right to reject all production supplied from the batch. 
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1.0 HEALTH,  SAFETY AND ENVIRONMENTAL  ASPECTS (HSE 

1.1 Scope / General Specific to the Bidder 

1.2 Instructions / Guidelines 

1.3 Protective Measures 

1.4 First  Aid 

1.5 Fire Safet 

1.6 Scaffoldings / Ladders 

1.7 Construction / O&M  Site 

1.8 Cleanliness / Housekeeping 

1.9 Excavation Work  

1.10 Working  Pits and Trenches 

1.11 Electricity  

1.12 Hoisting Work  

1.13 Material  Storage And Handling 

1.14 Acetylene Welding And Cutting Equipment, Butane And Propane Burners 

1.15 Compressed Air  / Gas Installations 

1.16 Radioactive Sources 

1.17 Pressure Tests 

1.18 Personnel Behavior 

1.19 Safety Precautions For Gas Distribution  / O&M  
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1.0 HEALTH,  SAFETY AND ENVIRONMENTAL  ASPECTS (HSE) 

1.1 Scope / General Specific to the Bidder 

1.1.1 This specification establishes the Health, Safety and Environment (HSE) management 
requirement to be complied with by the BIDDER throughout the tenure of the contract 
by stipulating the relevant Act(s) / legislations and technical specifications. 

1.1.2 The safety policy and guideline is prepared to direct & appraise BIDDERôs personnel 
about the safety aspects involve in the job. The document deals with basic rules to be 
followed therein. However, BIDDER shall comply the HSE plan that addresses the HSE 
risks specific through mobilization, execution and demobilization at each location, 
where the work to be performed (Office, Factory, Fabrication Yard, Construction Site, 
inside the House, Kitchen (customer premises), Vessel, etc.), and the management of 
controls to eliminate / reduce or mitigate these risks. 

1.1.3 OWNER reserves the right at all the time to audit and review the BIDDERôs facilities, 
services, and/ or performance of its activities in respect to the compliance of his HSE plan. 

1.1.4 OWNER reserves the right to suspend the work or any part thereof, if  BIDDER does not 
comply with HSE policy. Before any work is suspended OWNER shall liaise with 
BIDDER to allow him the opportunity to rectify any non-conformances within an 
acceptable timescale. BIDDER may at any time suspend the work for HSE reasons; in 
such event, however, he shall immediately inform OWNER in writing of those reasons, 
and details of actions taken. 

1.1.5 Leadership & Accountability 

 

a. It is OWNERôs policy to protect the health, safety and security of its employees, to 
minimize the risk to the public from them and to protect the natural environment. 
BIDDER shall ensure that all his employees are briefed in, understood and strictly 
adhere to the OWNERôs policies and directives on Health, Safety and 
Environmental aspects. 

b. BIDDER shall demonstrate leadership and commitment through actively 
participating in all aspects of HSE, supporting open dialogue and by allocating 
sufficient resources. 

c. BIDDER shall ensure that HSE responsibilities, authorities, accountabilities and 
competencies are clearly defined, documented, communicated and exercised at all 
levels. 

d. BIDDER shall ensure that individual and team contributions to HSE performance are 
recognized and considered during performance appraisals. Also, shall set clear 
goals, objectives and targets and performance are evaluated against them. 

1.1.6 Organization, Responsibilities, Resources and Documentation 

a. Organization 

BIDDER shall provide sufficient and appropriate manpower and supervision in his 
organization; with clear responsibilities and reporting structure to ensure that HSE 
performance is not compromised. 
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b. Employee Orientation Program 

i. BIDDER shall provide, for all his personnel involved in the work, an 
orientation training program to the site and all requirements of the HSE plan. 

ii. BIDDER shall ensure that no individual works unless he has been fully inducted. 

 

c. HSE Competence Requirements 

BIDDER shall ensure that his personnel are; 

 
i. Medically, physically and mentally fit to carry out the duties to which they 

are assigned in respect of the work. 

ii. Aged eighteen years or above. 

iii.  Technically competent and experienced in the tasks assigned to them. 

 

d. HSE Training  

BIDDER shall be responsible for, and implement, competency based HSE training 
of his personnel as may be organized / advised from time to time. 

 

e. HSE Promotion and Awareness 

BIDDER shall establish a mechanism for communication and feedback of 
HSE issues and performance among his personnel on the site and to OWNERôs 
representatives. 

f. Sub-Contractors 

BIDDER shall ensure that all his sub-contractors, if  any, receive a copy of, and 
comply with the requirements of the HSE plan and are provided with a copy of this 
document. 

 

g. HSE Communication 

i. BIDDER, where applicable, ensure before commencing operations pursuant to 
the contract that all companies, organizations and communities that could 
potentially be affected by such operations have been notified. At the work 
site, BIDDER shall also ensure that effective toolbox talks are undertaken. 

ii. Where applicable, BIDDERôs arrangement for emergency communications 
shall be integrated with the requirements of the work. 

h. HSE Meetings Program 

BIDDER shall establish an effective structure and schedule for HSE meetings 
involving all personnel assigned to the work, to promote communication and 
involvement in HSE matters. 
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i. HSE Legislation 
BIDDER shall comply with, and shall be able to demonstrate compliance with; 

i. Relevant and applicable Health, Safety, Environmental legislation for all 
places, where work is performed, 

ii. OWNERôs Policy, Procedures and Standards, 

iii.  BIDDERôs corporate and project specific policies and procedures. 

 
1.1.7 Evaluation & Risk Management
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a. BIDDER shall ensure that, for all activities, a documented risk assessment 
procedure and risk register is in place and operating. This risk assessment 
procedure shall be suitable and sufficient to appropriately assess the health, safety 
and environmental risks involved. A copy shall be issued to the OWNER. 

b. BIDDER shall be responsible for ensuring timely delivery of the risk assessment 
of all activities, covered in the scope of work, in order to meet the work schedule, 
the OWNER HSE plan and regulatory requirements. 

 

1.1.8 Planning & Procedures 

a. HSE Procedures 

i. BIDDER shall provide written HSE procedures to cover hazardous 
operations. Method statements in case of major erection, construction and O&M 
work to be prepared in advance and approval obtained from the Owner or Owner 
Representative. These will be available to all personnel in their working 
language. A copy shall be provided to the OWNER. 

ii. BIDDER shall abide by the OWNER permit to work system at sites. 

b. Emergency Response Procedures 

i. BIDDER shall be responsible for the establishment and implementation of 
emergency procedures related to the work. BIDDER shall consult with OWNER 
to ensure appropriate interface with the procedures. 

ii. BIDDER shall submit OWNER, within 30 days from the date of 
commencement of contract, the details of its provisions and procedures for 
proposed actions in the event of; 

An incident involving serious injury or death to any member of the team. A major 

incident involving third party equipment. 

Any release of chemicals or hydrocarbons to the local environment. 

 
iii.  BIDDER shall ensure competency of his personnel in its emergency response 

procedures through a programme of drills and testing and shall submit the report 
to OWNER. 

iv. BIDDER shall participate in an emergency response exercise, whenever required. 

c. Equipment &  Inspection 

OWNER shall at any time during the tenure of the contract conduct the audit 
for all the tools, appliances, machines, vehicles, equipments, etcéfor their safe 
working condition includes documents. Also, BIDDER shall ensure that they should 
be used only by authorized and competent persons and inspected periodically. 

d. Environment 
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i. BIDDER shall protect environmental resources by applying best available 
techniques not entailing excessive cost, to preferably eliminate or minimize 
any direct or indirect impact from operations. 

ii. BIDDER shall ensure that all activities are planned in a manner that will not 
create unnecessary danger, disturbance or effects on the environment or to other 
users. 

iii.  BIDDER shall minimize nuisance, disturbance or interference to the 
community, their activities, and other users of the environment. 

iv. BIDDER shall unless otherwise directed by OWNER, avoid conducting 
activities in protected areas or where there is an unacceptable risk of damage to 
sensitive environmental resources. 

 
v. BIDDER shall ensure that fishing, hunting and gathering of flora and fauna 

or any other environmental resources are strictly prohibited within the area 
impacted by the work. 

vi. BIDDER shall where applicable be responsible for restoration of any land used 
or affected by BIDDERôs activities under the Contract (Restoration of top soil in 
case of major excavation jobs is a must). This will include removal of 
BIDDERôs equipment, surplus materials and waste to the satisfaction of 
OWNERôs representative. 

vii. BIDDER shall coordinate & carry out the disposal of any waste produced or 
occurring as a consequence of its operations pursuant to the contract, all such 
disposals shall be in accordance with all legislation, OWNERôs norms and best 
practices, whether that shall be for hazardous waste or non-hazardous waste. 
BIDDER shall ensure that all necessary approvals or licenses are obtained and 
that any subcontractors utilized for this purpose fully  comply with such 
requirements. BIDDER shall record & provide OWNER with a copy of each 
waste transfer / disposal report / note. 

viii.  BIDDER shall prepare & notify OWNER in writing of the method for 
managing disposal of all hazardous waste and gain approval therefore before 
commencing such disposal. The water de-watered from the valve pits shall not 
be discharged hitherto and thitherto. Used transformer oil shall be collected in a 
container and submitted to OWNERôs stores. 

1.1.9 Implementation & Performance Monitoring 

a. General 

i. BIDDER shall establish an HSE performance monitoring programme and 
provide reports as per MIS to OWNER. 

ii. BIDDER shall report all incidents in accordance with the requirements. 

iii.  BIDDER shall provide a report of fatal accident, Lost Time Injuries (LTI), 
Restricted Work Day Cases (RWDC), Medical Treatment Cases (MTC), 
Medical Evacuations, First Aid Cases (FAC), Near Miss Reports and 
Frequency of Hazardous Occurrence (numbers of hazardous situations 
without details) for the entire work, if required by OWNER from time to time. 
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iv. We shall, where applicable, maintain a waste / disposal log book. 

b. Incident Investigation 

i. BIDDER shall interface with OWNERôs Incident Investigation and 

Reporting requirements. 

ii. BIDDER shall document and report immediately to OWNER for any 
incidents or event, which could have led to environmental damage, 
uncontrolled release or hydrocarbons, breaches or potential breaches of 
environmental regulations or complaint from local groups, organizations 
including enforcement agencies or individuals. 

1.1.10 Auditing & Review 

a. BIDDER shall establish a schedule for HSE audit / inspection for its activities & 
submit to OWNER. 

b. BIDDER shall provide all input and support as OWNER deems necessary to 
ensure all HSE activities that OWNERôs initiates are successfully carried out and 
the actions arising are closed out to OWNERôs satisfaction. OWNERôs personnel 
shall be available for interview as part of audits and reviews. 

c. Before commencement of the work, OWNER may conduct an audit to satisfy itself 
of BIDDERôs arrangements regarding Health, Safety and environmental aspects. 
BIDDER shall co-operate fully with the audit team and rectify / correct any agreed 
deficiency observed without undue delay and in any event before work commences. 

d. BIDDER shall submit / provide a report on HSE performance during the contract, 
as part of the contract close-out documentation. 

1.2 Instructions / Guidelines 

Following recommended safe practices / instructions should be observed when performing 
operations and maintenance activities; 

 

1.2.1 Work Permit / Cold Permit 

 

Prior to starting the work, BIDDER must have a valid work permit; 

 
i. Either in the form of an order or work assignment supplemented by written work 

permits of the OWNER for operations in natural gas stations /site. 

ii. Or in the form of an order or work assignment for work at or in the vicinity 
of existing installations and pressurized pipelines, which are not located in natural 
gas stations. 

iii.  OWNERôs work permit must be issued / obtained for a well-defined working 
area and to be requested prior to commencing the work. All special instructions 
stipulated in the permits must be strictly observed. 

Carrying out work without a valid work permit or outside the working area as described in 
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the permit will  be considered as a serious breach of the safety rules. 

1.2.2 Fire Permit / Hot Permit 

Prior to starting work with a naked flame, BIDDER must ensure, if  Fire / Hot work permit 
in areas, where the risks of fire and explosion cannot be ruled out / likely hood or having severe 
consequences; 

a. Either in the form of a written fire permit issued by the OWNER for work with a 
naked flame in operational natural gas stations / sites. 

b. Or in the form of continuous supervision by OWNERôs representative for work 
with a naked flame at or in the vicinity of an underground pressurized gas pipeline / 
station. 

c. Prior to obtaining a fire permit, BIDDER must have at least a valid work permit. 

d. Work with a naked flame is defined as, 

i. All welding, grinding and cutting work by electrical or thermal means. All 
work with burners for, among other things, cladding or pre-heating of welds. 

ii. All  work with electrical hand tools which are not explosion-proof. 

iii.  In general, all work whereby a naked flame or a spark may be created. 

iv. All  machines or vehicles with an internal combustion engine. 

v. OWNERôs fire work permits are issued for a clearly defined working 
area and must be requested and renewed daily. All particular instructions 
stipulated in the permit must be strictly followed. 

vi. The issuance of a fire work permit does not preclude the need for a ban on smoking. 

vii. Performance of work with a naked flame without a valid fire permit or 
outside the working area as described in the permit will  be considered as a 
serious breach of the safety rules. 

viii.  BIDDER must in all cases install essential and suitable fire-fighting 
equipment in the immediate vicinity of the works, when work with a naked 
flame is being carried out. 

1.2.3 Ban On Alcohol And Drugs 

Employees must not bring on to site or consume any liquid substance containing 
narcotics substances or alcohol beverages between the hours of starting and finishing work 
and must not drive a company vehicle, if  affected by alcohol or drugs. A total ban on 
alcoholic beverages and drugs applies on all sites belonging to OWNER. Non-observance 
of the ban on alcohol & drugs shall be considered as serious breach of safety rules and will 
result in the immediate expulsion of the person enlisted from their job. 

1.2.4 Ban On Smoking 

Smoking is prohibited at any of OWNERôs facilities or vehicles. Smoking is also 
prohibited within a work site (i.e. within public warning signs), including the right of 
way. Specific site conditions and rules must be always observed and due recognition 
given to any gas leak. Non-observance of the ban on smoking at work site shall be 
considered as serious breach of safety rules. 
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1.2.5 Speed Limits For Vehicle On / Near Worksite As per statutory / Safety requirement. 

1.2.6 Safety Torches 

Only approved / fire proof / intrinsically safe torches shall be used for pipeline patrolling 
/ gas leakage survey / any operation & maintenance related activities. 

1.2.7 Two-Way Radios / Wireless Phones 

Two-way Radios should be left turned on during all normal operations. However, if  
there is a significant gas leak in the vicinity, the user shall remove the radio to a safe location. 

Note: intrinsically  safe walkie-talkies can be used within  stations. 

Mobile Phones shall not be used within the Stations or within the vicinity of a live gas 

operation. 

1.2.8 Incidents / Accidents 

 

a. All  accidents involving injury to a person or damage to property must be reported 
immediately to the OWNERôs representative, within specified time limits / norms. 

b. Incidents involving an unusual occurrence, failure of a procedure or equipment 
must also be reported. Any apparent fault in a safety system or equipment must be 
reported even if the incident was not considered significant at that time. 

1.2.9 Checking For Leaks 

a. Checking for leaks may only be carried out visually, by use of a gas detector or 
with soapy water. Naked flames must never be used / allowed to locate gas 

leaks. The natural gas in the transmission pipeline / system does not contain odorant 
and can therefore not be detected by smell. 

b. Before removing plugs, caps or blind flanges from vents, drains and other 
connections, etcé, ensure all necessary valves are closed. 

c. Care must be taken when removing plugs or caps from vents, drains and other 
connections, etc..., in case there is a build-up of pressure behind it. 

1.2.10 Precautions To Be Taken Before Gas Venting 

a. Before venting of gas from a section, the isolation of the section should be 
confirmed and the all isolation valves involved should be greased and roused to 
prevent minor passing of the valve. 

b. Ensure that no source of ignition like overhead live electrical cables, sparks, 
etcéare not present at least within 15 Mtrs. radius. Depressurizing should be 
confirmed by opening another vent (if any) or pressure gauge, if fitted. No smoking 
or open flame should be ensured in vicinity of the nearby area. 

c. The vent pipe should be of proper length (minimum 3 Mtrs.) for the protection to 
person operating valves in the chamber and for easy dissipation. Wind direction & 
velocity should be ensured & monitored continuously. 

d. Venting area should be cordoned off and person with adequate PPEôs 
(Methnometer / Pulsecometer) should be posted at the cordoned boundary in down 
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wind direction to monitor the percentage of methane in the atmosphere, which 
should not concentrate as per specified limit / range or increase more than 2.0%. If  
indicates more than 2.0 % then venting should be stopped intermittently to give 
more time for gas dispersion. 

e. Gas venting should be stopped intermittently when the vehicle passes near the spot, 
while venting operation is being done on traffic roads. 

f. Whenever NG is required to be vented, the venting shall be done in a controlled 
manner as specified by the engineer in-charge to ensure minimal release of the gas to 
the atmosphere. 

1.2.11 Human Failures 
The major factors of human failures reasonable for an accident are the following; 

a. NEGATIVE OR INDIFFERENT ATTITUDE: This is the neglect or 
carelessness by a person towards considering and eliminating all major and minor 
factors leading to an unsafe condition or unsafe act. The negative or different 
attitude of a person may be the result of overconfidence & lack of safety awareness. 

b. LACK OF SKILL: If a person doing a job is not having the required skill for 
performing that job; it can be lead to an accident. Hence selecting the best skilled 
person for particular job is a must. 

 

c. LACK OF KNOWLEDGE: the person doing a job is expected to have enough 
knowledge of the job and safe condition to be preserved while performing that job. 

1.2.12 Bypassing Safety Equipment 

No person shall interfere with, remove, displace or render ineffective any safeguard, 
safety device, personal protective equipment or any other appliance provided for health and 
safety purposes, except when necessary as part of an approved maintenance or repair 
procedure. 

 
1.3 Protective Measures 

Personnel performing any gas or health hazardous operation must wear Safety Helmets, 
Safety / Gum Shoes, Approved Clothing, Protective Footwear and Safety Goggles, 
Safety Harness, Ear Protection, Nose Masks, Hand Gloves, Breathing Apparatus, High 
visibility  vest or reflective bands on coverall, Safety Guard / Belt / Fall Arrester, Face 
Shield, Special Equipment for Hazardous / Unusual activity, etcéin adequate numbers 
& suitably. Personnel must observe the safety rules for on-site and off-site operations as 
well. 

1.3.1 Ignition Sources 

Match boxes, cigarette lighters, calculators, cameras or other sparking devices must not be 
carried on for all facilities (refer Table - 1 given below); 
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TABLE ï 1 SOURCES OF IGNITION  

Sr. 
No. 

Ignition  Source Precautions 

1. Internal combustion engines of 
buses, cars, tractors, digging and 
combustion equipment, portable 
pumps, generators, welding 
equipment, etcé 

Only diesel powered internal combustion 
equipment to be used in the vicinity of an 
escape of gas and the following precautions 
are recommended; 
Fit a spark arrestor to the engine exhaust. 
Do not operate the engine starter in a gaseous 

atmosphere. 
Generally, vehicles should not be taken 
near to 

2. Passing motorists or pedestrians 
carelessly throwing lighted 
matches boxes, cigars or cigarettes 
into the work area, and pedestrians 
smoking in the 
work area 

Properly display warning signs and place 
barricades around the work area to prevent such 
an occurrence. If  necessary divert traffic and / 
or place a watchman to warn pedestrians 
against smoking in the area. 

3. Cigarette
s, fires 

cigars

, 

pipes

, 

match

, 

open Do not allow smoking, match boxes, 
cigarette lighters and open fire, in the hazardous 
work area. 

4. Sparks from hand tools, removal 
of manhole covers, etcé 

Work carefully, removing sources of such 
sparking (stone, paving blocks, etc...) from 
the work area as job progresses. Use proper 
tools when removing manhole covers.
 Use 
tools carefully to avoid glancing blows on 
minerals and concrete. 
Area to be dampened and maintained 
damp. Grinders and friction cutting tools 
shall not 

5. Sparks from electrical switches, 
relays, telephones, electric
 motors, power 
generation, cameras, and 
calculators, mobile phones 

In potentially explosive atmosphere, do
 not operate any electrical device. If  a 
switch is on do 
not switch off, unless there is no other quick 
means of isolating a sparking device such 
as an electric 

6. Stray electrical currents on main or 
service when damaged of cut ends 
of pipe are separated 

Never cut or separate ends of pipe unless 
proper bonding is done with jumper leads 
across the point of separation. 

7. Static electricity Where gas is escaping from a plastic pipe, wet 
down the plastic pipe and surrounding work 
area. Discharge static charge by grounding 
metal main on service pipe. 
Discharge the static charge on the person by 
touching an earlier state, or alternatively 
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provide protection by wearing rubber gloves. 
Avoid impingement of gas stream on clothing. 

8. Traffic lighting control boxes, 
power cables, railway and 
telephone cables, etcé 

Request appropriate authority to temporarily 
disconnect, or shut down, if these structures 
are causing a hazardous situation. 

9. Appliance pilot lights Shut off service valves. 

10. Welding torches, arc welding, and 
heater torch 

This equipment is not to be used until the area 
has been declared safe. 

 

11. Lighting, lanterns, flashing lights Only suitable equipment should be used in 
a hazardous area. 

12. Other potential ignition sources 
inside 
structures, building, and confined areas 

Request appropriate Authority to 
temporarily disconnect or shut down, and 
take other action as necessary. 

1.4 First  Aid 

1.4.1 Information Support Services / Hospitals / Doctors / First Aid 

a. BIDDER must include in his HSE plan a detailed list with the particulars of 
the eye 
specialists, general practitioners and hospitals nearest to the site. 

b. Prior to the start of the work, BIDDER must agree with these persons and 
services on the fastest ways to treat emergency cases. 

c. At least one competent first aider must be available at site. This person must 
be easily accessible through an efficient communication channel of which the 
particulars are included in the list of support services. 

d. All  OWNERôs / BIDDERôs vehicles and worksites shall be provided with a 
first-aid kit. The kits are to be kept clean and properly stocked as per the 
prescription and nature of business at BIDDERôs cost / risk. A record must be 
kept of all injuries, no matter, how minor. All  injuries must be reported to the 
OWNERôs representative without delay. 

e. The contractor shall provide the first aid box at all the sites. The content of the first 
aid box 
shall include the following items: 

a. Twenty-four small sterilized dressings. 
b. Twelve medium size sterilized dressings. 
c. Twelve large size sterilized dressings. 
d. Twelve large size sterilized burn dressings. 
e. Twelve (15 gin) packets of sterilized cotton wool. 
f. One (200 ml) bottle of certified solution (1 per cent) or a suitable antiseptic solution. 
g. One (200 ml) bottle of mercurochrome (2 per cent) solution in water. (viii)  One (200 ml) 

bottle of sal- volatile having the dose and mode of administration indicated on the label. 
h. One pair of scissors 
i. One roll of adhesive plaster (6 cm x 1 in). 
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j. Two rolls of adhesive plaster (2 cm. x 1 in). 
k. Twelve pieces of sterilized eye pads in separate sealed packets. 
l. One polythene wash bottle (500 cc) for washing eyes. 
m. Twelve roller bandages 10 cm. wide. 
n. Twelve roller bandages 5 cm wide. 
o. Six triangular bandages. 
p. One tourniquet. 
q. A supply of suitable splints. 
r. Two packets of safety pins. 
s. Kidney tray. 
t. One copy of first-aid leaflet issued by the Directorate General of Factory Advice Service 

and Labour Institutes, Government of India, Bombay. 

All  the content shall be kept in clearly marked and easy to remove cartons stored in such a 
manner that there is no rattling or spilling over even when the container is being moved 
Whenever applicable the cartons shall bear instructions for use, dosage etc. 

 

1.5 Fire Safety 

 

a. BIDDER must ensure the installation and maintenance of adequate equipments, 
material and devices for fire-fighting. However, periodic refilling, testing & 
calibration of such equipments owned by OWNER shall be carried out at his cost 
& risk. 

b. On each site, there must be sufficient fire-fighting equipment, both in the central 
construction site installations and on the site itself. Particularly in places, where 
work is being carried out with an increased fire hazard, such as welding and 
grinding work, cladding work or the use of inflammable products, particular 
attention must be given to installing fire-fighting equipment beforehand. 

c. All  fire-fighting equipment must be in good condition and must always bear a valid 
inspection stamp. Any fire-fighting equipment that fails to meet these conditions 
must be removed immediately from the site. The approval of fire-fighting 
equipment is to be renewed each year, unless otherwise indicated by the 
Recognized Inspection Organization. 

d. All  fire-fighting equipment must always be located at immediately accessible 
place in case of incident. The storage of material and equipment or the parking of 
vehicles or placing of installations in front of fire-fighting equipment is therefore 
strictly forbidden. 

e. All  vehicles shall be fitted with an approved (and regularly serviced) fire 
extinguisher. Fire extinguishers are located at OWNERôs strategic points. All 
personnel must ensure that they have access to a suitable fire extinguisher before 
beginning an operation. All personnel must be familiar with the use / operation of 
fire fighting equipment. No vehicle must be allowed in vicinity of the hazardous 
area, and if so, suitable spark / flame arrester must be ensured. 

f. In fire-hazard areas, all detonation sources must be avoided, unless, specifically 
agreed by OWNER and / or its representative, the use of radios, cameras and video 
cameras is expressly forbidden. 

g. At the end of work, the site must be checked for possible fire-hazard situations. 
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h. BIDDER shall ensure that a trained fire fighting personnel is available at site. 

1.6 Scaffoldings / Ladders 

a. Before using any scaffoldings / ladders, BIDDER must submit a copy of the 
valid inspection certificate. Scaffoldings / ladders to be built on the site must 
be inspected by the Recognized Inspection Organization prior to use on the 
construction site and at the cost of the BIDDER. They must also be checked 
periodically in conformity with the prevailing regulations; a copy of the inspection 
report must be submitted to the OWNER without any remarks. 

b. All  scaffoldings must be checked by the BIDDER for their stability before they 
are used. At least once a week the scaffolding must be checked by a qualified 
representative of the BIDDER. 

c. Mobile scaffoldings must be anchored before they can be used. Moving mobile 
scaffoldings is strictly forbidden if any persons, material or equipment are present 
on the scaffolding. 

d. Scaffoldings must not be constructed in the vicinity of electrical installations, they 
must be properly earthed prior to use. 

 
1.7 Construction / O&M  Site 

a. The construction site plan must be included in the HSE plan and must contain at least an 
overview of the access roads, traffic direction and parking lots and the location of utility  
pipelines, first-aid unit, stores, site offices, canteens and sanitary installations. 

b. Such structures may only be installed on the construction site in accordance with 
the provisions of the construction site plan. 

c. For storing large quantities of fuel, gas bottles and small hazardous waste, a permit 
must be obtained from the competent authorities. 

d. BIDDER must place the legally provided health installations in conformity with the 
prevailing norms at the disposal of his personnel and maintain them daily. Meals 
may only be eaten in buildings specially provided for this purpose. 

 
1.7.1 Warning Signs 

Site must have a warning sign at entrances, exits and at any crossings with public, main / 
private roads, premises, stations, etcé, bearing the words ñENTRY STRICTLY 
PROHIBITED / RESTRICTEDò  or  ñNO ENTRYò,  ñNO  SMOKINGò,  
ñASSEMBLY  POINTSò,  ñNO  PARKINGò, 
ñWORK IN PROGRESSò, ñNO OPEN / NAKED FLAMESò, etcé. Wherever practically 
possible, BIDDER must fence-off / cordon-off the site with a physical enclosure, where 
necessary with entrances that can be locked, such as at the natural gas stations / chambers / 
sites and isolation valve chambers. 

1.7.2 Access Roads And Escape Roads 

 
a. Construction site must be provided with a sufficient number of access roads and 

escape roads. Each physically enclosed site must have at least two diagonally 
opposed entrances and exits. 
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b. The access roads and escape roads must remain completely free and adequately 
accessible under all circumstances. Therefore, any storage of materials or parking 
of vehicles in these areas is strictly forbidden. 

 

1.7.3 Means of Communication 

Site must have sufficient means of communication to allow the OWNER and / or support 
services to be immediately informed in case of incident. 

1.7.4 Lighting / Illumination 

If  works have to be carried out under circumstances of insufficient daylight, such as 
during overtime or in winter, BIDDER must furnish and maintain the required adequate 
lighting on the site in conformity with the prevailing legislation (Lighting should be 
intrinsically safe, flame proof type). 

1.7.5 Stability of Equipment 

All equipments such as site sheds, material containers, generators, distribution cabinets, 
dewatering pumps, welding machines, electrical equipments / installations, etcé must 
always be erected in such a way as to ensure maximum stability. 

1.7.6 Noise Pollution of Equipment 

a. All construction machines, including welding units, compressors and generators must 
comply with the prevailing enforced standards (db level monitoring) on measures to 
fight noise pollution caused by equipments / machines. 

 

b. For this reason, in the vicinity of residential centres, machines will be used that are 
connected to the electrical mains. 

1.7.7 Signposting and Pegging-Out 

a. BIDDER must submit in his HSE plan a copy of the signposting plan approved 
by the local authorities. 

b. Work may only start after following approval by the OWNER and / or its 
representative of the signposting plan and after installation of the signposts described 
in the plan. 

c. BIDDER is responsible for the installation and the maintenance of these signposts 
throughout the duration of the works as well as for all damage and problems arising 
directly or indirectly from shortcomings in the signposting. The approval by the 
OWNER of the signposting plan does not in any way diminish the BIDDERôs 
responsibility. 

d. BIDDER must place a sign at each local signpost with the particulars of the person 
responsible who must be reachable 24 hours a day. This sign must be placed in the 
direction of traffic and preferably at the end of the working area. 

 

1.7.8 Monitoring of Site 

BIDDER must guarantee the monitoring of the construction site 24 hours a day in 
order to be able to intervene immediately and efficiently in any situation which may arise. 
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During pipeline works, he must put together an emergency team and keep them at the 
ready with sufficient resources / material to be able to attend any emergency / problems. 

 

1.7.9 Tool Box Talks. 

Contractorôs Site Supervisor for specific work location shall conduct a tool box at the 
commencement of work on daily basis. If different team is working in different area, 
separate tool box talk covering location and hazard involved shall be carried out. 

 
Each toolbox meeting shall cover the following agenda: 
a. Discuss safety issues of previous day 

b. Brief description of activities planned for the day & associated hazard 

c. Information & resources required to put controls in place 

d. Location specific hazard and instructions 

e. Requirement of PPEs 

It is the responsibility of supervisor to convey PPE requirement to all workers and ensure 
compliance of the same and shall be checked during tool box talk before embarking on 
work. 

Tool box talk report shall be prepared and kept at site within one hour of talk and it must 
be signed by all attendee to ensure participation of all in the talk. Tool box report shall 
be submitted to CONSULTANT/ OWNER 

1.7.10 Personnel Protective Equipmentôs 

The contractors shall provide sufficient numbers of following personnel protective 
equipmentôs (PPEs) to workmen and supervisors/engineers to use them properly at work site. 

 

Following five numbers of Personnel protective equipments are identified as 

MANDATORY for all. 

 Safety Helmet 

 Coverall 

 Safety shoes/footwear 

 Safety Glasses 

 Hand Gloves ( as per job 

requirement) Other PPEs shall be as per 

job requirement like 

Work at height- Full body harness with Life line/rope (Petzl, Sparrow, Karam or equivalent 
make), Safety Net, scaffolding etc. 

Arc Welding ï Welding face shield 

Grinding ï Grinding face shield 

Height work ï Full Body harness (above 1.5 meters) 
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Contractor to ensure proper use and selection of protective clothing / equipment for specialized jobs 

 

PPEôs to be used shall be as per following Specification: 

 

IS : 2925 ï 1984 : Industrial Safety Helmets. 

 

IS : 4770 ï 1968 : Rubber gloves for electrical purposes 

IS : 6994 ï 1973 (Part ï I) : Industrial Safety Gloves (Leather & Cotton) 

IS : 1989 ï 1986 (Part ï I &  III)  : Leather safety boots and shoes 
IS : 3738 ï 1975 : Rubber knee boots 

IS : 5557 ï 1969 : Industrial and Safety rubber knee boots 

IS : 6519 ï 1971 : Code of practice for selection, care and repair of 
Safety footwear 

IS : 11226 ï 1985 : Leather Safety footwear having direct moulding 
sole 

IS : 5983 ï 1978 : Eye protectors 

IS : 9167 ï 1979 : Ear protectors. 
IS : 3521 ï 1983 : Industrial Safety belts and harness 

 

1.7.11 HSE Requirements at site 
Ɇ Contractor may conduct survey to assess the requirement of GI riser. 

For Work at Height: Contractor shall provide PETZL, Sparrow, Karam or equivalent 

system/metallic scaffolding as a working platform and full body harness with self 
locking arrangement. Full body harness with self locking arrangement shall be used 

for ascending/descending/work rest. 

PETZL system, Sparrow, Karam or equivalent system/ metallic scaffold should 

comply with relevant IS/EN/BS standard. 

Only certified trained plumber undergone practical training on work at height shall be 

deployed. Any working at height related activities has to be carried out with Permit 

system. 
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1.7.12 Work at Height 

Working at Height is performing work at height where workers can fall 1.5m or more 
from where they stand or sit to perform work. This includes gaining access to working at 
height if  there is a risk of falling 1.5m or more. 

Examples of Working at Height are: 

a. Working on temporary platform more than 1.5m high 

b. Working on top of vehicles/tankers or building more than 1.5 m high 

c. Risk of Working at Height 
d. Fall from height 

e. Falling objects 

Safety net, fall arrest system and two lanyard full  body harness when working at height 

While working at height, all loose tools shall be kept inside a container and good 
housekeeping shall be maintained. 

All  Working at Height shall comply with Working at Height Procedures 

1.7.13 Safety Net System 

"Safety net systems" Safety net systems and their use shall comply with the following provisions: 

Safety nets shall be installed as close as practicable under the walking/working surface 

on which workers are working, but in no case more than 30 feet (9.1 m) below such level. 

When nets are used on bridges or similar kind, the potential fall area from the 

walking/working surface to the net shall be unobstructed. 

 
Vertical distance from 
working level to horizontal 
plan of net 

Minimum required horizontal distance of outer edge of net 
from the edge of the working surface 

Up to 5 feet 8 feet 
More than 5 feet up to 10 feet 10 feet. 
More than 10 feet 13 feet 

a. Safety nets shall be installed with sufficient clearance under them to prevent contact 

with the surface or structures below when subjected to an impact force. 

b. Safety nets and safety net installations shall be drop-tested at the jobsite after initial 
installation and before being used as a fall protection system, whenever relocated, 
after major repair, and at 6-month intervals if  left in one place. If  drop test not possible 
designated competent person shall certify that the net and net installation is in 
compliance with the requirement by preparing a certification record prior to the net 
being used as a fall protection system. The certification record must include an 
identification of the net and net installation for which the certification record is being 
prepared; the date that it was determined that the identified net and net installation 
were in compliance and the signature of the person making the determination and 
certification. The most recent certification record for each net and net installation shall 
be available at the jobsite for inspection. 

c. Defective nets shall not be used. Safety nets shall be inspected at least once a week 

for wear, damage, and other deterioration. Defective components shall be removed from 

service. Safety nets shall also be inspected after any occurrence which could affect 
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the integrity of the safety net system. 

d. Materials, scrap pieces, equipment, and tools which have fallen into the safety net 

shall be removed as soon as possible from the net and at least before the next work 

shift. 

e. The maximum size of each safety net mesh opening shall not exceed 36 square inches 

(230 cm) nor be longer than 6 inches (15 cm) on any side, and the opening, measured 
center-to-center of mesh ropes or webbing, shall not be longer than 6 inches (15 cm). 

All mesh crossings shall be secured to prevent enlargement of the mesh opening. 

f. Each safety net (or section of it) shall have a border rope for webbing with a 

minimum breaking strength of 5,000 pounds (22.2 kN). 

g. Connections between safety net panels shall be as strong as integral net components and 

shall be spaced not more than 6 inches (15 cm) apart. 

1.7.14 Life Line/ Rope 

Horizontal or vertical life line ( of make Petzl, Sparrow, Karam or equivalent) shall be used 

while working on suspended platform or similar type of platform or working at the roof/edge 

Horizontal/Vertical lifelines shall be designed, installed, and used, under the supervision of a 

qualified person, as part of a complete personal fall arrest system, which maintains a safety 

factor of at least two. 

Lanyards and vertical lifelines shall have a minimum breaking strength of 5,000 pounds (22.2 

kN). When vertical lifelines are used, each worker shall be attached to a separate lifeline. 

1.7.15 Full Body Harness 

Ensure that the full  body harness (of make Petzl, Sparrow, Karam or equivalent) must be 

inspected prior to use. 

 

Ensure that full  body harness must be worn by the workmen while working at 

height. Full body harness lanyard must be anchored with a strong member. 

While climbing up or climbing down, one of the hooks of lanyard must be locked 

alternatively all the time. 

 

1.7.16 Working Platform 

 
Every Working  platform  more than 1.5 mtr.  High from which a person is likely  to 
fall  shall be of steel plates/planks/cage and shall be: 

a. Closely boarded, planked or plated. 
b. At least 700 mm wide if  the platform is used as a footing only and not for the deposit/ 

keeping of materials. 
c. At least 900 mm wide if the platform is used for the deposit of materials. 
d. At least 1100 mm wide if the platform is used for the support of higher platform. 

 
Two metal/planks shall not have 25 mm gap between them the distance between two 
consecutive transoms or other supports on which a platform rests shall be fixed with due 
regards to the anticipated load and the nature of platform flooring. As a general rule such 
transoms shall not be placed more than 1.0 mtr apart. 
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1.7.17 Scaffold 

1.7.17.1 Scaffold Inspector (Project Field Officer) 

 

 

 

 

 

This is the competent individual who shall inspect scaffolding prior to each use and 
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perform full inspections as per the Inspection procedure. He will accept the 

Scaffold after ensuring the followings; 

 

a. The scaffold erected complies with legislation. 

 

b. The permissible loads per deck and the working distance between the scaffold and the work 

surface are examined. 

c. Materials used for the scaffold are in a proper condition and in throughout the time it is in place. 

d. Existence and proper installation of collective protective equipment and means of access. 

 

e. Clear display of details of permissible loads on the scaffold. 

 

f. Acceptance is carried out prior to the scaffold being made available for the first time and is 
repeated after any alterations. Inspection is repeated at the frequency of 7 days. Issue 
scaffold tag (Green Tag) before its first use Scaffold Contractor 

g. This refers to the company involved in the installation (erection, dismantling and alteration) 

and/or design of the scaffolding on behalf of CONTRACTOR. 

h. The erection contractor shall ensure that the scaffolding is erected in compliance with the 

OHSAS/IS 

standards. Worksite specifications and considerations shall be incorporated into any such plan. 
i. Ensure availability of competent staff and certified material all the time. 
j. Scaffolding may be erected, dismantled or altered only under the supervision of a competent 

individual who has received adequate specific training for the intended operations, 

specifically including the following: 

 
k. Understanding the erection, dismantling and alteration plans for the scaffolding 

a. Ensure PPEs and Safety at work during erection, dismantling and alteration of the scaffolding. 

b. Measures designed to prevent the risk of falling persons and objects. 

c. Safety measures applicable in the event of a change in weather conditions. 

d. Permissible structural load criteria. 

e. Any other risk that may be entailed by erection, dismantling and alteration operations. 

f. Scaffold material: Safe handling, and storage. 

1.7.17.2 Scaffold User 

i. The User shall ensure that acceptance of the scaffold has been properly carried out; 

green Tag is issued and provide notification of any alterations. Work from tagged 

scaffolds only. Comply with special conditions/additional controls noted on the access tag. 

ii. It shall observe all restrictions on use (particularly permissible loads). Its requirements 

should be taken into consideration in the specifications during erection. 
iii.  Use scaffolds only for their intended purpose. 
iv. Do not use unstable objects or makeshift devices to increase the working height of the scaffolds. 
v. Use portable ladders as a means of increasing the working height only after the 

competent person has determined that the stability of the structure has not been 
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compromised, and adequate fall protection is in place. 
vi. Do not straddles, stand on, or work outside of the guardrail. 

vii. Use designed access means to descend or ascend a scaffold (stairs, attached ladder, or 
specially designed end frames). Do not uses cross bracing or side rail. 

viii.  Keep only the tools and materials on the platform that are necessary to perform the 

task. Control all slipping and tripping hazards by removing or securing the tools/materials. 
ix. Do not modify or remove a scaffold system/component or status tag. 
x. Notify supervision immediately if  a scaffold is damaged, weakened, or otherwise deficient. 

xi. Scaffold users/ Scaffold erectors shall use IS and EN standard double lanyard safety 

harness with absorbent. 

1.7.17.3 Inspection Points 

 

To ensure the integrity and proper installation of scaffolding, a certain number of 

points shall be inspected. Inspection of these points ensures a basic level of safety. 

Following fundamental inspection points are as follows: 

 Environment and location 

 Supports and soleplates 

 Structure and posts 

 Decks 

 Scaffold Capacity Standards 

 Working levels 

 Access 

 Signs and signage 

1.7.17.4 Mobile Scaffolding 

a. Mobile scaffolds are identical in design to fixed scaffolds, except that their tubular structure 

is lighter and in terms of support, the wheels do not offer the same load-bearing area as 

footplates on fixed scaffolds. 

b. Erection is simple and shall be carried out using personal protective equipment. Lastly, 

during erection, dismantling and use, the brakes shall also be applied. Care should be taken 
to ensure that mobile scaffolds are installed on flat surfaces. 

c. Mobile scaffolds are highly practical for short jobs at relatively low heights. 
d. Acceptance is carried out after erection has been completed. 
e. They are moved as the work being carried out progresses. 
f. No fresh acceptance is required after each move, but the workstation shall be verified (working 

distance, brakes applied) 

g. A freestanding scaffold shall be considered safe when the total height is equal to or less than 

four times the minimum or least base dimension. 
h. Rules for use 
i. Do not extend the base to increase the height. 
j. Brace each frame level as per the manufacturer's instructions. 
k. Do not raise work surfaces by placing decks on rails or mid rails. 
l. Do not climb on the guardrails or other structural components. 
m. Observe the manufacturer's guidelines governing the installation of brackets, material hoists, etc. 
n. Stay clear of power lines and observe safety distances. (If  any) 
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1.7.17.5 Scaffold Safety 
The following safety tips are as guidelines in avoiding job-site situations that could 

prove dangerous to scaffold workmen. 

 

a. The Scaffold to the Building: Scaffolding should be tied to the structure using heavy wire 

or tie-in devices. The first vertical tie should be at the maximum height of 4 times the 
narrowest base dimension. Additional ties are not to exceed 26 feet vertically. Maximum 

horizontal distance between ties is not to exceed 30 feet. 

b. Don't Overload Scaffolding: Follow the safe load capacities as given by the scaffold 

manufacturer. There's a limit  even to what steel can support. A 4-to-1-safety factor must be 

figured on scaffolding. 

c. Use Metal Catwalks, Platforms; where available. If wood plank is used, it must be scaffold 

grade or better. Inspect thoroughly before every job to make sure it is free from breaks, 

knots, and cracks or warp age. Decking should be full width. 
d. All  working platform must be constructed with the specific requirement of job. 
e. If  the working platform is not permanent then safety belt must be used. 
f. There shall be firm foundation for all scaffoldings. 
g. All  scaffolding shall be made of sound material. 
h. Scaffolding material shall be inspected and used, only if found in good condition. 
i. Provide metal base plate is used under all upright or standard scaffoldings. Correct type of 

couplers shall be used for all connections. 

j. Plumb and level scaffoldings as erection proceeds, so that braces will fit without forcing. 

Fasten all braces securely. 

k. Working platforms shall be provided with guards. This should consist of top rail, mid rail, 
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and toe board. The toe board shall be of minimum height 100 mm, while the mid rail and 

top rail shall be at heights of 600 mm and 1200 mm respectively. 
l. Do not use ladders or makeshift devices on top of scaffoldings to increase the height. 
m. Shall be placed at least 75 deg. to the floor. 
n. Fall arrestor to be used where ever applicable. 

The following safety tips are as guidelines in avoiding job-site situations that could prove dangerous to 
scaffold workmen. 

 

a. Don't Ride Moving Scaffold; and remember scaffold units are limited in height to 4* times 

their narrowest base dimension (unless base is widened by outriggers, or more end frames; 

or tied into building.) Always keep casters locked. (except to re-spot) 

b. Don't Climb Braces: Use the steps provided on most steel scaffolds to climb up to or down 

from work levels. Use scaffold climbing ladders where required. 

c. Protect Working Levels: Use overhead canopies to protect workers on lower work levels 

when work is being done overhead. Rope off unsafe areas underneath scaffold or provide 

wire mesh around work area. 
d. Use Double Guard Rails; and toe boards on exposed sides at platform heights of 1.8 meter or more. 

 

1.7.17.6 Illustration of a Sample Independent Scaffold 

 

1.7.18 Ladders 

i. Fall protection is not needed when climbing up or down ladders less than 20 feet/6.1 meters, 

using 3 points of contacts. 

ii. Portable ladders, steps and trestles should only be used for light duties of short duration. 

Otherwise, properly constructed means of access should be provided. 

iii.  Aluminum ladders can generate sparks when struck against rusty iron, so it must be used in 

Hazardous Areas with special care. 

iv. Aluminum ladders must not be used in areas where they might be splashed with acids or 

alkalis; e.g. Utilities Area. 

v. Ladders with metal reinforced, Damaged or rotten stiles, Missed footing on ladder rungs 

must not be used. 
vi. Over-reaching and over-balancing is not allowed. 

vii. Every time before use, the user will  carry out inspection of ladder. 
viii.  If  the work to be done necessitates the use of both hands, a safety belt must be used. 

ix. Tools and materials must not be hand carried by persons ascending or descending ladders. 
Where applicable light tools should be carried in pockets, tool belts or shoulder bags, 
provided they do not impair movement and are held securely. 

x. Rungs, stiles, or treads to be checked for bending, twisting or signs of abuse or undue wear. 
xi. Feet to be fitted with various types of bases and in good order. 

xii. Synthetic non-slip, wooden or metal. 
xiii.  Non-slip stair treads mats of stepladders, should be fitted and in good condition. 
xiv. In case of moving ladders fitted with wheels, Hinges and locking devices to be secure 

and in good working order. 
xv. All  portable ladders must be in good condition as per the site norms. 

xvi. Ladder shall extend 3' to 4' above the point of Landing and topmost 3 rungs shall not be used. 
xvii. Ladder is checked visually for defects before every use. 

xviii.  Ladders shall not be used in a horizontal position as runways or scaffoldings. 
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xix. Ladders shall not be placed in front of a door that opens toward the ladder unless the door 
is locked, blocked or guarded. 

1.7.19 User Ladder Safety Check List 

 

The following check list specifies the main points to remember when using ladders: 

a. Do not erect: 
b. On sloping ground 
c. On top of movable objects 

d. In high a wind 

e. Infront of a door which may be opened 

f. Against a slippery or unstable surface 

g. At a shallow angle, or use horizontally as a plank or bridge 

h. Leaning to one side 

1.7.20 Do not 

i. Drop things from a ladder 
ii.  Straddle from the ladder to a nearby foothold 
iii.  Allow more than one person up a ladder at a time 
iv. Use a ladder which is too short 
v. Use a makeshift or óhome-madeô ladder 
vi. Over-reach (generally always keep hips within the stiles) 
vii.  Overload a ladder or support it with a plank bearing on a rung 
viii.  Slide down a ladder 
ix. No ladder should be used if  it has: A missing, loose or defective rung or tread 
x. A defective stile side member 
xi. A defective rope or associated fitting (rope operated extension ladders) 
xii.  Any sign of warping 

xiii.  Missing fastenings or rivets, guide or latching hooks 
xiv. Always Return ladders to store as soon as they are finished with 
xv. Inspect a ladder immediately after any fall or overload 

 

1.7.21 Activities Allowed on Ladder 

a. A ladder is considered to be suitable for access of personnel to an elevated area only. No 

significant works may be carried out from a ladder. In particular, activities such as those below 

may not be carried out on a ladder: 
b. Carrying tools (other than those which might clip onto a tool belt) up to an elevated level. 

c. Activities involving heavy manual labor. 

d. Activities requiring reaching or stretching such that the body is no longer centered over the ladder. 
e. For these types of jobs, a work platform such as a scaffold is required. The safe working 

position from a ladder is to have both thighs and hips within the styles. 

1.7.22 Colour code and inspection 

 

Ɇ Colour code of the year shall be painted on one style only and equal to one rung spacing. 

 

1.7.23 Roof work 
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a. All  roof-work operations should be pre-planned and properly supervised. 
b. Roof work should only be undertaken by workers who are physically and psychologically fit  

and have the necessary knowledge and experience for such work. 



 
 

 

Hiring of Contractor on Annual Rate Contract for O&M 

Allied Services in Vijayawada & Kakinada GAôs for the 

Period of 02 Years 

Bid Document No: BGL/707/2025-26 

 

VOLUME 

II OF II  

 

211  

c. Work on roofs shouldn't be carried on in weather conditions that threaten the safety of workers. 

d. Crawling boards, walkways and roof ladders should be securely fastened to a firm structure. 

e. Roofing brackets should fit  the slope of the roof and be securely supported. Where it is 

necessary for a person to kneel or crouch near the edge of the roof, necessary precautions should 

be taken. 

f. On a large roof where work have to be carried out at or near the edge, a simple barrier 

consisting of crossed scaffold tubes supporting a tubing guardrail may be provided. 

g. All  covers for openings in roofs should be of substantial construction and be secured in position 

h. Roofs with a pitch of more than 10 should be treated as sloping. 

i. When work is being carried out on sloping roofs, sufficient and suitable crawling boards or 

roof ladders should be provided and firmly secured in position. 

j. During extensive work on the roof, strong barriers or guardrails and toe-boards should be 

provided to stop a person from falling off the roof. 

k. Where workers are required to work on or near roofs or other places covered with fragile 

material, through which they are liable to fall, they should be provided with suitable roof 

ladders or crawling boards strong enough and 
l. When spanning across the supports for the roof covering to support those workers. 
m. A minimum of two boards should be provided so that it is not necessary for a person to stand 

on a fragile roof to move a board or a ladder, or for any other reason. 

1.7.24 Electrical Safety 

a. Only authorized electrical engineer / electricians are permitted to do the electrical work. 

b. Do not use extension cords or electric hand tools with exposed wires. 

c. To switch-off electrical supply in case of an emergency must be enabled at all times. 

d. All  temporary electrical installations carried out on the site must be in 

accordance with the local regulations and specifications. 

e. The installations must be inspected regularly by a competent person (e.g. 

electrical engineer/supervisor) to ensure that they are in safe condition and 

working faultlessly. 

f. Each electrical power tools and electrical equipment must be under protection 

of earth leakage/residual current protective device (ELCB/RCCB). 

g. Portable power tools used on site must have protective insulation ("double insulation"). 

h. All  electrical machines, tools and appliances must be inspected by a 

competent person (e.g. electrician) to ensure that all equipments are in safe 

condition and working faultlessly. To confirm that the inspection was 

conducted the equipment must be labelled or marked clearly and registered. 

The documentation must be submitted to TE for records. 

i. Assume hat all circuits are live until they have been thoroughly checked 

and proven dead. Never work on a live circuit. 

j. When using electrical equipment in an environment with electrical 
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conductivity (e.g. in confined spaces like case pipes, containers, towers) the 

voltage used may at maximum be 24 Volt AC. (fed from a safety low 

voltage transformer ) 

k. Never use a fuse heavier than the capacity of the circuit. Also never attempt to 

bridge a fuse. 

l. Never tamper with any electrical wiring or apparatus. 

m. Do the cable laying as per standard specifications and requirement; do not 

lay down power cables adjacent to secondary cables of welding machine. 

n. Assess overhead power line hazard and keep safe distance from it. 

o. All  electrical equipments, motors, transformers, welding machines, etc to be 

provided with earth connections. 

1.7.25 Power & Hand Tool Operation 

a. All  portable tools are to be connected through control bus with ELCB. 
b. All  contractors should ensure proper Earthing of all electrical equipments used by them. 

Suitable earthing pits must be made if  required. 
c. Examine electric cable for defects before use. 
d. Do not ever insert free ends of wires into sockets and hold them in place with matchsticks 

/ other means. Always use industrial three pin plugs. 

e. Check the RPM rating of grinding wheels. The RPM rating must be greater than or same to 

that of the driver. Wheel guard should be used in proper position before grinding. Also 

proper PPEs must be ensured (goggles & hand gloves). 
f. Do not tie electric cords to metal rods or nails. 
g. No cable should run under the ground. It must run overhead at a 2 m height to avoid pinch 

point and creating trip hazard 

h. All  tools and Tackles must be examined daily before commencing work and record to be maintained. 
i. Defective tools are to return to store. 
j. All  electrical tools must be inspected at regular intervals by an authorized electrical person 

and record to be maintained. 
k. The weight, size & type of tool should be selected to suit the job carried out. 
l. The handles of tools should be intact and properly tightened. Split handles should be replaced. To avoid 

slippage, grease and oil should be wiped off. 

 
m. Insulated and non-conducting tools shall be tested for electrical resistance. 
n. Wrenches should not be pushed but pulled. Chisels struck by others should be held by tongs 

and not by hands. 
o. Chipping should always be done away from self. 
p. Hand tools should not be allowed to lie down on benches, scaffoldings etc. from where 

they can fall. They should be properly stored. 

PPEs: 

 Use of helmet, face shield or safety goggles (where face shield is not possible.) and hand gloves. 

1.7.26 Use of Power Tools and Cables 
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a) All  electrical equipment and tools used by the contractors and their employees 

shall be properly checked by contractorôs supervisor before use. 

b) All  power tools must have proper guard at all time. 

 

c) Leads /cables must be placed so that they do not create a tripping hazard. 

1.7.27 Pressure / Leak Testing 

Hydrostatic and Pneumatic Test 

Access to the test area shall be limited to essential personnel only. before the test 
commences compliance is required with the following points: 

i. Persons supervising pressure or leak tests must have sufficient knowledge and experience of 

testing to fully understand the hazards of the activity and the precaution, which must be taken. 

ii. Effective communication, including formal procedures, must be established between sites 

whenever the test envelope extends beyond one site, for example, pipelines. 

iii.  The area shall be cordoned off (using tape, shields or barriers, etc) at an adequate distance 

from the equipment to be tested, as specified on the Permit to Work 

iv. Warning signs shall be posted at access ways, at other strategic positions, and on the 

equipment to be tested (including the doors of test workshops or other designated areas 

v. Pressuring equipment shall be provided with suitably calibrated pressure control / regulator devices. 

vi. Pressuring equipment shall not be left unattended at any time during the test. 

vii. Pressuring equipment shall be isolated from the equipment under test and where 

practicable disconnected, when the test pressure has been reached. 

viii.  Care must be taken to ensure that materials of construction have the required ductility 

at the test temperature to prevent brittle fracture. 

ix. A safety valve should be fitted to the equipment/system being tested, set to relieve at a pressure 

that will  prevent over pressurization. 

x. Sufficient venting / draining points shall be provided in order to prevent trapping of pressurizing 

medium behind non-return valves, check valves, between isolation valves, or within dead legs 

of the pressure envelope. 
xi. The equipment/plant to be pressure tested must be subjected to thorough examination prior to 

xii. testing. It may be necessary to 100% inspect all welds using visual, radiographic or 

other NDT techniques. 
xiii.  The gas supply must be isolated when test pressure has been achieved. 
xiv. The pressure envelope must contain sufficient vents, to a safe location. 
xv. De-pressurization after pneumatic testing must be gradual. 

1.7.28 Basic Safety Rules For The Construction Site 

i. The construction site shall be considered a restricted area and unauthorized entry into 

the site is strictly prohibited. Anyone found trespassing should be asked to leave the site 

immediately. 

ii. All  persons of CLIENT/Consultant/Contractor shall be responsible for their own safety 

in plant or work sites. 

iii.  Nobody authorized to touch any valve, switch, or interfere with plant / site activities. 

iv. Children below 18 years are not allowed inside plant / work site. 

v. Never walk on the pipes, equipment, structures etc. 

vi. Always use stairs, handrails & walkover platforms. 
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vii. Never carry sharp or pointed tools in pockets. 

viii.  Alcoholic beverages will  not be consumed, brought into, or manufactured on the work sites 

or inside the plant. 
ix. Drugs /intoxicant substances will  not be used, brought into, or manufactured on the site or plant. 
x. Cigarette, beedi smoking is not allowed except in the designated smoking booths. 

xi. Firearms, explosives, knives or other types of weapons will  not be allowed on the site. 
xii. Gambling or any other form of betting games is prohibited. 

xiii.  Discrimination on the basis of race, sex or national origin is prohibited. 
xiv. Horseplay, Fight, Practical jokes, Aggressive or abnormal behaviour is prohibited. 
xv. Individuals under the influence of alcohol or drugs will  not be permitted entry to the site. 

xvi. Safety helmet, safety shoes, ear plug or ear muff, hand gloves, safety goggles, safety 

harness & clothing for body protection are mandatory in the plant or work site. 
xvii. Use other personal protective equipment as displayed in plan / site. 

xviii.  It is strictly not allowed to use non-intrinsically safe equipment or instruments in the operational area of 
site. 

xix. All  vehicles for use on the site shall conform to the requirements of the Vehicle Entry 

Permit. Maximum Speed limit  inside complex is 10 km/Hr. 

xx. In case of Emergency dial appropriate agency like Fire, Hospital, Security etc as displayed. 

Violation of the Rules and Regulations might result in removing the person(s) concerned 
from the premises and denying the person(s) concerned from any future access to the 
site. The site in- charge will judge whether permanent removal of the individual from 
the premises is justified depending on the seriousness of the violation(s). All  Indian laws 
shall be complied with at all the time. 

1.7.29 Site Emergency Preparedness and Response 

The CONTRACTOR shall establish, what are the arrangements in the event of an emergency. 

The CONTRACTOR shall ensure that their Personnel are familiar with the essential 
emergency equipment, the use of which shall be demonstrated and practiced in drills. 

The CONTRACTOR shall check the emergency procedures and the location and 
condition of the emergency equipment. 

The CONTRACTOR personnel will be instructed of the actions to take in the event of 
serious personal injury, gas or toxic release, fire, explosion, heavy rains, wind storms, 
chemical spillage, land slide, scaffolding or structure collapse, critical damage to 
operating equipment, etc. and other emergency situations during the induction training 
and other ongoing training sessions. 

 
These situations may demand adequate rescue and relief measure to handle such events 
quickly and effectively. 

In an emergency, or on hearing the alarm, every supervisor shall ensure the following; 

a. All  work is stopped at once. 

b. All  equipment vehicles and tools are shut down (all sources of ignition). 

c. All  men are evacuated to a pre-determined Muster point. 

d. A roll call is taken and every man is accounted for. 

e. No one is permitted to return to work until notification has been received 
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from the CONTRACTOR representative that it is safe to do so. 

1.7.30 Emergency Preparedness 

 

The basic and essential features of any emergency Preparedness are to analyses and plan 
for the potential risk. This includes; 

a. Establishing and maintaining effective communications. 

b. Liaison with local emergency services and authorities. 

c. Action Procedure (evacuation routes and assembly points etc.). 

d. Appointment of key personnel and specifying their duties and responsibility. 

e. Emergency Response Drills 

1.7.31 Emergency Response Drills 

 
Effectiveness and comprehensiveness of Emergency Response Plan must be tested on a 
regular basis. Drills which reflect the conditions induced from the more likely emergency 
occurrences must be conducted. CONTRACTOR should conduct such drill on periodic 
basis. All emergency drills, exercises and responses to actual incidents shall be fully 
documented and followed by a complete review and when necessary, procedure revision 
process. 

Initiate any required procedural changes, and initiate the dissemination of any lessons 
learned through the Site HSE communication system. 

 
1.7.32 Road Safety Norms 

i. For roadside working site to be barricaded.. 
ii. Only eligible driver can drive required vehicle inside site 

iii.  Speed limit norms of site must be followed 
iv. No riding or travelling on the back of open end vehicle, fork lift or trailers should be done. 

1.7.33 Environment 
The CONTRACTOR shall pay due regard to the environment by preserving air, water, 
soil, animal and plant life from adverse effects of the CONTRACTORôs activities and 
minimizing any nuisance which may arise from such operations. 

 
All waste generated by the CONTRACTOR shall be contained and disposed off in 
accordance with the legal requirement on waste management. 

 

1.7.34 Labour Welfare & Legal Requirement 

a. All  mandatory provisions with regard to safety as prescribed under contract Labour 

(Abolition & Regulation) Act 1970 and Rules made there under are applicable. 

b. Workmen compensation insurance and registration under ESI should be maintained. 
c. Time to time, all rules and regulations suggested by safety committee of site must be 

followed and implemented 

1.8 Cleanliness / Housekeeping 

a. BIDDER shall ensure the discharge of the various waste waters in accordance with 
the prevailing norms. 
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b. BIDDER shall upkeep & maintains the facility of Toilets, Offices / Premises, 
Stations, Sites, Water storage tanks, etcéin hygiene condition on daily basis. 

c. Depending on the type of waste materials (household waste, industrial waste, small 
hazardous waste, etc...), BIDDER shall submit the documentary proof for the removal 
of these materials to an authorized / recognized dumping / disposal site in accordance 
with the prevailing norms. 

d. The disposal / dumping of waste materials of any kind in the trenches / working 
pit is strictly prohibited. All environmental pollution must be prevented and 
BIDDER will take all the measures necessary to avoid polluting the soil, the air and 
the water in accordance with the stipulations of the prevailing norms. 

e. BIDDER shall be responsible for the cleanliness of any public and private roads, which 
become soiled because of the work. They must at all times be free of obstacles and 
hindrances. 

f. All  damages and costs resulting either directly or indirectly from the non-
observance of these stipulations, or failure to observe them sufficiently, shall be borne 
by the BIDDER. 

 

1.9 Excavation Work  

1.9.1 Pegging-Off, Trial Trenches And Soundings 

 

Prior to starting excavation works, a detailed investigation must be carried out into the 
possible existence of underground installations / utilities, etc...This investigation must be 
carried out taking into account surface indications, available plans, soundings of the 
subsoil and manual excavation of trial trenches. 

1.9.2 Type, Condition, Nature And Equipment Of 

Machines Each excavation machine brought to 

the site must, 

i. Be suitable for the work envisaged, 

ii. Be in impeccable condition, 

iii.  Have the correct size / capacity for the work to be performed, 
iv. Be fitted with the necessary equipment to make the use of the machine as safe as possible. 

In order to reduce to a minimum risk of damage to BIDDERôs / OWNERôs property, 
the capacity of the machines for operation in the vicinity of the installations must be 
limited according to the mechanical strength of the installation. 

1.9.3 Machine Operators 

 

a. BIDDER should ensure that all machine operators have sufficient knowledge, 
experience and ability to be able to drive / perform on the machines / equipments safely 
& efficiently. 
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b. If the OWNER deems that the operator of an excavation machine / equipment does 
not have the necessary abilities, BIDDER must, upon simple request by the OWNER, 
assign the person in question to another task or, where necessary, remove him from 
the site. The OWNERôs representatives do not need to justify their decision in the 
matter. 

 

1.9.4 Minimum Distance To The Working Pits 

 

a. Prior to the excavation of pits and trenches, a safe distance must always be 
maintained between the edge of the excavation and the support surfaces of the 
machine. This distance must be adjusted to the stability of the subsoil and must, 
under optimum conditions, be at least equal to the depth of the excavation. 

b. BIDDER is fully responsible for observing the instructions and the evaluation of the 
prevailing conditions. Any deviations from this rule may only be permitted if the 
BIDDER can prove safety by means of the necessary calculations. 

 

1.9.5 Margin To Existing Installations 

 

Mechanical excavation up to a safe / appropriate distance from existing installations during 
excavations in the vicinity of such installations is only permitted after determining the 
exact position by means of soundings. Any excavations within the distance must be carried 
out entirely manually. 

Exceptions to this rule may be made when; 

i. OWNER has given his explicit approval, 

ii. The capacity of the machine is suited to the mechanical strength of the OWNER installation, 

iii.  The machine is equipped with a non-toothed shovel, 

iv. The excavation machine is accompanied by a labourer in the trench or pit, 

v. For each excavation of a layer manual soundings are carried out, 

vi. There is continuous supervision by OWNERôs representative. 

Any non-observance of these rules will be considered as a serious breach of the safety 
instructions and will  result in the immediate exclusion of the persons concerned. 

1.9.6 Support And Enclosure Of Existing Installations 

Existing installations that become visible during the performance of the excavations 
must be properly supported and enclosed for the entire duration of the works in order to 
avoid sagging or damage. 

1.10 Working  Pits and Trenches 

1.10.1 Shoring Up and Forming Banks 

 

a. Earthworks, both for raising and excavating, must be carried out in such a way 
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that collapsing is prevented. 

b. The stability of the pit or trench walls should be ensured by installing a bank profile 
or shoring, as the excavation work demands. A construction drawing with calculations 
shall be submitted to the OWNER and / or its representative upon simple request. 

c. The condition of the walls and any shoring must be checked on a daily basis, in any 
case on every occasion before work activities begin in the pit or the trench. 

d. Suitable materials must be used for the shoring of walls with regard to both mechanical 
strength and resistance to seepage. The use of compressed fibre plates is strictly 
forbidden for the shoring of excavation walls. 

e. It is also strictly forbidden to use the trestles of the shoring walls for hanging or 
supporting equipment or material. 

1.10.2 Opportunities for Escape 

 

a. Any excavation of a pit or trench with a depth of more than 1.5 metres and in 
which work will  be carried out should be provided with a sufficient number of ladders 
to offer the personnel working in the excavation the possibility of rapid evacuation. 

 

b. In working pits and trenches that are deeper than 4 metres, no work may be carried 
out without continuous supervision from outside the pit or trench. In these cases, 
continuous measurement of oxygen levels and harmful substances is required. 

1.10.3 Minimum Dimensions of Working Pits 

Each pit, in which people have to work, will  comply with the minimum dimensions 
defined in the OWNERôs Particular Technical Specifications. 

1.10.4 Pegs and Railings 

 

a. Throughout the work, excavation openings will be screened off by means of pegs and 
black / yellow warning tape, railings or covering plates around the edges to warn or 
protect personnel. 

b. Also, strong railings will be erected on the edges of working pits with a depth of 
more than 1.5 metres and in all hazardous areas and maintained in good condition. 

1.10.5 Sand Buffer for Working Pits on Main Roads 

a. In the event that digging work is carried out on or next to the main roads and on private 
roads, a sand buffer shall be placed in the direction of the traffic prior to the digging 
work so that no vehicle can fall into the pit. 

b. This sand buffer can be made either with excavated material or with imported sand 
that is then used as backfill. 

1.10.6 Catwaks Over Pits And Trenches 

a. BIDDER shall install the necessary catwalks in all places where people have to 
cross over the excavations. The strength of these walkways must be calculated in 
accordance with the loads they will be used to carry and will  be equipped with 
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regulation railings. 

b. In places, where work will not be performed immediately, pits and trenches will be 
solidly screened off with strong fences or, better still, covered over with plates that 
are of sufficient strength. 

c. BIDDER shall submit the necessary calculations for the stability and strength of these 
catwalks and covering plates upon simple request by the OWNER and / or its 
representative. 

1.10.7 Water Evacuation And Working Floor 

 
Any excavation, in which, people will be working should be kept dry and provided with 
a working floor of sufficient hardness. Where necessary, dewatering equipment will be 
set in place for this purpose and the working floors may be covered with gravel or 
wooden boards. BIDDER shall ensure that rainwater and water coming from the 
dewatering equipment is removed according to regulations and that no erosion is caused 
thereby. 

 

1.11 Electricity  

1.11.1 Inspection 

a. Every electrical installation on the site, including generators, distribution 
cabinets, etcé, will be inspected on site by a Recognised Inspection Organisation, 
before it is brought into service. Any defect must be reported immediately. 

 

b. BIDDER will attach a copy of the inspection report to his HSE plan and hand it over 
to the OWNER and / or its representative. 

1.11.2 Cables And Connections 

 

a. Distribution panels must remain closed at all times during use. The connection to 
distribution panels may only be made using approved and waterproof plugs. 

b. The electrical cables for connection to the various users of site electricity shall be in 
impeccable condition and shall be protected in a sufficient manner. In places where 
traffic must run over the connecting cables, they must be buried with a protective 
sleeve. The same rules apply for the connections of the cables. Furthermore, they 
must be watertight. 

c. All  connections must be at least suitable for use in humid conditions. 

1.11.3 Earthing 

 
a. Both the central electrical site installation and any stand-alone generators will be 

fitted with proper earthing of which the earthing resistance will be checked before use 
as well as periodically. 

b. Metal site sheds and material containers will  each be properly earthed to rule out the 
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possibility of the structure becoming live. 

c. The central electrical site installation will  be equipped with a suitable earth switch 
with circuit- breaker. Also, the pipeline to be earthed to prevent the static effect. 

1.11.4 Electrical Tools 
a. Electrical hand-tools must conform to the stipulations of the regulations of the 

prevailing norms, be in impeccable condition and be suitable for the work to be carried 
out. They must be properly earthed or double-insulated. 

b. Welding transformers, generators, machine must be equipped with a power limiter 
that will guarantee the prescribed safety current. 

c. In closed areas, tunnels, deep construction pits and damp crawling spaces, only tools 
with safety current may be used. 

d. Only explosion-proof electrical equipment shall be used in classified hazardous area. BIDDER 
shall ensure to adhere to the hazardous area classifications. 

1.11.5 Protection Against Electrical Hazards 

Followings are some of the keys for protection against electrical hazards such as 
Insulations Ground Wires, Fuses and Circuit Breakers, Double Insulated Tools, Ground 
Fault Circuit Interrupter, Recognition of Hazardous Situations and Preventive 
Maintenance; 

a. Fire may arise from faulty or over load electrical installation or as a result of 
accidental short circuits. Result flash over may ignite combustible material. 

b. The above dangers can be prevented in respect of electrical system by paying 

attention to the following points; 

i. Proper design including current specifications of all components. 

ii. Correct installation, Recognition of Hazardous situations.. 

iii.  Correct use including preventive maintenance. 

 

1.12 Hoisting Work  

1.12.1 Hoisting Gear And Hoisting Material 

a. All  machines brought to the site and which can be used as hoisting gear must be 
provided with a valid certificate (Third party Inspection)of approval. If no certificate is 
available, BIDDER will have an 

inspection carried out before bringing the machine onto the site. All  certificates of 
approval for machines on the site will be listed by the BIDDER in his HSE plan. 

b. Each hoisting device must be suitable for the work to be carried out, both as regards 
the type and the characteristics. Hoisting devices must be properly maintained and 
exhibit no obvious defects. 

c. Hoisting equipment such as hoisting straps, chains, steel ropes, hooks and clamps 
must be suitable for the work to be carried out, as regards both the type and the 
characteristics. Furthermore, all hoisting equipment must bear a valid inspection 
stamp, be in impeccable condition and exhibit no obvious defects. The inspection 
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certificates for the hoisting equipment will also be listed in the HSE plan. 

d. When hoisting work is being carried out, special attention will be paid to the placing 
and stabilization of the hoisting gear. If  a hoisting device is provided with stabilizing 
feet, these must be used for every hoisting operation. If  the stability of the subsoil is 
insufficient, supporting feet or plates will be used to ensure the safe installation of the 
hoisting devices. 

e. Hoisting buckets will always be used for hoisting loose materials and gas cylinders. 
The hoisting of persons will only be permitted by means of an approved hoisting 
cage. All hoisting equipment will be stored in a clean, dry place immediately after use. 

1.12.2 Personnel And Organization 

a. All  personnel involved in carrying out hoisting work - in particular the operators of 
the hoisting gear and the riggers - must be properly trained to carry out this work in a 
manner that is efficient and safe. Crane operators must be in possession of a 
certificate of qualification issued by an authorized institution. 

b. For large and difficult loads, such as loads with an awkward shape, a hoisting plan 
will be drawn up before carrying out the hoisting operation. This hoisting plan will  
define the center of gravity of the construction and the hoisting equipment to be used. 

c. For very large loads a calculation will be submitted upon simple request by the 
OWNER and / or its representative. 

d. Wherever necessary, such as in hoisting operations in existing installations above 
ground, the load must be guided by one or more persons and the circuit along 
which the load may be moved will  be determined beforehand in consultation with the 
OWNER and / or its representative. 

e. During hoisting, no-one may stand under the load-bearing arm or the load itself. 

f. Moving a load with more than one crane is only permitted after permission has been 
obtained from the OWNER and provided a hoisting plan has been submitted. 

 

1.13 Material  Storage And Handling 

1.13.1 General 

 

a. A clear storage plan will be drawn up in advance, both for the central site equipment 
and the storage areas along the perimeter of the site. For storage areas along public or 
private roads, this plan must be approved beforehand by the parties involved. 

b. BIDDER is responsible for drawing up and adhering to these storage plans. He will 
ensure that the storage areas are always left in a clean and orderly condition and that 
they are clearly marked out and signposted. 

c. All  materials must be stacked in a stable manner and protected against the weather. 

1.13.2 Hazardous Products 

 

a. All hazardous products such as Gases, Odorant, Fuels, Paints and Poisonous and 



 
 

 

Hiring of Contractor on Annual Rate Contract for O&M 

Allied Services in Vijayawada & Kakinada GAôs for the 

Period of 02 Years 

Bid Document No: BGL/707/2025-26 

 

VOLUME 

II OF II  

 

222  

aggressive products will  be stored in clearly separated areas and provided with 
leakage trays as required. The storage of such products will  be specially indicated on 
the building site plan listed in the HSE plan. A copy of the safety and health 
cards(MSDS) for the products used must be attached to the HSE plan. 

b. Gas Cylinders should be stored separately on a firm base and provided with a suitable 
protective cover over the connector tap during storage and transport. They may never 
be left unattended or laid flat on the ground. 

c. Products must never be siphoned over into Cylinders / Bottles / Vessels / Canisters that 
were originally used for foodstuffs. 

d. All products on the sites must be labelled according to regulations. Each label must 
describe the properties and risks of the relevant product, the precautionary measures 
to be taken and the actions to be taken in case of accident (MSDS). 

e. When storing hazardous products, sufficient and suitable fire-fighting equipment must 
be on hand. The location of this fire-fighting equipment must be such that it can be 
used immediately in the event of an incident. 

f. The storage of hazardous products must arranged in such a way that the various 
products can easily be isolated. 

g. Relevant / necessary statutory approvals should be obtained for the storage, removal / 
handling, transfer / transportation, disposal, etcéin accordance with the prevailing 
norms. 

h. In works, where harmful or poisonous vapours are released / generated, measures 
must be taken to remove them efficiently. 

1.13.3 Handling Of Hazardous Materials 

 
a. All personnel must be familiar with the Material Safety Data Sheet (MSDS) for a 

particular material like odorant (Ethyl Mercaptan) before handling the same. 

b. Container should be kept tightly closed and stored in well ventilated cool & dark 
area. To prevent, the physical damage to the container protective container shall be used. 

c. The person handling the hazardous material like Ethyl Mercaptan should wear 
suitable & adequate personnel protective equipment (PPEôs) such as rubber gloves, 
filter respirator guard, plain goggles & self contained breathing apparatus, etcé 

1.14 Acetylene Welding And Cutting Equipment, Butane And Propane Burners 

 

a. The welding vehicles for acetylene welding and cutting equipment must be constructed 
and set up in a stable manner. The oxygen and fuel gas cylinders will  be placed 
vertically or at an angle of at least 35° during use. They must be mounted on a stable 
trolley. 

b. Gas cylinders for butane or propane burners and for heating devices for site sheds must 
be set up in a stable manner. They will  be properly secured to prevent them from tipping 
over. 

c. Any installation for acetylene welding and cutting must be equipped with a sufficient 
number of blow-back protection devices. These devices should preferably be located as 
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close as possible to the tools. 

d. The gas hoses and manometers must be in impeccable condition and of the correct 
type. They will always be protected against damage and immediately stored again after 
use. 

e. After use, the cylinders should be closed and the pressure shall be released from the 
hoses. When working with a naked flame, adequate / suitable fire extinguishers must be 
available on site as per work permit. Proper & necessary caution should be marked. 
After completion of work, house keeping should be carried out at site. 

1.15 Compressed Air  / Gas Installations 

1.15.1 Equipment 

All Compressed Air / Gas Equipments, such as Compressors, Hoses, Couplings, 
Tools/Tackles, etcéwill be kept in impeccable condition. Equipment with visible defects 
or which is unsuitable / non- compatible for the work will  be immediately replaced. 

1.15.2 Use 

Only authorised personnel may use Compressed Air  / Gas Equipments. After use, the 
pressure will be released from each installations / equipments. 

1.16 Radioactive Sources 

1.16.1 Use 

Only personnel from the Recognised Inspection Organization are authorized to use or 
transport radioactive sources for testing purposes. 

1.16.2 Warning Signs 

When transporting or storing such sources, standardised warning signs must be posted in 
the vehicle or in the storage room. These signs must be removed when there are no longer 
any radioactive sources in the vehicle or in the storage premises. 

 

1.16.3 Marking Out Of The Test Area 

The areas where radioactive sources are being used must be clearly marked out by means 
of yellow / black warning tape and standardised pictograms with the words ñNo Entry - 
Radiation Hazardò. 

1.16.4 Safety Guard at the Test Area 

Throughout the duration of testing with radioactive sources, a safety guard will  be posted, 
in addition to the warning signs. The decisions and orders of these safety guards must be 
strictly adhered to at all times. 

 

1.17 Pressure Tests 

1.17.1 Inspection of Test Equipment 

All the equipments to be used for carrying out pressure tests, such as hoses, couplings, 
testing heads, etcé, will  be inspected in advance by a Recognized Inspection 
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Organization. A copy of the inspection certificates shall be enclosed with the HSE plan 
by the BIDDER. 

1.17.2 Marking Out And Screening Off The Test Area 

a. The areas, where pressure tests are to be carried out will  be clearly marked out by 
means of black / yellow warning tape and a warning sign with the words ñNo Entry - 
Installation under Pressureò. 

 

b. Where possible, the areas where the likelihood of pressure escaping is highest will  be 
screened off by means of boards / plates or an earthen wall. While tests are being carried 
out on pipelines / cylinders or vessels / installations / equipments, all activities at and in 
the vicinity of the same will be brought to a halt. 

1.17.3 Presence of Personnel 

All  the personnel, who are not strictly needed for carrying out pressure tests, will  be evacuated 
from the test area. The personnel responsible for monitoring the pressure tests will  be 
responsible for refusing admittance to the test area to unauthorised persons. 

1.18 Personnel Behaviour 

a. Every person working on the site must behave correctly and with the necessary 
courtesy towards his colleagues, employees of other contracting parties / subcontractors, 
representatives of the OWNER and third parties. Any improper conduct may be 
restrained by the OWNER by removing the persons involved from the site. 

b. All  unsafe situations and actions must immediately be reported to the OWNER and / 
or BIDDER. The instructions given by OWNERôs representative must be complied 
with strictly and immediately. 

 

c. The use of the available means of protection is compulsory and must be strictly 
adhered to at all times. 

d. It is forbidden to operate the existing installations of the OWNER or of third 
parties; such operations may only be carried out only by authorized persons. 

e. Entry into existing installations / premises / sites owned by the OWNER or third 
parties is completely forbidden unless this is strictly necessary for carrying out work 
and the permission of the OWNER has been secured. 

 

1.19 Safety Precautions For Gas Distribution  / O&M  

1.19.1 General / Industrial Safety 

a. Human beings and all living creatures have an in-built consciousness of 
safety. This consciousness tempts them to protect themselves from accidents in 
general life. The level of this consciousness varies from person to person and creature 
to creature. This variation has much effect on the causes and number of accidents. 
Usually, this consciousness is being used incidentally when we face any unexpected 
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physical trouble in general life. 

b. Apart from the general consciousness of safety, a planned programme is required to 
preserve and upgrade the safe conditions and safe activities at Industries. This is 
because, here the human beings has to work with machines, materials and 
environment, which involve different type of risks and hazards which are not 
common in general life. This planned programme of safety recommends the type / 
quality of man, machines / materials to be used, working / operating procedures, 
condition to be observed, precautions to be taken and methods of handling 
emergencies. This programme also covers training on these wide areas, to develop the 
employees to operate the Industry in ultimate Safety. The result of this programme is 
termed as Industrial Safety. 

1.19.2 Safety Precautions While Doing Jobs In Valve Chambers / Pits 

a. Leak Test / Cleaning / Painting 

i. Extra care to be taken while lifting the sleepers from chamber. 

ii. Detect Gas leak (if  any) in the chamber, before starting any activity in the 
chamber / making entry in the chamber. 

iii.  Do not start any job, if there is any gas leakage in the chamber. Arrest / Repair 
the leak first and check again by the detector /soap solution. 

iv. In no case smoking and naked flames shall be allowed near the open valve chamber. 

v. Minimum one person must be posted outside the chamber for keeping watch 
inside the chamber. 

vi. Open valve chamber must be cordoned off and warning sign boards placed. 

vii. Keep contact with wireless communication with nearest Control Room. 

viii.  Before closing valve chamber, do final check inside the chamber. Do not 
leave paper rag and other combustible. 

b. Demolishing of Valve Chamber &  Removal of Valve Assembly for 

Live Network Demolishing 

i. Install caution boards at both sides of valve chamber at safe distance of 
minimum 5 Mtrs. each from valve chamber. 

ii. Locate Fire Extinguishers at a suitable place with a trained person, to 
operate on emergency. 

iii.  Shift the chamber covers to a distant and suitable place. 

 
iv. Check the inside of valve chamber for any sharp materials or creatures. 

Pump our water, if there in water inside. 

v. Take care test and ensure no leakage. 

vi. Clean / remove all unwanted materials from 2 Mtrs. surroundings of the valve chamber. 
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vii. Only one worker should get inside the chamber at a time, to break the 
chamber. Pipe valve to be protected and should be covered. 

viii.  Break the walls from inside the chamber to outside so that the bricks would 
not fall inside and bit / damage the valve assembly. 

ix. The bricks nearer to the pipeline should be taken out one by one to avoid any 
damage to the pipeline. 

x. Remove all the broken materials from the chamber and surroundings. 

xi. If  the concrete / cement floor of the chamber is required to be broken, it should 
be done only after isolating and venting out NG from the pipelines section. 

 

Removal 

i. Isolate the section including the valve assembly by closing nearest 
isolation valves or squeezing at nearest point. 

ii. Vent out NG from the section using vent pipes after ensuring no source 
of fire at the surroundings. Take case of traffic / vehicles. 

iii.  In case of MS network, do purging with Nitrogen / inert gases and ensure the 
Methane content is less than 2%. 

1.19.3 Safe Route Selection Procedure For U/G Pipeline Work 

a. The Safety and life of a gas distribution network is highly depending upon the 
selection of the route of the network. A proper route selection; 

i. Facilitates easy laying of the pipeline, 

ii. Eliminates hazardous areas / identifies the type of protection to be provided. 

iii.  Minimizes the changes of damage to pipeline by other U/G utility agencies. 

iv. Confirm proper location of valves / venting / LPT & Maintenance can be safe 
and unpopulated area. 

b. Following are some of the guidelines for route selection of U/G pipeline network; 

i. A visual survey of the alternative route should be made and note down all 
apparent physical obstacles, natural or constructed, that may affect the conduct or 
the work. 

ii. Details should be obtained from concerned agency / ROU holder that may affect 
the conduct of the work. 

iii.   Local authorities should be contacted to obtain any available information on the 
construction of adjacent buildings and other structures and future planning / 
proposals. Account must be taken of any stray current that may exist in the vicinity. 

iv. Wherever possible the route should be chosen so as to avoid locations where the 
proposed pipelines could be subjected to abnormal mechanical loading or other 
adverse condition which may lead to accelerated deterioration. 

c. Avoid laying in the following areas; 
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i. Areas already congested with underground plant / utilities. 

ii. In proximity to unstable structures or walls retaining material above the ground level. 

iii.  Areas, where there has been recent infill  especially within the last two years. 

iv. Ground liable to subsidence or side slip. 

v. Areas of known or suspected corrosion activity. 

d. Following additional care should be taken for  laying; 

i. If  the pipes are laid in areas, where future maintenance would result in no damage to 
structures or plant of third party. 

ii. Main pipes should be laid as far away from a building as is practicable and in any 
event not closer that would subject the pipes to structure loads from the building. 

iii.  Ensure that branch lines dedicated to direct supply to customers are preferably 
routed in land for public use. 

iv. Trial pit may be necessary, particularly at road crossings, culverts and bridges to 
prove the route and the type of ground. 

v. Special drawings will  be required for certain crossing e.g. Culverts, bridges, etc... 

vi. A plan of the proposed route of the main must be prepared. Design of the pipe 
size should be considering future extensions. 

vii. Use proper pipes which has proper diameter and thickness. 

viii.  Lay pipes in open areas so that in case of gas leakages it would easily disperse 
in the atmosphere. 

ix. Ensure no source of ignition close to the pipeline from surrounding. 

x. Location of isolation valves should be in unpopulated / isolated areas and be at 
a reasonable distance from the roads, so that it would not be damaged by vehicles 
and maintenance / testing jobs could be carried out safely. 

xi. Take care that isolation valves should not be in parking areas and just under 
electrical cable / nearby electrical installations like transformer, etc... 

1.19.4 Safety in Commissioning / Charging Industry / Commercial 

Safety checks / precautions to be observed before and during commissioning of Gas 
inside an Industry are as follows; 

a. Ensure that all items like pipes, valves, fittings are of standard Quality supplied / 
certified by OWNER. Also, ensure approval of PRS & its installation / 
equipments including vent line prior to commissioning. 

b. Ensure that standard fabrication, welding inspection and installation methods are followed. 

c. Check the layout of gas train and equipment / valves used in gas train. 

d. Check the electrical items used in gas train are of flame proof type. 

e. After pre-commissioning check, all pipeline section / equipment should be 
Nitrogen purged to minimize the Oxygen percentage below 2. 
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f. After successful purging, charge the pipeline and equipment in following sequence; 

i. Gas charging in the supply line. 

ii. Gas charging in PRS. 

iii.  Gas charging in Internal Piping. 

iv. Gas charging in Gas train / Burner. 

 
g. Before charging the burner, take dry-run of the burner, i.e. switch on the burner without 

gas and check the sequence controller as well as flame failure safety interlocks. 

1.19.5 Precaution Before Doing Hot Work On Gas Line 

 

a. Ensure that a work permit is taken for the job to be executed well in advance. 

b.  Ensure all Safety Equipments adequate & suitable Fire Extinguishers,
 Personnel Protective Equipments, etcéare available at the site of work. 

c. Establish wireless / telecommunication with the control room before starting the job. 

d. Grease the main Isolation valve at Valve chamber / Metering platform before job. 

e. Pre-purge the section for hot work with nitrogen and check methane percentage at 
any of the tapping point / pressure gauge point with suitable analyzer / detector, it should 
be zero. 

f. Repeat the pre-purge operation if  methane percentage is detected until zero percentage is achieved. 

g. Do the actual gas cutting / welding work on the line once zero methane percentage is achieved. 

h. Use Personal Protective Equipments while doing the Gas Venting, Cutting, 
Welding and Grinding Operations. 

i. After finishing of the job test pipeline section with Nitrogen at recommended test pressure with 
soap solution and lock pressure test. 

j.  After confirmation of testing, Post purging of the section should be done and 
Oxygen percentage should be checked at the farthest point which be minimum 2%. 

k. Before charging NG following pre-commissioning checks should be done; 

i. Inspection of the job done. 

ii. Ensure all drain valves, Pressure gauge tapings are in closed condition. 

iii.  All  tools tackles & equipment not required should be removed from the site. 

iv. All  activities should be stopped. 

v. Only required personnel should be present at the site. 

l. Inform all concerned before charging NG in the section including control room. 

m. While recharging, always crack & gradual open the inlet valves. 

n. Vent the gas from all farthest points to remove Nitrogen percent if  present. 
Check that Methane percentage is more than 5%. 

1.19.6 Safety Guideline For Plumbing Installation 
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a. Route Selection 

i. Underground Tapping Line. 

ii. Location of tapping saddle should be at a free place away from other utilities, 
electric posts, septic tanks etc. 

iii.  Length of U/G piping in customersô premises should be as minimum as 
possible. The U/G pipeline should not cross any U/G tanks or open trenches. 

iv. Riser pipe should be provided on a wall having enough space to install Audco 
valves, Pressure regulator, Meter etc. 

v. In parking area / boundary wall A/G piping should be avoided or minimized. 

vi. Height of the A/G horizontal pipe should be in such a way that children cannot 
use it for climbing or jumping. 

vii. Wherever possible; initial rise / elevation to the piping should be given inside the 
boundary wall to avoid any vehicular accident / foul play by outsiders. 

viii.  Pipeline routing should be in such a way that door / window / any similar 
moving parts should not hit the gas pipe, valve, meter and regulator. 

ix. Ensure that electric cables do not come in physical contact with gas line. It 
is recommended to keep a minimum distance of 1.5 feet between gas pipeline 
and electrical lights, cables / installation. 

x. Isolation / Control valves, meter, regulator and any other joint should not be 
provided nearest to electric lights, switch boards etc. install single pipes without 
joints as a minimum distance of 1.5 feet at these points. 

xi. Location of gas tap should be at enough distance from the hot plates / burners 
so that the gas tap & rubber tube do not get heated up. 

xii. Gas tape should be at convenient height not less than 4 feet. In special cases, if the 
gas taps a re to be installed further below an extra isolation / control valve should 
be provided on the tapping pipe. Gas taps should not be provided in closed 
cabinets. 

xiii.  Individual control valve should be installed for each connection outside the 
house at a height of 6 feet. For apartments one main control valve should be 
installed at a convenient height on the main riser pipe; in addition to individual 
valves. 

b. Installation  

i. RCC guard should be provided where A/G & U/G piping join each other. 

ii. Clamping / Supports should be provided at both sides of gas meter. 

iii.  Clamping / Supports should be provided at a distance of at least 1 Meter. 

iv. Proper & firm supports should be provided for riser and branches to avoid direct 
load on fittings, valves, regulators, etc... 

v. Minimize the number of joints as much as possible inside the house. 

vi. Avoid the A/G gas pipe crossing other pipelines, wires, etc... 
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vii. In case of large size installations union joints to be provided for easy 
dismantling and repairs. 

viii.  Avoid bending of GI pipes more than 45 degrees. 

ix. Pipeline should not be installed hanging between pillars of any projections on walls. 
x. No gas tap should be left without connecting to a burner. In such cases the gas point 

should be kept closed by and end cap. 

c. Ground Connection 

i. Pressure test to be confirmed before giving ground connection. 

ii. Do the ground connection after charging of PE network. 

iii.  Before ground connection; check all plumbing network. Entire network 
should be completed up to gas tap with proper supporting work. 

iv. All  extra gas taps should be plugged. 

v. Soap solution test of the Ground Connection should be done up to Saddle / Tee joint. 

vi. Do not connect, if  regulator is not provided. 

d. Testing 

i. Only inspected / calibrated Pressure Gauges should be used. 

 

ii. Pump cylinder to be dismantled and line should be plugged after achieving 
required pressure. At farthest end i.e. at gas tap; pressure to be checked and 
confirmed for at least 1 hrs. All  joints should be checked with soap solution. 

e. Conversion 

i. Pressure test report to be confirmed. 

ii. Uncompleted work should be checked (i.e. any open ends, gas taps, plugs, etc...) 

iii.  Soap solution test to be carried out, after removing spool piece & installation 
of meter, regulator, unions, connectors, etc... 

iv. Do not charge if  there is any leakage. 

 

v. All  wall openings & supports should be well completed before conversion. 

1.19.7 Conditions To Be Observed Prior To Start Work On Gas Installation 

a. All  required sizes of valve keys, wheels are available and placed nearest to their 
application place. 

b. Minimum 2 nos. suitable (DCP) Fire Extinguishers should be available at each site. 

c. Continuous wireless communication between site and control room and between sites 
must be established, immediately on reaching the sites and before staring any activity. 

d. No smoking should be done in the 15 Mtrs. radius of site. 

e. Only intrinsically safe / flame proof / explosion proof electrical equipments / items 
should be used. 
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f. No source of ignition / spark should be present within 15 Mtrs. radius of site. 

g. Check wind direction and position the diesel fired / electrical items accordingly 
keep it 15 Mtrs. away from the site. 

h. Wherever possible work should be done during the slack hours of traffic and gas 

consumption. 
i. Measuring instruments must be in good working condition (Oxygen Analyzers, Gas 

Detectors, Gas Surveyor, Flame Ionization Detector, etcé) 

j.  Use calibrated Pressure gauges only. 

k. Only 24 volt D.C. supply is to be used for transmitter calibration work. 

l. For Venting out gas locate / choose safe place considering; 

i. Open ventilated place available. 

ii. Overhead Electrical Wires / Installations. 

iii.  Vehicular Traffic. 

iv. No smoking zone ï non populated area. 

v. Always vent ï Gas at height by providing minimum 3 Mtrs. long pipe to vent pipe. 

1.19.8 Guideline For Working In Confined Space 

a. Definitions 

In general industry terms a confined space means a space in any vat, vessel, tank, 
container, silo, valve pit / chamber, trenches, odorant storage, receptacle, underground 
sewer, shaft, well, tunnel or other similar enclosed or partly enclosed structures, when 
the space is; 

i. Intended or likely to be entered by any person, and 

ii. Has a limited or restricted entry and exit, and 

iii.  Intended to be at normal atmospheric pressure while a person is in that space, and 

iv. Contains, or is intended to contain, an atmosphere that has a harmful level of 
contaminants or an unsafe oxygen level. 

b. In terms of gas distribution, defined spaces may include regulator or valve pit, 
meter rooms, trenches or excavations, odorant facility, drainage or other pits of other 
utilities. 

 

c. Hazards in Confined Spaces 

A hazard is a potential source of harm or injury. A risk is the likelihood of being 
affected by a particular hazard. Thus ñhazardò and ñriskò have different meanings. 
Hazards encountered in confined spaces include oxygen deficiency, oxygen 
enrichment, flammable gases, toxic gases, noise, dust, smoke, fumes, heat stress, 
and mechanical hazards. 

 

Oxygen - Deficiency or Enrichment 
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i. The minimum oxygen content in air should be 19.5% by volume under normal 
atmospheric pressure. The usual oxygen level in outdoor air is 20.9%. 

ii. Oxygen enrichment, greater than 23.5%, is associates with increased fire 
hazards in that lower than usual concentrations of flammable gases or other 
combustible materials will burn because of the higher oxygen level. 

Flammable Gases 

i. The presence of a flammable gas in concentrations between its lower (LEL) 
and upper (LEL) explosive limits can produce a potentially explosive 
atmosphere. A source of ignition, such as a flame or spark can cause an 
atmosphere to explode causing injury, death and property damage. 

ii. Other flammable gases and vapors include petrol, kerosene, ammonia, benzene, 
toluene and xylene. There are hundreds of other compounds which could be 
included in this list. 

 

Toxic Gases 

Exposure to toxic gases can result in widespread effects ranging from local irritation of 
the airways and eyes through to wide ranging effects throughout the body including 
death. The following provides information about two commonly found toxic gases; 

Carbon Monoxide, is a colorless, odorless gas which is impossible to detect by the 
normal senses. It is a product of incomplete combustion. This can be in an internal 
combustion engine, whether petrol, diesel or LPG, such as chain saws, motor 
mowers, or petrol driven pumps, etc. Nearly all fires produce some carbon 
monoxide. Carbon monoxide inactivates the oxygen carrying compound of the blood 
preventing sufficient oxygen reaching the brain. It takes about three to five minutes 
for an Oxygen starved brain to suffer irreversible damage and death results in about 
ten minutes. 

Hydrogen Sulphide, commonly known as ñrotten egg gasò for an obvious 
reason, results from the action of microbes in a variety of conditions, e.g. in sewage 
and rotting animal and vegetable matter. While hydrogen Sulphide is easily 
recognized by its smell, anyone exposed to even low levels of the gas will soon 
develop ñolfactory fatigueò. 

This means that although it is still present in the air the sense of smell becomes less 
sensitive. This could result in death if  the concentration suddenly increases to a toxic 
level, as the person exposed will  not notice this increase. Hydrogen Sulphide may 
irritate the eyes and airways and affect many body functions. 

Dust, smoke and fumes 

Some dusts, once they become airborne, can result in an explosive atmosphere but 
this is not common in confined spaces. Airborne dust, also referred to as particulates, 

is measured in milligrams per cubic meter (mg/m3) of air sampled. Dust has a health 
consideration as well. Breathing of dust particles, depending upon the material from 
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which they came and their size can cause any or a combination of; 

 

i. Pneumoconiosis 

ii. Emphysema 

iii.  Silicosis asbestosis 
1.19.9 Precautions For Geyser 

Installation 

The balance flue type gas geyser is the safest one, but as it is not available in India and 
it will take some time to develop the same. We can continue using flue type gas geyser 
safely by taking following precautions; 

i. As far as possible install gas geyser in well ventilated bathroom only, and this 
ventilation should remain effective even after the bathroom door is closed. 
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ii. If  you are in a bathroom, with a gas geyser on, and if  you start feeling certain 
abnormalities like, deep breathing. Fast breathing, headache, etcéopen the door 
immediately and come out of the bathroom at once. 

iii.  To be sure safe, store the hot water by switching on the gas geyser, but keeping 
bathroom door and ventilators open. After storing the required hot water, shut off 
the geyser and take a bath even after closing the door. 

Four Steps for  Safe Operation of a Gas Geyser 

i. First open the gas tap. 

ii. Ignite the pilot flame-either with inbuilt ignition system or with a match-stick. 

iii.  Observe the pilot flame and make sure it is stable. 

iv. Lastly open the water valve. 

Never Open Water Valve Prior  To Opening of a Gas Tap 

i. This will open the main gas regulator, resulting in to gas coming out of the geyser 
combustion chamber, which may cause fire flames outside the combustion area of 
geyser. And in this condition, if ignition is delayed by any reason, than good amount 
of gas may accumulate in the bathroom, which may cause explosion. 

ii. Never encourage children to operate the geyser; gas tap should be located at 6ò height, 
beyond the reach of children. 

iii.  Never keep clothes and hair loose, while operating geysers, and never operate geysers, very closely. 

1.19.10 Others 
a. VENTILATION:  Before installing the gas connection / gas geyser, adequate & 

proper (cross) ventilation should be ensured. Generally, a standard bathroom, 
kitchen does not comprise any cross ventilation. Hence, all the installation must be 
carried out based on the OWNERôs / statutory norms. Since, the natural gas 
replaces the air contains oxygen very quickly & so oxygen required for human 
being deficits, cause human fatality, too. Also, it the likely hood of fire & explosion 
increases. Every person working on the site must behave correctly and with the 
necessary courtesy towards his colleagues, employees of other contracting parties 
/ subcontractors, representatives of the OWNER and third parties. Any improper 
conduct may be restrained by the OWNER by removing the persons involved from 
the site. Also, in the bathroom, there are chances of producing Carbon dioxides & 
monoxides from geyser & human taking bath therein, which are also having 
potential hazards of an accident. 

b. ROAD SAFETY:  Considering, Indian road conditions & human tendency, road 
safety is required during performing the work on the main roads, pipeline routes, 
patrolling, monitoring, complaint attendance, emergency call, etcéDefensive 
driving plays major role in this issue, hence, driver should be well trained, 
accountable towards the specified responsibility, having valid license for the 
particular vehicle, renewal from time to time, should be trained for hazardous goods 
transportation (TREM CARD is required in such cases). Emergency Vehicle 
should be given utmost importance in terms of operability, statutory aspects, 
maintenance, spark arrestor (exhaust muffler), etcéThe work to be carried out in 
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dark / night hours should also be given substantial importance by following best 
engineering practices. 

ANNEXURES 

ANNEXURE ï A 

 
RELEVANT  IS-CODES FOR PERSONNEL PROTECTION  
IS : 2925 ï 1984 

 

IS : 4770 ï 1968 

 

IS : 6994 ï 1973 (Part ï I) 

 

IS : 1989 ï 1986 (Part ï I &  

III) IS : 3738 ï 1975 

IS : 5557 ï 1969 

 

IS : 6519 ï 1971 

 

IS : 11226 ï 1985 

 

IS : 5983 ï 1978 

 

IS : 9167 ï 1979 

 

IS : 3521 ï 1983 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 
 

 

Hiring of Contractor on Annual Rate Contract for O&M 

Allied Services in Vijayawada & Kakinada GAôs for the 

Period of 02 Years 

Bid Document No: BGL/707/2025-26 

 

VOLUME 

II OF II  

 

236  

 



 
 

 

Hiring of Contractor on Annual Rate Contract for O&M 

Allied Services in Vijayawada & Kakinada GAôs for the 

Period of 02 Years 

Bid Document No: BGL/707/2025-26 

 

VOLUME 

II OF II  

 

237  

 

 

 

 

 

 

 

 

 
TECHNICAL  SPECIFICATIONS  OF SUPPLY ITEMS 
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S.No SOR Item 

No. 

Description Specifications 

1. 17(a) Rubber hose 
pipe 

IS 9573 Type II, Wire Reinforced Hose for Domestic/ 
Commercial Installation, synthetic rubber 
like acrylonitrile-butadiene rubber (NBR), blends of NBR- 

Polyvinyl chloride (NBR-PVC) or chloroprene rubber (CR) 

compound. 

2. 23 A Pressure gauge General/Baumer/Nirmal or equivalent or any other CGD 

approved make. SS 316 Bayonet Type, SS 316 Bourdon Tube, 

1/2ǌ BSP M / NPT, Bottom/Back Connection, Panel Mounted. BS 

EN 837 ï1, IS-3624. Weather proof IP-67. 

3. 23 B Temperature 
gauge 

General/Baumer/Nirmal or equivalent or any other CGD 
approved make, SS 316 Bayonet Type ,1/2ǌ BSP M / NPT, 
Bottom/Back Connection, Panel Mounted. ASMEB 40.200, EN 
13190, Weatherproof IP ï 67. 

4. 38 Chain link 
fencing 

Tata or any other CGD approved make. (50x50) mm diamond 
shaped, post vertical maximum 2.00 meter distance centre along 
with crossed brasing of 3.15 mm thick wire, Galvanised , surface 
Polished. 

5. 47 SS Tubing Sandvick/Tubacex/swagelock or any other CGD approved 
make. Materials: SS 304/304L and SS 316/316L stainless steel. 

6. 50 UPS APC or Microtek make, 1KVA, Input voltage: 140-300V AC, 

Sealed Lead Acid, with warranty. 

7. 51 MCCB/MCB L&T  or any other CGD approved make. Confirms to 
IEC60947-2, EN60947-2, IS/IEC60947-2. 

8. 53 MDPE Fittings GF+/ Kimplas or any other CGD approved make. EN1555-Part 
3,GIS/PL2 Part 4,ISO 4437. 

9. 54 MDPE 

squeezers 

Kimplas make Trustlene Brand , or any CGD approved 
make.GIS/PL2-7:2006 

Note: 1. Test and calibration certificates are mandatory. 

2Any other CGD Make with BGL approval. 
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Sign & Seal of Bidder Page 205 of 253 
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SCHEDULEOF RATES  (SOR)- PART-A (VIJAYAWADA)  

Tender Number: Hiring of O&M & Allied Services for Vijayawada and Kakinada GA's for a period of 02 Years 

Tender No.- BGL/707/2025-26 
Name of 

Bidder:  

  

Sl. 

No. 

Servic

e 

Accou

nting 

Code 

Activity  U

O

M 

 

Qty  

U

ni

t 

R

at

e 

e

x

cl

. 

G

S

T  

in 

R

s. 

Tota

l 

Am

ount 

excl. 

GST 

(Rs.

) 

    MDPE WORKS         

1   Attend/Repair works for Emergency leakages for MDPE Network:  Transportation including loading, unloading, 

handling of all free issue materials from BGL stores or Contractor's store to work site for repairing the emergency leakages 

from existing MDPE charged network. Scope includes providing manpower and machinery, RCC breakers, dewatering 

pump with fuel, driver/operator, transportation with all tools & all consumable required for the completion of attend/repair 

works. Execution of the work including excavation of the pits, dewatering (if required), Jointing, testing the network after 

repair, purging (wherever required), commissioning and backfilling, compaction, submission of testing and 

commissioning report as defined in bid document & as instructed by EIC / Site Engineer of Owner/ Consultant. Rates are 

inclusive of liaisoning with statutory authorities, other utility agencies. 

        

  i upto 32 mm dia Nos. 5    

  ii  63 mm dia Nos. 5    

  iii  90 mm dia Nos. 5    

  iv 125 mm dia Nos. 5    
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  Note Note: 1. Emergency team shall reach the leakage complain location within defined period of 25 minutes        

2. In case of involvement of JCB/ air compressor/pump/ RCC Breaker for repairing the network, additional 

payment shall be done as per applicable SOR item 

       

2   Shifting/Laying of MDPE Pipeline by any method:                                                                  

Receiving, handling, loading, transportation and unloading of owner supplied MDPE pipes & fittings, 

and other free issue items from BGL's designated stock yards to emergency site/Contractor's own 

stock-yards/ work-sites. Proper storing, stacking, identification, providing security and insurance 

cover for the materials. Liaisoning with Landowning agencies / statutory authorities, preparation of 

detailed route plan, making trial pits to determine the underground utilities/ services etc., obtaining 

permission from Land owning agencies, restoration of the abandoned excavation / trial pits (excavated 

to depth of 1.5 m or more as per satisfaction to EIC) to original condition, barricading the work area 

as per the procedures & drawings provided in the tender and as per the directions of EIC / site-in 

charge. Trenching to the required depth in normal surface, uncoiling / stringing of pipes, damping, 

jointing of the pipe ends/ fittings/ valves by qualified personnel, using approved electro fusion 

techniques as per specification, No separate payment shall be paid for liasioning, Pipeline laying by 

any method including excavation of the pits/trench, Lowering the MDPE pipe line in trench, padding 

around pipeline with suitable soil, supply & placement of PE warning mat over the pipeline along the 

complete route, jointing, flushing, testing, purging ,commissioning , backfilling with available 

excavated material and submission of as built graphs as defined in bid document & as instructed by 

EIC / Site Engineer of Owner/ Consultant. Compaction with jumping jack compactor and water at 

subsequent layers of 150 mm, placement of all tiles/ slabs/ curb stones etc. removed during 

excavation. Roads, pavements, footpaths etc. shall be made motorable wherever pipeline is laid. 

Cleaning the area of all unserviceable materials, debris, excess earth near trenches to the designated 

disposal area as per specifications, instructions of land owners/ EIC to the complete satisfaction of 

local authorities. The laying shall be carried out by any methodology as per specification in 

consultation with EIC. All road crossing shall be carried out using HDPE casing pipe or as per the 

directions of EIC / site-in charge. Rates are inclusive of liaisoning with statutory authorities, other 

utility agencies. 

       

  i Laying of Pipe line of size upto 20/32 mm dia. by any method (With or without casing) Mtr 270
0 

   

  ii  Laying of Pipe line of size upto 63 mm dia. by any method (With or without casing) Mtr 500    
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  iii  Laying of Pipe line of size 90 & 125 mm dia. by any method (With or without casing) Mtr

. 
100    

    MDPE TO GI CONNECTIVITY FOR INDIVIDUAL HOUSES - FOR 20 mm & 32 mm upto 5 m length 

excluding asphalt road crossing width  (For Service Lines) 

       

3    MDPE TO GI CONNECTIVITY FOR INDIVIDUAL HOUSES -  FOR 20  mm &  32 mm upto 5  m length 

excluding asphalt road crossing width (For Service Lines) 

       

  Laying of MDPE Pipeline of sizes 20mm & 32 mm upto 5m length (excluding asphalt road crossing width  

fromroad edge to road edge covered separately under item 14(b) in case road crossing is required for 

connectivity ) for MDPE pipeline connectivity between GI and MDPE piping.The following works are 

additionally included in the scope of this item: 

       

a MDPE TO GI CONNECTIVITY FOR INDIVIDUAL HOUSE UPTO 5MTRS No

s. 
100    

After completion of trenching, lowering, jointing of the pipeline including Instalation Of TF and TF Guard, 

Backfilling, Compaction And Cleanup As Per The Scope Of Work 

       

20/32mm PE pipeline        

Testing of pipeline&  ready for Commissioning        

Submission of as built drawings and material reconcilation and final bill        

b MDPE TO GI CONNECTIVITY FOR INDIVIDUAL HOUSES -Asphalt Road  Crossing by using 

mechanicalexcavator /Moling machine/HDD or mannually depending upon the site condition 

Mt

r. 
50    

20/32mm PE pipeline        

After completion of trenching, lowering, jointing of the pipeline including Instalation Of TF and TF Guard, 

Backfilling, Compaction And Cleanup As Per The Scope Of Work 

       

Testing of pipeline&  ready for Commissioning        

Submission of as built drawings and material reconcilation and final bill        

4   Supply & installation of Saddle Joint,1/2" TF and endcaps        

  i Supply and installation of 32 X 20mm saddle joint No

s. 
5    

ii  Supply and installation of 63 X 20mm saddle joint No

s. 
5    

iii  Supply and installation of 1/2" TF joint No

s. 
5    

iv Supply and installation of 20/32 mm end cap No

s. 
10    

5   Testing of MDPE Network , Internal pipeline & replacement of MDPE Fitting        
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    Pneumatic Testing of commissioned MDPE network at 4.0 bar to 110 mbar till Last Mile Connectivity includes 

dismantling and re-installation of transition fitting of all sizes with replacement of damaged pipe. (wherever 

required), rectification of leakages (wherever required) as per instruction of EIC. Procurement of MDPE pipe 

fittings will be in scope of contractor. It also includes proper coordination and communication with 

residents/Users to conduct shut down on network. Restoring the wall surface to original by cleaning / touching 

of the corresponding paint to original as per instructions & to the satisfaction of the EIC. Tightening & 

Replacement of existing damaged pipe with new ones for MDPE pipe installations. It also includes installing 

new fitting wherever required as per directions of BGL O&M In charge. The rate includes procurement, 

inspection, transportation to site. 

       

    MDPE GRID TESTING (from inlets of mainline till regulaor at 4.0 bar to 110 mbar (g))        

    Testing of MDPE Pipes Dia 20mm, 32mm and 63mm etc.        

  i Up To 300 meters (Dia 20mm, 32mm and 63mm etc) No

s. 
2    

  ii  Up To 500 meters (Dia 20mm, 32mm and 63mm etc) No

s. 
2    

  iii  Up To 1000 meters (Dia 20mm, 32mm and 63mm etc) No

s. 
2    

  iv Up To 3000 meters (Dia 20mm, 32mm and 63mm etc) No

s. 
2    

    GI WORKS        

6   To maintain minimum inventory of material, consumables as per instructions of BGL O&M in charge. Prior 

assessment of shortage & material requirement for installation at site, order placement for Purchasing of GI 

Fittings, Copper pipes & Copper fittings, Brass Fittings from BGL's approved vendors (list attached in tender) , 

forwarding QAP for approval & subsequently arranging Inspection Call, Dispatch Clearance, handling, 

loading, transportation and unloading of these items at respective contractorôs store. Receiving, taking over, 

handling, loading, transportation and unloading of owner supplied above ground items like regulators, meter, 

regulator, Isolation Valve, Appliance valve and other free issue items from Ownerôs designated stock yards to 

Contractorôs own stores / work sites, proper storing, stacking, identification, providing security and insurance 

cover. Making temporary but stable platforms/ scaffolding/ rope ladders and supply of all other safety devices 

including full body harness. 
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    Installation of GI/ Copper service pipes & fittings only for modifications & extra points, replacement of 

Meter/meter regulator, regulators, Valves etc. including NPT threading, as specified, Drillings of holes through 

the walls (Brick, RCC), Granite, Marble, Wood Cutting, Glass Cutting with proper heavy duty hammer drill 

machine, tools & tackles, using proper sealant/grout material and colors to match the original replacement of 

the damages during drilling, restoring the area to the original condition, Painting of entire length of pipe along 

with fittings after proper surface finish by one coat of approved primer paint and two coats of approved 

synthetic enamel paint. Restoring the wall surface to original conditions, Supply & fixing of approved clamps 

& dowel Plugs with screws, grout material, suitable thread sealant i.e. Teflon Tape / lock tight, Joining of 

transition fittings to above ground service. GI pipes testing, purging and commission of the complete 

installation. Planning & coordination with existing consumer's for testing of existing risers and 

recommissioning of existing connections. All installation/re-installation carried out with GI/Copper will be 

paid on running meter basis . These rates include testing and commissioning. 

       

    Installation, testing and commissioning for DPNG/CPNG connections in gasified area    

  a Installation, testing and commissioning of LMC part including DPNG meter and regulator (upto 5 mtr) upto 

appliance valve with all associated works. Additional quantity above 5 Meters (GI) shall be payable only in 

case if cumulative length exceeds 5 m. Payment against additional length of (GI) shall be against SOR item 

6.B(i to iv). It is applicable for new / tapping connection. 

No

s. 
100    

  b Supply, Installation, testing and commissioning of appliance valve No

s. 
50    

  c Supply, Installation, testing and commissioning of Isolation valve/MCV No

s. 
75    

  d Installation of service regulator along with civil works, As per SIC/EIC No

s. 
5    

  e Installation, testing and commissioning of CPNG meters with associated inlet and outlet connection fittings, 

meter brackets(if required), pipe supports etc., by using proper scaffolding 

No

s. 
40    

  f Installation, testing and commissioning of CPNG regulators of various capacity with associated inlet and outlet 

connection fittings with supports 

No

s. 
40    

7   Installation of GI pipe with Fittings by threaded method / Copper Service Pipe only for modifications 

(No new connections allowed) 

       

  A Supply of Cu Pipe including Fittings and any other materials required to complete the activities        

  a) Copper pipes: 12mm Mtr 50    

  B Services        

  i Installation/ Re-installation of GI Pipes : 1/2" Mtr

. 
100    
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  ii  Installation/ Re-installation of GI Pipes : 3/4" Mt

r. 
70    

  iii  Installation/ Re-installation of GI Pipes : 1" Mt

r. 
100    

  iv Installation/ Re-installation of GI Pipes : 1 1/2" & ABOVE Mt

r. 
10    

  v Installation/ Re-installation of Cu Pipes Mt

r. 
15    

    Note:1.GI, Cu, brass fittings shall not be counted separately. It shall be included in the measurement of GI & 

Cu pipe. 

       

  2. Payment against Dismantling of GI Pipes and Copper Pipes (wherever applicable) shall be made as per SOR 

item no 8. 

       

8   Installation of CS/GI pipe along with forged Fittings by WELDING METHOD only for modifications 

(including new/existing connections): Preparation and approval of sketches, schedules, execution procedures 

& WPS as per technical specification. All consumables e.g. electrodes,flux etc. for welding pipes and fittings 

are under contractor's scope. Finalizing optimum route in consent of BGL representative from transition fitting 

to last floor of building (wherever required) including lateral piece with isolation valve. Dismantling, Erection, 

Fabrication, Socket Welding, Testing & Installation of welded GI Pipes & Fittings etc., including NPT 

threading as per technical specification. Supply & fixing of MS angle clamps, Ceiling clamps & dowel plugs 

with screws, grout material, suitable thread sealant i.e. Teflon Tape / lock tight, Supply and fixing of studs & 

bolts of various sizes ranging from 1/2" to 2", Jointing of transition fittings to above ground GI pipes, purging, 

testing and commissioning of the complete installation. In case of complete riser modification, welded riser 

shall be installed after successful testing at ground level. Pneumatic testing shall becarried out for entire riser 

length after installation of riser as per technical specification. All the safety equipments,tools and tackles 

required for satisfactory execution of welding/installation work are under contractor's scope. Any other 

material & activities not mentioned/covered above, but otherwise required for satisfactory completion/safety of 

work as defined in tender has to be supplied / done by contractor within specified schedule at no extra cost to 

owner. This SOR shall be applicable only in case of emergency and leakage complaints. 

       

i Installation of GI Pipes : 3/4" Mt

r. 
150    

ii  Installation of GI Pipes : 1" Mt

r. 
150    

iii  Installation of GI Pipes : 1 1/2" & above Mt

r. 
25    

NOTE 1. forged fittings shall not be counted separately. It shall be included in the measurement of GI pipe.        
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2. Payment against Dismantling of welded GI Pipes (wherever applicable) shall be made as per applicable SOR 

item 

       

3. Type of welding - Butt Weld shall be used for CS and Fillet Weld shall be used for GI pipes        

4. NDT/testing of Weld joint other then pnumatic testing (wherever applicable) shall be carried out as per 

instruction of EIC. 

       

9   Disconnection/Dismantling/Removal of Threaded/Welded GI pipe and their Fittings & Copper Pipes;    

Dismantling/removal of Threaded/Welded GI & Copper service pipes & fittings or disconnection on customer/ 

end user request and store at contractor's store. After completion of contract, return back balance dismantled 

material to Owners Control room. This includes restoration of holes left out after removal at customer's 

premises. Contractor shall submit material details & meter reading data to stores immediately after dismantling 

or as directed by EIC. This SOR shall be applicable only in case of emergency/leakage complaints/customer or 

end user request. 

       

  i GI pipe 1/2" Mt

r. 
75    

  ii  GI pipe 3/4" Mt

r. 
40    

  iii  GI pipe 1" Mt

r. 
25    

  iv GI pipes: 1 1/2" & above Mt

r. 
20    

  v Copper pipe 12 mm Mt

r. 
15    

  vi Temporary Disconnection (TD) by using Plug inside Kitchen/out side kitchen and without dismantling of 

existing pipes. This activiity includes supply of necessary fittings and removal of existing fitting (if required) to 

perform the job. 

Mt

r. 
75    

    Note::GI, Cu, pipes and fittings dismantled shall be returned back to BGL store after material reconciliation 

against each PO. 

       

10   Painting - GI pipes, Manhole Cover: Painting of manhole cover/ above ground entire length of GI pipe along 

with fittings of various sizes installed at domestic and commercial/Industrial connection after proper surface 

finish by one coat of approved primer paint and two coats of approved synthetic enamel paint complete as per 

specifications & directions of EIC. Restoring the wall surface to original by cleaning / touching of the 

corresponding paint to original as per instructions & to the satisfaction of the EIC 

       

i 1/2" Mt

r. 
200
00 
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ii   3/4" Mt

r. 
50    

iii   1" Mt

r. 
50    

iv 1 1/2" & above Mt

r. 
50    

v Manhole Cover No

s. 
15    

11   Testing of Riser, Internal Pipe, Meter Check & replacement of clamps : Pneumatic Testing of GI Riser at 2.0 

bar, internal piping of kitchen - GI or Copper at 100/150 mbar includes dismantling and re-installation of 

regulators of all sizes & all type of diaphragm Meter with meter clamps as per the specifications. It includes 

checking of meters & replacement of faulty meter (wherever required), rectification of leakages (wherever 

required) as per instruction of EIC. Procurement of GI fittings, Brass fittings & GI Clamps will be in scope of 

the contractor. It also includes proper coordination and communication with residents/Users to conduct shut 

down on riser. Restoring the wall surface to original by cleaning / touching of the corresponding paint to 

original as per instructions & to the satisfaction of the EIC. Tightening & Replacement of existing damaged 

clamps with new ones for GI & Copper installations. It also includes installing new clamps wherever required 

as per directions of EIC. 

       

  A Riser Testing (Transition fitting point to Meter Isolation Valve at 2.0 bar (g))        

  i Testing of GI Pipes (1/2"/ 3/4"/ 1" and above) Mt

r. 
600
0 

   

  B Internal Testing (from Meter Isolation valve to Appliance Valve including Meter        

  i Internal Testing No

s. 
600
0 

   

  ii  Supply of Meter Clamps No

s. 
50    

  iii  Service- Installation of Meter Clamps No

s. 
50    

  iv Meter checking by check meter in series No

s. 
25    

12   Supply and installation of clamps for GI Pipes with SS screws.        

a Supply and service of replacement/installation of clamps with SS screws for Ĳò / İ ñ GI pipes No

s. 
75    

b Supply and service of replacement/installation of clamps with SS screws for 1ñ & above GI pipes No

s. 
50    
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13   Installation of new or replacement of damaged GI sleeves / Half round RCC Sleeves/ RCC Crush Guard 

:     Supply & installation of GI Sleeves, 2.5" NB x 300 mm length GI Sleeve / Half Round Concrete 

Sleeves/Crush Guard for domestic connections , 3" NB x 300 mm length GI Sleeve for commercial and 

industrial installations, Squeezing of MDPE pipe near to Transition fittings ,dismantle of regulator, shutdown 

the riser /individual connections, insertion of GI pipe, sealing the annulus, firm fixing of the sleeves with 

concrete mix, preparation of pedestal & restoration of excavated pits within the size of pedestal as defined in 

technical specification and instruction of EIC. The rate includes liaisoning with statutory bodies if required and 

no separate rates are payable. 

       

a) Supply and installation of RCC Half Round Sleeves with pedestal No

s. 
40    

b) Supply and installation of GI Sleeves, 2.5"/3" NB, 1' length with pedestal No

s. 
20    

c) Supply and installation of RCC Crush Guard with PCC pedestal No

s. 
10    

d) Sand filling in all type of sleeves No

s. 
15    

14   Modification of Old Transition Fittings / Disconnection of MDPE service pipe line for existing user:         

Scope includes excavation, breaking any obstructions, Squeezing of MDPE pipe near Transition fittings or as 

per instruction of EIC and modification/shifting of PE pipes,dismantling regulator,shutdown the 

riser/individual connections, modification of GI pipe, Installation of isolation valve (if required), saddle cutting 

(if required), re-testing , commissioning of GI and MDPE pipe, sealing the annulus, firm fixing of the sleeves 

with concrete mix, preparation of pedestal & restoration of excavated pits within the size of pedestal as defined 

in technical specification and instruction of EIC.The rate includes liaisoning with statutory bodies if required. 

all civil works including supply of manpower, materials, excavation of pit including PCC , finishing, clean up 

and restoration as defined in technical specification & instruction of EIC.Rates are inclusive of liaisoning with 

statutory authorities, other utility agencies. 

       

a) Modification of Old Transition Fittings No

s. 
15    

b) Disconnection of MDPE service pipe line for existing user No

s. 
50    
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15   Construction, Repair & Maintenance of valve Chambers:           All civil works including supply of 

manpower, materials, excavation of pit, piping supports including all PCC, RCC and Brick works for valve 

pits, addition of water proofing agent, pedestals with insert plates as required, sealing of pipe at pits, providing 

cover etc., finishing, clean up, dewatering (if required) and restoration as per technical specification & 

instruction of EIC. scope also includes installation of PE valve in valve chamber with required squeezing of on 

line Gas network cutting, cleaning, electrofusion jointing, testing and commissioning of gas network. Rates are 

inclusive of liaisoning with statutory authorities, other utility agencies. 

       

a Fabrication and erection of new Valve chambers as per drawing - RCC - 1.5 m x 1 m No

s. 
10    

b Fabrication and erection of new Valve chambers as per drawing - Brick - 1.5 m x 1 m No

s. 
5    

c) Repair/Modification in size, increase/decrease in height of valve chambers - RCC Type Cu

m 
3    

d) Repair/Modification in size, increase/decrease in height of valve chambers - Brick Type Cu

m 
15    

e Fabrication of fresh top RCC slab along with manhole cover of all type & sizes of valve chambers -For RCC & 

Brick Type 

No

s. 
70    

f Providing manhole cover of valve chambers (only in case where manhole cover is damaged/ lost) No

s. 
25    

g Cleaning & Sand filling in Valve Chamber Cu

m 
150    

h Supply & installation of HD-20 SFRC slabs for SS tubing trench and PNG area ( If required) m m2 20    

Note In case of Fabrication and erection of new RCC Valve chamber (Size 1.5 m x 1 m), precast chamber is also 

acceptable. 

       

16   Supply and installation of Isolation Valves:         Supply and installation od Isolation Valves in the valve pits 

as per the typical drawing and specifications enclosed and instructions of EIC. A set of extended valve 

handle/levers for each valve size shall be supplied by the contractor and is covered under the scope of this item. 

       

a) PE Valve 32mm dia No

s. 
2    

b) PE Valve 63mm dia with Extended stem and purging ports on upstream and downstream of valve No

s. 
2    

c) PE Valve 90mm dia with Extended stem and purging ports on upstream and downstream of valve No

s. 
2    
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d) PE Valve 125mm dia with Extended stem and purging ports on upstream and downstream of valve No

s. 
2    

17   Fabrication, Installation, Painting & Relocating of Pipeline Markers: Supply and Installation /reinstallation of 

Route Markers / Pole Markers/plate marker as per the attached drawings, along the route / along boundary wall, 

lamp posts including all associated civil works such as excavation and construction in all types of soils, 

construction of pedestals and grouting with concrete, cleaning, supply and application of approved color and 

quality of primer and paint, stencil letter cutting of numbers, direction, chainage etc., restoration of area to 

original condition and performing all works as per drawings, specification and instruction of Engineer-

inCharge.Contractor will provide a list of installation or reinstallation of in charge and get their approval before 

start of work. Rates are inclusive of liaisoning with statutory authorities, other utility agencies. 

       

I  Painting of Route Markers - RCC & Pole        

a) RCC Marker No

s. 
100    

b) Pole Marker No

s. 
10    

II  Re- installation of uprooted Route Markers - RCC, Pole, Plate        

a For All types of markers No

s. 
15    

III  Supply & Installation of Route Markers - RCC, Pole & Plate        

a RCC Route Markers as per Drawing and instructions of EIC and specification No

s. 
150    

b Pole markers with foundation as per Drawing and instructions of EIC and specification. No

s. 
5    

c Plate markers as per Drawing and instructions of EIC and specification. No

s. 
5    

d Refurbishment of existing Plate Markers. (It includes immediate replacement of old marker with new marker 

and refurbishment of old marker for further use.) 

No

s. 
5    
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18   NG Conversion of Stove :          Conversions of all types of LPG Kitchen appliances to NG based appliances, 

Supply & changing of the nozzles / jets and associated controls for domestic & imported appliances including 

oven and grill with proper tools and tackles. The rate also includes testing of Kitchen piping from Isolation 

Valve to Appliance valve and supply and fixing of Reinforced rubber hose with clamps upt to 1.5mtr, Cleaning 

and performing minor maintenance, greasing etc., and all associated works for conversion of appliance. Testing 

and displaying the performance to the customer, signing of joint meter records (wherever required) and 

instructing safety norms to the customer as per specifications & to the satisfaction of customer / owner / 

Engineer in Charge.Any other material & activities not mentioned/covered above, but otherwise required for 

satisfactory completion/safety of work as defined in tender has to be supplied / done by contractor within 

specified schedule at no extra cost to owner. 

       

a Conversion per stove No

s. 
100
0 

   

19   Rectifying flame problem of domestic & imported appliances including oven and grill with proper tools and 

tackles. The rate also includes testing of Appliance & Reinforced Rubber Hose from Appliance valve to inlet of 

appliance and fixing of clamps (wherever required). Cleaning and performing maintenance, greasing etc., and 

all associated works for rectifying flame problem. Displaying the performance of Burner to the customer, 

signing of reports and instructing safety norms to the customer as per specifications & to the satisfaction of 

customer / owner / Engineer in Charge. Any other material & activities not mentioned/covered above, but 

otherwise required for satisfactory completion/safety of work as defined in tender has to be supplied / done by 

contractor within specified schedule at no extra cost to owner. (Applicable only after 15 days from the date of 

conversion of appliance) 

No

s. 
25    

20   REPLACEMENT OF METER & REGULATOR           Installation / Re-installation of Domestic Meter and 

regulators at all floors of various capacity 2.5 to 6.5 SCMH with supply and fixing of associated inlet and outlet 

connections / fittings, brackets, fasteners, and other supports as required, by using proper scaffolding. 

Execution of the work including rectification of any leakages, restoring area to original condition & submit 

report as defined in bid document / as instructed by EIC / Site Engineer of Owner/ Consultant. Rates are 

inclusive of liaisoning with statutory authorities, other utility agencies 

No

s. 
25    

21   REPLACEMENT OF METER            Installation / Re-installation of Domestic Meter at all floors with 

supply and fixing of associated inlet and outlet connections / fittings, brackets, fasteners, and other supports as 

required, by using proper scaffolding. Execution of the work including rectification of any leakages, restoring 

area to original condition & submit report as defined in bid document / as instructed by EIC / Site Engineer of 

Owner/ Consultant. Rates are inclusive of liaisoning with statutory authorities, other utility agencies. 

No

s. 
25    
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22   REPLACEMENT OF REGULATOR             Installation / Re-installation of regulators at all floors of 

various capacity 2.5 to 6.5 SCMH with supply and fixing of associated inlet and outlet connections / fittings, 

brackets, fasteners, and other supports as required, by using proper scaffolding. Execution of the work 

including rectification of any leakages, restoring area to original condition & submit report as defined in bid 

document / as instructed by EIC / Site Engineer of Owner/ Consultant. Rates are inclusive of liaisoning with 

statutory authorities, other utility agencies. 

No

s. 
25    

23   Supply & installation of SS gauge:           Supply & installation of SS pressure/temperature gauge of approved 

make as per data sheet & Drawing attached in the tender Installation of pressure gauges and their accessories 

inclusive of supply of necessary piping materials and tubings  alongwith all necessary valves and fittings, 

fabrication and installation of impulse lines / manifolds and hydraulic testing and calibration as per installation 

standard. 

       

A Supply and installation of Pressure Gauge with calibration certificate and any other materials required 

to complete the activities 

       

i Range 0-4 BAR - 4"- DIAL SIZE Nos. 3    

ii  Range 0-10 BAR - 4"- DIAL SIZE Nos. 3    

iii  Range 0-49 BAR - 4"- DIAL SIZE Nos. 2    

iv Range 0-10 BAR - 2"- DIAL SIZE Nos. 2    

v Range 0-7 BAR - 1"- DIAL SIZE Nos. 2    

B Supply and installation of Temperature Gauge with calibration certificate and any other materials 

required to complete the activities 

       

i Range 0-60 deg.C- 4"- DIAL SIZE Nos. 2    

24   Cnstruction of Earth pits:         

a Construction of Earth pit to equipments like DRS, MRS,etc., including engineering, design, pit construction 

and other requiments which will be need to provide, as per EIC/SIC. 

Nos. 2    

b Earth grid wire or GI strip of (50X6) mm Mtr. 10    

c Earth grid wire or GI strip of (25X3) mm Mtr. 10    

25   Supply, Installation of caution board/ Warning signages:        

a Supply and installation of vinly stickers with radium reflection along with all accessories and supports like tin 

sheet/plate/frame etc 

Sq.f 25    

b Supply and installation of vinly stickers on existing sheet/plate/frame Sq.f 25    
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26   Supply & Installation of FLP (Fixtures, Capacitor & 250 W bulbs):              Supply and installation of 

CIMFR certified LED flameproof well glass in die cast Al housing with heat resistant toughened glass 

recommended for Gas/vapor group of IIA & IIB and 1&2, IP65 protected with all associated works as per 

instruction of Engineer-in-Charge/SIC. 

No

s. 
2    

27   STEEL FABRICATION & MECHANICAL WORKS:         Fabrication of MS structural / Mechanical 

works of different sizes (all material to be ISI Mark) including supply of materials i.e hinges, nuts, bolts, 

washers of all sizes etc. / MS plates/Sheets of required size as per site requirements / EIC, primer coating / 

painting etc and transportation at site, as required (complete in all respect) any specific part /piece/materials 

may be paid separately, if required however fabrication part remains included. Fabrication & Fixing of 

Different type of fabricated structures / mechanical covers for valve pits / man holes with its frame,if required 

and other supports & etc mechanical works. (This will include the removal of old/damaged scrap materials 

from site to the designated place by EIC, if required as asked for) 

M

T 
2    

28   PAINTING ON SKIDS/DRS/MRS/MS FENCING:           Painting of SKIDS/DRS/MRS/MS FENCING 

after surface preparation which are situated at various locations of city. Scope include removal of dust , grease 

and loosely adhering paint with wire brush emry paper and cleaning with linen cloth. touch up primer shall be 

high solid polyamine cured epoxy one. Finish coat should be of epoxy paint. Colour as per instruction of EIC. 

M2 130    

29   EXCAVATION WORKS :    Earth work in excavation below ground level for all kinds of works in all types 

of soil as directed for a depth upto site requirements (for the purpose meant for taking up any work by owner) 

including removal of vegetation, shrubs and debris, cutting and dressing of sides in slopes, leveling, grading 

and ramming of bottoms, de- watering of accumulated water from any source and keeping the surface dry for 

subsequent works and disposal or stacking of excavated material at undisputed place, as directed including 

providing temporary suports to existing service lines like water pipes, sewage pipes, OFC, electric overhead 

and underground cables etc. all complete. 

M3 220    

30   RESTORATION WORKS:         Supply of proper grade of selected materials as per EIC & to be arranged by 

contractor at their cost and back filling by compaction / watering / making crown as per site requirement or as 

per EIC.Restoration of trenches & pits excavated for repairing of damaged or for re-routing/modifications of 

laid/existing MDPE pipeline to original conditions, surface like Asphalted/Bituminous Road, Concrete 

Pavement, Agra & Kota Stones, Tiles (Chequered/Interlocking etc.), Dry Brick Pavement as per the technical 

specifications attached in the tender after laying of pipeline for Built- Up surface as per the directions of EIC / 

Site In charge. Scope includes supply of approved quality material, testing of materials by third party agencies 

(if required) as per technical specification / CPWD / IRC Standards, submission of the restoration reports. The 

NOC from local authorities (if required) will be as per direction of EIC/ BGL O&M In charge. It includes 

cases, where excavation was carried out to repair the damaged section of pipeline/where the trench settles 

despite earlier restoration. 

M3 100    
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31 a) DISMANTLING OF EXISTING STRUCTURES:         Dismantling of existing RCC work / any Civil 

Structures: The dismantling of the structure and the debris is to be thrown or placed to a location desired by 

EIC. The purpose of the dismantling is to make ready for repair or re- work. This structure may include like 

skid Foundation/Valve Chambers etc. 

M3 2    

32   PLAIN CEMENT CONCRETE:         Supplying and laying plain cement concrete (including shuttering of 

required) in all types of concrete works including leveling courses below foundation, substructure, 

superstructure, chambers, cable trench, under floors and any other locations, at all levels as per drawings, 

specifications and directions of the Engineer- in-charge and as per scope of work. PCC 1:2:4 (Rate to include 

cost of all labour, tools, tackles, equipment, hire charges, supply of all materials, shuttering, curing, earthwork 

in excavation and backfilling using approved earth in all conditions etc. with all bye works and sundry works.) 

1 Cement : 2 Coarse sand : 4 stone aggregate, 40mm nominal size. 

M3 10    

33   BRICK WORK:          Brick Works of all types including surrounding the metering skid area and making 

stairs to reach metering skid plate form. This item includes the plastering with cement mortrar with ratio of 1:6 

also. Bricks to be used of First Class Quality and this item also includes all labour, scaffolding materials etc. 

All complete as per direction EIC. 

M3 20    

34   SAND FILLING:      Supplying & filling Sand in layers and compacting by rolling, ramming, consolidating & 

dressing the surface including the cost of sand & its transportaion as specified by EIC in all aspects. (rates to 

include cost of all labour, tools, tackles, equipment, hire charges & etc whatever are required) 

M3 2    

35   RCC WORK:       Providing of laying Reinforced Cement of grade M25 with 20mm and down grade crushed 

stone aggregate in all types of structures like foundations, pedestals, pedestal bases, pipe supports, sleepers 

cable trench including construction joints, bitumen painting on surface in contact with soil, providing and 

fixing reinforcing steel, shuttering, inserts, finishes etc. at all depths and heights complete as per drawings, 

specifications and direction of the EIC. (Including cost of providing Shuttering etc) . 

M3 6    

36   REINFORCEMENT STEEL:       Supplying & Fabricating & Fixing in positionHYSD Steel Reinforcement / 

TMT Grade Fe-415 conforming to IS 1786- 1985 at all level ( all depth & Height ) and positions including the 

cost of transport, Straightening, Cutting, Bending , Cranking, Binding, Welding, provision of necessary chairs 

and Spacers, Preparation of Bar bending, schedule, getting the same approved by EIC etc., complete as per 

drawings and specifications and including the cost of binding wire, labour etc. all complete in all respect as per 

scope of work in detail construction drawings, technical specifications and direction of EIC. The chairs & 

Spacers bars provided will be measured for payments. 

M

T 
0.5    
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37   PROVIDING CHAIN LINK FENCING:      Hot dip G.I. chain link fencing woven with (50x50) mm 

diamond shaped. The same shall be fixed over single iron with post vertical maximum 2 meter distance centre 

along with crossed brasing of 4 mm thick wire control map to cs 40x40x5 mm to centre for enclosing metering 

skids/Valve Chamber/Odourising Unit/ Equipment /or as per instruction of EIC etc at 

different/various/scattered locations within CGD network. Encloser of metering skid/Valve 

Chamber/Odourising Unit/Equipment etc shall be of any suitable size as per EIC or as per the space available. 

M2 25    

38   REPAINTING OF CHAIN LINK FENCING:        Repainting of chain link fencing/Welded Mesh Fencing 

along with its support i.e. Angle Iron, channel or at any other article with structure: Complete Painting (after 

proper cleaning) with paint for galvanized Iron/Aluminium paint of approved brand & manufacturer. 

(Measurement will be taken of one side only) including cleaning of rust with wire brush. 

M2 45    

39   WATER PROOFING OF VALVE CHAMBERS:      Water Proofing of Valve Chamber with RCC type 

surface, having the size upto 2 m X 2 m X 2 m Size as per scope of work. Providing and laying integral cement 

based treatment for water proofing on horizontal surface at all depth below ground level for under ground 

structures as directed by Engineer-in-Charge and consisting of 25 mm thick cement mortar 1:3 (1 cement: 3 

coarse sand) mixed with water proofing compound in recommended proportions. Rate to include supply of all 

material, all machinery, tools & tackles for carrying out the job. Rate also include the surface 

preparation/cleaning of valve chamber walls for the job. 

No

s. 
4    

40   WALL PAINTING WORK FOR INTERIOR:     Providing services for painting on Inside walls and 

ceilings of rooms/buildings with acrylic washable distemper after proper surface preparation. Includes supply 

of all necessary materials, consumables, paints, tools and ladder etc as per scope of work. 

M2 150    

41   WALL PAINTING WORK FOR EXTERIOR:     Outside wall with weather resistant exterior paint such as 

ñWeather shieldò of ICI or ñApex Ultimaò of Asian Paints or ''Narolac Suraksha advance'' of approved color 

after proper surface preparation. Includes supply of all necessary materials, consumables, paints, tools and 

ladder etc as per scope of work. 

M2 250    

42   Shifting and Installation of PRS/MRS/Compressor/ETC: Scope includes Dismantling (if required), 

Loading at BGL's store/ site, Transportation to another store/ site, Unloading, shifting and installations 

of skids on the platform / foundation using cranes / hydra with fuel, driver/operator and all consumable 

required as per site conditions. Rates are inclusive of liaisoning with statutory authorities, other utility 

agencies. 

       

i Shifting and installations of PRS/MRS skids/Compressor/Etc (for weight upto 3 TONNES) Nos. 3    

ii  Shifting and installations of PRS/MRS skids/Compressor/Etc (for weight MORE THAN 3 TONNES and upto 

10 TONNES) 

Nos. 1    

iii  Shifting and installations of PRS/MRS skids/Compressor/Etc (for weight MORE THAN 10 TONNES and upto 

20 TONNES) 
Nos

. 

2    
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43 A Materials transportation/ Shifting (Upto 4 Ton capacity Vehicle)        

i BGL site location to store/other location up to 15 km/trip Nos. 10    

ii  BGL site location to store/other location up to 50 km/trip Nos. 5    

B Materials transportation/ Shifting (Upto 06 Ton capacity Vehicle)        

i BGL site location to store/other location up to 15 km/trip Nos. 5    

ii  BGL site location to store/other location up to 50 km/trip Nos. 10    

44   SUPPLY OF LABOURS:      Labour with Genti, Phawara, Khurpi, Tasla,sledge hammer, crow bar/long chisel 

& other tools required for completion of works as per directions of EIC 

       

a Unskilled manpower with necessary tools, as per the instructions of EIC/SIC MAD 600    

b Semi-Skilled manpower with necessary tools, as per the instructions of EIC/SIC MAD 30    

c Skilled manpower like welder etc., with necessary tools as per the instructions of EIC/SIC MAD 15    

45   Hire charges for JCB / Hydra including all consumables such as Diesel etc. and Wages of operator.        

Scope includes providing JCB for excavation of earth/LCV for transportation of material and manpower / 

tractor mounted air compressor/pump (for removal of water/mud from trench or pits )/ RCC Breaker machines 

with fuel, driver/operator, transportation with all tools & tackles and consumables required in emergency 

within stipulated time frame as defined in tender document. Payment for deployment of JCB/tractor mounted 

air compressor/pump (for removal of water/mud from trench or pits)/ RCC Breaker Compressor shall be done 

on hourly basis. Rates are inclusive of liaisoning with statutory authorities, other utility agencies 

       

i Hiring of JCB / Hydra M/c HR 300    

ii  Hiring of Tractor Mounted Air Compressor HR 25    

iii  Hiring of Pump (min. 5HP) for removal of water/mud from trench/pits HR 450    

iv Hiring of RCC Breakers HR 100    

46   Maintenance of steel pipeline valve Chambers / SV Stations:         Scope also includes valve maintenance, 

sealent injection, operation of steel pipeline valves of different sizes and installation of bird mesh in vent lines, 

sealing of pipe at pits, providing cover etc., finishing, clean up, dewatering (if required) and restoration as per 

technical specification & instruction of EIC. Rates are inclusive of liaisoning with statutory authorities, other 

utility agencies. 

No

s. 
40    
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47   Supply of offline UPS of capacity 01 KVA UPS and make APC or microtek Nos. 10    

48   Supply and installation of MCCB / MCB        

a 400A MCCB, TP Nos. 1    

b 200A MCCB, TP Nos. 1    

c 125A MCCB Nos. 2    

d 63A MCB Nos. 2    

e 32A MCB Nos. 2    

49   Hiring of Diesel generator scope including the loading , unloading, transporation of generator to 

required location ( to & fro) and providing the connecting cables, change over switch, providing the 

diesel, etc. along with required tools and tackles as per instruction of EIC  

       

a upto 10 KVA Hrs 10    

b upto 63 KVA Hrs 10    

c upto 125 KVA Hrs 10    

d upto 250 KVA Hrs 15    

50   Supply of MDPE fittings        

a Reducer EF 125x(90/63/32) Nos. 20    

b Reducer EF 90x(63/32) Nos. 10    

c Reducer EF 63x32 Nos. 15    

d Reducer EF 32x20 Nos. 15    

e Equal Tee EF 125 mm Nos. 15    

f Equal Tee EF 90 mm Nos. 10    

g Equal Tee EF 63 mm Nos. 10    

h Equal Tee EF 32/20 mm Nos. 20    

i Elbow 20/32mm Nos. 20    

j  Elbow 63mm Nos. 20    

k Elbow 90mm Nos. 15    

l Elbow 125mm Nos. 20    

m End Cap Kit 32/20mm Nos. 20    

n End Cap Kit 63mm Nos. 15    
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o End Cap Kit 90mm Nos. 15    

p End Cap Kit 125mm Nos. 15    

q Tapping Saddle EF 32x20 Nos. 10    

r  Tapping Saddle EF 63x32 Nos. 15    

s Tapping Saddle EF 63x20 Nos. 15    

t Tapping Saddle EF 90x32 Nos. 15    

u Tapping Saddle EF 90x63 Nos. 15    

v Tapping Saddle EF 125x32 Nos. 15    

w Tapping Saddle EF 125x63 Nos. 15    

x EF Coupler 32/20mm Nos. 50    

y EF Coupler 63mm Nos. 15    

z EF Coupler 90mm Nos. 20    

aa EF Coupler 125mm Nos. 15    

ab Transition Fitting 32 mm Nos. 10    

ac Transition Fitting 20 mm Nos. 10    

ad Transition Adapter(Brass) 32/20mm Nos. 25    

51   Supply of MDPE Squeezers        

i 125mm MDPE squeezer - Hydraulic type Nos. 2    

ii  32 mm MDPE squeezer - Manual type Nos. 2    

  Sub Total Amount (Rs.)        

  GST %        

  GST Amount (Rs.)        

  Total Amount Incl. GST (Rs.)               

 

    Schedule of Rates (SOR)- PART-B (KAKINADA)  

Tender Number: Hiring of O&M & Allied Services for Vijayawada and Kakinada GA's for a period of 02 Years 

Tender No.- BGL/707/2025-26 
Name of 

Bidder:  
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Sl. 

N

o. 

Service 

Account

ing 

Code 

Description UO

M 

Quant

ity 

Un

it 

Ra

te 

exc

l. 

GS

T  

in 

Rs. 

Total 

Amou

nt 

excl. 

GST 

(Rs.) 

    MDPE WORKS         

1   Attend/Repair works for Emergency leakages for MDPE Network: 

Transportation including loading, unloading, handling of all free issue materials from BGL 

stores or Contractor's store to work site for repairing the emergency leakages from existing 

MDPE charged network. Scope includes providing  manpower and machinery, RCC breakers, 

de-watering pump with fuel, driver/operator, transportation with all tools & all consumable 

required for the completion of attend/repair works. Execution of the work  including 

excavation of the pits, dewatering (if required), Jointing, testing the network after repair, 

purging (wherever required), commissioning and  backfilling, compaction, submission of  

testing and commissioning report as defined in bid document & as instructed by EIC / Site 

Engineer of Owner/ Consultant. Rates are inclusive of liaisoning with statutory authorities, 

other utility agencies. 

        

  i upto 32 mm dia Nos

. 

10    

  ii  63 mm dia. Nos

. 

5    

  iii  90 mm dia. Nos

. 

5    

  iv 125 mm dia. Nos 5    

    Note: 1. Emergency team shall reach the leakage complain location within defined period of 

25 minutes. 

        

2. In case of involvement of JCB/ air compressor/pump/ RCC Breaker for repairing the 

network, additional payment shall be done as per applicable SOR item. 
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2   Shifting/Laying of MDPE Pipeline by any method  

Receiving, handling, loading, transportation and unloading of owner supplied MDPE pipes & 

fittings, and other free issue items from BGL's designated stock yards to emergency 

site/Contractor's own stock-yards/ work-sites. Proper storing, stacking, identification, 

providing security and insurance cover for the materials.  Liaisoning with Landowning 

agencies / statutory authorities, preparation of detailed route plan, making trial pits to 

determine the underground utilities/ services etc., obtaining permission from Land owning 

agencies,restoration of the abandoned excavation / trial pits (excavated to depth of 1.5 m or 

more as per satisfaction to EIC) to original condition,barricading the work area as per the 

procedures & drawings provided in the tender and as per the directions of EIC / site-in 

charge.Trenching to the required depth in normal surface, uncoiling / stringing of pipes, 

damping, jointing of the pipe ends/ fittings/ valves by qualified personnel, using approved 

electro fusion techniques as per specification, No separate payment shall be paid for liasioning, 

Pipeline laying by any method  including excavation of the pits/trench, Lowering the MDPE 

pipe line in trench, padding around pipeline with suitable soil, supply & placement of PE 

warning mat over the pipeline along the complete route,jointing,flushing,testing, purging 

,commissioning , backfilling with available excavated material and submission of as built 

graphs as defined in bid document & as instructed by EIC / Site Engineer of Owner/ 

Consultant. Compaction with jumping jack compactor and water at subsequent layers of 150 

mm, placement of all tiles/ slabs/ curb stones etc. removed during excavation.  Roads, 

pavements, footpaths etc. shall be made motorable wherever pipeline is laid. Cleaning the area 

of all unserviceable materials, debris, excess earth near trenches to the designated disposal area 

as per specifications, instructions of land owners/ EIC to the complete satisfaction of local 

authorities. The laying shall be carried out by any methodology as per specification in 

consultation with EIC. All road crossing shall be carried out using HDPE casing pipe or as per 

the directions of EIC / site-in charge. Rates are inclusive of liaisoning with statutory 

authorities, other utility agencies. 

       

  i Laying of Pipe line of size upto 20/32 mm dia. by any method (With or without casing) m 2500    

  ii  Laying of Pipe line of size upto 63 mm dia. by any method (With or without casing) m 400    

  iii  Laying of Pipe line of size 90/125 mm dia. by any method (With or without casing) m 400    

3   Supply & installation of  Saddle Joint,1/2" TF and endcaps        

  i Supply and installation of 32 X 20mm saddle joint Nos 50    

  ii  Supply and installation of 63 X 20mm saddle joint Nos 20    
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  iii  Supply and installation of 1/2" TF  joint(SS/Brass) Nos 20    

  iv Supply and installation of 20/32 mm end cap Nos 20    

4   Testing  of MDPE Network, Internal  pipeline & replacement of MDPE Fitting      

    Pneumatic Testing of commissioned MDPE  network at 4.0 bar to 110 mbar till Last Mile 

Connectivity includes dismantling and re-installation of transition fitting  of all sizes with 

replacement of damaged pipe. (wherever required), rectification of leakages (wherever 

required) as per instruction of EIC. Procurement of MDPE pipe fittings will be in scope of 

contractor. It also includes proper coordination and communication with residents/Users to 

conduct shut down on network. Restoring the wall surface to original by cleaning / touching of 

the corresponding paint to original as per instructions & to the satisfaction of the EIC. 

Tightening & Replacement of existing damaged pipe  with new ones for MDPE pipe  

installations. It also includes installing new fitting wherever required as per directions of BGL  

O&M  In charge. The rate includes procurement, inspection, transportation to site. 

       

    MDPE GRID TESTING (from inlets of mainline till regulaor at 4.0 bar to 110 mbar (g))        

    Testing of MDPE Pipes Dia 20mm, 32mm and 63mm etc.        

  i  Up To 300 meters (Dia 20mm, 32mm and 63mm etc) Nos 10    

  ii   Up To 500 meters (Dia 20mm, 32mm and 63mm etc) Nos 10    

  iii   Up To 1000 meters ( Dia 20mm, 32mm and 63mm etc) Nos 5    

  iv Upto 3000 meters ( Dia 20mm, 32mm and 63mm etc) Nos 5    

    GI WORKS        

5   To maintain minimum inventory of material, consumables as per instructions of BGL O&M in 

charge. Prior assessment of shortage & material requirement for installation at site, order 

placement for Purchasing of GI Fittings, Copper pipes & Copper fittings, Brass Fittings from 

BGL's approved vendors (list attached in tender) , forwarding QAP for approval & 

subsequently arranging Inspection Call, Dispatch Clearance, handling, loading, transportation 

and unloading of these items at respective contractorôs store. Receiving, taking over, handling, 

loading, transportation and unloading of owner supplied above ground items like regulators, 

meter, regulator, Isolation Valve, Appliance valve and other free issue items from Ownerôs 

designated stock yards to Contractorôs own stores / work sites, proper storing, stacking, 

identification, providing security and insurance cover. Making temporary but stable platforms/ 

scaffolding/ rope ladders and supply of all other safety devices including full body  harness. 
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    Installation of GI/ Copper service pipes & fittings only for modifications & extra points, 

replacement of Meter/meter regulator, regulators, Valves etc. including NPT threading, as 

specified, Drillings of holes through the walls (Brick, RCC), Granite, Marble, Wood Cutting, 

Glass Cutting with proper heavy duty hammer drill machine, tools & tackles, using proper 

sealant/grout material and colors to match the original replacement of the damages during 

drilling, restoring the area to the original condition, Painting of entire length of pipe along with 

fittings after proper surface finish by one coat of approved primer paint and two coats of 

approved synthetic enamel paint. Restoring the wall surface to original conditions, Supply & 

fixing of approved clamps & dowel Plugs with screws, grout material, suitable thread sealant 

i.e. Teflon Tape / lock tight, Joining of transition fittings to above ground service. GI pipes 

testing, purging and commission of the complete installation. Planning & coordination with 

existing consumer's for testing of existing risers and recommissioning of existing connections. 

All installation/re-installation carried out with GI/Copper will be paid on running meter basis . 

These rates include testing and commissioning. 

       

    Installation, testing and commissioning for DPNG/CPNG connections in gasified area        

  a Installation, testing and commissioning of LMC part including DPNG meter and regulator 

(upto 5 mtr) upto appliance valve with all associated works. Additional quantity above 5 

Meters (GI) shall be payable only in case if cumulative length exceeds 5 m. Payment against 

additional length of (GI) shall be against SOR item 6.B(i to iv). It is applicable for new / 

tapping connection. 

Nos

. 

100    

  b Supply, Installation, testing and commissiong of appliance valve   Nos 70    

  c Supply, Installtion, testing and commissiong of Isolation valve/MCV Nos 80    

  d Installation of service regulator along with civil works, As per SIC/EIC  Nos 5    

  e Installation, testing and commissioning of CPNG meters with associated inlet and outlet 

connection fittings, meter brackets(if required), pipe supports etc., by using proper scaffolding. 

Nos 10    

  f Installation, testing and commissioning of CPNG regulators of various capacity with 

associated inlet and outlet connection fittings with supports. 

Nos 5    

6    Installation of GI / Copper Pipe with Fittings by THREADED METHOD (including new 

or existing connection) : 

       

  A Supply of Cu Pipe including Fittings and any other materials required to complete the 

activities 

       

  i Copper pipes: 12mm m 25    
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  B Services        

  i Installation/ Re-installation of GI Pipes : 1/2" m 500    

  ii  Installation/ Re-installation of GI Pipes : 3/4" m 100    

  iii  Installation/ Re-installation of GI Pipes : 1" m 30    

  iv Installation/ Re-installation of GI Pipes : 1 1/2" & ABOVE m 30    

  v Installation/ Re-installation of Cu Pipes m 25    

     Note:1.GI, Cu, brass fittings shall not be counted separately. It shall be included in  the 

measurement of GI & Cu pipe. 

       

  2. Payment against Dismantling of GI Pipes and Copper Pipes (wherever applicable) shall be 

made as per SOR item no 8. 

       

7   Installation of CS/GI pipe along with forged Fittings by WELDING METHOD only for 

modifications  

(including new/existing connections): 

Preparation and approval of sketches, schedules, execution procedures & WPS as per technical 

specification. All consumables e.g. electrodes,flux etc. for welding pipes and fittings  are 

under contractor's scope. Finalizing optimum route in consent of BGL representative from 

transition fitting to last floor of building (wherever required) including lateral piece with 

isolation valve. 

Dismantling, Erection, Fabrication, Socket Welding, Testing & Installation of welded GI Pipes 

& Fittings etc., including NPT threading as per technical specification. 

Supply & fixing of MS angle clamps, Ceiling clamps & dowel plugs with screws, grout 

material, suitable thread sealant i.e. Teflon Tape / lock tight, Supply and fixing of studs & 

bolts of various sizes ranging from 1/2" to 2", Jointing of transition fittings to above ground GI 

pipes, purging, testing and commissioning of the complete installation. 

In case of complete riser modification, welded riser shall be installed after successful testing at 

ground level. Pneumatic testing shall becarried out for entire riser length after installation of 

riser as per technical specification. All the safety equipments,tools and tackles required for 

satisfactory execution of welding/installation work are under contractor's scope. 

Any other material & activities not mentioned/covered above, but otherwise required for 

satisfactory completion/safety of work as defined in tender has to be supplied / done by 

contractor within specified schedule at no extra cost to owner. 

This SOR shall be applicable only in case of emergency and leakage complaints. 

       

i Installation of GI Pipes : 3/4" m 25    



 
 

 

Hiring of Contractor on Annual Rate Contract for O&M 

Allied Services in Vijayawada & Kakinada GAôs for the 

Period of 02 Years 

Bid Document No: BGL/707/2025-26 

 

VOLUME 

II OF II  

 

 

ii  Installation of GI Pipes : 1" m 25    

iii  Installation of GI Pipes : 1 1/2" & above m 25    

Note 1. forged fittings shall not be counted separately. It shall be included in the measurement of GI 

pipe. 

       

2. Payment against Dismantling of welded GI Pipes (wherever applicable) shall be made as per 

applicable SOR item 

       

3. Type of welding - Butt Weld shall be used for CS and Fillet Weld shall be used for GI pipes        

4. NDT/testing of Weld joint other then pnumatic testing (wherever applicable) shall be 

carried out as per instruction of EIC. 

       

8   Disconnection/Dismantling/Removal of Threaded/Welded GI pipe and their Fittings & 

Copper Pipes, Meter and Regulator; 

Dismantling/removal of Threaded/Welded GI & Copper service pipes & fittings or 

disconnection on customer/ end user request and store at contractor's store. After completion 

of contract, return back balance dismantled material to Owners Control room. This includes 

restoration of holes left out after removal at customer's premises. Contractor shall submit 

material details & meter reading data to stores immediately after dismantling or as directed by 

EIC. This SOR shall be applicable only in case of emergency/leakage complaints/customer or 

end user request. 

       

  i GI pipe  1/2" m 9000    

  ii  GI pipe 3/4" m 100    

  iii  GI pipe 1" m 20    

  iv GI pipes: 1 1/2" & above m 20    

  v Copper pipe 12 mm m 10    

  vi Temporary Disconnection (TD) by using Plug inside Kitchen/out side kitchen and without 

dismantling of existing pipes. This activiity includes supply of necessary fittings and removal 

of existing fitting (if required) to perform the job. 

Nos

. 

20    

    Note::GI, Cu, pipes and fittings dismantled shall be returned back to BGL store after material 

reconciliation against each PO. 
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9   Painting - GI pipes, Manhole Cover: 

Painting of manhole cover/ above ground entire length of GI pipe along with fittings of various 

sizes installed at domestic and commercial/Industrial connection after proper surface finish by 

one coat of approved primer paint and two coats of approved synthetic enamel paint complete 

as per specifications & directions of EIC. Restoring the wall surface to original by cleaning / 

touching of the corresponding paint to original as per instructions & to the satisfaction of the 

EIC. 

       

a 1/2" m 25000    

b 3/4" m 50    

c 1" m 70    

d 1 1/2" & Above m 300    

e Manhole Cover Nos 5    

10   Testing  of Riser, Internal Pipe, Meter Check & replacement of clamps : 

Pneumatic Testing of GI Riser at 2.0 bar, internal piping of kitchen - GI or Copper at 100/150 

mbar includes dismantling and re-installation of regulators of all sizes & all type of diaphragm 

Meter with meter clamps as per the specifications. It includes checking of meters & 

replacement of faulty meter (wherever required), rectification of leakages (wherever required) 

as per instruction of EIC. Procurement of GI fittings, Brass fittings & GI Clamps will be in 

scope of the contractor. It also includes proper coordination and communication with 

residents/Users to conduct shut down on riser. 

Restoring the wall surface to original by cleaning / touching of the corresponding paint to 

original as per instructions & to the satisfaction of the EIC. Tightening & Replacement of 

existing damaged clamps with new ones for GI & Copper installations. It also includes 

installing new clamps wherever required as per directions of EIC. 

       

A Riser Testing (Transition fitting point to Meter Isolation Valve at 2.0 bar (g))        

i) Testing of GI Pipes (1/2"/ 3/4"/ 1" and above) m 30000    

B Internal Testing (from Meter Isolation valve to Appliance Valve including Meter        

i) Internal Testing Nos 9000    

ii)  Supply of Meter Clamps Nos 50    

iii)  Service- Installation of Meter Clamps Nos 50    

iv) Meter checking by check meter in series Nos 25    

11   Supply and installation of clamps for GI Pipes with SS screws.        
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  a Supply and service of replacement/installation of clamps with SS screws for Ĳò / İ ñ GI pipes Nos 850    

  b Supply and service of replacement/installation of clamps with SS screws for 1ñ & above GI 

pipes 

Nos 50    

12   Installation of new or replacement of damaged GI sleeves / Half round RCC Sleeves/ 

RCC Crush Guard: 

Supply & installation of GI Sleeves, 2.5" NB x 300 mm length GI Sleeve / Half Round 

Concrete Sleeves/Crush Guard for domestic 

connections , 3" NB x 300 mm length GI Sleeve for commercial and industrial installations, 

Squeezing of MDPE pipe near to Transition fittings ,dismantle of regulator, shutdown the riser 

/individual connections, insertion of GI pipe, sealing the annulus, firm fixing of the sleeves 

with concrete mix, preparation of pedestal & restoration of excavated pits within the size of 

pedestal  as defined in technical specification and instruction of EIC. The rate includes 

liaisoning with statutory bodies if required and no 

separate rates are payable. 

       

  a Supply and installation of RCC Half Round Sleeves with pedestal Nos 50    

  b Supply and installation of GI Sleeves, 2.5"/3" NB, 1' length with pedestal Nos 600    

  c Supply and installation of RCC Crush Guard with PCC pedestal  Nos 15    

  d Sand filling in all type of sleeves Nos 10    

13   Modification of Old Transition Fittings / Disconnection of MDPE service pipe line for 

existing user: 

Scope includes excavation, breaking any obstructions, Squeezing of MDPE pipe near 

Transition fittings or as per instruction of EIC and modification/shifting of PE pipes, 

dismantling regulator, shutdown the riser/individual connections, modification of GI pipe, 

Installation of isolation valve (if required), saddle cutting (if required), re-testing , 

commissioning of GI and MDPE pipe, sealing the annulus, firm fixing of the sleeves with 

concrete mix, preparation of pedestal & restoration of excavated pits within the size of 

pedestal as defined in technical specification and instruction of EIC. The rate includes 

liaisoning with statutory bodies if required. all civil works including supply of manpower, 

materials, excavation of pit including PCC, finishing, clean up and restoration as defined in 

technical specification & instruction of EIC. Rates are inclusive of liaisoning with statutory 

authorities, other utility agencies. 

       

  a Modification of Old Transition Fittings Nos 75    

  b Disconnection of MDPE service pipeline for existing user Nos 200    
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14    MDPE TO GI CONNECTIVITY FOR INDIVIDUAL HOUSES -  FOR 20 mm &  32 mm 

upto 5 m length excluding asphalt road crossing width (For Service Lines) 

       

    Laying of MDPE Pipeline of sizes 20mm & 32 mm upto 5m length (excluding asphalt road 

crossing width from road edge to road edge covered separately under item 14(b) in case road 

crossing is required for connectivity) for MDPE pipeline connectivity between GI and MDPE 

piping. The following works are additionally included in the scope of this item: 

       

  a MDPE TO GI CONNECTIVITY FOR INDIVIDUAL HOUSE UPTO 5MTRS Nos 500    

    After completion of trenching, lowering, jointing of the pipeline including Instalation Of TF 

and TF Guard, Backfilling, Compaction And Cleanup As Per The Scope Of Work 

       

             

    Testing of pipeline&  ready for Commissioning        

    Submission of as-built drawings and material reconciliation and final bill        

  b MDPE TO GI CONNECTIVITY FOR INDIVIDUAL HOUSES -Asphalt Road Crossing by 

using mechanical excavator /Moling machine/HDD or manually depending upon the site 

condition 

mtr 600    

    20/32mm PE pipeline        

    After completion of trenching, lowering, jointing of the pipeline including Installation Of TF 

and TF Guard, Backfilling, Compaction And Cleanup As Per The Scope Of Work 

       

    Testing of pipeline& ready for Commissioning        

    Submission of as-built drawings and material reconciliation and final bill        

15   Construction, Repair & Maintenance of valve Chambers: 

All civil works including supply of manpower, materials, excavation of pit, piping supports 

including all PCC, RCC and Brick works for valve pits, addition of water proofing agent, 

pedestals with insert plates as required, sealing of pipe at pits, providing cover etc., finishing, 

clean up, dewatering (if required) and restoration as per technical specification & instruction  

of EIC. 

scope also includes installation of PE valve in valve chamber with required squeezing of on 

line Gas network cutting, cleaning, electrofusion jointing, testing and commissioning of gas 

network. Rates are inclusive of liaisoning with statutory authorities, other utility agencies. 

       

  a Fabrication and erection of new Valve chambers as per drawing - RCC - 1.5 m x 1 m Nos 5    

  b Fabrication and erection of new Valve chambers as per drawing - Brick - 1.5 m x 1 m Nos 5    
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  c Repair/Modification in size, increase/decrease in height of valve chambers - RCC Type Cu

m 

5    

  d Repair/Modification in size, increase/decrease in height of valve chambers - Brick Type Cu

m 

7    

  e Fabrication of fresh top RCC slab along with manhole cover of all type & sizes of valve 

chambers -For RCC & Brick Type 

Nos

. 

35    

  f Providing manhole cover of valve chambers (only in case where manhole cover is damaged/ 

lost) 

Nos

. 

3    

  g Cleaning & Sand filling in Valve Chamber Cu

m 

7    

  h Supply & installation of HD-20 SFRC slabs for SS tubing trench and PNG area ( If required) m2 45    

  Note In case of Fabrication and erection of new RCC Valve chamber (Size 1.5 m x 1 m), precast 

chamber is also acceptable. 

       

16   Supply and installation of Isolation Valves. 

Supply and installation od Isolatio Valves in the valve pits as per the typical drawing and 

specifications enclosed and instructions of EIC. A set of extended valve handle/levers for each 

valve size shall be supplied by the contractor and is covered under the scope of this item. 

       

  a PE Valve 32mm dia Nos 4    

  b PE Valve 63mm dia  with Extended stem and purging ports on up stram and downstream of 

valve. 

Nos 4    

  c PE Valve 90mm dia with Extended stem and purging ports on up stram and downstream of 

valve. 

Nos

. 

2    

  d PE Valve 125mm dia with Extended stem and purging ports on up stram and downstream of 

valve. 

Nos

. 

2    
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17   Fabrication, Installation, Painting & Relocating of Pipeline Markers: 

Supply and Installation /reinstallation of Route Markers / Pole Markers/plate marker as per the 

attached drawings, along the route / along boundary wall, lamp posts including all associated 

civil works such as excavation and construction in all types of soils, construction of pedestals 

and grouting with concrete, cleaning, supply and application of approved color and quality of 

primer and paint, stencil letter cutting of numbers, direction, chainage etc., restoration of area 

to original condition and performing all works as per drawings, specification and instruction of 

Engineer-in-Charge.Contractor will provide a list of installation or reinstallation of in charge 

and  get their approval  before start of work. Rates are inclusive of liaisoning with statutory 

authorities, other utility agencies. 

       

  I  Painting of Route Markers - RCC & Pole        

  a RCC Marker Nos 20    

  b Pole Marker Nos 100    

  II  Re- installation of uprooted Route Markers - RCC, Pole, Plate        

  a For All types of markers Nos 10    

  III  Supply & Installation of Route Markers - RCC, Pole & Plate        

  a RCC Route Markers as per Drawing and instructions of EIC and specification. Nos 1500    

  b Pole markers with foundation as per Drawing and instructions of EIC and specification. Nos 5    

  c Plate markers as per Drawing and instructions of EIC and specification. Nos 5    

  d Refurbishment of existing Plate Markers. (It includes immediate replacement of old marker 

with new marker and refurbishment of old marker for further use.) 

Nos

. 

10    

18   NG Conversion of Stove 

Conversions of all types of LPG Kitchen appliances to NG based appliances, Supply & 

changing of the nozzles / jets and associated controls for domestic & imported appliances 

including oven and grill with proper tools and tackles. The rate also includes testing of Kitchen 

piping from Isolation Valve to Appliance valve and supply and fixing of Reinforced rubber 

hose with clamps upt to 1.5mtr,  Cleaning and performing minor maintenance, greasing etc., 

and all associated works for conversion of appliance. Testing and displaying the performance 

to the customer, signing of joint meter records (wherever required) and instructing safety 

norms to the customer as per specifications & to the satisfaction of customer / owner / 

Engineer in Charge. 

Any other material & activities not mentioned/covered above, but otherwise required for 
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satisfactory completion/safety of work as defined in tender has to be supplied / done by 

contractor within specified schedule at no extra cost to owner.  

  a Conversion per stove Nos 1000    

19   Rectifying flame problem of domestic & imported appliances including oven and grill with 

proper tools and tackles. The rate also includes testing of Appliance & Reinforced Rubber 

Hose from Appliance valve to inlet of appliance and fixing of clamps (wherever required). 

Cleaning  and  performing  maintenance,  greasing  etc., and  all  associated  works  for  

rectifying  flame  problem. Displaying the performance of Burner to the customer, signing of 

reports and instructing safety norms to the customer as per specifications & to the satisfaction 

of customer / owner / Engineer in Charge. 

Any other material & activities not mentioned/covered above, but otherwise required for 

satisfactory completion/safety of work as defined in tender has to be supplied / done by 

contractor within specified schedule at no extra cost to owner. 

(Applicable only after 15 days from the date of conversion of appliance) 

Nos

. 

25    

20   REPLACEMENT OF METER & REGULATOR   

Installation / Re-installation of Domestic Meter and regulators at all floors of various capacity 

2.5 to 6.5 SCMH with supply and fixing of associated inlet and outlet connections / fittings, 

brackets, fasteners, and other supports  as required, by using proper scaffolding. Execution of 

the work including rectification of any leakages, restoring area to original condition & submit 

report as defined in bid document / as instructed by EIC / Site Engineer of Owner/ Consultant. 

Rates are inclusive of liaisoning with statutory authorities, other utility agencies. 

Nos

. 

25    
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21   REPLACEMENT OF METER  

Installation / Re-installation of Domestic Meter at all floors with supply and fixing of 

associated inlet and outlet connections / fittings, brackets, fasteners, and other supports as 

required, by using proper scaffolding. Execution of the work including rectification of any 

leakages, restoring area to original condition & submit report as defined in bid document / as 

instructed by EIC / Site Engineer of Owner/ Consultant. Rates are inclusive of liaisoning with 

statutory authorities, other utility agencies.  

Nos

. 

60    

22   REPLACEMENT OF REGULATOR   

Installation / Re-installation of regulators at all floors of various capacity 2.5 to 6.5 SCMH 

with supply and fixing of associated inlet and outlet connections / fittings, brackets, fasteners, 

and other supports as required, by using proper scaffolding. Execution of the work including 

rectification of any leakages, restoring area to original condition & submit report as defined in 

bid document / as instructed by EIC / Site Engineer of Owner/ Consultant. Rates are inclusive 

of liaisoning with statutory authorities, other utility agencies.  

Nos 185    

23   Supply & installation of SS gauge: 

Supply & installation of SS pressure/temperature gauge of approved make as per data sheet & 

Drawing attached in the tender Installation of pressure gauges and their accessories inclusive 

of supply of necessary piping materials and tubings alongwith all necessary valves  and 

fittings,  fabrication and installation of  impulse lines  /  manifolds  and hydraulic  testing and  

calibration as  per  installation standard. 

       

  A Supply and installation of Pressure Gauge with calibration certificate and any other 

materials required to complete the activities 

       

  a Range 0-4 BAR - 4"- DIAL SIZE Nos 4    

  b Range 0-10 BAR - 4"- DIAL SIZE Nos 4    

  c Range 0-49 BAR - 4"- DIAL SIZE Nos 4    

  d Range 0-10 BAR - 2"- DIAL SIZE Nos 4    

  e Range 0-7 BAR - 1"- DIAL SIZE Nos 2    

  B Supply and installation of Temperature Gauge with calibration certificate and any other 

materials required to complete the activities 

       

  a Range 0-60 deg. C- 4"- DIAL SIZE Nos 3    

24   Construction of Earth pits:                                                                                
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  a Construction of Earth pit to equipmentôs like DRS, MRS, etc., including engineering, design, 

pit construction and other requirements which will be need to provide, as per EIC/SIC. 

Nos

. 

3    

  b Earth grid wire or GI strip of (50X6) mm m 10    

  c Earth grid wire or GI strip of (25X3) mm m 10    

25   Supply, Installation of caution board/ Warning signages:        

  a Supply and installation of vinly stickers with radium reflection along with all accessories and 

supports like tin sheet/plate/frame etc. 

Sq.f 10    

  b Supply and installation of vinly stickers on existing sheet/plate/frame Sq.f 700    

26   Supply & Installation of FLP (Fixtures, Capacitor & 100 W bulbs): Supply and 

installation of CIMFR certified LED flameproof well glass in die cast Al housing with heat 

resistant toughened glass recommended for Gas/vapor group of IIA & IIB and 1&2, IP65 

protected with all associated works as per  instruction of Engineer-in-Charge/SIC. 

Nos  10    

27   STEEL FABRICATION & MECHANICAL WORKS:  

Fabrication  of  MS structural  /  Mechanical  works  of  different  sizes  (all  material  to  be  

ISI  Mark)  including  supply  of materials i.e hinges, nuts, bolts, washers of all sizes etc. / MS 

plates/Sheets of required size as per site requirements / EIC,  primer  coating  /  painting  etc  

and  transportation  at  site,  as  required  (complete  in  all  respect)  any  specific  part 

/piece/materials may be paid separately, if required however fabrication part remains included. 

Fabrication & Fixing of Different type of fabricated structures / mechanical covers for valve 

pits / man holes with its frame,if required and other supports  &  etc  mechanical  works.  (This  

will  include  the  removal  of  old/damaged  scrap  materials  from  site  to  the designated 

place by EIC, if required as asked for). 

MT 0.75    

28   PAINTING ON SKIDS/DRS/MRS/MS FENCING:  

Painting of SKIDS/DRS/MRS/MS FENCING after surface preparation which are situated at 

various locations of city. Scope include removal of dust , grease and loosely adhering paint 

with wire  brush emry paper and cleaning with linen cloth. touch up primer shall be high solid 

polyamine cured epoxy one. Finish coat should be of epoxy paint. Colour as per instruction of 

EIC. 

M2 450    
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29   EXCAVATION WORKS :  Earth work in excavation below ground level for all kinds of 

works in all types of soil as directed for a depth upto site requirements (for the purpose meant 

for taking up any work by owner) including removal of vegetation, shrubs and debris, cutting 

and dressing of sides in slopes, leveling, grading and ramming of bottoms, de- watering of 

accumulated water from any source and keeping the surface dry for subsequent works and 

disposal or stacking of excavated material at undisputed place, as directed including providing 

temporary suports to existing service lines like water pipes, sewage pipes, OFC, electric 

overhead and underground cables etc. all complete. 

M3 10    

30   RESTORATION WORKS : 

Supply of proper grade of selected materials as per EIC & to be arranged by contractor at their 

cost and back filling by compaction / watering / making crown as per site requirement or as 

per EIC. 

Restoration of trenches & pits excavated for repairing of damaged or for re-

routing/modifications of laid/existing MDPE pipeline to original conditions, surface like 

Asphalted/Bituminous Road, Concrete Pavement, Agra & Kota Stones, Tiles 

(Chequered/Interlocking etc.), Dry Brick Pavement as per the technical specifications attached 

in the tender after laying of pipeline for Built- Up surface as per the directions of EIC / Site In 

charge. Scope includes supply of approved quality material, testing of materials by third party 

agencies (if required) as per technical specification / CPWD / IRC Standards, submission of 

the restoration reports. The NOC from local authorities (if required) will be as per direction of 

EIC/ BGL O&M  In charge. It includes cases, where excavation was carried out to repair the 

damaged section of pipeline/where the trench settles despite earlier restoration. 

M3 40    

31   DISMANTLING OF EXISTING STRUCTURES : 

Dismantling  of  existing  RCC  work  /  any  Civil  Structures: The  dismantling  of  the  

structure  and  the  debris  is  to  be thrown  or  placed  to  a  location  desired  by  EIC.  The  

purpose  of  the  dismantling  is  to  make  ready  for  repair  or  re- work. This structure may 

include like skid Foundation/Valve Chambers etc. 

M3 3    
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32   PLAIN  CEMENT  CONCRETE:  Supplying  and  laying  plain  cement  concrete  

(including  shuttering  of  required)  in  all types  of  concrete  works  including  leveling  

courses  below  foundation,  substructure,  superstructure,  chambers,  cable trench, under 

floors and any other locations, at all levels as per drawings, specifications and directions of the 

Engineer- in-charge and as per scope of work. 

PCC 1:2:4 (Rate to include cost of all labour, tools, tackles, equipment, hire charges, supply of 

all materials, shuttering, curing, earthwork in excavation and backfilling using approved earth 

in all conditions etc. with all bye works and sundry works.) 1 Cement : 2 Coarse sand : 4 stone 

aggregate, 40mm nominal size. 

M3 35    

33   BRICK WORK:  

Brick Works  of all types including surrounding the metering skid area and making  stairs to 

reach metering skid plate form.  This  item  includes  the  plastering  with  cement  mortrar  

with  ratio  of  1:6  also.  Bricks  to  be  used  of  First  Class Quality and this item also 

includes all labour, scaffolding materials etc. All complete as per direction EIC. 

M3 10    

34   SAND FILLING:  

Supplying & filling Sand in layers and compacting by rolling, ramming, consolidating & 

dressing the surface including the cost of sand & its transportation as specified by EIC in all 

aspects.  

(rates to include cost of all labour, tools, tackles, equipment, hire charges & etc whatever are 

required) 

M3 45    

35   RCC WORK:  

Providing of laying Reinforced Cement of grade M25 with 20mm and down grade crushed 

stone aggregate in all types  of  structures  like  foundations,  pedestals,  pedestal  bases,  pipe  

supports,  sleepers  cable  trench  including construction  joints,  bitumen  painting  on surface  

in contact  with soil,  providing  and fixing reinforcing  steel, shuttering, inserts,  finishes  etc.  

at  all  depths  and  heights  complete  as  per  drawings,  specifications  and  direction  of  the  

EIC. (Including cost of providing Shuttering etc) . 

M3 15    
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36   REINFORCEMENT STEEL:  

Supplying & Fabricating & Fixing in positionHYSD Steel Reinforcement  / TMT  Grade Fe-

415 conforming to IS 1786- 1985 at all level ( all depth & Height ) and positions including  the 

cost of transport, Straightening, Cutting, Bending , Cranking, Binding, Welding, provision of 

necessary chairs and Spacers, Preparation of Bar bending, schedule, getting the same approved 

by EIC etc., complete  as per drawings and specifications  and including  the cost of binding 

wire, labour etc. all complete in all respect  as per scope of work in detail construction 

drawings, technical specifications and direction of EIC. The chairs & Spacers bars provided 

will be measured for payments. 

MT 0.4    

37   PROVIDING CHAIN LINK FENCING:  

Hot dip G.I. chain  link  fencing  woven  with  (50x50) mm  diamond  shaped.  The same shall  

be fixed over single iron with post vertical  maximum 2 meter distance  centre along with 

crossed brasing of 4 mm thick wire control map to cs  40x40x5 mm to centre for enclosing 

metering skids/Valve Chamber/Odourising Unit/ Equipment /or as per instruction of  EIC  etc 

at  different/various/scattered locations within CGD  network.   Encloser   of   metering   

skid/Valve Chamber/Odourising Unit/Equipment etc shall be of any suitable size as per EIC or 

as per the space available. 

M2 25    

38   REPAINTING OF CHAIN LINK FENCING: Repainting of chain link fencing/Welded 

Mesh Fencing along with its support 

i.e. Angle Iron, channel  or at any other article with structure: Complete  Painting (after proper 

cleaning) with paint for galvanized Iron/Aluminium paint of approved brand & manufacturer. 

(Measurement will be taken of one side only) including cleaning of rust with wire brush.  

M2 700    

39   WATER PROOFING OF VALVE CHAMBERS: Water Proofing of Valve Chamber with 

RCC type surface, having the size upto 2 m X 2 m X 2 m Size as per scope of work. Providing 

and laying integral cement based treatment for water proofing on horizontal surface at all 

depth below ground level for under ground structures as directed by Engineer-in-Charge and 

consisting of 25 mm thick cement mortar 1:3 (1 cement: 3 coarse sand) mixed with water 

proofing compound in recommended proportions. 

Rate to include supply of all material, all machinery, tools & tackles for carrying out the job. 

Rate also include the surface preparation/cleaning of valve chamber walls for the job. 

Nos 5    

40   WALL PAINTING  WORK  FOR  INTERIOR: Providing services for painting on Inside 

walls and ceilings  of  rooms/buildings with acrylic washable distemper after proper surface 

preparation. Includes supply of all necessary materials, consumables, paints, tools and ladder 

etc as per scope of work. 

M2 80    
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41   WALL PAINTING WORK FOR EXTERIOR: Outside wall with weather resistant exterior 

paint  such as ñWeather shieldò of  ICI  or  ñApex  Ultimaò  of  Asian  Paints  or  ''Narolac  

Suraksha  advance''  of  approved  color  after  proper  surface preparation. Includes supply of 

all necessary materials, consumables, paints, tools  and  ladder  etc  as  per  scope  of work.  

M2 725    

42   Shifting and Installation of PRS/MRS/COMPRESSOR/ETC: 

Scope includes Dismantling (if required), Loading at BGL's store/ site, Transportation to 

another store/ site, Unloading, shifting and installations of skids on the platform / foundation 

using cranes / hydra with fuel, driver/operator and all consumable required as per site 

conditions. Rates are inclusive of liaisoning with statutory authorities, other utility agencies.  

       

  i Shifting and installations of PRS/MRS skids/Compressor/Etc (for weight upto 3 TONNES) Nos 1    

  ii  Shifting and installations of PRS/MRS skids/Compressor/Etc (for weight MORE THAN 3 

TONNES and upto 10 TONNES) 

Nos

. 

1    

  iii  Shifting and installations of PRS/MRS skids/Compressor/Etc (for weight MORE THAN 10 

TONNES and upto 20 TONNES) 

Nos

. 

1    

43 A Materials transportation/ Shifting (Upto 4 Ton capacity Vehicle)        

  i BGL site location to store/other location up to 15 km/trip Nos 5    

  ii  BGL site location to store/other location up to 50  km/trip Nos 20    

  B Materials transportation/ Shifting (Upto 06 Ton capacity Vehicle)        

  i BGL site location to store/other location up to 15 km/trip Nos 2    

  ii  BGL site location to store/other location up to 50  km/trip Nos 2    

44   SUPPLY OF LABOURS: Labour with Genti, Phawara, Khurpi, Tasla,sledge  hammer, crow 

bar/long chisel & other tools required for completion of works as per directions of EIC 

       

  a Unskilled manpower with necessary tools, as per the instructions of EIC/SIC MAD 100    

  b Semi-Skilled manpower with necessary tools, as per the instructions of EIC/SIC MAD 40    

  c Skilled manpower like welder etc., with necessary tools as per the instructions of EIC/SIC MAD 50    



 
 

 

Hiring of Contractor on Annual Rate Contract for O&M 

Allied Services in Vijayawada & Kakinada GAôs for the 

Period of 02 Years 

Bid Document No: BGL/707/2025-26 

 

VOLUME 

II OF II  

 

 

45   Hire charges for JCB / Hydra including all consumables such as Diesel etc. and Wages of 

operator. 

Scope includes providing JCB for excavation of earth/LCV for transportation of material and 

manpower  / tractor mounted air compressor/pump (for removal of water/mud from trench or 

pits )/ RCC Breaker machines with fuel, driver/operator, transportation with all tools & tackles 

and consumables required in emergency within stipulated time frame as defined in tender 

document. Payment for deployment of JCB/tractor mounted air compressor/pump (for removal 

of water/mud from trench or pits)/ RCC Breaker Compressor shall be done on hourly basis. 

Rates are inclusive of liaisoning with statutory authorities, other utility agencies.  

       

  i Hiring of JCB / Hydra M/c HR 250    

  ii  Hiring of Tractor Mounted Air Compressor  HR 15    

  iii  Hiring of Pump (min. 5HP) for removal of water/mud from trench/pits HR 120    

  iv Hiring of RCC Breakers HR 70    

46    Maintenance of steel pipeline valve Chambers / SV Stations: 

Scope also includes valve maintenance, sealent injection, operation of steel pipeline valves of 

different sizes and installation of bird mesh in vent lines, sealing of pipe at pits, providing 

cover etc., finishing, clean up, dewatering (if required) and restoration as per technical 

specification & instruction of EIC.  Rates are inclusive of liaisoning with statutory authorities, 

other utility agencies.  

Nos

. 

5    

47   Supply of offline UPS of capacity 01 KVA UPS and make APC or Microtek  Nos

. 

2    

48   Supply and installation of MCCB / MCB        

    400A MCCB, TP Nos 2    

    200A MCCB, TP Nos 2    

    125A MCCB Nos 2    

    63A MCB Nos 2    

    32A MCB Nos 2    

49   Hiring of Diesel generator scope including the loading, unloading,  transportation of 

generator to required location ( to & fro) and providing  the connecting cables, 

changeover switch, providing the diesel, etc. along with required tools and tackles as per 

instruction of EIC  

       

    upto 10 KVA Hrs 10    
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    upto 63 KVA Hrs 10    

    upto 125 KVA Hrs 10    

    upto 250 KVA Hrs 10    

50   Supply of MDPE fittings        

  i Reducer EF 125x(90/63/32) Nos 5    

  ii  Reducer EF 90x(63/32) Nos 5    

  iii  Reducer EF 63x32 Nos 30    

  iv Equal Tee EF 125 mm Nos 5    

  v Equal Tee EF 90 mm Nos 5    

  vi Equal Tee EF 63 mm Nos 20    

  vii  Equal Tee EF 32/20 mm Nos 40    

  viii  End Cap Kit 32/20mm Nos 75    

  ix Tapping Saddle EF 32x20 Nos 10    

  x EF Coupler 32/20mm Nos 236    

  xi EF Coupler 63mm Nos 76    

  xii  EF Coupler 90mm Nos 20    

  xii  EF Coupler 125mm Nos 20    

  xiii  Transition Adapter(Brass) 32/20mm Nos 10    

51   Supply of MDPE Squeezers        

  i 125mm MDPE squeezer - Hydraulic type Nos 5    

  ii  32 mm MDPE squeezer - Manual type Nos 5    

52   Clearance of vegetation as per the directions of EIC Sq

m 

300    

  Sub Total Amount (Rs.)        

  GST %        

  GST Amount (Rs.)        

  Total Amount Incl. GST (Rs.)        
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