

ADDENDUM-II

Sept 22, 2011

Ref. Tender No. BGL/156/2011-12 dated 30.08.2011 & Addendum-I dtd 13.09.2011

Sub: Structural, Mechanical & Electrical Works for Construction of Daughter Booster Stations (DBS) in Retail Outlets in Vijayawada & Kakinada.

This is for general information to all bidders that Due date of Submission of Bid is extended upto 30.09.2011, 1500 Hrs.

Bidder shall take in to account the above while submitting their bid.

The Addendum – II shall form the integral part of the tender document.

All other Terms and Conditions of the tender document shall remain unaltered

**For and on Behalf of
M/s. Bhagyanagar Gas Limited**

**A.V.V.R. Murthy
Manager (C&P)**