

**ADDENDUM-III**

**Sept 30, 2011**

**Ref. Tender No. BGL/156/2011-12 dated 30.08.2011 & Addendum-I dtd 13.09.2011 & Addendum-II dtd 22.09.2011.**

**Sub: Structural, Mechanical & Electrical Works for Construction of Daughter Booster Stations (DBS) in Retail Outlets in Vijayawada & Kakinada.**

**This is for general information to all bidders that Due date of Submission of Bid is extended upto 05.10.2011, 1400 Hrs.**

**Bidder shall take in to account the above while submitting their bid.**

**The Addendum – III shall form the integral part of the tender document.**

**All other Terms and Conditions of the tender document shall remain unaltered**

**For and on Behalf of  
M/s. Bhagyanagar Gas Limited**

**A.V.V.R. Murthy  
Manager (C&P)**