


 
94.3  COMPLETION CERTIFICATE DOCUMENTS:  

For the purpose of Clause 94.0 the following 
documents will be deemed to form the completion 
documents:  

i)  The technical documents according to which the 
WORK was carried out.  

ii)  Six (6) sets of construction drawings showing therein 
the modification and correction made during the 
course of execution and signed by the ENGINEER-IN-
CHARGE.  

iii) COMPLETION CERTIFICATE for `embedded' and 
covered' up work.  

iV)  Certificates of final levels as set out for various 
works. 

  
V)  Certificates of tests performed for various WORKS.  
vi)  Material appropriation, Statement for the materials 

issued by the EMPLOYER for the WORK and list of 
surplus materials returned to the EMPLOYER's store 
duly supported by necessary documents  

 
95Final decision and final certificate: 

95.1  Upon expiry of the period of liability and subject to 
the ENGINEER-IN-CHARGE being satisfied that the 
WORKS have been duly maintained by the 
CONTRACTOR during monsoon or such period as 
hereinbefore provided in Clause 80 & 81 and that the 
CONTRACTOR has in all respect duly made-up any 
subsidence and performed all his obligations under 
the CONTRACT, the ENGINEER-IN- CHARGE shall 
(without prejudice to the rights of the EMPLOYER to 
retain the provisions of relevant Clause hereof) 
otherwise give a certificate herein referred to as the 
FINAL CERTIFICATE to that effect and the 
CONTRACTOR shall not be considered to have fulfilled 
the whole of his obligations under CONTRACT until 
FINAL CERTIFICATE shall have been given by the 
ENGINEER-IN- CHARGE notwithstanding any 
previous entry upon the WORK and taking 
possession, working or using of the same or any part 
thereof by the EMPLOYER.  

96 Certificate and payments on evidence of completion:  
96.1  Except the FINAL CERTIFICATE, no other certificates 

or payments against a certificate or on general 
account shall be taken to be an admission by the 
EMPLOYER of the due performance of the CONTRACT 
or any part thereof or of occupancy or validity of any 
claim by the CONTRACTOR.  

97 Deductions from the contract price:  
97.1  All costs, damages or expenses which EMPLOYER 

may have paid or incurred, which under the 
provisions of the CONTRACT, the CONTRACTOR is 
liable/will be liable, will be claimed by the EMPLOYER. 
All such claims shall be billed by the EMPLOYER to 
the CONTRACTOR regularly as and when they fall 
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due. Such claims shall be paid by the CONTRACTOR 
within 15 (fifteen) days of the receipt of the 
corresponding bills and if not paid by the 
CONTRACTOR within the said period, the EMPLOYER 
may, then, deduct the amount from any moneys due 
i.e., Contract Performance Security or becoming due 
to the CONTRACTOR under the CONTRACT or may be 
recovered by actions of law or otherwise, if the 
CONTRACTOR fails to satisfy the EMPLOYER of such 
claims.  

SECTION-VII TAXES AND INSURANCE  
98 Taxes, Duties, Octroi etc:  
 

98.1  The CONTRACTOR agrees to and does hereby accept 
full and exclusive liability for the payment of any and 
all Taxes, Duties, including Excise duty, octroi etc. 
now or hereafter imposed, increased, modified, all 
the sales taxes, duties, octrois etc. now in force and 
hereafter increased, imposed or modified, from time 
to time in respect of WORKS and materials and all 
contributions and taxes for unemployment 
compensation, insurance and old age pensions or 
annuities  

 
now or hereafter imposed by any Central or State 
Government authorities which are imposed with 
respect to or covered by the wages, salaries, or other 
compensations paid to the persons employed by the 
CONTRACTOR and the CONTRACTOR shall be 
responsible for the compliance of all SUB-
CONTRACTORS, with all applicable Central, State, 
Municipal and local law and regulation and 
requirement of any Central, State or local 
Government agency or authority. CONTRACTOR 
further agrees to defend, indemnify and hold 
EMPLOYER harmless from any liability or penalty 
which may be imposed by the Central, State or Local 
authorities by reason or any violation by 
CONTRACTOR or SUB-CONTRACTOR of such laws, 
suits or proceedings that may be brought against the 
EMPLOYER arising under, growing out of, or by 
reason of the work provided for by this CONTRACT, 
by third parties, or by Central or State Government 
authority or any administrative sub-division thereof.  
Tax deductions will be made as per the rules and 
regulations in force in accordance with acts prevailing 
from time to time.  

99 Sales tax/Turnover tax:  
99.1  Tenderer should quote all inclusive prices including 

the liability of Sales Tax/Turnover Tax whether on 
the works contract as a whole or in respect of bought 
out components used by the CONTRACTOR in 
execution of the CONTRACT. EMPLOYER shall not be 
responsible for any such liability of the CONTRACTOR 
in respect of this CONTRACT.  

100 Statutory variations  
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100.1 Tenderer should quote prices inclusive of excise-duty 
and sales tax applicable on finished product. Any 
statutory variations in Excise Duty and sales tax on 
finished product during the contractual completion 
period, shall be to the Employer's account for which 
the Contractor will furnish documentary evidence(s) 
in support of their claims to BGL. However, any 
increase in the rate of these taxes and duties (E.D. 
and S.T.) beyond the contractual completion period 
shall be to Contractor's account and any decrease 
shall be passed on to BGL.  

 
101 Insurance:  

101.1 GENERAL  
CONTRACTOR shall at his own expense arrange 
secure and maintain insurance with reputable 
insurance companies to the satisfaction of the 
EMPLOYER as follows:  
 
CONTRACTOR at his cost shall arrange, secure and 
maintain insurance as may be necessary and to its 
full value for all such amounts to protect the WORKS 
in progress from time to time and the interest of 
EMPLOYER against all risks as detailed herein. The 
form and the limit of such insurance, as defined here 
in together with the under works thereof in each case 
should be as acceptable to the EMPLOYER. However, 
irrespective of work acceptance the responsibility to 
maintain adequate insurance coverage at all times 
during the period of CONTRACT shall be that of 
CONTRACTOR alone. CONTRACTOR's failure in this 
regard shall not relieve him of any of his 
responsibilities and obligations under CONTRACT.  

 
Any loss or damage to the equipment, during ocean 
transportation, port/custom clearance, inland and 
port handling, inland transportation, storage, 
erection and commissioning till such time the WORK 
is taken over by EMPLOYER, shall be to the account 
of CONTRACTOR. CONTRACTOR shall be responsible 
for preferring of all claims and make good for the 
damage or loss by way of repairs and/or replacement 
of the parts of the Work damaged or lost. 
CONTRACTOR shall provide the EMPLOYER with a 
copy of all insurance policies and documents taken 
out by him in pursuance of the CONTRACT. Such 
copies of document shall be submitted to the 
EMPLOYER immediately upon the CONTRACTOR 
having taken such insurance coverage. CONTRACTOR 
shall also inform the EMPLOYER at least 60(Sixty) 
days in advance regarding the expiry cancellation 
and/or changes in any of such documents and ensure 
revalidation/renewal etc., as may be necessary well 
in time.  
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Statutory clearances, if any, in respect of foreign 
supply required for the purpose of replacement of 
equipment lost in transit and/or during erection, shall 
be made available by the EMPLOYER. CONTRACTOR 
shall, however, be responsible for obtaining requisite 
licences, port clearances and other formalities 
relating to such import. The risks that are to be 
covered under the insurance shall include, but not be 
limited to the loss or damage in handling, transit, 
theft, pilferage, riot, civil commotion, weather 
conditions, accidents of all kinds, fire, war risk 
(during ocean transportation only) etc. The scope of 
such insurance shall cover the entire value of 
supplies of equipments, plants and materials to be 
imported from time to time. 
  
All costs on account of insurance liabilities covered 
under CONTRACT will be to CONTRACTOR's account 
and will be included in VALUE OF CONTRACT. 
However, the EMPLOYER may from time to time, 
during the currency of the CONTRACT, ask the 
CONTRACTOR in writing to limit the insurance 
coverage risk and in such a case, the parties to the 
CONTRACT will agree for a mutual settlement, for 
reduction in VALUE OF CONTRACT to the extent of 
reduced premium amounts. 
  
CONTRACTOR as far as possible shall cover insurance 
with Indian Insurance Companies, including marine 
Insurance during ocean transportation.  
 

i)  EMPLOYEES STATE INSURANCE ACT:  
The CONTRACTOR agrees to and does hereby accept 
full and exclusive liability for the compliance with all 
obligations imposed by the Employee State Insurance 
Act 1948 and the CONTRACTOR further agrees to 
defend, indemnify and hold EMPLOYER harmless for 
any liability or penalty which may be imposed by the 
Central, State or Local authority by reason of any 
asserted violation by CONTRACTOR or SUB-
CONTRACTOR of the Employees' State Insurance Act, 
1948, and also from all claims, suits orproceeding 
that may be brought against the EMPLOYER arising 
under, growing out of or by reasons of the work 
provided for by this CONTRACTOR, by third parties or 
by Central or State Government authority or any 
political sub- division thereof.  

 
The CONTRACTOR agrees to fill in with the 
Employee's State Insurance Corporation, the 
Declaration Forms, and all forms which may be 
required in respect of the CONTRACTOR's or SUB- 
CONTRACTOR's employees, who are employed in the 
WORK provided for or those covered by ESI from 
time to time under the Agreement. The 
CONTRACTOR shall deduct and secure the agreement 
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of the SUB- CONTRACTOR to deduct the employee's 
contribution as per the first schedule of the 
Employee's State Insurance Act from wages and affix 
the Employees Contribution Card at wages payment 
intervals. The CONTRACTOR shall remit and secure 
the agreement of SUB-CONTRACTOR to remit to the 
State Bank of India, Employee's State Insurance 
Corporation Account, the Employee's contribution as 
required by the Act. The CONTRACTOR agrees to 
maintain all cards and Records as required under the 
Act in respect of employees and payments and the 
CONTRACTOR shall secure the agreement of the 
SUB- CONTRACTOR to maintain such records. Any 
expenses incurred for the contributions, making 
contributions or maintaining records shall be to the 
CONTRACTOR's or SUB-CONTRACTOR's account.  

 
TheEMPLOYER shall retain such sum as may be 
necessary from the total VALUE OF CONTRACT until 
the CONTRACTOR shall furnish satisfactory proof that 
all contributions as required by the Employees State 
Insurance Act, 1948, have been paid. This will be 
pending on the CONTRACTOR when the ESI Act is 
extended to the place of work.  

ii)  WORKMEN COMPENSATION AND EMPLOYER'S 
LIABILITY INSURANCE:  
Insurance shall be effected for all the CONTRACTOR's 
employees engaged in the performance of this 
CONTRACT. If any of the work is sublet, the 
CONTRACTOR shall require the SUB-CONTRACTOR to 
provide workman's Compensation and employer's 
liability insurance for the later's employees if such 
employees are not covered under the CONTRACTOR's 
Insurance.  

iii)  ACCIDENT OR INJURY TO WORKMEN:  
The EMPLOYER shall not be liable for or in respect of 
any damages or compensation payable at law in 
respect or in consequence of any accident or injury to 
any workman or other person in the Employment of 
the CONTRACTOR or any SUB-CONTRACTOR save 
and except an accident or injury resulting from any 
act or  

 
default of the EMPLOYER, his agents or servants and 
the CONTRACTOR shall indemnify and keep 
indemnified the EMPLOYER against all such damages 
and compensation (save and except and aforesaid) 
and against all claims, demands, proceeding, costs, 
charges and expenses, whatsoever in respect or in 
relation thereto.  

 
iv)  TRANSIT INSURANCE  

In respect of all items to be transported by the 
CONTRACTOR to the SITE of WORK, the cost of 
transit insurance should be borne by the 
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CONTRACTOR and the quoted price shall be 
inclusive of this cost.  

 

v) COMPREHENSIVE AUTOMOBILE INSURANCE  

This insurance shall be in such a form as to 
protect the Contractor against all claims for 
injuries, disability, disease and death to members 
of public including EMPLOYER’s men and damage 
to the property of others arising from the use of 
motor vehicles during on or off the `site’ 
operations, irrespective of the Employership of 
such vehicles.  

 

vi) COMPREHENSIVE GENERAL LIABILITY INSURANCE  
 

a)  This insurance shall protect the Contractor against all 
claims arising from injuries, disabilities, disease or 
death of member of public or damage to property of 
others due to any act or omission on the part of the 
Contractor, his agents, his employees, his 
representatives and Sub-Contractor’s or from riots, 
strikes and civil commotion.  

 

b)  Contractor shall take suitable Group Personal 
Accident Insurance Cover for taking care of injury, 
damage or any other risks in respect of his Engineers 
and other Supervisory staff who are not covered 
under Employees State Insurance Act.  

 
c)  The policy shall cover third party liability. The third 

party (liability shall cover the loss/ disablement of 
human life (person not belonging to the Contractor) 
and also cover the risk of damage to others 
materials/ equipment/ properties during 
construction, erection and commissioning at site. The 
value of third party liability for compensation for loss 
of human life or partial/full disablement shall be of 
required statutory value but not less than Rs. 2 lakhs 
per death, Rs. 1.5 lakhs per full disablement and Rs. 
1 lakh per partial disablement and shall nevertheless 
cover such compensation as may be awarded by 
Court by Law in India and cover for damage to others 
equipment/ property as approved by the Purchaser. 
However, third party risk shall be maximum to Rs. 
10(ten) lakhs to death.  

 
d)  The Contractor shall also arrange suitable insurance 

to cover damage, loss, accidents, risks etc., in 
respect of all his plant, equipments and machinery, 
erection tools & tackles and all other temporary 
attachments brought by him at site to execute the 
work.  
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e)  The Contractor shall take out insurance policy in the 

joint name of EMPLOYER and Contractor from one or 
more nationalised insurance company from any 
branch office at Project site.  

 
f)  Any such insurance requirements as are hereby 

established as the minimum policies and coverages 
which Contractor must secure and keep in force must 
be complied with, Contrator shall at all times be free 
to obtain additional or increased coverages at 
Contractor’s sole expenses.  

 
vii)  ANY OTHER INSURANCE REQUIRED UNDER LAW OR 

REGULATIONS OR BY EMPLOYER:  
CONTRACTOR shall also carry and maintain any and 
all other insurance(s) which he may be required 
under any law or regulation from time to time 
without any extra cost to EMPLOYER. He shall also 
carry and maintain any other insurance which may 
be required by the EMPLOYER.  
 

102 Damage to Property or to any Person or any Third Party  
 

102.1 i)  CONTRACTOR shall be responsible for making good 
to the satisfaction of the EMPLOYER any loss or any 
damage to structures and properties belonging to the 
EMPLOYER or being executed or procured or being 
procured by the EMPLOYER or of other agencies 
within in the premises of all the work of the 
EMPLOYER, if such loss or damage is due to fault 
and/or the negligence or willful acts or omission of 
the CONTRACTOR, his employees, agents, 
representatives or SUB-CONTRACTORs.  

 
iii) The CONTRACTOR shall take sufficient care in moving 

his plants, equipments and materials from one place 
to another so that they do not cause any damage to 
any person or to the property of the EMPLOYER or 
any third party including overhead and underground 
cables and in the event of any damage resulting to 
the property of the EMPLOYER or of a third party 
during the movement of the aforesaid plant, 
equipment or materials the cost of such damages 
including eventual loss of production, operation or 
services in any plant or establishment as estimated 
by the EMPLOYER or ascertained or demanded by the 
third party shall be borne by the CONTRACTOR. Third 
party liability risk shall be Rupees One lakh for single 
accident and limited to Rupees Ten lakhs.  

 
iii)  The CONTRACTOR shall indemnify and keep the 

EMPLOYER harmless of all claims for damages to 
property other than EMPLOYER's property arising  

 
under or by reason of this agreement, if such claims 
result from the fault and/or negligence or willful acts 
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or omission of the CONTRACTOR, his employees, 
agents, representative of SUB-CONTRACTOR. 
  

SECTION-VIII LABOUR LAWS 
103 Labour laws:  

 
 

103.1 i)  No labour below the age of 18 (eighteen) years shall 
be employed on the WORK.  

ii) The CONTRACTOR shall not pay less than what is 
provided under law to labourers engaged by him on 
the WORK.  

iii) The CONTRACTOR shall at his expense comply with 
all labour laws and keep the EMPLOYER indemnified 
in respect thereof.  

iv) The CONTRACTOR shall pay equal wages for men and 
women in accordance with applicable labour laws.  

v) If the CONTRACTOR is covered under the Contract 
labour (Regulation and Abolition) Act, he shall obtain 
a licence from licensing authority (i.e. office of the 
labour commissioner) by payment of necessary 
prescribed fee and the deposit, if any, before starting 
the WORK under the CONTRACT. Such fee/deposit 
shall be borne by the CONTRACTOR.  

vi) The CONTRACTOR shall employ labour in sufficient 
numbers either directly or through SUB- 
CONTRACTOR's to maintain the required rate of 
progress and of quality to ensure workmanship of the 
degree specified in the CONTRACT and to the 
satisfaction of the ENGINEER-IN-CHARGE.  

vii) The CONTRACTOR shall furnish to the ENGINEER-IN- 
CHARGE the distribution return of the number and 
description, by trades of the work people employed 
on the works. The CONTRACTOR shall also submit on 
the 4th and 19th of every month to the ENGINEER-
IN-CHARGE a true statement showing in respect of 
the second half of the preceding month and the first 
half of the current month (1) the accidents that 
occurred during the said fortnight showing the 
circumstances under which they happened and the 
extent of damage and injury caused by them and (2) 
the number of female workers who have been 
allowed Maternity Benefit as provided in the 
Maternity Benefit Act 1961 on Rules made 
thereunder and the amount paid to them.  

viii) The CONTRACTOR shall comply with the provisions 
of the payment of Wage Act 1936, Employee 
Provident Fund Act 1952, Minimum Wages Act 1948. 
Employers Liability Act 1938. Workmen's 
Compensation Act 1923, Industrial Disputes Act 
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1947, the Maternity Benefit Act 1961 and Contract 
Labour Regulation and Abolition Act 1970, 
Employment of Children Act 1938 or any 
modifications thereof or any other law relating 
thereto and rules made thereunder from time to 
time.  

ix) The ENGINEER-IN-CHARGE shall on a report having 
been made by an Inspecting Officer as defined in 
Contract Labour (Regulation and Abolition) Act 1970 
have the power to deduct from the money due to the 
CONTRACTOR any sum required or estimated to be 
required for making good the loss suffered by a 
worker or workers by reason of non- fulfillment of 
the Conditions of the Contract for the benefit of 
workers, non-payment of wages or of deductions 
made from his or their wages which are not justified 
by the terms of the Contract or non-observance of 
the said regulations.  

x) The CONTRACTOR shall indemnify the EMPLOYER 
against any payments to be made under and for the 
observance of the provisions of the aforesaid Acts 
without prejudice to his right to obtain indemnity 
from his SUB-CONTRACTOR's. In the event of the 
CONTRACTOR committing a default or breach of any 
of the provisions of the aforesaid Acts as amended 
from time to time, of furnishing any information or 
submitting or filling and Form/ Register/ Slip under 
the provisions of these Acts which is materially 
incorrect then on the report of the inspecting 
Officers, the CONTRACTOR shall without prejudice to 
any other liability pay to the EMPLOYER a sum not 
exceeding Rs.50.00 as Liquidated Damages for every 
default, breach or furnishing, making, submitting, 
filling materially incorrect statement as may be fixed 
by the ENGINEER-IN- CHARGE and in the event of 
the CONTRACTOR's default continuing in this respect, 
the Liquidated Damages may be enhanced to 
Rs.50.00 per day for each day of default subject to a 
maximum of one percent of the estimated cost of the 
WORK put to tender. The ENGINEER-IN-CHARGE 
shall deduct such amount from bills or Contract 
Performance Security of the CONTRACTOR and credit 
the same to the Welfare Fund constitute under these 
acts. The decision of the ENGINEER-IN-CHARGE in 
this respect shall be final and binding.  

 

104 Implementation of Apprentices Act, 1961:  

104.1  The CONTRACTOR shall comply with the provisions of 
the Apprentices Act, 1961 and the Rules and Orders 
issued thereunder from time to time. If he fails to do 
so, his failure will be a breach of the CONTRACT and 
the ENGINEER-IN-CHARGE may, at his discretion, 
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cancel the CONTRACT. The CONTRACTOR shall also 
be liable for any pecuniary liability arising on account 
of any violation by him of the provisions, of the Act.  

 

 

105  Contractor to indemnify the Employer:  

105.1 i) The CONTRACTOR shall indemnify the EMPLOYER and 
every member, office and employee of the 
EMPLOYER, also the ENGINEER-IN-CHARGE and his 
staff against all actions, proceedings, claims, 
demands, costs and expenses whatsoever arising out 
of or in connection with the matters referred to in 
Clause 102.0 and elsewhere and all actions, 
proceedings, claims, demands, costs and expenses 
which may be made against the EMPLOYER for or in 
respect of or arising out of any failure by the 
CONTRACTOR in the performance of his obligations 
under the CONTRACT DOCUMENT. The EMPLOYER 
shall not be liable for or in respect of or arising out of 
any failure by the CONTRACTOR in the performance 
of his obligations under the CONTRACT DOCUMENT. 
The EMPLOYER shall not be liable for or in respect of 
any demand or compensation payable by law in 
respect or in consequence of any accident or injury to 
any workmen or other person. In the employment of 
the CONTRACTOR or his SUB-CONTRACTOR the 
CONTRACTOR shall indemnify and keep indemnified 
the EMPLOYER against all such damages and 
compensations and against all claims, damages, 
proceedings, costs, charges and expenses 
whatsoever in respect thereof or in relation thereto.  

ii)  PAYMENT OF CLAIMS AND DAMAGES:  

Should the EMPLOYER have to pay any money in 
respect of such claims or demands as aforesaid the 
amount so paid and the costs incurred by the 
EMPLOYER shall be charged to and paid by the 
CONTRACTOR and the CONTRACTOR shall not be at 
liberty to dispute or question the right of the 
EMPLOYER to make such payments notwithstanding 
the same, may have been made without the consent 
or authority or in law or otherwise to the contrary.  

iii)  In every case in which by virtue of the provisions of 
Section 12, Sub-section (i) of workmen's 
compensation Act, 1923 or other applicable provision 
of Workmen Compensation Act or any other Act, the 
EMPLOYER is obliged to pay compensation to a 
workman employed by the CONTRACTOR in 
execution of the WORK, the EMPLOYER will recover 
from the CONTRACTOR the amount of the 
compensation so paid, and without prejudice to the 
rights of EMPLOYER under Section 12, Sub- section 
(2) of the said act, EMPLOYER shall be at liberty to 
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recover such amount or any part thereof by 
deducting it from the Contract Performance Security 
or from any sum due to the CONTRACTOR whether 
under this CONTRACT or otherwise. The EMPLOYER 
shall not be bound to contest any claim made under 
Section 12, Sub-section (i) of the said act, except on 
the written request of the CONTRACTOR and upon 
his giving to the EMPLOYER full security for all costs 
for which the EMPLOYER might become liable in 
consequence of contesting such claim.  

 

106 Health and sanitary arrangements for workers:  

106.1  In respect of all labour directly or indirectly employed 
in the WORKS for the performance of the 
CONTRACTOR's part of this agreement, the 
CONTRACTOR shall comply with or cause to be 
complied with all the rules and regulations of the 
local sanitary and other authorities or as framed by 
the EMPLOYER from time to time for the protection of 
health and sanitary arrangements for all workers.  

106.2  The CONTRACTOR shall provide in the labour colony 
all amenities such as electricity, water and other 
sanitary and health arrangements. The CONTRACTOR 
shall also provide necessary surface transportation to 
the place of work and back to the colony for their 
personnel accommodated in the labour colony.  

 
SECTION-IX APPLICABLE LAWS AND SETTLEMENT OF DISPUTES  

107 Arbitration:  

107.1  Unless otherwise specified, the matters where 
decision of the Engineer-in-Charge is deemed to be 
final and binding as provided in the Agreement and 
the issues/disputes which cannot be mutually 
resolved within a reasonable time, all disputes shall 
be referred to arbitration by Sole Arbitrator.  

The Employer [BHAGYANAGAR GAS LTD] shall 
suggest a panel of three independent and 
distinguished persons to the 
bidder/contractor/supplier/buyer (as the case may 
be) to select any one among them to act as the Sole 
Arbitrator.  

In the event of failure of the other parties to select 
the Sole Arbitrator within 30 days from the receipt of 
the communication suggesting the panel of 
arbitrators, the right of selection of the sole 
arbitrator by the other party shall stand forfeited and 
the EMPLOYER (BGL) shall have discretion to proceed 
with the appointment of the Sole Arbitrator. The 
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decision of Employer on the appointment of the sole 
arbitrator shall be final and binding on the parties.  

The award of sole arbitrator shall be final and binding 
on the parties and unless directed/awarded otherwise 
by the sole arbitrator, the cost of arbitration 
proceedings shall be shared equally by the parties. 
The Arbitration proceedings shall be in English 
language and venue shall be Hyderabad, India.  

Subject to the above, the provisions of (Indian) 
Arbitration & Conciliation ACT 1996 and the Rules 
framed there under shall be applicable. All matter 
relating to this contract are subject to the exclusive 
jurisdiction of the court situated in the state of A.P.  

Bidders/suppliers/contractors may please note that 
the Arbitration & Conciliation Act 1996 was enacted 
by the Indian Parliament and is based on United 
Nations Commission on International Trade Law 
(UNCITRAL model law), which were prepared after 
extensive consultation with Arbitral Institutions and 
centers of International Commercial Arbitration. The 
United Nations General Assembly vide resolution 
31/98 adopted the UNCITRAL Arbitration rules on 15 
December 1976.  

107.2 FOR THE SETTLEMENT OF DISPUTES BETWEEN 
GOVERNMENT DEPARTMENT AND ANOTHER AND 
ONE GOVERNMENT DEPARTMENT AND PUBLIC 
ENTERPRISE AND ONE PUBLIC ENTERPRISE AND 
ANOTHER THE ARBITRATION SHALL BE AS 
FOLLOWS:  

"In the event of any dispute or difference between 
the parties hereto, such dispute or difference shall be 
resolved amicably by mutual consultation or through 
the good offices of empowered agencies of the 
Government. If such resolution is not possible, then, 
the unresolved dispute or difference shall be referred 
to arbitration of an arbitrator to be nominated by 
Secretary, Department of Legal Affairs ("Law 
Secretary") in terms of the Office Memorandum 
No.55/3/1/75-CF, dated the 19th December 1975 
issued by the Cabinet Secretariat (Department of 
Cabinet Affairs), as modified from time to time. The 
Arbitration Act 1940 (10 of 1940) shall not be 
applicable to the arbitration under this clause. The 
award of the Arbitrator shall be binding upon parties 
to the dispute. Provided, however, any party 
aggrieved by such award may make a further 
reference for setting aside or revision of the award to 
Law Secretary whose decision shall bind the parties 
finally and conclusively.  
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108 Jurisdiction:  

108.1  The CONTRACT shall be governed by and constructed 
according to the laws in force in INDIA. The 
CONTRACTOR hereby submits to the jurisdiction of 
the Courts situated at A.P for the purposes of 
disputes, actions and proceedings arising out of the 
CONTRACT, the courts at A.P only will have the 
jurisdiction to hear and decide such disputed, actions 
and proceedings.  

SECTION-X SAFETY CODES 

 
109 General:  

 
109.1 CONTRACTOR shall adhere to safe construction 

practice and guard against hazardous, and unsafe 
working conditions and shall comply with 
EMPLOYER's safety rules as set forth herein. Prior to 
start of construction, CONTRACTOR will be furnished 
copies of EMPLOYER's "Safety Code" for information 
and guidance, if it has been prepared.  

 
110 Safety regulations:  

 
110.1 i)  In respect of all labour, directly employed in the 

WORK for the performance of CONTRACTOR's part  of 
this agreement, the CONTRACTOR shall at his own 
expense arrange for all the safety provisions as per 
safety codes of C.P.W.D., Indian Standards 
Institution. The Electricity Act, The Mines Act and 
such other acts as applicable.  

 ii)  The CONTRACTOR shall observe and abide by all fire 
and safety regulations of the EMPLOYER. Before 
starting construction work CONTRACTOR shall consult 
with EMPLOYER's safety Engineers or ENGINEER- IN-
CHARGE and must make good to the satisfaction of 
the EMPLOYER any loss or damage due to fire to any 
portion of the work done or to be done under this 
agreement or to any of the EMPLOYER's existing 
property.  

 
111 First aid and industrial injuries:  

 
111.1 i) CONTRACTOR shall maintain first aid facilities for its 

employees and those of its SUB-CONTRACTOR.  
ii)  CONTRACTOR shall make outside arrangements for 

ambulance service and for the treatment of industrial 
injuries. Names of those providing these services 
shall be furnished to EMPLOYER prior to start of 
construction and their telephone numbers shall be 
prominently posted in CONTRACTOR's field office.  
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iii) All critical industrial injuries shall be reported 

promptly to EMPLOYER, and a copy of 
CONTRACTOR's report covering each personal injury 
requiring the attention of a physician shall be 
furnished to the EMPLOYER.  

 
112 General rules:  

 
112.1  Smoking within the battery area, tank farm or dock 

limits is strictly prohibited. Violators of the no 
smoking rules shall be discharged immediately.  

 
113 Contractor's barricades:  

 

113.1 i) CONTRACTOR shall erect and maintain barricades 
required in connection with his operation to guard or 
protect:-  

a) Excavations  

b) Hoisting Areas.  

c) Areas adjudged hazardous by CONTRACTOR's or 
EMPLOYER's inspectors.  

d) EMPLOYER's existing property subject to damage 
by CONTRACTOR's Operations.  

e) Rail Road unloading spots.  

ii) CONTRACTOR's employees and those of his SUB- 
CONTRACTOR's shall become acquainted with 
EMPLOYER's barricading practice and shall respect 
the provisions thereof.  

iii) Barricades and hazardous areas adjacent to, but not 
located in normal routes of travel shall be marked by 
red flasher lanterns at nights.  

 
114 Scaffolding:  

 

114.1 i)  Suitable scaffolding should be provided for workmen 
for all works that cannot safely be done from the 
ground or from solid construction except such short 
period work as can be done safely from ladders. 
When a ladder is used an extra Mazdoor shall be 
engaged for holding the ladder and if the ladder is 
used for carrying material as well, suitable footholds 
and handholds shall be provided on the ladder and 
the ladder shall be given an inclination not steeper 
than 1 in 4 (1 horizontal and 4 vertical).  

ii)  Scaffolding or staging more than 4 metres above the 
ground or floor, swing suspended from an overhead 
support or erected with stationary support shall have 
a guard rail properly attached, bolted, braced and 
otherwise retarded at least one metre high above the 
floor or platform of such scaffolding or staging and 
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extending along the entire length of the outside and 
ends thereof with only such openings as may be 
necessary for the delivery of materials. Such 
scaffolding or staging shall be so fastened as to 
prevent it from swaying from the building or 
structure.  

iii)  Working platform, gangway and stairway should be 
so constructed that they should not sag unduly or 
unequally and if the height of platform of the 
gangway or the stairway is more than 4 metres 
above the ground level or floor level, they should be 
closely boarded, should have adequate width and 
should be suitably fastened as in ii) above.  

iv)  Every opening in the floor of a building or in a 
working platform shall be provided with suitable 
means to prevent the fall of persons or materials by 
providing suitable fencing of railing whose minimum 
heights shall be 1 metre.  

v)   platforms and other working places, every ladder 
shall be securely fixed. No portable single ladder 
shall be over 9 metres in length while the width 
between side rails in rung ladder shall in no case be 
less than 30 cms for ladder upto and including 3 
metres in length. For longer ladder this width should 
be increased 5mm for each additional foot of length. 
Uniform steps spacing shall not exceed 30 cms. 
Adequate precautions shall be taken to prevent 
danger from electrical equipment. No materials on 
any of the sites or work shall be so stacked or placed 
to cause danger or inconvenience to any person or 
public. The CONTRACTOR shall also provide all 
necessary fencing and lights to protect the workers 
and staff from accidents, and shall be bound to bear 
the expenses of defense of every suit, action or other 
proceeding of law that may be brought by any person 
for injury sustained owing to neglect of the above 
precautions and pay any damages and costs which 
may be awarded in any such suit or action or 
proceeding to any such person or which may with the 
consent of the CONTRACTOR be paid to compromise 
any claim by any such person.  

 
115 Excavation and trenching:  

 
115.1 All trenches 1.2 metres or more in depth, shall at all 

times be supplied with at least one ladder for each 
50 metres length or fraction thereof. Ladder shall be 
extended from bottom of the trenches to atleast 1 
metre above the surface of the ground. The sides of 
the trenches which are 1.5M in depth shall be 
stepped back to give suitable slope or securely held 
by timber bracing, so as to avoid the danger of sides 
to collapse. The excavated materials shall not be 
placed within 1.5 metres of the edge of the trench or 
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half of the trench width whichever is more. Cutting 
shall be done from top to bottom. Under no 
circumstances undermining or under-cutting shall be 
done.  

 
116 Demolition/general safety:  

 

116.1 i) Before any demolition work is commenced and also 
during the progress of the demolition work  

a)  All roads and open areas adjacent to the work 
site shall either be closed or suitably protected.  

b)  No electric cable or apparatus which is liable to be 
a source of danger shall remain electrically 
charged.  

c)  All practical steps shall be taken to prevent 
danger to persons employed from risk of fire or 
explosion or flooding. No floor, roof or other part 
of the building shall be so overloaded with debris 
or materials as to render it unsafe.  

ii)  All necessary personal safety equipment as 
considered adequate by the ENGINEER-IN-CHARGE, 
should be kept available for the use of the persons 
employed on the SITE and maintained in condition 
suitable for immediate use, and the CONTRACTOR 
shall take adequate steps to ensure proper use of 
equipment by those concerned.  

a) Workers employed on mixing asphaltic materials, 
cement and lime mortars shall be provided with 
protective footwear and protective gloves.  

b) Those engaged in white washing and mixing or 
stacking or cement bags or any material which 
are injurious to the eyes be provided with 
protective goggles.  

c) Those engaged in welding and cutting works shall 
be provided with protective face & eye shield, 
hand gloves, etc.  

d) Stone breakers shall be provided with protective 
goggles and protective clothing and seated at 
sufficiently safe intervals.  

e) When workers are employed in sewers and 
manholes, which are in use, the CONTRACTOR 
shall ensure that the manhole covers are opened 
and are ventilated atleast for an hour before the 
workers are allowed to get into the manholes, 
and the manholes so opened shall be cordoned 
off with suitable railing and provided with warning 
signals or board to prevent accident to the public.  

f) The CONTRACTOR shall not employ men below the 
age of 18 years and women on the work of 
painting with products containing lead in any 
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form. Wherever men above the age of 18 years 
are employed on the work of lead painting, the 
following precautions should be taken.  

1) No paint containing lead or lead product shall be 
used except in the form of paste or readymade 
paint.  

2) Suitable face masks should be supplied for use by 
the workers when paint is applied in the form of 
spray or a surface having lead paint dry rubbed 
and scrapped.  

3) Overalls shall be supplied by the CONTRACTOR to 
the workmen and adequate facilities shall be 
provided to enable the working painters to wash 
them during and on cessation of work.  

iii)  When the work is done near any place where there is 
risk of drowning, all necessary safety equipment 
should be provided and kept ready for use and all 
necessary steps taken for prompt rescue of any 
person in danger and adequate provision should be 
made for prompt first aid treatment of all injuries 
likely to be sustained during the course of the work.  

iv)  Use of hoisting machines and tackles including their 
attachments, anchorage and supports shall conform 
to the following standards or conditions:  

a) These shall be of good mechanical construction, 
sound materials and adequate strength and free 
from patent defect and shall be kept in good 
working order.  

b) Every rope used in hoisting or lowering materials 
or as means of suspension shall be of durable 
quality and adequate strength and free from 
patent defects.  

c) Every crane driver or hoisting appliance operator 
shall be properly qualified and no person under 
the age of 21 years should be in charge of any 
hoisting machine including any scaffolding, winch 
or give signals to the operator.  

d) In case of every hoisting machine and of every 
chain ring hook, shackle, swivel, and pulley block 
used in hoisting or lowering or as means of 
suspension, the safe working load shall be 
ascertained by adequate means. Every hoisting 
machine and all gears referred to above shall be 
plainly marked with the safe working load of the  

 

conditions under which it is applicable and the 
same shall be clearly indicated. No part of any 
machine or any gear referred to above in this 
paragraph shall be loaded beyond safe working 
load except for the purpose of testing.  
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e) In case of departmental machine, the safe working 

load shall be notified by the ENGINEER-IN-
CHARGE. As regards CONTRACTOR's machines, 
the CONTRACTOR shall notify the safe working 
load of the machine to the ENGINEER-IN-CHARGE 
whenever he brings any machinery to SITE of 
WORK and get it verified by the Engineer 
concerned.  

v)  Motors, gears, transmission lines, electric wiring and 
other dangerous parts of hoisting appliances should 
be provided with efficient safeguards. Hoisting 
appliances should be provided with such means as to 
reduce to minimum the accidental descent of the 
load, adequate precautions should be taken to 
reduce the minimum risk of any part or parts of a 
suspended load becoming accidentally displaced. 
When workers are employed on electrical 
installations which are already energised, insulating 
mats, wearing apparel, such as gloves, sleeves, and 
boots as may be necessary should be provided. The 
workers shall not wear any rings, watches and carry 
keys or other materials which are good conductors of 
electricity.  

vi)  All scaffolds, ladders and other safety devices 
mentioned or described herein shall be maintained in 
safe conditions and no scaffolds, ladder or equipment 
shall be altered or removed while it is in use. 
Adequate washing facilities should be provided at or 
near places of work.  

vii)  These safety provisions should be brought to the 
notice of all concerned by displaying on a notice 
board at a prominent place at the work-spot. The 
person responsible for compliance of the safety code 
shall be named therein by the CONTRACTOR.  

viii) To ensure effective enforcement of the rules and 
regulations relating to safety precautions, the 
arrangements made by the CONTRACTOR shall be 
open to inspection by the Welfare Officer, ENGINEER-
IN- CHARGE or safety Engineer of the Administration 
or their representatives.  

ix)  Notwithstanding the above clauses there is nothing in 
these to exempt the CONTRACTOR for the operations 
of any other Act or rules in force in the Republic of 
India. The work throughout including any temporary 
works shall be carried out in such a manner as not to 
interfere in any way whatsoever with the traffic on 
any roads or footpath at the site or in the vicinity 
thereto or any existing works whether the property 
of the Administration or of a third party.  

 

In addition to the above, the CONTRACTOR shall 
abide by the safety code provision as per C.P.W.D. 
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Safety code and Indian Standard Safety Code from 
time to time.  

 
117 Care in handling inflammable gas:  

 
117.1 The CONTRACTOR has to ensure all precautionary 

measures and exercise utmost care in handling the 
inflammable gas cylinder/inflammable liquids/paints 
etc. as required under the law and/or as advised by 
the fire Authorities of the EMPLOYER.  

 
118 Temporary combustible structures:  

 
118.1 Temporary combustible structures will not be built 

near or around work site.  
 

119 Precautions against fire:  
 
119.1 The CONTRACTOR will have to provide Fire 

Extinguishers, Fire Buckets and drums at worksite as 
recommended by ENGINEER-IN-CHARGE. They will 
have to ensure all precautionary measures and 
exercise utmost care in handling the inflammable gas 
cylinders/ inflammable liquid/ paints etc. as advised 
by ENGINEER-IN-CHARGE. Temporary combustible 
structures will not be built near or around the work-
site.  

 
120 Explosives:  

 
120.1 Explosives shall not be stored or used on the WORK 

or on the SITE by the CONTRACTOR without the 
permission of the ENGINEER-IN-CHARGE in writing 
and then only in the manner and to the extent to 
which such permission is given. When explosives are 
required for the WORK they will be stored in a special 
magazine to be provided at the cost of the 
CONTRACTOR in accordance with the Explosives 
Rules. The CONTRACTOR shall obtain the necessary 
licence for the storage and the use of explosives and 
all operations in which or for which explosives are 
employed shall be at sole risk and responsibility of 
the CONTRACTOR and the CONTRACTOR shall 
indemnify the EMPLOYER against any loss or damage 
resulting directly or indirectly therefrom.  

 
121 Mines act:  

 

121.1 SAFETY CODE: The CONTRACTOR shall at his own 
expense arrange for the safety provisions as required 
by the ENGINEER-IN-CHARGE in respect of all labour 
directly employed for performance of the WORKS and 
shall provide all facilities in connection therewith. In 
case the CONTRACTOR fails to make arrangements 
and provides necessary facilities as aforesaid, the 

Page 117 of 181



 
ENGINEER-IN- CHARGE shall be entitled to do so and 
recover the costs thereof from the CONTRACTOR.  

121.2 Failure to comply with Safety Code or the provisions 
relating to report on accidents and to grant of 
maternity benefits to female workers shall make the 
CONTRACTOR liable to pay Company Liquidated 
Damages an amount not exceeding Rs.50/- for each 
default or materially incorrect statement. The 
decision of the ENGINEER-IN-CHARGE in such 
matters based on reports from the Inspecting Officer 
or from representatives of ENGINEER-IN-CHARGE 
shall be final and binding and deductions for recovery 
of such Liquidated Damages may be made from any 
amount payable to the CONTRACTOR from all the 
provisions of the Mines Act, 1952 or any statutory 
modifications or re-enactment thereof the time being 
in force and any Rules and Regulations made 
thereunder in respect of all the persons employed by 
him under this CONTRACT and shall indemnify the 
EMPLOYER from and against any claim under the 
Mines Act or the rules and regulations framed 
thereunder by or on behalf of any persons employed 
by him or otherwise.  

 
122 Preservation of place:  

 
122.1 The CONTRACTOR shall take requisite precautions 

and use his best endeavours to prevent any riotous 
or unlawful behaviour by or amongst his worker and 
others employed or the works and for the 
preservation of peace and protection of the 
inhabitants and security of property in the 
neighborhood of the WORK. In the event of the 
EMPLOYER requiring the maintenance of a Special 
Police Force at or in the vicinity of the site during the 
tenure of works, the expenses thereof shall be borne 
by the CONTRACTOR and if paid by the EMPLOYER 
shall be recoverable from the CONTRACTOR.  

 
123 Outbreak of infectious diseases:  

 
123.1 The CONTRACTOR shall remove from his camp such 

labour and their facilities who refuse protective 
inoculation and vaccination when called upon to do 
so by the ENGINEER-IN-CHARGE's representative. 
Should Cholera, Plague or other infectious diseases 
break out the CONTRACTOR shall burn the huts, 
beddings, clothes and other belongings or used by 
the infected parties and promptly erect new huts on 
healthy sites as required by the ENGINEER-IN-
CHARGE failing which within the time specified in the 
Engineer's requisition, the work may be done by the 
EMPLOYER and the cost thereof recovered from the 
CONTRACTOR.  
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124 Use of intoxicants:  

 

124.1 The unauthorized sale of spirits or other intoxicants, 
beverages upon the work in any of the buildings, 
encampments or tenements owned, occupied by or 
within the control of the CONTRACTOR or any of his 
employee is forbidden and the CONTRACTOR shall 
exercise his influence and authority to the utmost 
extent to secure strict compliance with this condition.  

In addition to the above, the CONTRACTOR shall 
abide by the safety code provision as per C.P.W.D. 
safety code and Indian Standard Code framed from 
time to time.  
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PROFORMA FOR CONTRACT AGREEMENT  

LOA No. BGL /         Dated -----------  

 

Contract Agreement for the work of --------------- of BHAGYANAGAR GAS LTD made on -
-------between (Name and Address)------------- , hereinafter called the “CONTRACTOR” 
(which term shall unless excluded by or repugnant to the subject or context include its 
successors and permitted assignees) of the one part and BGL (INDIA) LIMITED 
hereinafter called the “EMPLOYER” (which term shall, unless excluded by or repugnant to 
the subject or context include its successors and assignees) of the other part.  

WHEREAS  

A.  The EMPLOYER being desirous of having provided and executed certain 
work mentioned, enumerated or referred to in the Tender Documents 
including Letter Inviting Tender, General Tender Notice, General Conditions 
of Contract, Special Conditions of Contract, Specifications, Drawings, Plans, 
Time Schedule of completion of jobs, Schedule of Rates, Agreed Variations, 
other documents has called for Tender. 

B.  The CONTRACTOR has inspected the SITE and surroundings of WORK 
specified in the Tender Documents and has satisfied himself by careful 
examination before submitting his tender as to the nature of the surface, 
strata, soil, sub-soil and ground, the form and nature of site and local 
conditions, the quantities, nature and magnitude of the work, the 
availability of labour and materials necessary for the execution of work, the 
means of access to SITE, the supply of power and water thereto and the 
accommodation he may require and has made local and independent 
enquiries and obtained complete information as to the matters and thing 
referred to, or implied in the tender documents or having any connection 
therewith and has considered the nature and extent of all probable and 
possible situations, delays, hindrances or interferences to or with the 
execution and completion of the work to be carried out under the 
CONTRACT, and has examined and considered all other matters, conditions 
and things and probable and possible contingencies, and generally all 
matters incidental thereto and ancillary thereof affecting the execution and 
completion of the WORK and which might have influenced him in making 
his tender.  

 

C.  The Tender Documents including the Notice Letter Inviting Tender, General 
Conditions of Contract, Special Conditions of Contract, Schedule of Rates, 
General Obligations, SPECIFICATIONS, DRAWINGS, PLANS, Time Schedule 
for completion of Jobs, Letter of Acceptance of Tender and any statement of 
agreed variations with its enclosures copies of which are hereto annexed 
form part of this CONTRACT though separately set out herein and are 
included in the expression “CONTRACT” wherever herein used.  

AND WHEREAS  

The EMPLOYER accepted the Tender of the CONTRACTOR for the provision and the 
execution of the said WORK at the rates stated in the schedule of quantities of the work 
and finally approved by EMPLOYER (hereinafter called the "Schedule of Rates") upon the 
terms and subject to the conditions of CONTRACT.  
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NOW THIS AGREEMENT WITNESSETH AND IT IS HEREBY AGREED AND DECLARED AS 
FOLLOWS:- 

  

1.  In consideration of the payment to be made to the CONTRACTOR for the WORK to 
be executed by him, the CONTRACTOR hereby covenants with EMPLOYER that the 
CONTRACTOR shall and will duly provide, execute and complete the said work 
and shall do and perform all other acts and things in the CONTRACT mentioned or 
described or which are to be implied there from or may be reasonably necessary 
for the completion of the said WORK and at the said times and in the manner and 
subject to the terms and conditions or stipulations mentioned in the contract.  

2.  In consideration of the due provision execution and completion of the said WORK, 
EMPLOYER does hereby agree with the CONTRACTOR that the EMPLOYER will pay 
to the CONTRACTOR the respective amounts for the WORK actually done by him 
and approved by the EMPLOYER at the Schedule of Rates and such other sum 
payable to the CONTRACTOR under provision of CONTRACT, such payment to be 
made at such time in such manner as provided for in the CONTRACT.  

A N D  

3.  In consideration of the due provision, execution and completion of the said WORK 
the CONTRACTOR does hereby agree to pay such sums as may be due to the 
EMPLOYER for the services rendered by the EMPLOYER to the CONTRACTOR, such 
as power supply, water supply and others as set for in the said CONTRACT and 
such other sums as may become payable to the EMPLOYER towards the controlled 
items of consumable materials or towards loss, damage to the EMPLOYER'S 
equipment, materials construction plant and machinery, such payments to be 
made at such time and in such manner as is provided in the CONTRACT.  

It is specifically and distinctly understood and agreed between the EMPLOYER and 
the CONTRACTOR that the CONTRACTOR shall have no right, title or interest in 
the SITE made available by the EMPLOYER for execution of the works or in the 
building, structures or work executed on the said SITE by the CONTRACTOR or in 
the goods, articles, materials etc., brought on the said SITE (unless the same 
specifically belongs to the CONTRACTOR) and the CONTRACTOR shall not have or 
deemed to have any lien whatsoever charge for unpaid bills will not be entitled to 
assume or retain possession or control of the SITE or structures and the 
EMPLOYER shall have an absolute and unfettered right to take full possession of 
SITE and to remove the CONTRACTOR, their servants, agents and materials 
belonging to the CONTRACTOR and lying on the SITE. 

The CONTRACTOR shall be allowed to enter upon the SITE for execution of the 
WORK only as a licensee simpliciter and shall not have any claim, right, title or 
interest in the SITE or the structures erected thereon and the EMPLOYER shall be 
entitled to terminate such license at any time without assigning any reason.  

The materials including sand, gravel, stone, loose, earth, rock etc., dug up or 
excavated from the said SITE shall, unless otherwise expressly agreed under this 
CONTRACT, exclusively belong to the EMPLOYER and the CONTRACTOR shall have 
no right to claim over the same and such excavation and materials should be 
disposed off on account of the EMPLOYER according to the instruction in writing 
issued from time to time by the ENGINEER-IN-CHARGE.  

 

In Witness whereof the parties have executed these presents in the day and the year 
first above written.  
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Signed and Delivered for and on     Signed and Delivered for and  

on behalf of EMPLOYER.      on behalf of the CONTRACTORs.  

 

BGL (INDIA) LIMITED (NAME OF THE CONTRACTOR)  

_______________________________ ____________________________  

_______________________________ ____________________________  

Date :___________ Date :____________  

Place:___________ Place:____________  

IN PRESENCE OF TWO WITNESSES  

1.___________________________ 1. ________________________  

___________________________ ________________________  

___________________________ ________________________  

2.___________________________ 2. ________________________  

___________________________ ________________________  

___________________________ ________________________ 
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1.0  GENERAL 
 
a. Special Conditions of Contract shall be read in Conjunction with the General Conditions of Contract, 

Specification of work, Drawing and any other documents forming part of this Contract wherever the 
context so requires. 

 
b. Notwithstanding the sub-division of the documents into these separate sections and volumes ever 

part of each shall be deemed to be supplementary to and complementary of every other part and 
shall be read with in the Contract so far as it may be practicable to do so. 

 
c. Where any portion of the General Conditions of Contract is repugnant to or at variance with any 

provisions of the Special Conditions of Contract, unless a different intention appears, the provisions 
of the Special Conditions of Contract shall be deemed to over-ride the provisions of the General 
Conditions of Contract and shall be the extent of such repugnancy, or variations, prevail. 

 
d. Wherever it is mentioned in the specification that the Contractor shall perform certain work or 

provide certain facilities, it is understood that the Contractor shall do so at his cost and the Value of 
Contract shall be deemed to have include cost of such performance and provisions, so mentioned. 

 
e. The materials, design, and workmanship shall satisfy the relevant Indian Standard, the Job 

Specifications contained herein and Codes referred to. Where the job specification stipulate 
requirements in addition to those contained in the standard codes and specifications, these 
additional requirements shall also be satisfied. 

 
f. In case of an irreconcilable conflict between Indian or other applicable standards, General 

Conditions of Contract, Special Conditions of Contract, Specification, Drawings or Schedule of 
Rates, the following shall prevail to the extent of such irreconcilable conflict in order of precedence: 

 
i) Letter of Acceptance/ FOI  
ii) Telex/ Telegram of Acceptance 
iii) Schedule of Rates as enclosures to Letter of Acceptance 
iv) Special Conditions of Contract 
v) Job/ Particular Specifications 
vi) Drawings 
vii) Technical/ Material Specifications 
viii) General Conditions of Contract 
ix) Indian Standards 
x) Other applicable standards 

 
g. It will be the Contractor’s responsibility to bring to the notice of Engineer-in-charge any irreconcilable 

conflict in the contract documents before starting the work(s) or making the supply with reference, 
which the conflict exists. 

 
h. In the absence of any Specifications covering any material, design of work(s) the same shall be 

performed/ supplies/ executed in accordance with Standard Engineering Practice as per the 
instructions/ directions of the Engineer-in-charge, which will be binding on the Contractor. 

 
2.0  DEFINITIONS 
 

For this purpose, the following definitions shall apply: 
 

OWNER means the BGL and its legal successor in title.  
 
CONSULTANT means Wood Group Engineering India Pvt.Ltd. 

 
ENGINEER-IN-CHARGE means AUTHORIZED REPRESENTATIVE OF BGL  
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The SUB-CONTRACTOR is the party, which will do supplies of equipment and services to perform 
the duties specified by the Contractor. 

 
CONTRACTOR / VENDOR means the person(s) named as contractor in the FORM OF 
AGREEMENT and the legal successors in title to this person(s). 

 
Effective Date shall mean the date on which contractor's obligations will commence and that will be 
date of issuance of Fax of Intent/ letter of Intent. 

 
The word SHALL indicates a requirement 

 
The word SHOULD indicate a recommendation. 

 
 
3.0  SCOPE OF WORK 
 
i) The scope of work involved would be in general but not limited to the scope of work specified under 

various sections of Technical Specification and Schedule of Rates enclosed with this tender 
document including any other work not specifically mentioned but required to complete the work as 
per specifications, drawings and instructions of Engineer-in-Charge.  

 
ii)   Rates for all the items of Schedule of Rates include all cost involved for the performance of the 

completed item considering all parts of the Bidding Document. In case any activity though 
specifically not covered in description of item under ‘Schedule of Rates’ but is required to complete 
the work which could be reasonably implied/ informed from the content of tender document, the cost 
for carrying out such activity of work shall be deemed to be included in the price.  

 
4.0  DETAILED SCOPE OF WORK 

 
The detailed Scope of work as mentioned in Vol II of II (Technical).  

 
5.0  SCOPE OF SUPPLY  
 
 Refer Vol II of II (Technical) and SOR for detail scope of supply.  
 
6.0  CONTRACT AGREEMENT 
 
6.1  Contract documents for agreement shall be prepared within thirty (30) days after the notification of 

acceptance of bid. Until the final contract documents are prepared and executed, this bid document 
together with the annexed documents, modification, deletions agreed upon by BGL and Bidder's 
acceptance thereof shall constitute a binding contract between the successful bidder and BGL 
based on terms contained in the aforesaid documents and the finally submitted and accepted prices. 

 
6.2 The Contract Document shall include the following: 

 
• Original bid documents issued with its enclosures. 

• Addendum/Corrigendum to bid documents issued, if any. 

• The notification of acceptance of bid. 

• Final accepted bid together with all clarificatory official correspondence. 

• The detailed Letter of Acceptance 
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7.0  PROVIDENT FUND ACT 
 

Contractor shall strictly comply with the provisions of Employees Provident Fund Act and register 
himself or herself with RPFC before commencing work. The Contractor shall deposit Employees and 
Employers contributions to the RPFC every month. The Contractor shall furnish along with each 
running bill, the challan/ receipt for the payment made to the RPFC for the preceding months. 

 
8.0  STATUTORY VARIATION IN TAXES AND DUTIES 
 

In addition to the provisions of relevant clause of GCC, all duties, taxes (including sales tax on works 
contract/trade tax/turnover tax, as applicable), fees, charges, expenses etc.) except where otherwise 
expressly provided in the Contract) as may be levied/imposed in consequence of execution of the 
works or in relation thereto or in connection therewith as per the Acts, Laws, Rules, regulations in 
force or as amended subsequently till completion of work shall be to Contractor's accounts. 
However, the statutory variation in Service tax, within the contractual delivery period shall be to 
BGL's account against submission of the documentary evidence. However, any increase in the rate 
of Service Tax beyond the contractual completion period shall be to bidder's account. Any 
decreases in the rate of Service Tax shall be passed on to BGL. 

 
9.0  IMPORT LICENSE AND CUSTOMS DUTY ON CONSTRUCTION EQUIPMENT 
 
9.1  The Contractor shall arrange import of all materials required for execution of works as well as 

construction equipment as per the guidelines laid down by the Government of India. BGL is not 
responsible for obtaining the import license and any delay in obtaining such license shall not be 
considered a cause for delay. 

 
9.2  The Contractor is responsible to pay custom duty on the equipment, machinery and consumables 

brought into India for execution of the project. The Contractor shall be fully aware and liable to 
complete all the formalities in this regard as well as to pay the custom duty chargeable on the 
equipment, machinery and consumables including any deposit payable for such purpose. 

 
9.3  If for any reason BGL is required by the Customs Authorities to pay any customs duty due to the 

importation or retention by the Contractor of any imports, the Contractor shall forthwith on demand 
by BGL pay the same to BGL. BGL (without prejudice to any other mode of recovery or right of BGL) 
shall also have the right to deduct the same from the on account and other payments due and/or 
becoming due or payable to the Contractor from time to time. The payments under such a case shall 
be subject to production of Bank Guarantee by the Contractor in favor of BGL for an amount 
equivalent to amount of custom duty. 

 
9.4  If the Custom Authorities require the contractor to furnish a bond to secure payment of any custom 

duty in respect of any import and that such Bond shall be furnished by BGL, BGL may at the request 
of the Contractor furnish the said Bond on the Contractor furnishing a Bank Guarantee to BGL in the 
like amount in the form and from a bank in India approved by BGL. The Contractor shall reimburse 
the cost of issuing such Bond by BGL. 

 
The obligations undertaken and / or any bond or facility provided by BGL to the Contractor shall be 
based on the clear understanding that the said equipment shall be utilized by the Contractor only for 
the performance of the work and that BGL shall be discharged forthwith from all said obligations and 
shall be entitled forthwith to discontinue and recall any bond or other facility to the Contractor if the 
Contractor shall utilize or permit to be utilized the said equipment (s) or any of them for the 
performance of any work other than the work covered by the Contract in which event any amount 
due from Contractor in this connections shall also carry interest @ 22% (Twenty Two per cent) per 
annum from the date of payment by BGL up to the date of recovery in full. 
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10.0 PAYMENT TERMS AND CONDITIONS 
 

 Progress Payments shall be released to Contractor against monthly running account bills duly 
certified by Engineer-in-charge after affecting the PRS, if applicable.  

 
Pending completion of the whole works, provisional progressive payments for the part of work 
executed by the contractor shall be made by Owner on the basis of the said work completed and 
certified by the Engineer-in-Charge as per the agreed milestone payment schedule and the 
percentage break-ups given below. 

 
Contractor shall submit his invoices to the Engineer-in-Charge fortnightly in the manner as instructed 
by Owner.  Each invoice will be supported by documentation acceptable to Owner and certified by 
the Engineer-in-Charge.  Payments made by owner to the contractor for any part of the work shall 
not deem that the Owner has accepted the work. The basis for payment against various items shall 
be below: 
 

 PAYMENT TERMS FOR PART – A & PART – B 
 
 Mainline Works  
 
10.1      Pipeline Laying with Associated Works 
 
10.1.1 After grading, stringing, trenching, welding, NDT, : 55% progressively 
 joint coating, lowering, laying of HDPE Duct 
 (as per the respective item rate of SOR), thermit   
 Welding (as per respective item rate of SOR) 
 wherever required and Backfilling 
 
10.1.2 Tie-in, NDT & Field coating of tie-in-joints, HDPE  : 10% progressively 
 Duct jointing (as per respective item rate of SOR)  
 and backfilling of respective area 
 
10.1.3 Hydro-testing, dewatering and Swabbing  : 15% progressively 
 
10.1.4   Final cleanup and restoration (as applicable) of   : 5% progressively 

ROU 
 
10.1.5 Submission of as built drgs, and documents   : 3% progressively 
 line pipe book etc. 
 
10.1.6 Reconciliation of material    : 2% progressively 
 
10.1.7 Final completion, handing over of complete  : 10% 
 pipeline system and acceptance of the system 
 by Owner subject to the following:- 
 

i) The first stage payment of 55% as per the sub-clause 10.1.1 above will be released on lowering 
& backfilling of pipeline and no intermediate stage will be acceptable.  Further, for the purpose 
of payments a minimum continuous stretch of 1 km will be considered. 

 
ii) The second stage payment of 10% as per sub-clause 10.1.2 above will be released on 

completion of continuous stretch of 4 km. 
 

iii) For discontinuity on account of major crossings specified in SOR, crossings length shall not be 
taken into account for (i) & (ii) above for payment purpose. 
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10.2 FOR LUMP-SUM ITEMS 
 

For all lump sum items included in schedule of rates (except lump sum item rate of major crossing if 
any), contractor may furnish price break-up for quoted lump sum items for the approval of Engineer-
in-Charge.  Payment for such item either may be paid accordingly as per approved price break-up 
schedule or as per Sl.No.10.3 mentioned below.  In this regard decision of Engineer-in-Charge shall 
be final and binding to the bidder. 

 
10.3 MAJOR CROSSING & OTHER ITEMS NOT COVERED ABOVE OR ELSEWHERE IN THE 

TENDER 
 
10.3.1   Completion of individual item of work as per : 90% progressively 
 SOR including supplies wherever involved 
 
10.3.2 After successful completion & handing over of : 10% 
 Pipeline system. 
 
10.4 CATHODIC PROTECTION 
 
 The basis for payment against various items shall be below: 
 
10.4.1 TEMPORARY CATHODE PROTECTION SYSTEM 
 
10.4.2 5% on design, supply & installation of Zn riboon anodes on carrier pipes at all the cased crossings in 

schedule time. 
 
10.4.3 5% on design approval of TCP Package. 
 
 
10.4.4  40% on supply and acceptance of material at site as per approved bill of material indicated in TCP 

design package. 
 
10.4.5 35% on installation, testing, pre-commissioning and commissioning, 
 
10.4.6 5% on completion of all works in all respects and acceptance by Engineer-in-Charge 
 
10.4.7 10% on completion of monitoring period of TCP system and submission of as-built documents and 

drawings. 
 
10.5 PERMANENT CATHODE PROTECTION SYSTEM 
 
10.5.1 5% on design approval of PCP Package 
 
10.5.2 30% on supply and acceptance of material at site as per approved bill of material indicated in PCP 

design package. 
 
10.5.3 30% on installation, testing, pre-commissioning and commissioning. 
 
10.5.4 25% on completion of all works including ON/OFF PCP Survey, CIPL Survey Interference detection 

&it’s mitigation of the entire length of 16” pipeline envisaged in tender document in all respects and 
acceptance by Engineer-in-Charge. 

 
10.5.5 10% on completion of monitoring period of CP system and submission of as-built documents and 

drawings. 
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10.6 SCADA & TELECOM WORKS 
 
 Optical Fibre Cable Laying and Associated Works 
 
10.6.1   Completion of Laying/Blowing of OFC in same : 30% progressively 
 Pipeline Trench 
 
10.6.2   Supply & Erection of Jointing Pit, Jointing of OFC  : 40% progressively 
 As per specification 
 
10.6.3   Final completion, handing over of complete   : 30% 
 Pipeline system and acceptance of the system by 
 Owner 
 
10.7 HDPE DUCT LAYING WITH ASSOCIATED WORKS 
 
10.7.1 Completion of Laying of Duct in same Pipeline  : 30% progressively 
 Trench 
 
10.7.2 Supply & Erection of blowing pit every km, duct : 20% progressively 
 Jointing for testing & termination of duct in the pit  
 With end cap 
 
10.7.3 Testing of HDPE Duct & Accessories after   : 35% 
 Laying, Preparation of report as per specification 
 
10.7.4 Final completion, handing over of complete  : 15% 
 Pipeline system and acceptance of the system by 
 Owner  
 
10.8 ITEMS RATE INVOLVING SUPPLY & ERECTION BOTH, SUPPLY ONLY, ERECTION ONLY 

ETC. 
 
10.8.1 For supply Items 
 

a) 70% on receipt of material at site and inspection 
b) 20% on installation and testing. 
c) 10% after completion of all works in all respects and acceptance by Engineer-in-Charge. 

 
10.8.2 For Erection Items 
 
 a) 80% on completion of installation. 
 b) 10% on testing. 

c) 10% after completion of all works in all respects and acceptance by Engineer-in-Charge 
 
10.8.3 For Items involving both Supply & Erection 
 
 a) 60% on receipt of material at site and inspection 
 b) 20% after erection and alignment 
 c) 10% on testing 

d) 10% after completion of all works in all respects and acceptance by Engineer-in-Charge 
 
10.9 FOR LUMP SUM ITEMS 
 

For all lump sum items included in schedule of rates, contractor may furnish price break-up for 
quoted lump sum items for the approval of Engineer-in-Charge.  Payment for such items either may 

Page 129 of 181



   
  

 
CITY GAS DISTRIBUTION PROJECT IN VIJAYAWADA 

TENDER FOR PIPE LAYING AND ASSOCIATED WORKS  
VOLUME – I OF II 

 
                                                                                                            

Bid Document No. 110287/WGI /BGL/04-R0   Page 8 of 30 
Section IV SCC 

be paid accordingly as per approved price break-up schedule or as per Sl.No.10.10 mentioned 
below.  In this regard decision of Engineer-in-Charge shall be final and biding to the bidder. 

 
10.10 OTHER ITEMS NOT COVERED ABOVE OR ELSEWHERE IN THE TENDER 
 
10.10.1 Completion of individual item of work as per : 90% progressively  
 SOR including supplies wherever are involved 
 
10.10.2 After successful completion of handing over of : 10% 
 SCADA & Telecom System 
 
10.11 TERMINAL WORKS 
 

Piping & Mechanical, Electrical and Instrumentation works 
 
10.11.1 For Supply Items 
 

a) 70% on receipt of material at site and inspection 
b) 20% on installation and testing 
c) 10% after completion of all works in all respects and acceptance by Engineer-in-Charge 

 
10.11.2 For Erection Items 
 
 a) 80% on completion of installation. 
 b) 10% on testing. 

c) 10% after completion of all works in all respects and acceptance by Engineer-in-Charge 
 
10.11.3 For Items involving both Supply & Erection 
 
 a) 60% on receipt of material at site and inspection 
 b) 20% after erection and alignment 
 c) 10% on testing 

d) 10% after completion of all works in all respects and acceptance by Engineer-in-Charge 
 
10.12    CIVIL & STRUCTURAL WORKS 
 
10.12.1 Completion of individual item of work including : 90% progressively 
 Supplies as per SOR 
 
10.12.2 Successful completion & handing over of terminal : 10% 
 
10.13     FOR LUMPSUM ITEMS 
 
10.13.1 For all lumpsum items included in schedule of rates, contractor may furnish price break-up for 

quoted lumpsum items for the approval of Engineer-in-Charge.  Payment for such items either may 
be paid accordingly as per approved price break-up schedule or as per Sl.No.10.14 mentioned 
below.  In this regard decision of Engineer-in-Charge shall be final and biding to the bidder. 

 
10.14 ANY OTHER ITEMS NOT COVERED ABOVE OR ELSEWHERE IN THE TENDER 
 
10.14.1 Completion of individual item of work as per : 90% progressively  
 SOR including supplies wherever are involved 
 
10.14.2 After successful completion of handing over of : 10% 
 terminal 
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10.15  PAYMENT METHODOLOGY 
 
10.15.1 The contractor shall raise CENVATable invoices on monthly basis. Contractor shall enclose all 

relevant documents. 
 
10.15.2 The payments to the Contractor will be released within a period of 30 days from the date of receipt 

of the complete invoice as per the terms and conditions of the Contract. 
 
10.15.3 Further break-up of Lump-sum Prices, if deemed necessary for any progressive payment of 

individual item may be mutually arrived at between Engineer-in-Charge and the Contractor. 
 
10.15.4 All payments against running bills are advance against the work and shall not be taken as final 

acceptance of work / measurement carried out till the final bill. 
 
11.0 ABNORMALLY HIGH RATED ITEMS (AHR) 
 
 Clause No. 20.0 of GCC is modified to the following extent: 
 

"In items rate contract where the quoted rates for the items exceed 50% of BGL's estimated rates, 
such items will be considered as Abnormally High Rates Items (AHR) and payment of AHR items 
beyond the SOR stipulated quantities shall be made at the least of the following rates: 
 

 i) Rates as per SOR, quoted by the Contractor. 
 

 ii) Rate of the item, which shall be derived as follows: 
 

a) Based on rates of machine and labour as available from the contract (which includes contractor's 
supervision, profit, overheads and other expenses) 

 
b) In case rates are not available in the contract, rates will be calculated based on prevailing market 
rates of machine, material and labour plus 15% to cover contractor's supervision profit, overhead & 
other expenses. 

 
12.0 STATUTORY APPROVALS 
 
12.1  Unless otherwise specified in the bid document; the approval from any authority (e.g. Fire Inspector, 

Electrical Inspector, local authorities and local bodies) required as per statutory rules and 
regulations of Central/State Government / Local Bodies shall be the contractor's responsibility. The 
application on behalf of BGL for submission to relevant authorities along with copies of required 
certificates complete in all respects shall be prepared and submitted by the Contractor well ahead of 
time so that the actual construction / commissioning of the work is not delayed for want of the 
approval / inspection by concerned authorities 

 
12.2  The inspection of the works by the authorities shall be arranged by the Contractor and necessary 

co-ordination and liaison work in this respect shall be the responsibility of the contractor. However, 
statutory fees paid, if any, for all inspections and approvals by such authorities shall be reimbursed 
at actual by BGL to the contractor on production of documentary evidence. 

12.3  The contractor shall carry out any change / addition required to be made to meet the requirement of 
the statutory authorities at free of charge. The inspection and acceptance of the work by statutory 
authorities shall however, not absolve the contractor from any of his responsibilities under this 
contract. 

  
13.0 COMPENSATION FOR EXTENDED STAY 
 
13.1 In addition to the provisions of relevant clause of GCC 
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In the event of completion of work gets delayed beyond the time schedule indicated in the bidding 
document plus a grace period equivalent to 1/5th of the time schedule or 2 months whichever is 
more, due to reasons solely attributable to BGL, the contractor shall be paid extended stay 
compensation in order to maintain necessary organizational set up and construction tools, tackles, 
equipments etc. at site of work. The bidder shall mention the rate for such extended stay 
compensation per week in the `PRICED PART" will be considered for evaluation for 1/4th of the time 
schedule or 12 (Twelve) weeks whichever is less. 

 
While calculating the time schedule as grace period & 1/4th of the time schedule for evaluation, the 
figure will be rounded off to the next higher digit. 

 
In case bidder does not indicate the rate for extended stay compensation as per the Performa in 
PRICED PART, it will be presumed that no extended stay compensation is required to be paid to the 
contractor. 

 
The payment of extended stay compensation shall be made only for a completed week of seven 
days and no extended stay compensation shall be payable for the part of the week. 

 
14.0 QUALITY ASSURANCE / QUALITY CONTROL 
 
14.1  Bidder shall include in his offer the Quality Assurance Programme containing the overall quality 

management and procedures, which is required to be adhered to during the execution of contract. 
After the award of the contract detailed quality assurance Programme shall be prepared by the 
contractor for the execution of contract for various works, which will be mutually discussed and 
agreed to. 

  
14.2 The Contractor shall establish document and maintain an effective quality assurance system 

outlined in recognized codes. 
 
14.3  Quality Assurance System plans / procedures of the Contractor shall be furnished in the form of a 

QA manual. This document should cover details of the personnel responsible for the Quality 
Assurance, plans or procedures to be followed for quality control in respect of Design, Engineering, 
Procurement, Supply, Installation, Testing and Commissioning. The quality assurance system 
should indicate organizational approach for quality control and quality assurance of the construction 
activities, at all stages of work at site as well as at manufacture's works and dispatch of materials. 

 
14.4 BGL or their representative shall reserve the right to inspect / witness, review any or all stages of 

work at shop/ site as deemed necessary for quality assurance. 
 
14.5  The contractor has to ensure the deployment of quality Assurance and Quality Control Engineer (s) 

depending upon the quantum of work. This QA / QC group shall be fully responsible to carry out the 
work as per standards and all code requirements. In case Engineer-in-charge feels that contractor's 
QA / QC Engineer (s) is incompetent or insufficient, contractor has to deploy other experienced 
Engineer (s) as per site requirement and to the full satisfaction of Engineer 

 
14.6  In case contractor fails to follow the instructions of Engineer-In-charge with respect to above 

clauses, next payment due to him shall not be released unless until he complies with the instructions 
to the full satisfaction of Engineer-in-charge. 

 
15.0 QUALITY ASSURANCE SYSTEM 
 
15.1  The Contractor shall establish documents and maintain an effective quality assurance system as 

outlined in specifications and shall submit the same to BGL / WGI for approval. Quality 
plan/procedures shall be furnished in the form of a QA manual. This document should indicate 
organizational approach for quality controls and assurance of the works also provide objective, 
verifiable evidence that they have carried out all activities for the purpose followed and specifications 
as laid down in the bid document and procedures. This document should cover details of the 
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personnel responsible for the Quality Assurance, Plans and Procedures to be followed for quality 
control in respect of Detail Engineering, Design, Procurement, Supply, Installation, Testing and Pre-
commissioning, etc. 

 
15.2  Quality Control Plans showing the details of all the activities to be examined by Quality Control 

Department of the Contractor and also the activities which are proposed to be inspected by 
inspection agency of the Contractor appointed with due approval of BGL, and inspection by BGL / 
BGL’s representative if required, along with the documentation which shall be maintained and 
submitted to BGL. Quality Control should indicate the following details: 

 
• Check Points / measuring instruments with capacity / accuracy / range. 

• Quality control and Quality Assurance Organizational set-up proposed to be deployed by the 

Contractor. 

• Procedure for test/calibration/maintenance of instruments/equipment. 

• Quality Control and Quality Assurance Procedure in case a portion of work or supply is being carried 

out by a sub-contractor/specialized agency.  

 
16.0 INFORMATION BY BIDDER 
 

If the Bidder gives wrong information in his Bid to create circumstances for the acceptance of his 
Bid, BGL/WGI reserves the right to reject his BID without any reference or recourse to the Bidder. 

 
17.0 CONSTRUCTION SCHEDULE  
 
18.1 Contractor shall submit the construction schedule for review during kick-off meeting(KOM). BGL/ 

WGI and CONTRACTOR shall sign the construction schedule jointly during the KOM 
 
 
19.0 ORGANIZATION 
 

The bidder shall submit the details of organization proposed by him at the site of work for the 
implementation of the works under the contract, together with bio data of the key personnel. The 
contractor shall, however, without prejudice to his overall responsibility to execute and complete the 
works as per specifications and time schedule, progressively deploy adequate qualified and 
experienced personnel together with skilled / unskilled manpower and augment the same as 
decided by Engineer In-charge depending on the exigencies of work to suit the construction 
schedule without any additional cost to BGL. 
 

20.0 BONUS 
 

Bonus clauses mentioned in this particular bid document is not applicable for this particular tender 
and must be considered as deleted if listed out anywhere else. 

 
 
21.0 ROYALTY 
 

Contractor's quoted rate should include the royalty on different applicable items as per the prevailing 
Government rates. In case, BGL is able to obtain the exemption of Royalty from the State 
Government, the contractor shall pass on the same to BGL for all the items involving Royalty. Any 
increase in prevailing rate of Royalty shall be borne by the Contractor at no extra cost to BGL. 

 
22.0 COMPLIANCE WITH LAWS 
 

(In addition to the provisions of relevant clauses of GCC) 
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22.1 The Contractor shall abide by all prevailing Laws of India including but not limited to the following: 
 

Contract Labour (Regulation & Abolition) Act. 
                                                  Workman's Compensation Act. 
                                                  Payment of Wages Act. 
                                                  Minimum Wages Act. 
                                                  Factory Act 
                                                  Apprentices Act. 
                                                  Industrial Dispute Act 
                                                  Environment Protection Act 
                                                  Maritime Act 

     Any other Statute, Act, Law as may be applicable 
 
23.0 COMMISSIONING AND OPERATIONAL ACCEPTANCE 
 

Commissioning and start up shall be carried out by BGL with assistance from contractor. Upon BGL 
/ WGI 's approval of the mechanical completion of the work, and when it is deemed suitable by BGL, 
the commissioning work may commence according to the plans and schedules prepared by WGI. 

 
BGL / WGI shall form and organize a start-up team to supervise and monitor the commissioning, 
start-up, performance test and initial operation of the facilities consisting of representative of BGL 
operating personnel, equipment suppliers. 

 
Contractor shall ensure that they provide sufficient numbers of skilled labour that is needed to 
complement the Owner’s team.  

 
24.0 LIABILITY 
 

(In addition to the provisions of relevant clause of GCC) 
 

The final payment by BGL in pursuance of the Contract terms shall not mean release of the 
Contractor from all his liabilities under the Contract. The contractor will be liable and committed 
under this Contract to fulfill all his liabilities and responsibilities till such time, BGL releases Contract 
Performances Guarantee. 
 
Notwithstanding anything contrary contained herein, the aggregate total liability of Contractor under 
the Contract or otherwise shall be limited to 100% of Contract value. However, neither party shall be 
liable to the other party for any indirect and consequential damages, loss of profit or loss of 
production. 

 
25.0  TEMPORARY WORKS 
 

All temporary and ancillary works including enabling works connected with the work shall be 
responsibility of the Contractor and the price quoted by them shall be deemed to have included the 
cost of such works which shall be deemed to have include the cost of such works which shall be 
removed by the Contractor at his cost, immediately after completion of his work. 

 
25.0 SITE FACILITIES FOR WORKMAN 
 

Following facilities are to be ensured at all work places where more than 50 (fifty) workmen are 
deployed / engaged by the contractor at a particular site or if the Contract Price is Rs.50 Crores or 
more. 
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Arrangement of first aid 
Arrangement for clean drinking water 

Toilets 
Canteen where tea & snacks are available 

A creche where 10 or more women worker are having children below the age of 6 years 
 
26.0 MAINTENANCE OF CONSTRUCTION EQUIPMENT 
 
26.1  The Contractor will deploy all construction equipments to the extent possible new and/or in good 

working conditions. Further, the Contractor will produce proper maintenance record of these 
construction equipments and will ensure timely preventive maintenance as required by the 
manufacturer. 

 
26.2 Contractor will provide the health certificate of the equipment certified by Chartered Engineer. 
 
27.0 INSURANCE 
 
27.1  In addition to the insurance specified in the General Conditions of Contract to be obtained and 

maintained by the Contractor, Contractor shall at his own expense arrange, secure and maintain 
insurance with reputed Indian companies to the satisfaction of BGL's as may be necessary and to its 
full value for all such amounts to protect the works in progress from time to time and the interest of 
BGL against all risks as detailed herein. The form and the limit of such insurance as defined herein 
together with the works thereof in each case should be as acceptable to BGL. However, irrespective 
of work acceptance, the responsibility to maintain adequate insurance coverage at all times during 
the period of Contract shall be that of Contractor alone. Contractor's failure in this regard shall not 
relieve him of any of his responsibilities and obligation under the Contract.  

 
27.2  Any loss or damage to the equipment during ocean transportation port/custom clearance, inland and 

port handling, inland transportation, storage, erection and commissioning till such time that work is 
taken over by BGL, shall be to the account of Contractor. Contractor shall be responsible for 
preferring of all claims and make good for the damage or loss by way of repairs and/or replacement 
of the parts of the work damaged or lost. Contractor shall provide BGL with a copy of all insurance 
policies and documents taken out by him in pursuance of the Contract. Such copies of documents 
shall be submitted to BGL immediately upon the Contractor having taken such insurance coverage. 
Contractor shall also inform BGL at least 60 (sixty) days in advance regarding the expiry 
cancellation and/or changes in any of such documents and ensure revalidation/renewal etc., as may 
be necessary, well in time. 

 
27.3    Statutory clearance, if any, in respect of foreign supply required for the purpose of replacement of 

equipment lost in transit and / or during erection, shall be the responsibility of the Contractor. 
Contractor shall, also, be responsible for obtaining requisite license, port clearances and other 
formalities relating to such import. The risks that are to be covered under the insurance shall 
include, but not be limited to the loss of damage in handling, transit, theft, pilferage, riot, civil 
commotion, weather conditions, accidents of all kinds, fire, war risk (during ocean transportation 
only) etc. The scope of such insurance shall cove the entire value of supplies of equipments, plants 
and materials to be imported in Value of Contract to the extent of reduce premium amount. 

 
27.4  All costs on account of insurance liabilities covered under this Contract will be to Contractor's 

account and will be included in Contract Price. However, BGL may from time to time, during the 
currency of the contract, asks the Contractor in writing to limit the insurance coverage risk and in 
such a case, the parties to the Contract will agree for a mutual settlement, for reduction in Value of 
Contract to the extent of reduced premium amount. 

 
27.5  Contractor as far as possible shall cover insurance with Indian Insurance Companies, including 

marine Insurance during ocean transportation. 
 
27.2 Insurance for Free Issue Material 
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27.2.1  Contractor shall at his own expense arrange, secure and maintain insurance cover for BGL's 

supplied free issue materials. Contractors quoted price shall be inclusive of all costs on account of 
insurance liabilities covered under the Contract. Contractor to note that the beneficiary of insurance 
cover shall be Bhagyanagar Gas Limited.  

 
27.2.2   The amount of free issue material shall be  

For Part - A -Rs.7.00 Crore  
For Part - B  - Rs.7.00 Crore  

28.0 SITE CLEANING 
 
28.1  The Contractor shall take care for cleaning the working site from time to time for access to work site 

and also from safety point of view. The Contractor at its own cost and risk shall carry out all such 
work. 

 
28.1.1  Working site should be always kept cleaned up to the full satisfactions of the WGI, before handing 

over any work to BGL. The Contractor in addition to other formalities to be observed as detailed in 
the document shall clear the site to the full satisfaction of the WGI and the Authority having 
jurisdiction over it. The Contractor shall obtain no-objection certificate from the affected land 
OWNER / interested party. 

 
29.0 OFF-LOADING 
 

Further to the provisions as per relevant clause of GCC of Contract, in the event the Contractor is 
not performing to the satisfaction of Engineer-In-Charge, BGL/WGI is entitled to cancel the Contract 
for the uncompleted portion without being in anyway liable for any compensation payment to the 
Contractor on account of such cancellation and off-load the uncompleted portion to another 
Agency/Contractor in order to ensure satisfactory performance of the work at the risk and cost of the 
contractor.  

 
30.0 SUB-CONTRACTING 
 

BGL will evaluate any alternatives by the bidders, from the final approved list of sub-contractors and 
satisfy itself that the alternatives for these major items satisfy the criteria set by BGL / WGI in the bid 
document with respect to the standards and specifications for the supply items and there is 
adequate warranty for the items. 

 
BGL / WGI shall also approve the name of the Engineering consultant proposed by the Contractor 
(for which no Indicative list shall be provided). The Contractor shall submit a detailed capability 
statement of the proposed Engineering Consultant to BGL / WGI. 

 
BGL / WGI may request for substitution of a supplier of a major item if it is satisfied that the supplier 
fails to meet the technical criterion and the bidder will be required to replace the supplier, at no cost 
to BGL with no effect on the Price Bid. 

 
BGL / WGI will approve list of sub-contractors (for items other than Major Items) or BGL / WGI 
appointed engineers from time to time based on submissions during construction period. Any 
subcontractor may require to be replaced if they are demonstrated to be technically incompetent for 
the task for which they are being contracted. 

 
All material supplies shall be accompanied by a Third Party Inspection Report (the procedure 
whereof will be agreed between BGL / WGI and the Contractor) based on stage wise inspection by 
the Third Party Inspector. BGL / WGI shall issue Material Dispatch Certificates before dispatch of 
any material. BGL / WGI may waive such requirement at its discretion. 
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BGL or its representatives can also carry out verification and inspection at the factory premises of 
suppliers at its own cost. Inspection by BGL / WGI shall not absolve the contractor of any of its 
responsibilities. 
 
 

31.0 UNITS & MEASUREMENTS 
 

All units/measurements shall be as per agreed format.  
 
32.0 RECONCILIATION OF OWNER SUPPLIED MATERIALS 

 
32.1  Every month, the contractor shall submit an account for all materials issued by Owner in the 

Performa prescribed by the Engineer-in-Charge. On Completion of the work, the contractor shall 
submit "Material Appropriation Statement" for all materials issued by the Owner in the Performa 
prescribed by the Engineer-in-charge. 

 
32.2  All unused scrap materials shall be the property of the Owner and shall be returned by the 

Contractor category-wise at his cost to the Owner's designated store. In case the Contractor fails to 
do so/ or exceeds the limits of allowances specified above for scrap / serviceable materials, then 
recovery for such quantities not returned by the Contractor will be done at the penal rate i.e. 125% 
of landed cost at the time of final bill/closing of contract by Engineer-in-charge. The recovery shall 
be affected from the Contractor's bill(s) or from any other dues of the Contractor to the Owner. 
Contractor shall be responsible for the adjustment / weightment / measurement of the surplus 
materials to be returned to the store. Contractor shall also be responsible for suitable segregation of 
returned materials into separate stacks of serviceable and scrap materials. 

 
32.3  Wherever certain material is covered under Contractor's scope of supply whether part or in full or 

any item of work covered under SOR, no allowance towards wastage/scrap etc. shall be accounted 
for during execution stage. 

 
33.0  DRAWINGS APPROVED FOR CONSTRUCTION 
 
33.1  Further to the Definitions of 'Drawings' in GCC and 'Scope of Work' in the contract documents, 

'Drawings' shall mean 'Drawings' duly approved by BGL/WGI for Construction complete pipeline 
system laying / installation, testing and commissioning shall confirm to material specifications, 
drawings approved for Construction, Scope of Work etc as per contract documents. In the event of 
conflict between any documents, the order of precedence shall be as per SCC clause 1.0(f). 

 
33.2  Drawings duly approved for Construction will be issued as part of the documentation forming Award 

of Contract and Signing of Contract Agreement. BGL/WGI reserve the right to modify / revise the 
drawings and re-issue the same for construction, as and when required and the contractor shall 
comply with such requirements issued through Engineer-In-Charge. 

 
33.3  Pertaining to `Scope of Work' and technical specification of the contract, authorized representative 

of BGL/WGI at site during project execution phase and Contractor's contact at site for receiving work 
related instructions and directions, the term ` BGL/WGI ' shall also mean `Engineer-in-charge'. 

34.0 EXTRA WORKS 
 

Owner reserves their right to execute any additional works during the execution of work, either by 
themselves or by appointing any other agency, even though such works are incidental to and 
necessary for the completion of the works awarded to the Contractor. In the event of such decisions 
taken by Owner, Contractor is required to extend necessary cooperation, and act as per the 
instructions of Engineer-in-charge. 

 
35.0     COMPLETION DOCUMENTS 
 
35.1  AS BUILT DRAWINGS 
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35.1.1  Notwithstanding the provisions contained in standard specification, upon completion of work, the 

Contractor shall complete all of the related drawings to the "AS BUILT" stage (including all vendor / 
sub-vendor drawings for bought out items) and provide the: 

 
Employer / Consultant, the following: 
 
i) One complete set of full size reproducible. 
ii) One complete set of reduced size (279mm x 432mm) prints. 
iii) One complete set of microfilm of all original drawings. 
iv) Six complete sets of reduced size (279mm x 432mm) prints. 
v) Six complete bound sets of Contractor’s specification including design calculations. 
vi)Three copies of daily logs of activities. 
vii) Three sets of all raw data collected/generated for and during execution of the entire job. 
vii)  Electronic Geometry Pigging results & reports as specified in technical document. 
ix)  Edited master videotape plus six VHS format copies. 

 
35.2  Completion Document 
 
35.2.1  The following documents shall be submitted in hard binder by the CONTRACTOR in 6 (Six) sets, as a 

part of completion documents: 
 

i)  Welding Procedure Qualification Report. 
ii)  Welder Qualification Report. 
iii)  Radiographic Procedure Qualification. 
iv)  Radiographic Report along with radiographs (Radiographs only with the original). 
v)  Batch Test Certificate from manufacturers for electrodes. 
vi)  Hydrostatic and other test results & reports. 
vii)  Electronic Geometry Pigging results & reports as specified in technical document. 
viii)  Pre-commissioning / Commissioning checklist. 
ix)  All other requirements as specified in the respective specifications. 
x)  As built drawings. 
xi)  Any other drawing/document/report specified elsewhere in the bidding document 

 
Note:  The Contractor shall be eligible to apply for issue of completion certificate after submission 

of completion documents as mentioned above. 
 
36.0      POWER AND WATER SUPPLY FOR CONSTRUCTION WORK 
 

Contractor shall arrange for construction power at various work sites as per requirement of this 
contract at his own cost. 

 
No water shall be provided by the Owner and the Contractor shall at his own cost arrange for and 
provide for all required water. The Contractor at his own cost shall also arrange the water required 
for hydrotest. In case water is drawn from the bore wells the Contractor shall also meet any return 
required to be paid to Government/statutory authority. The quality of water for hydrotest shall be as 
per the specification and approved by BGL /WGI. 

 
37.0 COORDINATION WITH OTHER AGENCIES 
 
37.1 Work shall be carried out in such a manner that the work of other agencies operating at the site is 

not hampered due to any action of the Contractor. Proper coordination with other agencies will be 
contractor’s responsibility. In case of any dispute the decision of Engineer–in-Charge shall be final 
and binding on the Contractor. 
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38.0      INSPECTION 
 

38.1  All inspection and tests on bought out items shall be made as per the specifications forming part of 
this contract. Various stages of inspection and testing shall be identified after receipt of Quality 
Assurance Programmer from the Contractor/ Manufacturer. 

 
38.2  Inspection calls shall be given for associations of Owner/Consultant’s representative as per mutually 

agreed programmer in prescribed perform with 15 days margin, giving details of equipment and 
attaching relevant test certificates and internal inspection report of the Contractor. All drawings, 
General Arrangement and other contract drawings, specifications, catalogues etc. pertaining to 
equipment offered for inspection shall be got approved from Owner /Consultant and copies shall be 
made available to Owner /Consultant before hand for undertaking inspection. 

 
38.3  The contractor shall ensure full and free access to the inspection Engineer of Owner /Consultant at 

the Contractor’s or their sub-contractor’s premises at any time during contract period to facilitate him 
to carry out inspection and testing assignments. 

 
38.4  The contractor/ sub-contractor shall provide all instruments, tools, necessary testing and other 

inspection facilities to inspection engineer of Owner /Consultant free of cost for carrying out 
inspection. 

 
38.5  Where facilities for testing do not exist in the Contractor’s/ sub-contractor’s laboratories, samples 

and test pieces shall be drawn by the Contractor/ Sub-Contractor in presence of Inspection Engineer 
of a Owner /Consultant and duly sealed by the later and sent for testing in Government approved 
Test House or any other testing laboratories approved by the Inspection Engineer at the 
Contractor’s cost. 
 
 

38.6     After completion of all the test as per specification the whole work will be subject to a final inspection to 
insure that job has been completed as per requirement. If any defect is noticed, the contractor will be 
notified by the Engineer-in –charge and he shall make good / repair the defect at his own cost and risk 
with utmost speed. If however, the contractor fails to attend to these defects within a reasonable time 
(the time period shall be fixed by the Engineer-in charge) then Engineer-in –charge may have defects 
rectified at contractor’s cost. 
 
When these works are carried out at the risk and cost of the contractor, the Engineer –in –charge would 
recover the actual cost incurred towards labour, supervision and material, consumables or otherwise, 
plus 100% towards overheads from any pending bill of the contractor or the security deposited. 

 
39.0 RESPONSIBILITY OF CONTRACTOR 
 
39.1 It shall be the responsibility of the Contractor to obtain the approval for any revision and/or 

modifications decided by the Contractor from the Owner / Engineer-in–Charge before 
implementation. Also such revisions and/or modifications if accepted/approved by the Owner/ 
Engineer-in–Charge shall be carried out at no extra cost of the owner. Any changes required during 
and / or after approval for detailed construction drawings due to functional requirement or for 
efficient running of system keeping the basic parameters unchanged and which has not been 
indicated by the Contractor in the data / drawings furnished along with the offer will be carried out by 
the Contractor at no extra cost to the Owner. 

 
39.2 All expenses towards mobilization at site and demobilization including bringing in equipment. 

Clearing the site etc. shall be deemed to be included in the prices quoted and no separate payments 
on account of such expenses shall be entertained. 

 
39.3 It shall be entirely the Contractor ‘s responsibility to provide, operate and maintain all necessary 

Contractor equipment’s, scaffoldings and safety gadgets, cranes and other lifting tackles, tools and 
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appliances to perform the work in a workman like and efficient manner and complete all the jobs as 
per time schedules.  

 
39.4 Preparing approaches and working area for the movement and operation of the cranes. Leveling the 

areas for assembly and erection shall also be the responsibility of the Contractor. The Contractor 
may have to build temporary access roads to aid his own work, which shall also be taken care while 
quoting for the work.  

 
39.5 The procurement and supply in sequence and at all materials and consumables shall be entirely the 

Contractor responsibility and his rates for execution of work will be inclusive of supply of all these 
items. 

 
39.6 The Contractor shall provide suitable vehicles for transportation of BGL / WGI persons for carrying 

out all inspections. All costs towards this shall be borne by the Contractor till the end of contract.   
 
40.0 INCOME TAX & CORPORATE TAX 
 

Income Tax deductions shall be made from all payments made to the Contractor as per the rules 
and regulations in force in accordance with the Income Tax Act prevailing from time to time. 

 
Corporate Tax Liability if any shall be to CONTRACTOR's account. 

 
 
41.0 FIRM PRICES 
 

Without prejudice to stipulation in General Conditions of Contract, the bidders should quote firm 
prices inclusive of all taxes, duties and other levies and cess on which no variation will be allowed. 
The quoted prices shall not subject to price escalation till the work is completed in all respects. 

 
42.0 WORKS CONTRACT 
 

The work covered under this contract shall be treated as "Works Contract". Where free issue 
material will be  supplied by the Employer, bidder will not opt for Works Contract (Composition 
Scheme for payment of service  tax). The bidder will quote their rates inclusive of service tax at full 
rate. Full rate of service tax will be reimbursed to service provider against CENVATable invoice. 
 
 

43.0  TIME OF COMPLETION 
 
43.1  The work shall be executed strictly as per Time schedule mentioned in the bidding document. The 

period of completion given includes the time required for mobilization as well as testing, 
rectifications, if any, retesting and completion in all respects to the entire satisfaction of the 
Engineer-in-Charge. 

 
43.2  A joint programme of execution of work will be prepared by the Engineer-in-Charge and Contractor. 

This programme will take into account the time of completion mentioned above. 
 
43.3  Monthly/ weekly construction programme will be drawn up by Engineer-in-Charge jointly with the 

contractor based on availability of work fronts and the joint construction programmes as 46.2 above. 
The Contractor shall scrupulously adhere to these Targets/ Programme by deploying adequate 
personnel, construction tools & tackles and he shall also supply himself all materials of his scope of 
supply in good time to achieve the targets set out in the weekly and monthly programme. In all 
matters concerning the extent of targets set out in the weekly and achievements, the decision of the 
Engineer-in-Charge shall be final and binding on the contractor. 
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43.4 Contractor shall give every day report on category wise labour and equipment deployed along with 
 the progress  of work done on previous day in the proforma prescribed by the Engineer-in-
 Charge. 
 
43.5 The contractor shall submit fortnightly report covering all major activities indicating schedule / actual 
 progress, slippages & its reasons and catch up plan. 
 
44.0  CONTRACT PERFORMANCE GUARANTEE 

 
The clause no.24.0 of GCC shall stand modified to the following extent only: 
 

44.1  As a Contract Security, the Contractor to whom the work is awarded, within 15 (Fifteen) days of 
such award of contract shall furnish a Contract Performance Guarantee in favour of the Employer in 
the form of an irrevocable and unconditional Bank Guarantee as per proforma approved by 
Employer / Consultant. This Bank Guarantee shall be issued by any Indian Nationalised / Scheduled 
Bank or reputed International Bank. The Guarantee amount shall be 10% (Ten Percent) of the 
Contract Price as awarded, for the faithful performance of the contract strictly in accordance with 
terms and conditions of contract. The Guarantee shall be valid till expiry of 90 (Ninety) days after the 
end of Defect Liability Period.  

 
44.2  In the event completion of works is delayed beyond the Scheduled Completion Date for any reasons 

whatsoever, the Contractor shall have the validity of the guarantee suitably extended to cover the 
period mentioned above. 

 
44.3  The Employer / Consultant shall have an unqualified option under this guarantee to invoke the 

Banker’s Guarantee and claim the amount there under in the event of the Contractor failing to honor 
any of the commitments entered into under this Contract and/or in respect of any amount due from 
the Contractor to the Employer/Consultant. In case Contractor fails to furnish the requisite Bank 
Guarantee as stipulated above, then the Employer/Consultant shall have the option to terminate the 
Notification of Award of Work and forfeit the Bid Security/Earnest Money amount and no 
compensation for the works performed shall be payable upon such termination. 

 
44.4  Upon completion of the Works as per Completion Schedule stipulated in the Contract, the above 

said guarantee shall be considered to constitute the Contractor’s warranty/guarantee for the work 
done by him or for the Works supplied and their performance as per the specifications and any other 
conditions against this Contract. The warranty/guarantee shall remain in force for 12 months from 
the date of issuance of certificate of Completion and Acceptance against this Contract as per GCC. 
The Contractor shall also ensure for the Performance Guarantee to remain valid till expiry of 90 
(ninety) days after the end of Defect Liability Period / Guarantee Period for entire works covered 
under the contract. 

 
44.5  In the event of Completion of Project being delayed beyond the Scheduled Completion Date, the 

Employer / Consultant may without prejudice to any other right or remedy available to the Employer / 
Consultant, operate the Bank Guarantee to recover the Compensation for delay. The Bank 
Guarantee amount shall thereupon be increased to the original amount, or the Contractor may 
alternatively submit a fresh Bank Guarantee for the equivalent amount of compensation for delay 
recovered. 

 
45.0  GENERAL GUIDELINES DURING AND BEFORE ERECTION 

 
45.1  Contractor shall be responsible for organising the lifting of the equipment in the proper sequence, 

that orderly progress of the work is ensured and access routes for erecting the other equipments are 
kept open. 

 
45.2  Orientation of all foundation, elevations, lengths and disposition of anchor bolts and diameter of 

holes in the supports saddles shall be checked by contractor, well in advance. Minor rectifications 
including chipping of foundations as the case may be shall be carried out at no extra cost by the 
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contractor after obtaining prior approval of the Engineer-in-Charge. The Contractor shall also be 
provided with the necessary structural drawings and piping layouts etc., wherever required for 
reference. During the structural member need to be dismantled, to facilitate the equipment erection, 
same shall be done by the contractor after ensuring proper stability of main structure with prior 
permission of Engineer-in-Charge. All such dismantled members shall be put in position back after 
the completion of equipment erection to satisfaction of Engineer-in-Charge. 

 
45.3  During the performance of the work the Contractor at his own cost, shall keep structures, materials and 

equipment adequately braced by guys, struts or otherwise approved means which shall be supplied and 
installed by the Contractor as required till the installation work is satisfactorily completed. Such guys, 
shoring, bracing, strutting, planking supports etc. shall not interfere with the work of other agencies and 
shall not damage or cause distortion to other works executed by him or other agencies. 

 
45.4  Manufacturer's recommendations and detailed specifications for the installation of the various 

equipment and machines will be passed on to the contractor to the extent available during the 
performance of work. The requirements stipulated in these clauses shall be fulfilled by the 
Contractor. 

 
45.5  Various tolerances required as marked on the drawings and as per specifications and instructions of 

the Engineer-in-Charge, shall be maintained. Verticality shall be maintained. Verticality shall be 
verified with the Theodolite. 

 
45.6  ERECTION OF EQUIPMENTS 
 
45.6.1  All the erection shall be carried out by Cranes of suitable capacity. Erection by derrick shall not be 

permissible. The contractor shall arrange the crane of suitable capacity required for erection and 
include cost for same in respective items without any liability on the part of Employer/Consultant. 

 
45.6.2  Bidder shall submit the indicative erection scheme for compressor/equipment and shall undertake 

the erection only after obtaining approval of erection scheme by Engineer-in-charge. 
 
 Grouting of equipments, anchor bolts, pockets and under base plates shall be carried out as per 

technical specifications. 
 

46.0  REPAIR OF PIPE DEFECTS 
 
46.1  Immediately prior to aligning pipe for welding, the bevelled ends of each joint of pipe and the area 

immediately adjacent thereto (at least 25mm from the edge on the inside and outside of the pipe) 
shall be thoroughly cleaned of paint, rust, mill scale, dirty or other foreign matter by use of power 
drive wire buffing wheels, disc sanders, or by other methods approved by Employer/Consultant. This 
shall be done at no extra cost to Employer / Consultant. 

 
46.2  All damaged ends of pipe that are bent, cut or otherwise mutilated to such an extent that in the 

opinion of the Employer / Consultant, faulty alignment or unacceptable welding would result, shall be 
repaired or cut-off and rebevelled to the correct angle with a bevelling machine of a type approved 
by Employer / Consultant. No compensation shall be allowed by reason of such recutting or 
beveling, except when required because of the original bevel being damaged before the pipe is 
"taken over" by Contractor. 

 
  Dents in bevels with a depth of less than 1 mm shall be removed by Contractor during cleaning and 

 grinding, ahead of the welding in the field. Contractor shall rebevel dented bevel ends with a depth 
 between 1 and 3 mm. Dents over 3mm depth shall be repaired by cutting and rebevelling. 

 
47.0  LOCATION OF DUMPYARD 
 
47.1  The dump yard is situated at the location as mentioned in the VOL II of II Scope of work. 
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47.2  The Contractor shall collect the line pipes from the above dump yard and arrange handling of pipes 
including crane etc. for unloading, transportation of pipes to required location or pipeline ROU, shall 
be the responsibility of contractor.  

 
       Similarly other items issued as Free Issue Material (FIM) shall be collected by the Contractor from 

 Employer / Consultant’s designated storage yard as directed by Engineer-in-Charge. Contractor 
 shall arrange for handling of FIM including crane etc for loading / unloading, transportation of FIM to 
 required site location free of cost. 

 
48.0  CHECKING OF LEVELS 
 
48.1  The Contractor shall be responsible for checking levels, orientation plan of all foundations, 

foundation bolts, etc., well in advance of taking up the actual erection work and bring to the notice of 
Engineer-in-Charge discrepancies, if any. In case of minor variations in levels etc. the Contractor 
shall carry out the necessary rectifications to the foundations within his quoted price. 

 
       The Contractor shall also be responsible for checking with templates, wherever necessary, the 

 disposition of foundation bolts with the corresponding bases of structure and shall effect 
 rectifications, as directed, within his quoted rate. 

 
49.0  STORAGE FACILITIES 
 
49.1  The Contractor shall maintain wherever required an air-conditioned room for the storage of the 

instruments as well as for calibration and testing of the instruments at his own cost. The contractor 
shall provide these facilities with in the quoted price. 

 
50.0  SPARES 
 
50.1  Contractor shall procure and supply all spare parts required during commissioning of the various 

items / materials supplied by him as enumerated in the Bidding Document. The quoted lumpsum 
prices shall be deemed to have been inclusive of all such provision of commissioning spares, 
required till commissioning of such items. Contractor shall make available all the commissioning 
spares required at site at least 4 (four) weeks before start of commissioning. However, listed spares 
not used during commissioning shall be handed over to Employer/Consultant. Contractor shall also 
supply commissioning spares not listed but required during commissioning within contracted price. 

 
50.2      In addition to above, special tools & tackles required, if any, for operation & maintenance shall also 
 be supplied by Contractor and the quoted prices shall be deemed to have been inclusive of all 
 such provisions. 
 
51.0     PRICE REDUCTION SCHEDULE (PRS)  
 
            Price Reduction Schedule shall be applicable as per Clause 27.1 of GCC works.  
 
52.0  CONSTRUCTION EQUIPMENT AND ORGANIZATION 
 
52.1  CONSTRUCTION EQUIPMENT 
 
52.1.1  Bidder shall meet the requirement regarding deployment of minimum construction equipments for 

individual Part as specified in the Bidding Document. Bidders who intend to quote for more than one 
Part shall meet the requirement equal to the sum of the equipments specified for individual Part. 
Bidder shall also submit their compliance for deployment of equipments as above along with the bid. 

 
52.1.2  The Part-wise complete list of minimum critical equipments required to be owned/ hired/ leased by 

the bidder is attached with the Bidding Document.  
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52.1.3  Bidder shall submit the supporting documents as stipulated in regarding minimum critical 
equipments required to be owned/hired/leased by the Bidder. 

 
52.1.4  The Employer/Consultant shall supply no Construction Equipment. 
 
52.2  MANPOWER DEPLOYMENT 
 
52.2.1  Bidder shall meet the requirement regarding deployment of minimum construction manpower for 

individual Part as specified in the bidding document at Appendix-I to SCC. Bidders who intend to 
quote for more than one Part shall meet the requirement equal to the sum of the construction 
manpower specified for individual Part. Bidder shall also submit their compliance for deployment of 
manpower along with the bid. 

 
 
53.0 CONSTRUCTION RIGHT-OF-USE AND PERMITS 
 
53.1  The Owner / Consultant shall provide to the Contractor free of cost the construction right-of-use for 

the pipeline and permissions and permits (if any) necessary to lay the pipeline, laying of optical fiber 
cable as governed by the clauses defined elsewhere in the bidding document. 

 
53.2  All other permissions, permits and licenses necessary for the performance of the work shall be 

obtained by the Contractor at his own cost and initiative. Insofar as any such permission, permit or 
license required for the performance of the work by the contractor can only be granted at the request 
or recommendation of the Owner/Consultant, the Owner / Consultant shall at the request of the 
Contractor, provide recommendatory letters to the contractor to obtain or procure the same. The 
contractor shall not, however, be entitled to any additional compensation over and above contracted 
rates of services for any hardship or increased cost caused by any idleness, suspension or 
disruption of work or any other account whatsoever as a result of the inability of the contractor to 
obtain the permission(s), permit(s), license(s) aforesaid to match with the progress of the work nor 
shall the same constitute a ground for extension of time. 

 
53.3  The Owner/Consultant does not warrant that the right-of-use shall be suitable at all locations for use 

and/or movement of vessels and mechanical and other equipment of the Contractor, and the Contractor 
shall be responsible at his own cost and initiative to innovate at site and adopt suitable means to 
perform the work in any particular circumstances as may be encountered. The Contractor shall not be 
entitled to any compensation beyond the price of services for any hardship or increased cost caused by 
the pipeline being routed in the tidal zone or adjacent to or across any pipeline, highway, road, dyke, 
lake, river, stream, land and other water channel or course, swamp or mash, telephones, telegraph and 
electric power lines, cables, poles and wires, sewers, drains, embankments, cliffs or other obstacles 
whatsoever which may be physically or otherwise, in any manner restrict or limit the use of Contractor's 
vessels, machinery or equipment or necessitate additional precautions and/or works to lay the pipeline 
or necessitate the use of special methods of construction and/or employment of manual processes, all 
such contingencies and restrictive features being deemed to have been recognized by the contractor 
and provided for in the price of services. 

 
53.4  The contractor shall notify the Owner/Consultant the probable date of commencement of work at 

ROU/ROW site at least two (2) weeks in advance to enable the Owner/Consultant to arrange 
handing over of the ROU/ROW/site on the date requested. Should contractor fail in such notification, 
the Owner/Consultant shall not be liable for any claim by Contractor, of whatsoever nature, for delay 
in the availability of a ROU site. 

 
53.5  The Owner shall endeavour to procure the right-of-use for the entire pipeline in advance of the 

commencement of the work by the Contractor for the construction of the pipeline. Should, however, 
this not be possible, the Contractor shall commence work in respect of the Part or Parts of the 
pipelines for which the right-of-use has, for the time being, been acquired. If necessary, because of 
any problem or difficulty concerning the right-of-use, or the procurement thereof in any Part or Parts 
due to the existence of any unforeseen or force majeure conditions covering at any location/Part or 
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Parts of the pipeline right-of-use, the Contractor shall within the scope of the work and without 
entitlement to additional compensation therefore forthwith proceed to the next possible point of its 
continuance, in respect of which right-of-use exists and/or in which the construction work can be 
continued, and shall move in the opposite direction, if necessary. 

 
53.6  The Employer shall likewise endeavour to procure the permits/licenses required to be procured by 

the Employer under the contract sufficiently in advance to enable the contractor to continue 
movement of the spread in the same direction. Should, however, for any cause such 
permission/license not be available in time to match the progress of the work, the Contractor shall 
forthwith within the scope of work and without entitlement to additional compensation therefore 
forthwith proceed with the work at the next possible point of its continuance, including movement of 
the spread in the opposite direction, if necessary. 

 
53.7  Contractor is required to maintain a hindrance register. All hindrances encountered in the execution 

needs to be logged in this register. 
 
54.0 HEALTH SAFETY AND ENVIRONMENT (HSE) MANAGEMENT 
 
54.1 The Contractor, during entire duration of the Contract, shall adhere to HSE requirement as per 

document enclosed to the tender document.   
 
55.0 COMPLETION DOCUMENTS 
 
55.1  AS BUILT DRAWINGS 
 
55.1.1  Notwithstanding the provisions contained in standard specification, upon completion of work, the 

Contractor shall complete all of the related drawings to the "AS BUILT" stage (including all 
vendor/sub-vendor drawings for bought out items) and provide the Employer / Consultant, the 
following: 

 
i) One complete set of all original tracings. 
ii) One complete set of full size reproducible. 
iii) One complete set of reduced size (279mm x 432mm) prints. 
iv) One complete set of microfilm of all original drawings. 
v) Six complete sets of reduced size (279mm x 432mm) prints. 
vi) Six complete bound sets of Contractor’s specification including design calculations. 
vii) Three copies of daily logs of activities. 
viii) Three sets of all raw data collected/generated for and during execution of the entire job. 
ix) Electronic Geometry Pigging results & reports as specified in technical document. 
x) Edited master videotape plus six VHS format copies. 

 
55.2  Completion Document 
 
55.2.1    The following documents shall be submitted in hard binder by the CONTRACTOR in 6 (Six) sets and 2 

(two) sets of soft copies, as a part of completion documents:  
 

i)  Welding Procedure Qualification Report. 
ii)  Welder Qualification Report. 
iii)  Radiographic Procedure Qualification. 
iv)  Radiographic Report along with radiographs (Radiographs only with the original). 
v)  Batch Test Certificate from manufacturers for electrodes. 
vi)  Hydrostatic and other test results & reports. 
vii)  Electronic Geometry Pigging results & reports as specified in technical document. 
viii)  Pre-commissioning/ Commissioning checklist. 
ix)  All other requirements as specified in the respective specifications. 
x)  As built drawings. 
xi)  Any other drawing/document/report specified elsewhere in the bidding document 
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Note:  The Contractor shall be eligible to apply for issue of completion certificate after submission 

of completion documents as mentioned above. 
 
 
 
56.0 HYDROSTATIC TESTING 
 
56.1  The bidder as per the Technical specification along with their offer taking into account the 

completion schedule shall furnish the detailed procedure proposed for the hydrostatic testing of 
pipeline. The necessary piping, pumps etc. shall be provided by the contractor. The final disposal of 
water after testing shall be contractor's responsibility and should be in such a way that neither the 
traffic movement even pedestrians nor the standing crop in nearby fields gets affected. Suitable 
drains shall be provided for this purpose as directed by the Engineer-in-Charge within the contracted 
prices. 

 
56.2  The Contractor shall propose and obtain approval of Engineer-in-Charge for exact number of test 

Parts, based on drawings, availability of water for hydro testing and keeping in view other 
exigencies, if any before starting hydro testing work. The Contractor will carryout the hydrostatic test 
for approved number of test Part including preparation for test and tie-ins, without any time and cost 
implication on this account to Owner/Consultant. 

 
57.0 PIPES FOR UT AND WELDING QUALIFICATION 
 
57.1  Contractor for the purpose of qualification of procedures for ultrasonic testing, welding procedures 

and operators may use pipes issued by Owner/Consultant. However, accounting of such pipes shall 
be done within the unaccountable wastage and scrap limits provided in MR. 

 
57.2  The pipes for the purpose as above shall be issued to the contractor. The Contractor shall bear all 

cost towards lifting, carting from issue points to work site/ contractor's store, custody, handling, 
insurance & levies etc. and return of surplus/ scrap materials to Owner/Consultant's designated 
storage points. No separate payment shall be made for such expenditure. 
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ANNEXURES TO SPECIAL CONDITIONS OF CONTRACT (SCC) 
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ANNEXURE-I 
 
NAME OF WORK:  
 
BID DOCUMENT NO.: 
 

ANNEXURE-I - DETAILS OF SIMILAR WORKS DONE DURING PAST SEVEN YEARS 
 

Sl. 
No. 

Full postal 
address of 

Client & Name 
of Officer-in-

charge 

Descripti
on of 
work 

Value of 
contract 

Date of 
commencement 

of work 

Scheduled 
completion 

time (in 
months) 

Date of 
actual 

completion 

Reasons 
for time 

overrun, if 
any 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

       

 
Note: Copy of Letter of Award and completion certificate for major works shall be submitted along with the 
tender. 
 
Signature of bidder: _______________________________________________________ 
 
Name of bidder: __________________________________________________________ 
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ANNEXURE-II 
 

NAME OF WORK:  
 
BID DOCUMENT NO.: 
 

ANNEXURE-II - CONCURRENT COMMITMENTS OF BIDDER 
 

Sl. 
No. 

Full postal 
address of 

Client & 
Name of 

Officer-in-
charge 

Description 
of work 

Value of 
contract 

Date of 
commencement 

of work 

Scheduled 
completion 
(in months) 

% 
Completed 
as on date 

Expected 
date of 

completion 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

       

 
Signature of bidder: _______________________________________________________ 
 
Name of bidder: __________________________________________________________ 
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ANNEXURE-III 
 
NAME OF WORK:  
 
BID DOCUMENT NO.: 
 

ANNEXURE-III -DETAILS OF PROPOSED ORGANISATION 
 
The bidder shall submit herein details of Head Office and site organization proposed to be deployed for 
execution of work. Bidder shall also furnish the bio-data of site-in-charge and key personnel to be deployed. 
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ANNEXURE-IV 
 
NAME OF WORK:  
 
BID DOCUMENT NO.: 
 

ANNEXURE-IV – DETAILS OF EQUIPMENT, TOOLS AND TACKLES ALONGWITH DEPLOYMENT 
SCHEDULE 

 
The bidder shall submit herein details of construction equipment, equipment, tools, tackles proposed to be 
deployed for this work and shall indicate in each case whether the same (A) already owned by bidder and 
available for use of this contract. (B) Anticipated to be hired (C) anticipated to be purchased. In case of (A), 
present location shall be stated. IN case of (B) and (C) name and location of lending agency or supplier shall be 
stated. 
 

Sl. 
No. 

Item to be 
deployed 

Description, 
make, model 
and capacity 

Numbers Year of 
manufacture 

Category 
(A) or (B) 

or (C) 
above 

Location Deployment 
schedule 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

       

 
Signature of bidder: _______________________________________________________ 
 
Name of bidder: __________________________________________________________ 
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ANNEXURE-V 

 
NAME OF WORK:  
 
BID DOCUMENT NO.: 
 

ANNEXURE-V - DETAILS OF PROPOSED SUB CONTRACTORS, IF ANY 
 
Sl. 
No. 

Work to be sub-
contracted 

Name and address of sub-contractor Past experience (in brief) of 
similar nature work executed 
during last 5 years 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

   

 
Note: Relevant documents in support of past experience of sub-contractor may please be submitted 
along with the bid. 
 
Signature of bidder: _______________________________________________________ 
 
Name of bidder: __________________________________________________________ 
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Sl. NO.                                   MANPOWER CATEGORY
MINIMUM NOS. 

REQUIRED PER PART
1 RESIDENT CONSTRUCTION MANAGER/ SPREAD INCHARGE 1
2 LEAD PLANNING MANAGER 1
3 LEAD QA/QC MANAGER 1
4 LOGISTIC MANAGER 1
5 LEAD SAFETY OFFICER/MANAGER  1
6 WAREHOUSE IN-CHARGE/MANAGER 1
7 QUANTITY SURVEYOR 1
8 PLANNING ENGINEER 1
9 QA/QC ENGINEER 1

10 LEAD WELDING/NDT ENGINEER 1

12 SAFETY OFFICER 1
13 FOREMAN/SUPERVISIOR 10
14 DRAFTSMAN/SURVEYOR 2
15 DOCUMENT CONTROLLER 1
16 STORE KEEPER 1
17 WELDER 8
18 FITTER 8

O SPECIAL CONDITIONS OF CONTRACT)
20 MACHINE OPERATOR 10
21 BLAST CLEANING CREW 4
22 ELECTRICIAN/ MACHINE MECHANIC 1
23 RIGGER 10
24 DRIVERS 6
25 PIPE BENDING CREW 1
26 THRUST / HOR. AUGER BORING CREW 1
27 WELDING STATION CREW 10
28 X-RAY / GAMMA RAY CREW 1
29 UT CREW (M/C WITH 2 OPERATORS) 1
30 HYDROTESTING CREW 1
31 FIELD JOINT COATING CREW 1
32 HOLIDAY TESTING CREW 1
33 HDD CREW 1
34 OFC JOINTING CREW 1
35 TCP/PCP CREW 1
36 UNSKILLED WORKERS 20
37 GUNNITING CREW 1

NOTE:-

DISCIPLINE ENGINEER'S(Civil/Mech./Piping/Elec./Instrm.) 11 10

                                                                            APPENDIX - I
 LIST  OF MINIMUM MANPOWER TO BE MOBILISED BY EXECUTION CONTRACTOR- PER PART

(2) The Manpower as identified above, should have required qualification and adequate relevant experience.

(1) The details of minimum manpower required to be mobilized by the execution contractor to complete the work 
within schedule for each PART given above and is not exhaustive. Contractor is required to augment the above list 
with additional numbers/categories of workmen as required and directed by Engineer-in-Charge to complete the 
work within the completion time schedule and quoted price. 

(4) CV of proposed Resident Construction Manager/Spread Incharge, Lead QA/QC Engineer/Manager, Lead 
Planning Engineer/Manpower & Lead Safety Office/Manager is to be submitted along with the bid. The Key 
personnel as above and the Discipline Engineers should meet the Qualification and Experience requirements . The 
experience should be related to execution of Hydrocarbon Transportation Pipeline.

(3) Contractor shall mobilise Resident Construction Manager/Spread Incharge, Lead QA/QC Engineer/Manager, 
Lead Planning Engineer/Manpower & Lead Safety Office/Manager who will be the permanent employees of the 
Contractor.

(5) These manpower are to be mobilized within 15 days of award of work for each PART
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SL No. DESCRIPTION PAGE No. 

FORM - F – 1 BID FORM   

FORM - F – 2 BIDDER’S GENERAL INFORMATION  

FORM -F – 3 PERFORMA FOR BG FOR EMD/ BID SECURITY  

FORM - F – 4 PERFORMA OF BG FOR CPBG  

FORM - F – 5A ANNUAL TURN OVER   
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FORM - F – 6 NO DEVIATION CONFIRMATION  
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FORM – F – 9 LETTER OF UNDER TAKING  
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FORM – F – 11 COMPLIANCE TO BID REQUIREMENT  

FORM – F – 12 DETAILS OF P.F. REGISTRATION  

FORM – F – 13 COMMERCIAL QUESTIONNAIRE  

FORM – F – 14 LABOUR RATES  

FORM – F – 15 HIRING / RECOVERY RATE FOR EQUIPMENTS  
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 F – 1 

BID FORM 
 
To 
BHAGYANAGAR GAS LTD. 
2nd Floor, Parisrama Bhavan 
APIDC Building, Basheer Bagh 
Hyderabad-04  
India 
 
 
 
Dear Sir, 

After examining/reviewing the Bidding Documents for Pipe laying and Associated works and all other work, 
including technical specifications, drawings, General and Special Conditions of Contract and schedule of rates 
etc. the receipt of which is hereby acknowledged, we, the undersigned, are pleased to offer to execute the 
whole of the Job as per specified items as per SOR in conformity with the said Bid Documents, including, 
Addendum/ Corrigendum Nos. ____________. 

We confirm that this bid is valid for a period of 4 months from the date of opening of Techno-Commercial Bid, 
and it shall remain binding upon us and may be accepted by any time before the expiration of that period. 

If our bid is accepted and subsequent order (s) is issued, we will provide the performance guarantee equal to 
10% (ten per cent) of the order / Contract Price, for the due performance within fifteen days of such award. 

Until a final Contract is prepared and executed, the bid together with your written acceptance thereof in your 
notification of award shall constitute a binding Contract between us. 

We understand that Bid Document is not exhaustive and any action and activity not mentioned in Bid 
Documents but may be inferred to be included to meet the intend of the Bid Documents shall be deemed to be 
mentioned in Bid Documents unless otherwise specifically excluded and we confirm to perform for fulfillment 
of Agreement and completeness of the work in all respects within the time frame and agreed price. 

We understand that you are not bound to accept the lowest priced or any bid that you may receive. 

 

 
SEAL AND SIGNATURE OF BIDDER 
 

 
DATE:   

  
 
Duly authorized to sign bid for and on behalf of  
 
 
 
____________________________________ 
 
(SIGNATURE OF WITNESS) 
WITNESS NAME: 
ADDRESS:
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F - 2 
BIDDER’S GENERAL INFORMATION 

 
 
To 
BHAGYANAGAR GAS LTD. 
2nd Floor, Parisrama Bhavan 
APIDC Building, Basheer Bagh 
Hyderabad-04  
India 
 
 
1-1 Bidder Name : ____________________________________ 

1-2 Number of Years in Operation :______________________________________ 

1-3  Address of Registered Office :______________________________________ 

City________________ District _________ 

State _______________ PIN/ZIP__________ 

1-4  Operation Address 

 if different from above :  _____________________________________ 

_____________________________________ 

City________________ District _________ 

State _______________ PIN/ZIP__________ 

1-5 Telephone Number : ______________________________________ 

(Country Code) (Area Code) (Telephone Number) 

1-6 E-mail address :______________________________________ 

1-7  Website : ______________________________________ 

1-8  Fax Number :______________________________________ 

(Country Code) (Area Code) (Telephone Number) 

1-9  ISO Certification, if any  {If yes, please furnish details} 

1-10  Banker’s Name  : _____________________________________ 

1-11  Branch  : _____________________________________ 

1-12  Branch Code  : _____________________________________ 

1-13  Bank account number  : _____________________________________ 
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ONLY FOR INDIAN BIDDERS 

1-14 Excise Registration number  : _____________________________________ 

1-15 Excise Range  : _____________________________________ 

1-16  Excise Division  : _____________________________________ 

1-17 Excise Collectorate  : _____________________________________ 

1-18 Local ST No.  : _____________________________________ 

1-19  CST No.  : _____________________________________ 

1-20  PAN No.  : _____________________________________ 

1-21  Whether SSI Registrant Or not  : _____________________________________ 

 

 

(SIGNATURE OF BIDDER WITH SEAL) 
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F – 3 
Bid Security Form 

REF: 
To         BANK GUARANTEE NO.: 

   DATE 
BHAGYANAGAR GAS LTD. 
2nd Floor, Parisrama Bhavan 
APIDC Building, Basheer Bagh 
Hyderabad-04  
India 
 
Dear Sir, 
 
Whereas ........................................................................................................................ (hereinafter called "the 
Bidder") has submitted his bid dated .....       .. for the supply of                                                       (hereinafter 
called "the Bid") against Bid Document No..................  KNOW ALL MEN by these presents that WE  (BANK) 
................................................... of 
................................................................................................................................... having our registered 
office  at ...................................................................................... (herein after called "the Bank") are bound 
unto BGL ( India) Limited (hereinafter called "the OWNER") in the sum of (Refer .......................................... for 
which payment  will and truly to be made to the said OWNER, the BANK binds itself, its successors and 
assigns by these presents. Sealed with the Common Seal of the said BANK this ................................ day of 
....................... 200 ........ 
 
THE CONDITIONS of this obligation are: 
 
1. If the Bidder withdraws his bid during the period of bid validity specified by the Bidder on the Bid 

Form; or 
  
2. If the Bidder, having been notified of the acceptance of his bid by the OWNER during the period of bid 

validity; 
 

a.  fails or refuses to execute the Contract, if required or 
b. fails or refuses to furnish the Performance Security in accordance with the Instructions to 

Bidder or 
c. fails to accept as arithmetical corrections of his bid as per the provision of  Instructions to 

Bidders of bid document. 
We undertake to pay to the OWNER up to the above amount upon receipt of its first written demand, without 
the OWNER having to substantiate its demand, provided that in its demand the OWNER will note that the 
amount claimed by it is due to it owing to the occurrence of one or both of the two above-stated conditions 
specifying the occurred condition or conditions. 
 
This Guarantee will remain in force up to and including a period of two (2) months after the bid validity, and 
any demand in respect thereof should reach the BANK not later than the above date. 

         (Signature of the BANK) 
(Signature of the Witness) 
Name of Witness 
Address of Witness              Date: 
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 F - 4 
PROFORMA OF BANK GUARANTEE FOR CONTRACT PERFORMANCE (UNCONDITIONAL) 

(ON NON-JUDICIAL PAPER OF APPROPRIATE VALUE) 

To 
BHAGYANAGAR GAS LTD. 
2nd Floor, Parisrama Bhavan 
APIDC Building, Basheer Bagh 
Hyderabad-04  
India  

Dear Sirs, 

M/s.__________________________________ having registered office at ____________________________ 
(hereinafter called the "CONTRACTOR" which expression shall wherever the context so require include its 
successors and assignees) have been awarded the work of ____________________________ for BGL, 
Hyderabad. 

The Contract conditions provide that the CONTRACTOR shall pay a sum of Rs. 
______________________(Rupees _______________________ only) as Initial/full Contract Performance 
Guarantee in the form therein mentioned. The form of payment of Contract 

Performance Guarantee includes guarantee executed by Nationalised Bank, undertaking full responsibility to 
indemnify Bhagyanagar Gas ltd.(hereinafter called "OWNER" which expression shall wherever the context so 
require, include its successors and assignees) in case of default. 
The said ___________________________________ has approached the BANK (hereinafter called "BANK", 
which expression shall wherever the context so require include its successors and assignees) and at their 
request and in consideration of the premises, we, having our office at ______________________________ 
have agreed to give such guarantee as hereinafter mentioned. 

1. We ________________________________ hereby undertake to give the irrevocable and 
unconditional guarantee with you that if default shall be made by M/s. 
______________________________ in performing any of the terms and conditions of the Contract or 
in payment of any money payable to Bhagyanagar Gas ltd. We shall on first demand without demur, 
reservation, contest, recourse or protest and/or without reference to the CONTRACTOR pay to 
OWNER in such manner as OWNER may direct the said amount of Rupees ____________________ 
only or such portion thereof not exceeding the said sum as OWNER may from time to time require. 

2. OWNER will have the full liberty without reference to us and without affecting this guarantee to 
postpone for any time or from time to time the exercise of any of the powers and rights conferred on 
OWNER under the contract with the said CONTRACTOR and to enforce or to forbear from enforcing 
any powers or rights or by reason of time being given to the said CONTRACTOR and such 
postponement or forbearance would not have the effect of releasing the BANK from its obligation 
under this DEBT. 

3. Your right to recover the said sum of Rs._____________________(Rupees 
______________________ only) from BANK in manner aforesaid will not be affected or suspended 
by reason of the fact that any dispute or disputes have been raised by the said 
M/s_______________________________________ and/or that any dispute or disputes are pending 
before any officer, tribunal or court and any demand made by OWNER in the BANK shall be 
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conclusive and binding. The BANK shall not be released of its obligations under these presents by 
any exercise by OWNER of its liberty with reference to matters aforesaid or any of their or by reason 
or any other acts of omission or commission on the part of OWNER or any other indulgence shown by 
OWNER or by any other matter or thing whatsoever which under law would, but for this provision, 
have the effect of releasing the BANK. 

4.  The guarantee herein contained shall not be determined or affected by the liquidation or winding up, 
dissolution or change of constitution or insolvency of the CONTRACTOR but shall in all respects and 
for all purposes be binding and operative until payment of all money due to OWNER in respect of 
such liabilities is paid. 

5.  This guarantee shall be irrevocable and shall remain valid upto ____________________________ 
(This date should be 90 (Ninety) days after the expiry of defect liability period) in accordance with the 
terms of contract which period is deemed to complete on ___________________. The BANK 
undertakes not to revoke this guarantee during its currency without previous consent of OWNER and 
further agrees that the Guarantee contained shall continue to be enforceable till the OWNER 
discharges this guarantee. However, if for any reason, the CONTRACTOR is unable to complete the 
work within the period stipulated in the contract and in case of extension of the date of completion 
resulting in extension of defect liability period or the CONTRACTOR fails to perform the work fully, the 
BANK hereby agrees to further extend this guarantee at the instance of the CONTRACTOR till such 
time as may be determined by the OWNER. If any further extension of this guarantee is required, the 
same shall be extended to such required period on receiving instructions from M/s 
________________________ on whose behalf this guarantee is issued. 

6.  The BANK also agrees that OWNER at its option shall be entitled to enforce this guarantee against 
the surety, as a principal debtor in the first instance without proceeding against CONTRACTOR and 
not withstanding any security or other guarantee that OWNER may have in relation to the 
CONTRACTOR's liabilities. 

7.  The Bank Guarantee's payment of an amount is payable on demand and in any case within 24 hours 
of the presentation of the letter of invocation of Bank Guarantee. Should the banker fail to release 
payment on demand, a penal interest of 24% per annum shall become payable immediately and any 
dispute arising out of or in relation to the said Bank Guarantees shall be subject to the jurisdiction of 
Delhi Courts. 

8.  Therefore, we hereby affirm that we are guarantors and responsible to you on behalf of the Contractor 
up to a total amount of (amount of guarantees in words and figures) and we undertake to pay you, 
upon your first written demand declaring the Contractor to be in default under the contract and without 
caveat or argument, any sum or sums within the limits of (amount of guarantee) as aforesaid, without 
your needing to prove or show grounds or reasons for your demand or the sum specified therein. This 
guarantee is valid until the _______day of_______20______. 

9.  We have power to issue this guarantee in your favour under memorandum and Article of Association 
and the undersigned has full powers to do so under the Power of Attorney / Resolution of the Board of 
Directors dated_________ accorded to him by the bank. 

Yours faithfully, 

 
 
(Signature of a person duly  
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authorised to sign on behalf  
of the Bank) 

Place: 
 
WITNESS: 
 
1................................................... (Signature) 
 
.................................................. (Printed Name) 
 
2. ................................................. (Designation) 
 
................................................... (Common Seal) 
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INSTRUCTIONS FOR FURNISHING CONTRACT PERFORMANCE GUARANTEE 

 

1. The Bank Guarantee (BG) by successful bidder(s) will be given on non-judicial stamp paper 
as per stamp duty applicable.  The non-judicial stamp paper should be in name of the issuing 
bank. BG shall be through branches of Indian Public Sector Banks (Nationalised). In case of 
foreign bank, the said bank guarantee to be issued by its correspondent bank in India on 
requisite non-judicial stamp paper and place of bid to be considered as Owner address. 

2. A letter from the issuing bank of the requisite Bank Guarantee confirming that said bank 
guarantee and all future communication relating to the Bank Guarantee shall be forwarded to 
Owner. 

3. The Performance Guarantee shall be valid for the duration of 90 days beyond the expiry of 
Warrantee / Guarantee period. 

 4. If a bank guarantee is issued by a commercial bank, then a letter to Owner and copy to 
 Consultant confirming its net worth is more than Rs. 1,000,000,000/- (Rupees one 
 hundred Crores). or its equivalent in foreign currency along with a documentary  evidence. 
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                                       F – 5 
                           LIST OF ENCLOSURE 

  
  
             To 
 
             BHAGYANAGAR GAS LTD. 
             2nd Floor, Parisrama Bhavan 
             APIDC Building, Basheer Bagh 

Hyderabad-04  
India  

 
      Dear Sir, 

A. We are enclosing the following documents: 

1. Unpriced Bid  
2. Priced Bid  
3. Letter of Authority (Form F -7)  

 4.   Power of Attorney of the signatory to the Bidding Document form.               
 5. EMD 
 6.   Bid Document Fee 

 
B. We are enclosing the following documents on line as part of the bid: 

 1. Documentary evidence required for meeting the Bid Qualification criteria as per bidding  
  document. 

 2       Execution schedule with interlinking of various activities in form of bar chart meeting the 
 progressive delivery / completion schedule.  

 3. All documents as per Clause 10 of ITB i.e. documents comprising the bid, Copy of Bidding 
 Documents along with Addendum / Corrigendum no…… duly signed and sealed on each 
 page,  in token of confirmation that Bid Documents are considered in full while preparing the 
 bid and  in case of award, work will be executed in accordance with the provisions detailed in 
 Bidding Documents.  
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F – 5A 
ANNUAL TURNOVER 

(Each Bidder must fill in this form) 
 

Annual Turnover data for the last 3 years: 
 

Year Currency Amount 

 

Year 1: FY 2008-09 / CY 2008   

Year 2:FY 2007-08 / CY 2007   

Year 3: FY 2006-07 / CY 2006   
 

1.   The information supplied should be the Annual Turnover of the bidder & each member of a 
consortium. 

2. A brief note should be appended describing thereby details of turnover as per audited results. 
3. (*) – Applicable incase the currency of amount is other than INR  

 
SEAL AND SIGNATURE OF THE BIDDER 
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F – 5B 
FINANCIAL STATUS 

 
Bidder must fill this form 

 
FINANCIAL DATA FOR LAST AUDITED FINANCIAL YEAR 

 

Description Year –  FY 2008-09 / CY 2009 

 CURRENCY ----------------- 

 AMOUNT 

1. Current assets   

2. Current Liabilities  

3. Working Capital (Current Assets-Current 

liabilities) 

 

4. Net Worth 

    Owners funds (Paid up share capital and 

Free Reserves & Surplus) (NW) 

 

 
1.     Attached are copies of the audited balance sheets in physical form including all related notes and  

income statement for the last Audited Financial year, as indicated above, complying with the 
following conditions. 

     1.1   All such documents reflect the financial situation of the bidder  
     1.2   Historic financial statements must be audited by a certified charted accountant. 
     1.3   Historic financial statements must be complete, including all notes to the financial statements. 
     1.4   Historic financial statements must correspond to accounting periods already completed and audited 

(no statement for partial periods shall be requested or accepted)  
       
     2. (*) – Applicable incase the currency of amount is other than INR 
 
 

SEAL AND SIGNATURE OF BIDDER 
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F - 6 
NO DEVIATION CONFIRMATION 

 
To 
 
BHAGYANAGAR GAS LTD. 
2nd Floor, Parisrama Bhavan 
APIDC Building, Basheer Bagh 
Hyderabad-04  
India  

 
Dear Sir, 
 
We understand that any deviation/exception in any form may result in rejection of bid. We, therefore, certify 
that we have not taken any exceptions/deviations anywhere in the bid and we agree that if any deviation / 
exception is mentioned or noticed, our bid may be rejected.  
 
 
 

 SEAL AND SIGNATURE OF BIDDER 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Page 168 of 181



     
 

CITY GAS DISTRIBUTION PROJECT IN VIJAYAWADA 
TENDER FOR PIPE LAYING AND ASSOCIATED WORKS  

VOLUME – I OF II 
 

    
                                                              

Bid Doc No – 110287/WGI/BGL/04-R0 
Attachment - 1 - Forms and Formats Page 15 of 27 

 
F - 7 

CERTIFICATE 

 
   BHAGYANAGAR GAS LTD. 
   2nd Floor, Parisrama Bhavan 
   APIDC Building, Basheer Bagh 
   Hyderabad-04  

India  
 
Dear Sir, 
 
If we become a successful bidder and pursuant to the provisions of the Bidding Documents Fax of Intent is 
issued to us for Pipe Laying and Associated works for the following certificate shall be automatically 
enforceable: 
 
“We agree and acknowledge that the Employer is entering into the Agreement solely on its own behalf and 
not on behalf of any other person or entity.  In particular, it is expressly understood and agreed that the 
Government of India is not a party to the Agreement and has no liabilities, obligations or rights there under.  
It is expressly understood and agreed that the Employer is authorised to enter into Agreement, solely on its 
own behalf under the applicable laws of India.  We expressly agree, acknowledge and understand that the 
Employer is not an agent, representative or delegate of the Government of India.  It is further understood 
and agreed that the Government of India is not and shall not be liable for any acts, omissions, commissions, 
breaches or other wrongs arising out of the Agreement.  Accordingly, we hereby expressly waive, release 
and forego any and all actions or claims, including cross claims, VIP claims or counter claims against the 
Government of India arising out of the Agreement and covenants not to sue to Government of India as to 
any manner, claim, cause of action or things whatsoever arising of or under the Agreement.” 

 
 
 

SEAL AND SIGNATURE OF BIDDER 
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F - 8 
LETTER OF AUTHORITY 

 
PROFORMA FOR LETTER OF AUTHORITY FOR ATTENDING AND SUBSEQUENT NEGOTIATIONS / 

CONFERENCES 

 

Offer No._________         Date: 

 
BHAGYANAGAR GAS LTD. 
2nd Floor, Parisrama Bhavan 
APIDC Building, Basheer Bagh 
Hyderabad-04  
India 
 

Dear Sir, 

 

We _____________________________________ hereby authorize following representative(s) to attend un-
priced bid opening and price bid opening and for any other correspondence and communication against 
above Bidding Document: 
 
1) Name & Designation _______________________ Signature _________________ 

2) Name & Designation _______________________ Signature _________________ 

 

We confirm that we shall be bound by all commitments made by aforementioned authorised representatives. 

 

 

Yours faithfully, 

 

Signature 

Name & Designation 

For and on behalf of 

 

Note:    This letter of authority should be on the letterhead of the bidder and should be signed by a person 
competent and having the power of attorney to bind the bidder. 

 Only two people from bidder are permitted to attend techno –commercial un-priced and price bid 
opening.  
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F – 9 
LETTER OF UNDERTAKING 

 
 
To  
 
BHAGYANAGAR GAS LTD. 
2nd Floor, Parisrama Bhavan 
APIDC Building, Basheer Bagh 
Hyderabad-04  
India 
 
 
Subject:  
 
Dear Sir, 
 

This is to certify that we (Name of the bidder___________________________________________) is neither 

on Holiday or black listed by Bhagyanagar Gas Ltd. nor by any central government department / Central PSU. 

 
We confirm that we are not under any liquidation, court receiver ship or similar proceedings  
 

In case the above information is found wrong, action may be taken as per the provision of GCC-woks / goods. 

 

 

 
SIGNATURE AND SEAL OF BIDDER 

 

 

 

NOTE: The under taking should be issued on the letterhead of the bidder.  
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F - 10 
CHECK LIST 

 
Bidders are requested to duly fill in the checklist. This checklist gives only certain important items to facilitate 
the bidder to make sure that they as called for in the bid document have submitted the necessary 
data/information along with their offer. This, however, does not relieve the bidder of his responsibilities to 
make sure that his offer is otherwise complete in all respects. 
 
Please ensure compliance and tick (√) against following points: 
 
S. NO. DESCRIPTION STATUS 

1.0 Signing and stamping each sheet of offer, original document including 
drawings, addendum (if any) 
 

 

2.0 Confirm that the following details have been submitted in the Un-
priced part of bid: 

 

 a) Covering Letter, Letter of Submission   

 b) Letter of Authority (Format F – 7).  

 c) Signed and stamped original copy of bid document along with 
drawings and addendum / corrigenda (if any) 

 

 d) Power of Attorney in the name of person signing the bid in 
Physical form 

 

 e) Detailed activity schedule proposed to be adopted for execution 
of work and completion in the form of Bar Chart 

 

3.0  Confirm that all forms are enclosed with the bid duly signed by 
authorised person(s) 

 

4.0  Confirm that the price part of bid has been duly filled in for each 
item, signed and stamped on each page separately  

 

5.0  Confirm that proper page nos. have been given in sequential way 
in all the documents submitted along with your offer with Index. 

 

6.0  Confirm that any correction in the Un-priced part of bid has been 
initialled and stamped by the authorized person. 

 

7.0  Confirm that any correction in the “Price Part” part has been 
signed in full and stamped by the authorized person. 

 

8.0  Confirmation that no deviations are taken against commercial 
and technical specifications of the bid document.    

 

9.0  Confirm that annual reports for last three financial years & duly 
filled in Form 5A & 5B are enclosed in the offer for financial 
assessment. 
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S. NO. DESCRIPTION STATUS 
10.0  Confirm that copies of Purchase Order, Inspection release note 

etc are enclosed confirming the experience of manufacturing the 
quoted items. 

 

 
 
 
 
 
 

 
SEAL AND SIGNATURE OF BIDDER 
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FORM F-11 
COMPLIANCE TO BID REQUIREMENT 

 
 
 
To  
 
BHAGYANAGAR GAS LTD. 
2nd Floor, Parisrama Bhavan 
APIDC Building, Basheer Bagh 
Hyderabad-04  
India 
 
Dear Sir (s), 
 
 
We confirm that our Bid complies with the total Techno-Commercial requirements of Bidding Document and 
its amendment (if any) without any deviation. 
 
 
 
 
 
 
SIGNATURE OF THE BIDDER: ________________________________ 
 
NAME OF THE BIDDER: ________________________________ 
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FORM F-12 
DETAILS OF P.F. REGISTRATION 

 
 
BHAGYANAGAR GAS LTD. 
2nd Floor, Parisrama Bhavan 
APIDC Building, Basheer Bagh 
Hyderabad-04  
India 
 
Dear Sir(s), 
 
We confirm that the following PF account is under operation and shall be used for all PF related activities for 
the labour engaged by us for the work (awarded to us).  
 
PF REGISTRATION NO.  : 
 
DISTRICT & STATE  : 
 
SIGNATURE OF THE BIDDER: ________________________________ 
 
NAME OF THE BIDDER: ________________________________ 
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FORM F-13 
COMMERCIAL QUESTIONNAIRE 

 
The bidder’s reply/confirmation as furnished in the commercial questionnaire shall supersede the stipulations 
mentioned elsewhere in their bid:- 
 
SL. 
No.  WGI’s QUERRY  

BIDDER’s REPLY / 
CONFIRMATION  

1.0  Confirm that Bid Security as per bid stipulations 
have been furnished along with bid .  

 

2.0  Confirm that Bid is valid for a period of four (4) 
months from the date of submission of Bid.  

 

3.0  Confirm that all details, in un-priced part has been 
submitted with bidding document.  

 

4.0  Confirm that Prices have been submitted in format 
as described in bidding document.  

 

5.0  Confirm your compliance to critical stipulations of 
bid document as mentioned in ITB.  

 

6.0  Confirm your compliance to scope of work 
mentioned in the Bidding Document.  

 

7.0  Confirm that all materials shall be supplied as per 
standards & specifications given in the Bidding 
Document. Please note that scope of supply 
mentioned in the Bidding Document is not 
limitative. Except for the material specifically 
identified as that to be issued by 
Employer/Consultant, Contractor's scope shall 
include supply of all materials required for 
completion of Work irrespective of whether such 
materials are mentioned in the Bidding Document 
or not.  

 

8.0  Confirm your acceptance for Time Schedule as 
mentioned in Bidding Document.  

 

9.0  

Confirm that your quoted prices includes the cost 
for carrying out complete work as per drawing / 
specific requirement / schedule of price / scope of 
work, scope of supply mentioned in the bidding 
document whether expressly mentioned in the 
item description of SOR or not.  

 

10.0  Confirm that the quoted prices include all taxes, 
duties and other levies as specified in 
ITB/SCC/GCC.  

 

11.0  Confirm that adequate numbers of construction 
equipments, tools, tackles, etc. have been 
proposed which will be sufficient to complete the 
work as per the time schedule.  

 

12.0  Confirm that you have proposed adequate Project 
/ Site organization with qualified supervisory 
personnel having sufficient experience and the 
chart is enclosed.  
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SL. 
No.  WGI’s QUERRY  

BIDDER’s REPLY / 
CONFIRMATION  

13.0  Confirm that there is no terms & conditions 
mentioned in the Price part and in case any terms 
and conditions is mentioned, the same shall be 
treated as null & void.  

 

14.0  Please confirm that all safety rules & regulations 
as mentioned in bidding document or notified at 
later date by Employer/Consultant during 
execution shall be adhered to by Contractor within 
quoted Prices.  

 

15.0  Detailed planning schedule developed by 
Contractor after Contract award may be subject to 
fluctuations depending upon actual progress of 
the project and available Work front. Co-ordination 
and making available by Contractor of all staff, 
manpower, construction equipment, tools, cranes, 
etc. and materials as required for a timely 
Completion of all Work as per 
Employer/Consultant's construction and priority 
schedule and in accordance with the available 
Work front are to be included in the pricing". 
Notwithstanding the above provision, the bidder 
shall submit these details in accordance with the 
volume of work, which may be reviewed and 
commented by us during pre award stage/ post 
award stage.  

 

16.0  Confirm that all the forms are filled and submitted 
along with un-price part of offer, strictly as per 
proforma given in the bidding document.  

 

17.0  Confirm that your price is fixed till completion of 
work in all respect as specified in Special 
conditions of contract.  

 

 
 
SIGNATURE OF THE BIDDER: ________________________________ 
 
NAME OF THE BIDDER           : ________________________________ 
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FORM F-14 
LABOUR RATES 

 
SL. 
NO. 

CATEGORIES RATE PER DAY OF 
NORMAL HOURS (IN 

RS.) 

RATE PER HOUR 
FOR OT, SUNDAY 
AND HOLIDAY (IN 

RS.) 

1 Foreman  1950  430  
2 Supervisor  1950  430  
3 Un skilled Worker  300  65  
4 Engineer  2600  650  
5 Gas Cutter  910  170  
6 Grinder  910  170  
7 Brick Mason  520  120  
8 Stone Mason  520  120  
9 Structural welder  1300  260  
10 Qualified Arc welder –CS manual  1560  260  
11 Welder helper  300  120  
12 Pipe Fitter  650  150  
13 Structural Fitter  520  120  
14 Pipeline Fitter  780  190  
15 Mill Wright Fitter  780  190  
16 Coater  520  120  
17 Mechanic  520  120  
18 Site Equipment Operator  520  120  
19 Electrician  650  150  
20 Fabricator  650  150  
21 Carpenter  600  130  
22 Plumber  520  120  
23 Painter  520  120  
24 Cable Jointer  780  190  
25 Instrumentation Technician  780  190  
26 Insulator  520  120  
27 Rigger  450  110  

  28  Bhisti (water man)  250  60 
29  Heavy duty driver  720  170 
30  Light duty driver  520  120 
31  Sand Blaster  580  130 
 

1. The above Labour rates are "all inclusive". These rates include but are not limited to all payroll costs and 
allowances, payroll taxes, fringe benefits, protective and/or special clothing, construction supplies required for 
work of a nature included in this contract, overhead, profit, insurance, transportation and travel time. 
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2. The above rates are inclusive of providing hand tools, machinery such as welding machine, grinding 
machine, gas/welding cutting set and consumables such as fuel, lubricants, electrodes, filler wire, gases, 
grinding wheels where the concerned category of labour is expected to use in execution of the job but 
exclusive of all major equipment and machinery like cranes. 

3. The normal time labour rates shall apply for all hours worked upto eight (8) hours in a day and overtime 
rates shall apply for all hours worked in excess of eight (8) hours in one working day, Sunday and Public 
Holidays. The payment for part of the day shall be made on prorata basis. 

 

SIGNATURE OF THE BIDDER : ________________________________ 
 
NAME OF THE BIDDER        : _______________________________ 
_ 
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FORM F-15 
HIRING / RECOVERY RATE FOR EQUIPMENTS 

 

S.No Equipment Details (Operator Included) 
Hiring/ Recovery 

Rate (in INR) 
Rate / Day 

1  Pipe Layer/Side Boom – 90T & above Capacity  8000  

2  Pipe Layer/Side Boom – 60T & above Capacity  6500  

3  Pipe Layer/Side Boom – 40T & above Capacity  6000  

4  Pipe Bending Machine – 48”  10000  

5  Dozer with Ripper – D8 or Equivalent  6000  

6  Dozer – D7/D6 or Equivalent  3400  

7  Excavator / Back Hoe-Ex 200/300/Equivalent  3200  
8  Horizontal Auger Boring Machine (Carrier 48”) with Rock 

Breaking TC  
3000  

9  Bevel Cutting Machine – 48” Manual  600  

10  Bevel Cutting Machine – 48” Auto  1500  

11  Pipe Clamp (Pneumatic/Hydraulic) – Internal 48”  500  

12  Automatic Welding Set [ (1 + 5) Welding Units – Per Set ]  1,25,000  

13  Semi Auto Welding Machines (For Tie-ins & Crossings)  3000  

15  Grader  4400  

16  Tyre Mounted Cranes (20 TON)  2500  

17  Hydra (8 – 10 TON)  2500  

18  AUT Machine  90,000  
19  

HDD Rig with All Equipments & Accessories (Min. Cap. 250T)  
50,000  

20  Air Compressor – (300-600 CFM)  1100  

21  Air Compressor – (1000-1500 CFM)  1850  

22  D.G. Sets : 125 KVA to 200 KVA  1600  

23  Induction / Resistance Heating Equipment  600  

24  DG Welding Machines  200  

25  Blast Cleaning Machine  200  

26  X-Ray M/C – Internal Crawler  2500  

27  X-Ray M/C – External  1800  

28  Gamma Source  600  

29  Pipe Clamp – External 48”  40  
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30  Manual UT Machine  50  

31  Rock Breaking Machine with Excavator  4600  
32  

Pneumatic Drill (Tractor mounted for blasting) with Compressor  
3000  

33  Water Lifting / Filling Pumps (400 T0 1000 M3 /HR)  400  

34  Pressurization Pump – Motorized  500  

35  Dewat ering Pump  400  

36  Holiday Detector Unit  400  

37  Dozing Pump  200  

38  Dead WT Tester  200  

39  Mobile Workshop  600  

40  Pipe Trailers for Coated Line Pipes (FB)  1350  

41  F.B. / Semi Low Bed Trailer  1350  

42  Trucks  750  

43  Dumper / Tippers  900  

 

Note 
 
1. The above rates shall be inclusive of operator and POL. 
 
SIGNATURE OF THE BIDDER : ________________________________ 
 

NAME OF THE BIDDER           : ________________________________ 
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