
 

 

 

 

 

 

 

 

CORRIGENDUM 

 

REF NO. BGL/608/2023-24                                                                                                 Dated: 27.03.2024 
 

To, 
 
 
 
 
 
 
 

Sub:- Corrigendum to E-tender No. BGL/608/2023-24 dt.14.03.2024 for  Hiring of SAP Implementation  

          Partner for M/s Bhagyanagar Gas Ltd. 
.          

Dear Sir, 

 
Please refer to our E-tender  No. BGL/608/2023-24 dt.14.03.2024  for  Hiring of SAP Implementation Partner for  
M/s Bhagyanagar Gas Ltd.. While on the subject, the following clarification/amendment as ANNEXURE-1 is issued  may 
be noted for preparation of techno-commercial  bids .   
 
Please note that all the clarifications/corrigendum/amendment issued for the subject Tender Document shall form an 
integral part of Tender Document. Copies of all these communications and enclosures shall be submitted duly signed 
and stamped along with the bid. 
 
All other terms and conditions in the tender document remain unaltered.  You are requested to take note of above 
and arrange to submit tender accordingly before the due date of submission.  Looking forward to your participation 
against the tender. 
 

Yours faithfully, 
For Bhagyanager Gas Ltd. 
 
 
Pradeep Kumar Yadav 
Manager(C&P) 
 

  



ANNEXURE-1 

CORRIGENDUM / CLARIFICATION TO PRE-BID QUERIES – 

HIRING OF   SAP IMPLEMENTATION PARTNER FOR BGL 

(TENDER REF: BGL/608/2023-24). 

 

VOLUME-I OF II –  

 

SECTION -I BID EVALUATION CRITERIA  

 

(A :- BEC TECHNICAL CRITERIA) 

 
 

SR NO.  

     

           DETAILED REQUIREMENT  

                         (EXISTING) 

DETAILED 

REQUIREMENT READ AS 

1.  
Bidder should have implemented at least one 

project in India for RISE with SAP on S/4 HANA 

Public Cloud and one Support services on ECC  6 / 

RISE in State / Central Government/ Govt. PSU/ 

Govt. Autonomous body/ Reputed Private 

Organization in last 5 years ending as on bid 

submission date. 

“Bidder should have 

implemented at least one 

project in India for RISE with 

SAP on S/4 HANA 

Private/Public Cloud and 

one Support services on ECC  

6 / RISE in State / Central 

Government/ Govt. PSU/ 

Govt. Autonomous body/ 

reputed Private Organization 

in last 5 years ending as on 

bid submission date. 

 

 

 

 

 

 

 

 

 

 



EVALUATION MYTHOLOGY :-  

4) OFFER SHALL BE EVALUATED TECHNICALLY AS PER THE FOLLOWING  

     EVALUATION CRITERIA: -  
 

Sr. 

No. 
Criteria / Particulars Weightage Limits / Values Unit 

1.  Size & Presence of Firm in India 5  

1.1 
Revenue of the firm for last three financial 

year  
5 

>=Rs. 10 crore: 5 

<10 crores and >= Rs. 

1 crore: 3 

< Rs. 1 crore : 0 

 

2.  
Key Personnel / Specialist to be 

engaged with BGL in this assignment 
15   

2.1 

Experience of Team-Leader in 

implementation of Rise with SAP and SAP 

ECC (40% Weightage  of this component 

will be for RISE With SAP) 

7 

>=10 : 7 

<10 and >=7 : 5 

<7 and >=5:3 

<5: 0 

Years 

2.2 

Experience of Functional Lead Consultants 

both for business domain and SAP. The 

lead consultants should have in the 

minimum two SAP projects as functional 

lead.  

5 

>=10 : 5 

<10 and >=7 : 3 

<7 and >=5:2 

<5: 0 

Years 

2.3.3 

Experience of ABAP developers and 

technical consultants on BTP. Note: 

Experience of  BTP can be an on-going 

project. 

3 

>=8 : 3 

<8 and >=6 : 2 

=5 : 1 

<5 : 0 

Years 

3 Experience of Bidder 20   

3.1 

Number of projects implemented in India on 

RISE with SAP in CGD sector/Utility vertical 

/ PSU / Government Department / JVs of 

PSU / reputed  private entities 

10 

>=4 : 10 

 =3 :7 

=2 : 6 

= 1: 4 

<1 : 0 

 

3.2 
Number of Application Management 

Support of RISE With SAP or ECC 6   
10 

>=4 : 10 

=3 :7 

=2 : 6 

= 1: 4 

<1 : 0 

 

 

 

 



Sr. 

No. 
Criteria / Particulars Weightage Limits / Values Unit 

4. 

Solution compatibility of bidder with 

respect to BGL’s requirement as 

detailed in Scope of Work 

60  

4.1 

• Sales and Distribution 

• Material Management (Procure to Pay and 
Inventory) 

• Projects System 

• Operation and maintenance  

• Finance and Controlling 

• PS consultants in bidder’s roll 

• MM Consultants in bidder’s roll 

• FICO Consultants in bidder’s roll 

• SD Consultants in bidder’s roll 

• PM Consultants in bidder’s roll 

• ABAP Developer and BTP experts in 
bidder’s roll 

60 

(5.45 marks 

for each 

points); 

 

  

 Total 100 (Weightage 75%)  

 

CLARIFICATIONS TO BIDDER’S QUERIES ARE READ AS UNDER:-  

 

I. Bidders sought clarification on experience of number of projects implemented 

in CGD sector on RISE With SAP and expressed that implementation of 

RISE are far and few in CGD. 

 
BGL’s Clarification: CGD sector is desirable but not mandatory hence the clause 3.1 of 
QCBS mentions “CGD sector/Utility vertical / PSU / Government Department / JVs of PSU / 
reputed  private entities”. [The “/” is synonymous with “Or”]. 
 

II. Bidders insisted for a clarification whether award of contract will be on L1 or QCBS basis? 

 

BGL’s Clarification: It is clarified that the award of contract will be based on QCBS basis 
where 75% of weightage will be given on technical criteria as mentioned in Table-1 and 25% 
on price.  
 

III. Certain bidder requested for a minimum passing percentage (70%) on the technical 

evaluation to debar non-serious bidders. 

 

BGL’s Clarification: Please be assured that the bids will be evaluated meticulously, and 
individual presentation will also be conducted as mentioned in the tender document which 
will be enough to debar non-serious bidders. 
 

IV. “Kindly confirm that the support ext is as per the price given in Sr No 5 of SOR”. 

 

BGL’s Clarification:  Yes support extension is as per Sr No 5 of SOR 
 

V. On the 70% (offsite) and 30% onsite bidder requested the following 

clarification: 
“We assume that this requirement is only for the implementation phase and not for Post Go Live or 

for support phase of 6 months after Post Go Live. The bidder can provide all support remotely” 

 
BGL’s Clarification: Yes, primarily on-site presence is during the 
implementation phase and for the first 3-4 weeks immediately after go-live. 



 
VI. There was a request to alter the payment schedule of the implementation.  

 

BGL’s Clarification: Alteration to payment schedule will not be possible. 
 

VII. Bidders pointed and sought clarification on 5a under “Application Support” in 

VOLII of the tender on the penalty on implementation. 

 

BGL’s Clarification: The 5a will read as under: 
a. “The Go-Live of the project is expected to be within 25 weeks (6 months) from the date of 

project kick-off, any delay may attract penalty of 0.5% per week to a maximum upto 5% of 
the amount of Sl.No.1 of Schedule of rates”. 

b. Penalty for Post-Go-Live support will be based on either SL.No.4 or Sl.No.5 
of Schedule of Rates as the case may be. 
 
 
 

VIII. Bidders sought clarification with respect to the location of the on-site visit of 

their consultants. 

 

BGL’s Clarification: The location will be Hyderabad 
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